TENDER

FOR

FIXING OF LED SIGN BOARD OVER ROOF
TOPOF LIFT MACHINE ROOM
AT
NSIC MARKETING CUM BUSINESS PARK
KAMALA NAGAR, ECIL POST,
HYDERABAD- 500062

THE NATIONAL SMALL INDUSTRIES CORPORATION LIMITED

(A Govt. of India Enterprise)

MARKETING CUM BUSINESS PARK
Module No.207, 2™ Floor, Kamalanagar, ECIL (P.O), Hyderabad — 500062.
Ph: 040-27125802, 27141422 Fax: 040-27141411
Email: emdbphyd@nsic.co.in Website: www.nsic.co.in




THE NATIONAL SMALL INDUSTRIES CORPORATIONLTD.
(A GOVERNMENT OF INDIA ENTERPRISES)
KamalaNagar, ECIL, Hyderabad

Ref: - NSIC/EMDBP(Hyd)/Signage/1/2012 Date: 27-09-2012

Sub: Supply, installation, and fixing of LED sign board over roof top of lift machine
room at Kamala Nagar, ECIL Post, Hyderabad

Sir,

Tender documents in respect of the above mentioned works containing 20 pages as
detailed on page 4 (Index) are forwarded herewith. Please note that tender is to be delivered
in the office of the Deputy General Manager, NSIC-EMDBP, Module No.207,
Kamalanagar, Kushaiguda, Hyderabad-500 062 on 18 Oct.- 2012 up to 3.00 P.M.

The Tender should be signed on each page, dated and witnessed in al places
provided for in the documents; all other papers should be initialed.

The tender should be accompanied by Earnest Money Deposit in the form of
demand draft as mentioned in Appendix. Tenders without earnest money deposit shall be
summarily rejected. The tenders will be opened at 4.30 P.M. on 18 Oct.-2012, in the above
Office.

The person, signing the tender on behalf of company/firm or on behalf of another
person shall attach with tender a certified copy of proper authority/power of attorney on a
non-judicial stamp paper of requisite value duly executed in his favour by such person,
company/firm and must state specifically that he has authority to sign such tenders for and on
behalf of such person or company/firm as the case may be, and in al matters pertaining to the
contract including arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and
returned along with the tender documents.

Yoursfaithfully
Encl. 20 Pages

Dy. General Manager

Signatur e of the Contractor with stamp




Tender noticefor supply, installation, and fixing of LED sign board over roof top of lift
machine room at Kamala Nagar, ECIL Post, Hyderabad

TENDER NOTICE NO - NSIC/EMDBP/Signage/ 2010

Date:27/09/2012

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced
Contractors

S.
No.

Estimated
cost
Rs.
(Lacs)

Name of the work

EMD
(Rs)

Completio
nTime

On line Issue of
Blank Tender
Document

Last Date
of
Submission
Tender

Supply, installation, | 1.95

10000/-

15 days

From

18/10/2012

and fixing of LED sign 03/10/2012 Upto
board over roof top of To PM
lift machine room at 18/10/2012
Kamala Nagar, ECIL
Post, Hyderabad

Blank tender documents may be downloaded from NSIC website  from
03-10-2012 to 18-10-2012.

The tenderers should have completed minimum three works of similar nature
of minimum value of Rs 1.00 Lacs each or two works of value of Rs.1.50
lacs each or one work of 1.85 lacs in their name, during last five years.
Photocopies of the completion certificates/award letters should be submitted
along with the tender. Completion certificate issued by the reputed
organization / MNC shall also be accepted. In case of certificates issued by
the private party, copies of TDS should also be enclosed.

Work of similar nature means “SIGN BOARD WORKS, or Glow sign board,
LED sign board etc.”

While submitting tender document, tenderer shall furnish proof of, experience
certificates, works completed/awarded, valid work contract tax /sales tax/
VATI/TIN as applicable.

Tenders not accompanied by Earnest Money Deposit in the prescribed form
shall be summarily rejected.

NSIC reserves the right to reject all or any tender wholly or partly without
assigning any reason whatsoever.

Deputy General Manager




THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISES)

Marketing-Cum- Business Park
Kamalanagar, Kushaiguda, Hyderabad-500062

Ref: - NSIC/EMDBP/Signage/ 2010

Date:27-10-2012
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INSTRUCTIONSTO TENDERERS
1.0 GENERAL

Tenderers are advised to acquaint themselves fully with the description of work,
scope of services, time schedule and terms and conditions including al the provisions
of the Tender Document before framing up their tender.

20SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to site conditions, means of access to the
site.

3.0SUBMISSION OF TENDER

The expression “Tender Notice” referred to in the Tender Documents shall be deemed
to include any Notice / Letter Inviting Tender with respect to the work forming the
subject matter of the documents and vice-versa.

The tender complete in all respects shall be submitted along with Earnest Money as
stipulated in the Notice / Letter Inviting Tender ONLY. Tenders without Earnest
Money Deposit will be out rightly rejected.

Tenders shall be submitted in sealed envelopes Super scribing asfollowing: -

Name of work
Tender no.
Due date & time of opening

Addressed to ; Dy.General Manager,
NSIC- EMDBP,
Kamalanagar, Kushaiguda, Hyderabad-500062

From: Name & address of the tenderer
This envelope shall contain the following: -
EMD in the form of Demand Draft drawn on a scheduled/nationalized bank in favour of
‘NSIC LTD’ payable at Hyderabad.
Details of experience as mentioned in NIT
Valid registration with Sales Tax department for Work Contract Tax/VAT/TIN.
Tender cost in requisite form if downloaded from Website.

This envelope shall contain the tender document with PRICES and amount duly filled
by the party against the Bill of quantity of tender document and no conditions (i.e.
deviations / assumptions / stipulations / clarifications / comments / any other request)
whatsoever and the conditional offers will be rejected.

3.1 Essentially qualifying criteria

Tenderer should submit the following documents to get them technically qualified:

1.) EMD in requisite form

2.) Tender cost in requisite form if tender is downloaded from NSIC website, if
applicable.

3.) Experience certificates /completion certificates.

4.) If having Registration certificate with Central /state govt. department and PSUs in
minimum class I11.



It may please be noted that in the absence of any above requirement offer shall not be
considered. It may also be noted that the tender documents of only those parties who are
fulfilling the technical criteria as mentioned as above shall only be considered for opening.
mere submission of the tender documents if

4.0 ABNORMAL RATES N/A

5.0DEVIATIONSTO TENDER CLAUSES:

Tenderers are advised to submit the tenderers strictly based on the terms and
conditions and specification contained in the Tender Documents and not to
stipulate any deviations. Conditional tendersareliableto beregjected.

6.0 VALIDITY OF OFFER
Tender submitted by tenderers shall remain valid for acceptance for a minimum
period of 120 days from the date of opening of the tenders.

7.0 AWARD OF WORK -

Corporation reserves the right to split the job into two or more parts and to award the work to
separate agencies/contractors. Work shall be awarded to the lowest bidder, subject to the
work experience and fulfillment of other terms & conditions and specifications.

8.0 ACCEPTANCE /REJECTION OF TENDER

i) Corporation does not bind itself to accept the lowest tender.

ii) Corporation also reserves the right to accept or reject any tender in part or full
without assigning any reason whatsoever.

iii) Corporation also reserves the absolute right to reject any or all the tenders at any
time solely based on the past unsatisfactory performance by the bidder(s) the
opinion/decision of NSIC regarding the same shall be final and conclusive.

9.0 CORRECTIONS

No corrections or overwriting will be entertained in schedule of rates by using
correcting fluid. All correction in the schedule of rate should be initialed.

10.0 FIRM RATES
The rates quoted by bidder shall remain firm till completion of all works even
during the extended period, if any, on any account what so ever. It is provided

that the contractor shall not change any of the rates, quoted in the tender till the
completion of work.

Deputy General Manager



GENERAL CONDITIONS OF CONTRACT

Where the context so requires, words importing the singular only also include the
plural and vice versa.

Corporation shall mean ‘The National Small Industries Corporation Ltd. (A
Government of India Enterprise) “NSIC Ltd.,NSIC Bhawan ,Okhla Industrial Estate
New Delhi-110020 and shall include their legal representatives, successors and
permitted assigns.

The Contractor is required to approach the Corporation for execution of agreement for
the said work as per the prescribed proforma to be provided by the Corporation on a
non-judicial stamp paper of Rs.100/- within 10 days from the issue of the letter of
award.

4 .Contract Documents:

The Contractor shall be provided, free of charge, one certified true copy of the
Contract Documents.

5. Worksto becarried out:

The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include al labour, materials, taxes tools, plant, equipment and
transport which may be required in preparation of and for and in the full and entire
execution and completion of the works.

6.1 nspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the Site, the quantities and
nature of works and material necessary for the completion of the Works and the
means of access to the Site, the accommodation he may require and in general shall
himself obtain al necessary information as to risks, contingencies and other
circumstances which may influence or affect this tender.

7. Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the
Correctness and sufficiency of his tender for the works and of the rates and prices
guoted in the Schedule of Quantities, which rates and prices shall except as otherwise
provided, cover al his obligations under the contract and all matters and things
necessary for the proper completion and maintenance of the Works.

Any error in description, quantity or rate in Schedule of Quantities or any omission
there from shall not vitiate the Contract or release the Contractor from the execution
of the whole or any part of the Works comprised therein according to drawings and
specifications or from any of his obligations under the Contract.

In the event of an error occurring in the amount column of Schedule of Quantitiesas a
result of wrong extension of the unit rate and quantity the unit rate shall be regarded
as firm and extension shall be amended on the basis of the rate.

All errors in totaling in the amount column and in carrying forward totals shall be
corrected.



9. Security Deposit:

9.1

9.2

9.3

10

Total security deposit shal be 7.5 % of the accepted tender cost and shall be
deposited/deducted by/from the contractor as following: -

a). Initial Security Deposit:

Contractor will deposit initially a two and haf percent (2.5%) of the accepted tender
cost as an initial security deposit within ten (10) days of receipt of the letter of
intent/notification of acceptance of the tender by him. The earnest money deposited
shall be converted into initial security deposit.

b). Balance Security Deposit

Balance seven and half per cent (5%) will be deducted from the bill..

All compensation or other sums of money payable by the contractor under the terms
of this Contract or any other Contract or any other account whatsoever may be
deducted from the security deposit.

Refund of Security deposit: Security deposit refundable to the Contractor worked out
on the basis of the value of work completed shall be refunded to the Contractor on the
Engineer-In-Charge certifying in writing that the work has been completed
satisfactorily after defect liability period of 12 months.

No interest shall be payable to the contractor on the Security Deposit furnished/
recovered from the contractor, by the Corporation.

Deviations/Variations Extent and Pricing

The Engineer-in-charge shall have power (i) to make alteration, in omissions from,
additions to, or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a portion
of the site or for any other reasons and the contractor shall be bound to carry out the
works in accordance with any instructions given to him in writing signed by the
Engineer-in Charge and such alterations, omissions, additions or substitutions shall
form part of the contract as if originally provided therein and any altered, additional
or substituted work which the contractor may be directed to do in the manner
specified above as part of the works, shall be carried out by the contractor on the same
conditions in al respects including price on which he agreed to do the main work
except as hereafter provided.

10.1 The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered, be
extended if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additiona or
substituted work, bears to the original tendered value plus

i) 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.



10.2

Deviation, Extra ltemsand Pricing/

Ratesfor Extra/ Additional Items

i)

i)

If the rate for additional, altered or substituted item of work is specified in the
Schedule of Quantities, the Contractor shall carry out the additional, atered or
substituted item at the same rate.

If the rate for any altered, additional or substituted item of work is not specified in the
schedule of Quantities, the rate for that item shall be derived from the rate for the
nearest similar item specified therein.

If the rate for any altered, additional or substituted item of work cannot be determined
in the manner specified in sub-paras (i), and (ii) above, the contractor shall, within 7
days of the date of receipt of the order to carry out the said work, inform the
Engineer-in-Charge under advice to the Accepting Authority of the rate which he
proposes to claim for such item of work, supported by analysis of the rate claimed,
and the Engineer-in-Charge shall, within fifteen days thereafter, after give due
consideration to the rate claimed by the Contractor determine the rate on the basis of
market rate(s). In the event of the contractor failing to inform the Engineer-in-Charge
within the stipulated period of time, the rate which he proposes to claim, the rate for
such item shall be determined by the Engineer-in-Charge on the basis of market
rate(s) and shall be final.

11.0Time and Extension for Delay:

111

11.2

The time allowed for execution of the works as specified in the Appendix or the
extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from the 10" day after the date
on which the Corporation issues written orders to commence the work or from the
date of handing over of the site, whichever is earlier

As soon as possible after the Contract is concluded the Engineer-in-Charge and the
Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared
in direct relation to the time stated in the Contract documents for completion of items
of the works.

11.3 If the work be delayed by

114

(a) Force maeure or

(b) Abnormally bad weather or
(c) Seriousloss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting any
of the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in
executing work not forming part of the contract, or

(f) Any other cause, which, in the absolute discretion of the authority mentioned in
Appendix, is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do al that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the Works.



12 The Contractor shall arrange, at his own expense, al tools, plant and equipment
hereafter referred to as (T & P) labour, P.O.L. & electricity/water required for
execution of the work.

13 FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute
default hereunder or give rise to any claim for damages, if any, to the extent such
delays or failure of performance is caused by occurrences such as Act of god or the
public enemy; expropriation or confiscation of facilities by Government authorities,
or in compliance with any order or request of any Governmental authorities or due
acts of war, rebellion or sabotage or fires, floods, explosions, riots or illega joint
strikes of all the workers of all the contractors.
14. MATERIALS

All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested by the
Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in this
regard.

15.L abour:

a) The Contractor shall employ its labour in sufficient numbers to maintain the
required rate of progress and of quality to ensure workmanship of the degree specified
in the Contract and to the satisfaction of the Engineer-in-Charge. The Contractor
shall not employ in connection with the Works any person who has not completed
eighteen years of age.

b.) All the workers or employees deployed by the contractors shall consider the
employees of contractor and corporation shall not have any liability what so ever in
nature in regard to such workers/employees.

c.) The Contractor shall pay to labour employed by him directly wages not less than
fair wages as per Minimum Wages Act. Fair Wage’ means wages, which shall include
wages for weekly day of rest and other allowances whether for time or piece work,
after taking into consideration prevailing market rates for similar employment in the
neighborhood but shall not be less than the minimum rates of wages fixed under the
payment of Minimum Wages Act.

d.) The Contractor shall in respect of labour employed by him or his sub-contractor
comply with or cause to be complied with the Contractor Labour Regulation in regard
to all matters provided therein.

e.) The Contractor shall comply with the provisions of the payment of Wages Act,
1936, Minimum Wages Act, 1948, Employers’ Liability Act, 1938. Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefit Act, 1970
or any modification thereof or any other law relating thereto and rules made there
under from time to time.

f) The Contractor shall indemnify and keep indemnified the Corporation against:

i) Any claim arising out of third party loss/ damage to life or property caused
by/ during execution of the work.

i) Any claim arising out of loss/ damage to the workmen engaged by the
contractor during execution of the work.

i) Any claim due to non-compliance of applicable PF/ Labour laws, ESI
regulations etc.



16 Inspection and Approval:

All work embracing more than process shall be subject to examination and approval
at each stage thereof and the Contractor shall give due notice to the Engineer-in-
Charge or his authorized representative when each stage is ready. The Engineer-in-
Charge or his representative shall have powers at any time to inspect and examine any
part of the Works and the contractor shall give such facilities as may be required for
such inspection and examination.

17 Liquidated Damages for Delay

Time is essence of the contract. In case the CONTRACTOR fails to complete the
whole work within the stipulated period, and clear the site he shall be liable to pay
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract
per week and or part thereof of the delay subject to a maximum of 10% (ten percent
only) of the value of the contract. The amount of Compensation may be adjusted or
set-off against any sum payabl e to the Contractor under this or any other contract with
the Corporation.

18I nstruction and Notices:

18.1

18.2

18.3

184

Subject as otherwise provided in this contract, all notices to be given on behalf of the
Corporation and all other actions to be taken on its behalf may be given or taken by
the Engineer-in-Charge or any officer for the time being entrusted with the functions,
duties and powers of the Engineer-in-Charge.

All instructions, notices and communications, etc., under the contract shall be givenin
writing and if sent by registered post to the last known place of abode or business of
the Contractor shall be deemed to have been served on the date when in the ordinary
course of post these would have been delivered to him.

Foreclosure of Contract in Full or in Part due to Abandonment or Reduction in
Scope of Work.

If at any time after acceptance of the tender the Corporation shall decide to abandon
or reduce the scope of the works for any reason whatsoever and hence not require the
whole or any part of the Works to be carried out the Engineer-in-Charge shall give
notice in writing to that effect to the Contractor and Contractor shall have no claim to
any payment of compensation or otherwise whatsoever, on account of any profit or
advantage which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of the
works.

The Contractor shall be paid at Contract rates full amount for works executed at Site
as certified by the Engineer-in-Charge.

19 Cancellation of Contract in Full or in Part:

If the Contractor:

At any time makes defaults in proceeding with the Works with due negligence and
continues to do so even after a notice in writing of 7 days from the Engineer-in-
Charge; or

Commits default in complying with any of the terms and conditions of Contract and
does not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge; or



Fails to complete the works or items of work on or before the date(s) of completion,
and does not complete them within the period specified in a notice given in writing in
that behalf by the Engineer-in-Charge; or

Violates any of the terms and conditions stipulated in this agreement

Being a company, passes a resolution or the Court makes an order for liquidation of
its affairs, or areceiver or manager on behalf of the debenture holders is appointed or
circumstances shall arise which entitle the Court or debenture holders to appoint a
receiver or manager; or

20 Liability for Damage, Defectsor | mperfections and Rectification ther eof:

If the Contractor or his workmen or employees shall injure or destroy any part of the
building in which they may be working or any building, road, fence, etc. contiguous
to the premises on which the work or any part of it is being executed, or if any
damage shall happen to the work while in progress the Contractor shall upon receipt
of anotice in writing in that behalf make the same good at his own expense. In case
of repairs and maintenance works, splashes and dropping from white washing,
painting, etc. shall be removed and surfaces cleaned simultaneously with completion
of these items of work in individual rooms, cabins or premises, etc. where the work is
done, without waiting for completion of all other items of work in the contract. In
case the Contractor fails to comply with the requirements of this condition, the
Engineer-in-Charge shall have the right to get the work done by other means at the
cost of the Contractor. Before taking such action, however, the Engineer-in-Charge
shall give three days notice in writing to the Contractor.

21 Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall
be final and binding) becomes necessary and Contractor is unable or unwilling at once
to carry it out, the Engineer-in-Charge may by his own or other workpeople carry it
out, as he may consider necessary. If the urgent work shall be such as the Contractor
is liable under the contract to carry out at his expenses, the expenses incurred on it by
the Corporation shall be recoverable from the Contractor and be adjusted or set off
against any sum payable to him.

22 PAYMENT:

22.1

22.2

Payment will be made on actual measurement basis as carried out at the site. The
guantities given in the schedule of quantities are only approximate and contractor will
have to carry out the work as per the increased/decreased quantity of work as per the
directions of Engineer-in-Charge, for which no extra claim over and above the tender
rate will be considered. For releasing the payment upto accepted tender amount the
General Manager ( works) isthe approving authority.

All statutory deductions as applicable like TDS, salestax/VAT shall be made from the
due payment of the contractor.

23 Methods of M easur ement:

Except where any general or detailed description of the work in Quantities expressly
shows to the contrary, Schedule of Quantities shall be deemed to have been prepared
and measurements shall be taken in accordance with the procedure set forth in the



Schedule of Rates / Specification notwithstanding any provision in the relevant
Standard Method of Measurement or any genera or local custom.

24 Income Tax/ WCT/VAT

24.1 Income tax including surcharge if any, at the prevailing rate shall be deducted from
the Contractor’s bills as per the provision of Income Tax Act.

24.2 The Contractor shall ascertain from the concerned commercial tax department
regarding the applicability of Works Contract Tax / VAT/TIN. Necessary deductions
will be made from the contractor’s bill as applicable.

25 Carrying out part work at risk & cost of contractor

The Engineer-in-charge without prejudice to any other right or remedy against the
contractor which have either accrued or accrue thereafter to the Corporation, by a
notice in writing to take the part work/ part incomplete work of any item(s) out of his
hands and shall have powers to:

(@) Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

(b) Carry out the part work/ part incomplete work of any item(s) at the risk
and cost of the contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing
the part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by the Corporation as aforesaid without prejudice to any
other right or remedy available to Corporation in law or as per agreement be
recovered from any money due to the contractor on any account, and if such money is
insufficient, the contractor shall be caled upon in writing and shall be liable to pay
the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days,
the Engineer-in-charge shall have the right to sell any or all of the contractors’ unused
materials, constructiona plant, implements, temporary building at site etc. and adjust
the proceeds of sale thereof towards the dues recoverable from the contractor under
the contract and if thereafter there remains any balance outstanding, it shal be
recovered in accordance with the provision of the contract.

In the event of above course being adopted by the Engineer-in-charge, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his
having purchased or procured materials or entered into any engagements or made any
advance on any account or with a view to the execution of the work or the
performance of the contract.

26 ARBITRATION AND LAWS

Arbitration:

Except where otherwise provided for in the contract all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used onto work or as to
any other question, claim right matter or thing whatsoever in any way arising out of or
relating to the contract, designs drawings, specifications, estimates, instructions,
orders and these conditions or otherwise concerning the works, or the execution or
failure to execute the same whether arising during the progress of the work or after
the completion or abandonment thereof shall be referred to the sole arbitration of the
Chairman-cum-Managing Director of the National Small Industries Corporation Ltd.
and if the Chairman-cum-Managing Director is unable or unwilling to act, to the sole



arbitration of some other person appointed by the Chairman cum Managing Director,
National Small Industries Corporation Ltd. willing to act as such arbitrator. There
will be no objection if the arbitrator so appointed is an employee of the Nationa
Small Industries Corporation Ltd. and that he had to deal with the matters to which
the contract relates and that in the course of his duties as such he had expressed views
on al or any of the matters in dispute or difference. The arbitrator to whom the
matter is originally referred being transferred or vacating his office or being unable to
act for any reason as aforesaid at the time of such transfer, vacation of office or
inability to act., Chairman and Managing Director, National Small Industries
Corporation Ltd. shall appoint another person to act, as arbitrator in accordance with
the terms of the Contract. It isalso aterm of this contract that no person other than a
person appointed by C.M.D., Nationa Small Industries Corporation LTD., as
aforesaid should act as arbitrator and if for any reason, that is not possible, the matter
isnot to be referred to arbitration at all.

Subject as aforesaid the provision of the Indian Arbitration and Reconciliation Act,
1996, or any statutory modification or re-enactment thereof and the rules made there
under and for the time being in force shall apply to the arbitration proceeding under
this clause.

It is aterm of the contract that the party invoking arbitration shall specify the dispute
or disputes to be referred to arbitration under this clause together with the amount or
amounts claimed in respect of each such dispute.

The arbitrators may from time to time with consent of these parties enlarge the time,
for making and publishing the award.

The work under the contract shall, if reasonably possible continue during the
arbitration proceedings and so payment due to payable to the Contractor shall be
withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issued
notice to both parties fixing the date of the first hearing. The Arbitrator shall give a
separate award in respect of each dispute of difference referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in sole
discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this
contract.

The cost of arbitration shall be borne by the parties to the dispute, as may be decided
by the arbitrator(s).

The Indian Laws shall govern this contract for the time being in force. The courts at
New Delhi / Delhi only shall have the jurisdiction

SIGNATURE OF THE CONTRACTOR Dy. General Manager




FORM OF TENDER
To

Deputy General Manager,

NSIC- Marketing-Cum- Business Park,
Kamalanagar, Kushaiguda

Hyderabad

I/We have read and examined the following documents relating to................ooviiiiennnnn.

(Name of the Work)

a). Noticeinviting tender.
b). Instructionsto Tenderers
c). Technical Specifications

d). General Conditions of Contract including Contractors, Labour Regulations, Model
Rules for Labour Welfare and Safety Code appended to these conditions together
with the amendments thereto if any.

€). Special Conditions of contracts if any.
f). Bill of Quantities

I/We hereby tender for execution of the works referred to in the aforesaid
documents upon the terms and conditions contained or referred to therein and in accordance
in al respects with the specifications, designs, drawings and other relevant details at the rates
contained in Schedule and within the period(s) of completion as stipulated in Appendix.

In consideration of 1/We being invited to tender, I/We agree to keep the tender
open for acceptance for 120 days from the due date of submission thereof and not to make
any modifications in its terms and conditions which are not acceptable to the Corporation.

A sum of Rs 10000/- is hereby forwarded as Earnest Money Deposit in the form
of Demand Draft in favour of NSIC Ltd. payable at Hyderabad . If 1/We fail to keep the
tender open as aforesaid of make any modifications in the terms and conditions of the tender
which are not acceptable to the Corporation, I/We agree that the Corporation shall without

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely. Should this tender be accepted, | /We agree to abide by & fulfill al the terms
conditions of aforesaid document

If after the tender is accepted, I/we fail to commence the execution of the work as provided in
the conditions. |/We agree that Corporation shall without prejudice to any other right or
remedy is at liberty to forfeit the said earnest money absolutely.

Signature of contractor...........................
Duly authorized to sign the tender on behalf of the (in block capitals)........................
Dated......ccovvviviiniiinnn,

WIthess.....cooeveeeea i,

Date.....vvvviiie i
AdAress.......ooveviiiiiiii.



APPENDIX

1. Competent Authority

2. Earnest money/Security deposit

a) Estimated cost of the Works

b) Earnest money

) Security Deposit

3. Time allowed for execution of work

o

Authority competent to grant extension of time for
any cause of delay which is beyond
Contractors control

6. Liquidated Damages

\‘

. Approving Authority for releasing the payment
Up to the accepted tender cost.

8.Defect Liability Period

9.Authority competent to reduce
Compensation

C.M.D. NSIC or his
Authorised executives

1.95 lacs

Rs 10000/- in the form of
DD /Pay order in favour
of NSIC Ltd., Hyderabad

7.5% of the contract
value.

15 Days

DGM- EMDBP, Hyderabad

0.5% (one half of one
percent) per week subject
to a Maximum 10% vaue
of the contract

DGM-EMDBP, NSIC Ltd
Hyderabad

12 months from the date
of Completion of work.

CMD NSIC or his
authorized executive.



SPECIAL CONDITONS

1 .During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and security
etc., the contractor shall be bound to follow al such restrictions/instruction & nothing
extra shall be payable on this account.

2. No compensation shall be payable to the contractor for any damage caused by rains
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities
during the execution of work. He shall make good all such damages at his own cost;
and no claim on this account will be entertained.

3.  This Schedule of Quantities, however, is not a guarantee and is merely given as a
rough guide and if the work costs more or less, tenderer will have no clam on that
account.

4.  Thetender shall be based on general conditions of Contract and tenderers are required
to quote their own rates against each item in schedule of quantities, which is enclosed.
All rates shall remain firm for the contract period/extended contract period.

5. If the contractor fails to proceed with the work within the stipulated time as specified
from the date of issue of letter of intent/letter to proceed with the work, the
Corporation shall forfeit the earnest money deposited by him along with the tender.

6. All theworksto be carried out in accordance with latest CPWD/ IS Specifications and
as per the directions of Engineer-in-charge.

7. The Party has to prepare and install the LED Sign Board for al weather conditions.
The LED Sign Board should be rugged enough to work withstanding wind, rainfall,
hailstorm and other inclement weather conditions.

8. The work has to be carried out in neat and tidy manner to the satisfaction of the In-
charge and all care has to be taken to ensure that no part of the building gets damaged
during execution of works. Materials used for carrying out the work shall be of
standard quality. Work has to be completed in all respect within 15 days from the date
of issue of work order to party.

9. The LED Sign Board shall automatically be under AMC initially for a period of one
year.

10. The AMC upon completion of initial period, may be extended for further one year on
the same terms conditions and based upon the satisfactory performance of the party.
However, the Corporation shall have the sole discretion for extending the AMC
period.

11. If the party fails to undertake the job satisfactorily or violates the terms conditions or
not attending the work effectively, the corporation has every right to cancel the
contract and forfeit the security deposit without assigning any reason whatsoever.

12. The payment shall be released on successful completion of work to the satisfaction of
the tenderer, against the bill provided by the party after making necessary statutory
deduction as applicable.

13. Any disputes relating to specification and quality of the materials used and materials
replaced under AMC are any other claim raised by the party; the decision of the NSIC
shall befinal and binding upon the party.



14. The party has to comply with all the norms of municipal and other authorities as per
regulations. A proper training for operation of the Sign Board installed has to be given
to all the concerned to enable them to operate the system.

15. COST OF TESTS

The contractor is bound to carry out the tests as per the CPWD guidelines for
ascertaining the quality of the works executed/ materials used as and when directed by
the Engineer-in-charge. The cost of preparing samples and carrying out tests for
quality of material or workmanship will be borne by the contractor except for such
exclusions as are specifically mentioned in the specifications laid down in the
contract. The cost of all test carried out in Laboratories as directed by the Engineer-in-
charge will be borne by the contractor.

16. DRAWING AND SPECIFICATIONS
A copy of tender documents and all relevant drawings and specifications shall be
obtained by the contractor and kept at site for reference.

Deputy General Manager

SIGNATURE OF THE CONTRACTOR




Bill of Quantity

S.No. | Particulars Unit Qty Rate per Amount
Sqft (R9)
1 Fabrication, supply and fixing Digital | Sqft 152
LED sign board of size 38’x4” with Sqft

Imported acrylic Letter. All letters
should have equal height of letters 30”
(inches) as approved by the NSIC. As
per following Specifications and
sketch attached:

Background of 3mm white ACP Sheet
Male/ Female Embossed Acrylic
Letters

Digital LED Lights with 1 year
warranty

1”(inch)M.S Pipe for frame

1”(Inch) L Angles for installing Board
Board Size to accommodate all
letters= 38’(ft.) x4’(ft.) approx..
Colours of letters= Sky Blue (exact
colour from the samples will be
confirmed in the work order)

Tota (Rs.)

Taxes, if any

Total Amount (Rs.)

Total amount in words: Rupees

Signature and seal of the party.
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