



Corrigendum - II

Corrigendum to Expression of Interest For Study, Design & Development of Integrated Software Solution for Online Scheme Monitoring along with Hosting & Maintenance

**The National Small Industries Corporation Limited
NSIC Bhawan
(A Government of India Enterprise)
Okhla Industrial Estate, Phase – III,
New Delhi– 110 020**

Dated: 08-01-2018

Corrigendum

Subject: - Corrigendum to Invitation to EOI for Study, Design & Development of Integrated Software Solution for Online Scheme Monitoring along with Hosting & Maintenance

Reference is made to the tender no. NSIC/HO/TISDC/71 w.r.t. Study, Design & Development of Integrated Software Solution for Online Scheme Monitoring along with Hosting & Maintenance. In this regard it is informed that there are following amendments in the tender documents. Bidder may accordingly bid for the same.

Clause:

9. Timelines

S.No.	Activity	Time Line
1	Defining Software Requirement	2 Weeks from date of work order
2	Submission of Software Requirement Specification	4 Weeks from date of work order
3	Submission of Design for Realtime Dashboard	6 Weeks from date of work order
4	Integration with Existing Applications (Marked in Green)	10 Weeks from date of work order
5	Testing, Hosting & Training for Phase I modules	12 Weeks from date of work order
6	Go-Live Phase I	12 Weeks from date of work order
7	Integration with Third Party Applications (Marked in Orange)	18 Weeks from date of work order
8	Training for Phase II modules	18 Weeks from date of work order
9	Go-Live Phase II	20 Weeks from date of work order
10	Development & Integration of New Modules (Marked in Red)	30 Weeks from date of work order
11	Training of the final Package	30 Weeks from date of work order
12	Final Go-Live	32 Weeks from date of work order
13	Bug-Fixes Warranty	6 Months from Final Go-Live
14	AMC for 2 Years after completion of Bug-Fixes Warranty	2 Years

Amendment:

9. Timelines

S.No.	Activity	Time Line
1	Defining Software Requirement	2 Weeks from date of work order
2	Submission of Software Requirement Specification	4 Weeks from date of work order
3	Submission of Design for Realtime Dashboard	8 Weeks from date of work order
4	Integration with Existing Applications (Marked in Green)	12 Weeks from date of work order
5	Testing, Hosting & Training for Phase I modules	14 Weeks from date of work order
6	Go-Live Phase I	18 Weeks from date of work order
7	Integration with Third Party Applications (Marked in Orange)	22 Weeks from date of work order
8	Training for Phase II modules	24 Weeks from date of work order
9	Go-Live Phase II	26 Weeks from date of work order
10	Development & Integration of New Modules (Marked in Red)	32 Weeks from date of work order
11	Training of the final Package	36 Weeks from date of work order
12	Final Go-Live	40 Weeks from date of work order
13	Bug-Fixes Warranty	6 Months from Final Go-Live
14	AMC for 2 Years after completion of Bug-Fixes Warranty	2 Years

Clause:

8.Selection Method

Stage I: Expression of Interest (EOI)

- h. Should have technically qualified and well-experienced strong in-house resource base on company role. CVs of proposed manpower should be enclosed along with the response to EOI.

Amendment:

8.Selection Method

Stage I: Expression of Interest (EOI)

- h. Should have technically qualified and well-experienced strong in-house resource base on company role. CVs of proposed manpower should be enclosed along with the response to EOI.

An undertaking on company's letter head should also be provided along with response to EOI.

End of Document