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THE NATIONAL SMALL INDUSTRIES CORPORATION 
LIMITED 

(A Govt. of India Enterprise) 
Okhla Industrial Estate, New Delhi- 110020 

     Web: www.nsic.co.in 
 

Tel No.011-26926275,   Fax No. 011-26910229 
 
 

Ref: - NSIC/HO/WD/Open Gym/2018           Date: 16.11.2018 
 
M/s.  ----------------------------------------------------------------- 
 ----------------------------------------------------------------- 
 
Sub: Supply, fixing and commissioning of Open Air Gym Equipment at NSIC 
Technical Services Centre (NTSC), Okhla, New Delhi. 
 
 
Sir, 
            Tender document in respect of the above mentioned works containing 40 pages as 
detailed on page 4 (Index) are forwarded herewith.  Please note that tender is to be delivered 
in the office of the Chief General Manager-SG (Works), The National Small Industries 
Corporation Ltd., (A Government of India Enterprise), NSIC Bhawan, Okhla Industrial 
Estate, New Delhi-110020 on 05.12.2018 up to 3.00 P.M.  
  
 The Tender should be signed on each page, dated and witnessed in all places provided 
for in the documents; all other papers should be initialed. 
 
 The tender should be accompanied by tender fee and Earnest Money Deposit in the 
form of demand draft as mentioned in Appendix. Tenders without tender fee and earnest 
money deposit shall be summarily rejected.   The Technical Bids will be opened on 
05.12.2018 at 3.30 P.M. and Price Bids of technically qualified bidders will be opened at a 
later date.   
 

The person, signing the tender on behalf of company/firm or on behalf of another 
person shall attach with tender a certified copy of proper authority/power of attorney on a 
non-judicial stamp paper of requisite value duly executed in his favour by such person, 
company/firm and must state specifically that he has authority to sign such tenders for and on 
behalf of such person or company/firm as the case may be, and in all matters pertaining to the 
contract including arbitration clause. 
 
 This letter shall form part of the “CONTRACT” and must be signed and returned 
along with the tender documents.   
 
         Yours faithfully 

 
      

     
            CGM-SG (Works) 
 Encl. 40 Pages 

 
Signature of the bidder 

http://www.nsic.co.in/
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NOTICE INVITING TENDER 

 
Tender notice for Supply, fixing and commissioning of Open Air Gym Equipment at 
NSIC Technical Services Centre (NTSC), Okhla, New Delhi. 
. 
 
Ref: - NSIC/HO/WD/Open Gym/2018           Date: 16.11.2018 
 
Sealed item rate tenders are invited from manufacturer/supplier/contractors who has 
successfully completed similar works during last 5(five) years ending 30.09.2018.  Eligibility 
criteria for this work,  (i) Three similar works  costing not less than Rs. 1.91 lac each, or (ii) 
Two similar works costing not less than the amount of Rs. 2.87 lac each or (iii) One similar 
work costing not less than  Rs. 3.82 lac for carrying out the following work.  
 
S. 
No. 

Name of the work Estimated 
cost 

 (Rs.) 

Earnest 
Money 
Deposit 
(EMD) 

(Rs) 

Completion 
Time 

 Issue of 
Blank 
Tender 

Document  

Last Date of 
Submission 

Tender 

1. 
 

Supply, fixing  and 
commissioning of 
Open Air Gym 
Equipment at 
NSIC Technical 
Services Centre 
(NTSC), Okhla, 
New Delhi 

4.78 lacs   12,000/-  30 days  From 
20.11.2018 

To 
04.12.2018 

within 
office 
hours. 

05.12.2018 
Upto 3.00 
PM  
 

 
1. Blank tender documents (non-transferable) for above work shall be issued from 

20.11.2018  to 04.12.2018 on all working days from the address given below on 
payment of required tender fee of Rs. 590/- (Rupees five hundred ninety only) (non-
refundable) including GST in the form of DD/Pay order/Bankers Cheque in favour of  
“NSIC Ltd” payable at New Delhi. The intending tenderers can also download the 
complete tender document available on the web site: www.nsic.co.in and submit the 
same along with requisite tender fee, earnest money deposit and supporting 
documents on or before the due date and time of submission.  

 
2. Tenderers registered as Micro and Small Enterprises (MSEs) as defined in MSME 

Procurement Policy issued by department of Micro, Small and Medium Enterprises or 
are registered with the Central Purchase Organization or the concerned Ministry or 
Department or Startups as recognized by Department of Industrial Policy and 
Promotion are exempted from the payment of tender fee and earnest money deposit. 
However, tenderer seeking exemption from payment of earnest money deposit shall 
submit the proof of the same along with their technical bid.  

 
3. Intending tenderers should have valid registration with appropriate authorities for 

statuary taxes as applicable.   
4. The intending tenderers should have satisfactorily completed similar works  (i) Three 

similar works  costing not less than Rs. 1.91 lac each, or (ii) Two similar works 
costing not less than the amount of Rs. 2.87 lac each or (iii) One similar work costing 
not less than  Rs. 3.82 lac during last five years ending 04.12.2018. Similar nature 
work means: - “Open air fitness equipment” only. 
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5. Tender documents can be purchased from the office of the CGM-SG (Works), NSIC 

Ltd.,   NSIC, Bhawan, Okhla Industrial Estate, New Delhi- 110020 on all working 
days between 10.00 am to 4.00 pm except on holidays and Saturdays, Sundays, after 
payment of requisite tender cost as mentioned above. 

 
6. The tender documents duly completed along with EMD in form of Demand Draft/Pay 

Order in favour of the “NSIC Ltd” payable at New Delhi from any Nationalized 
Bank/scheduled bank will be submitted at the office of the CGM-SG (Works), NSIC 
Ltd, NSIC Bhawan, Okhla Industrial Estate, New Delhi  upto 3.00 P M on 
05..12.2018. Technical bid of the parties shall be opened on  the same day i.e. 
05.12.2018 at 3.30 PM. The tender submitted without EMD or valid exemption 
certificate, shall be summarily rejected. 

         
7. NSIC reserves the right to reject any or all the tenders without assigning any reason 

thereof and also not bound to accept lowest tender. Tenders in whom any of the 
prescribed conditions are not fulfilled or found incomplete in any respect are liable to 
be rejected.  

 
8. Canvassing, whether directly or indirectly in connection with tender is strictly 

prohibited and the tender submitted by the contractors who resort canvassing will be 
liable to be summarily rejected.    

 
9. The Technical Bid submitted by the parties shall be opened on the same day i.e. 

05.12.2018 at 3.30 PM in the presence of tenderers who wish to be present. The price 
bids of technically qualified parties shall be opened at a later date and the technically 
qualified parties shall be informed in advance about the opening of their price bid. 

 
 
 
 
 

 
CGM-SG (Works) 
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THE NATIONAL SMALL INDUSTRIES CORPORATION 
LIMITED 

(A Govt. of India Enterprise) 
Okhla Industrial Estate, New Delhi- 110020 

     web: www.nsic.co.in 
 

Tel No.011-26926275,   Fax No. 011-26910229 
 

 
Ref: - NSIC/HO/WD/Open Gym/2018           Date: 16.11.2018 
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 34-40 
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INSTRUCTIONS TO TENDERERS 
 
 

 
1.0 GENERAL  

 
Tenderers are advised to acquaint themselves fully with the description of work, 
scope of services, time schedule and terms and conditions including all the provisions 
of the tender document before framing up their tender. 
 

2.0 SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to nature of work, site conditions, means 
of access to the site etc.  Non-familiarity with the site conditions will not be 
considered a reason either for extra claims or for not carrying out the work in strict 
conformity with the specifications.  For site visit and any clarification / 
information/Assistance, the intending tenderers may contact Manager (Works), NSIC 
Ltd., NSIC Bhawan, Okhla Industrial Estate, New Delhi-110020. 
 

3.0 SUBMISSION OF TENDER 
 

a) The expression “Tender Notice” referred to in the Tender Documents shall be 
deemed to include any Notice / Letter Inviting Tender with respect to the work 
forming the subject matter of the documents and vice-versa. 

 
b) The tender complete in all respects shall be submitted along with Earnest Money 

as stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders without 
Earnest Money Deposit will be out rightly rejected. 

 
Tenders shall be submitted in two separate sealed envelopes Super scribing the 
following: - 

 
ENVELOPE – I   (TECHNICAL BID) 

 
Name of work  : Supply, fixing and commissioning of Open Air Gym 

Equipment at NSIC Technical Services Centre (NTSC), 
Okhla, New Delhi 

           Tender no.   : Ref: - NSIC/HO/WD/Open Gym/2018 
Date: 16.11.2018 

 
Due date & time of opening  : 03.12.2018 at 3.30 PM 

 
Addressed to  :  Chief General Manager-SG (Works), NSIC, Bhawan, 

Okhla Industrial Estate, New Delhi-110020. 
 
From:  
Name & Address of the tenderer 
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This envelope shall contain the following: -  
 

• EMD should be in the form of Demand Draft drawn on a scheduled/nationalized 
bank in favour of ‘‘NSIC Ltd.” payable at New Delhi. Cheque will not be 
accepted. The money receipt issued by NSIC regarding purchase of tender 
document also to be enclosed in this envelop-I. For Tender documents 
downloaded from website, a Demand Draft / Bankers cheque of Rs. 590/- 
(Rupees five hundred ninety only) (non-refundable) including GST towards the 
cost of tender documents is to be enclosed in envelop –I.  

  
• Certificates / Documents of work experience details of one work of not less than 

Rs. 3.82 lacs or two works each not less than of Rs, 2.87 lacs or three works 
each not less than Rs. 1.91 lac executed by the bidder during last five years, on 
the basis of which bidder wishes to get qualified and copies of supporting work 
orders, schedule of quantities and completion certificate should be enclosed. In 
case of completion certificate issued by the private institutes, TDS certificate 
should also be enclosed.  

 
• Certificate of Registration for GST.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    

 
• Partnership Deed in case of partnership firm and Articles of Association in case 

of limited Company. 
 

• Power of Attorney in favour of person who has signed the tender documents. In 
case of company, the authority to sign the tender is to be given under Board 
resolution. 

 

• Copies of PAN/TAN card. 
 

• Copy of CE certificate for outdoor fitness equipment of the Original Equipment 
Manufacturer (OEM). 

 
• Copy of ISO certificate of OEM. 

 
ENVELOPE – II    (PRICE BID) 

 
Name of work : Supply, fixing and commissioning of Open Air Gym 

Equipment at NSIC Technical Services Centre (NTSC), 
Okhla, New Delhi 

          Tender no.          : Ref: - NSIC/HO/WD/Open Gym/2018 
         Date: 16.11.2018 

 
Due date & time of opening  :  
 

 

Addressed to  : Chief General Manager-SG (Works), NSIC, Bhawan, 
Okhla Industrial Estate, New Delhi-110020. 

 
From: Name & address of the tenderer 
 

NOTE: Envelope-I shall contain all the documents related to eligibility criteria, 
earnest money deposit, terms-conditions of tender documents etc. except BOQ and 
Envelope-II shall contain only price bid / BOQ to be charged by the tenderers for 
execution of the work,.  It is to be noted that the Envelope-II shall contain only 
PRICES and no conditions i.e. deviations / assumptions / stipulations / clarifications / 
comments / any other request whatsoever. Conditional offers will be rejected. 
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4.0 QUALIFYING CRITERIA  
 

`Tenderers having following valid documents will be technically qualified and 
considered for opening of their price bid.  Technically qualified parties have no right 
to claim for award of the work.  Corporation reserves the right to cancel or award the 
work to any party/tenderers. 
 

• EMD should be in the form of Demand Draft drawn on a scheduled/nationalized 
bank in favour of ‘‘NSIC Ltd.” payable at New Delhi. Cheque will not be 
accepted. The money receipt issued by NSIC regarding purchase of tender 
document also to be enclosed in this envelop-I. For Tender documents 
downloaded from website, a Demand Draft / Bankers cheque of Rs. 590/- 
(Rupees five hundred ninety only) (non-refundable) including GST towards the 
cost of tender documents is to be enclosed in envelop –I.  

  
• Certificates / Documents of work experience details of one work not less than 

Rs. 3.82 lacs or two works each not less than of Rs, 2.87 lacs or three works 
each not less than Rs. 1.91 lac executed by the bidder during last five years, on 
the basis of which bidder wishes to get qualified and copies of supporting work 
orders, schedule of quantities and completion certificate should be enclosed. In 
case of completion certificate issued by the private institutes, TDS certificate 
should also be enclosed.  
 

• Certificate of Registration for GST.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    
 

• Partnership Deed in case of partnership firm and Articles of Association in case 
of limited Company. 

 
• Power of Attorney in favour of person who has signed the tender documents. In 

case of company, the authority to sign the tender is to be given under Board 
resolution. 

 
• Copies of PAN/TAN card. 

 
• Copy of CE certificate for outdoor fitness equipment of the Original Equipment 

Manufacturer (OEM). 
 

• Copy of ISO certificate of OEM. 
 

5. ABNORMAL RATES 
 

The tenderer is expected to quote rate for each item after careful analysis of costs 
involved for the performance of the complete item considering technical 
specifications and conditions of contract. This will avoid a loss of profit or gain in 
case of curtailment or change of specifications for any item.  If it is noticed that the 
unit rates quoted by the Tenderer for any items are usually high or unusually low, it 
will be sufficient cause for rejection of the tender unless the Corporation is convinced 
about the reasonableness of the unit rates on scrutiny of the analysis for such unit rate 
to be furnished by the tenderer on demand.  Notwithstanding anything there in stated, 
the rates once accepted by the Corporation shall be final and shall not be subject to 
any change either on account of un-workability of unit rates or on any other ground 
whatsoever. 
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6. DEVIATIONS TO TENDER CLAUSES 
 

Tenderers are advised to submit the tender strictly based on the terms and 
conditions and specification contained in the Tender Documents and not to 
stipulate any deviations.  Conditional tenders are liable to be rejected. 
 

7. VALIDITY OF OFFER 
 

Tender submitted by tenderers shall remain valid for acceptance for a minimum 
period of 120 days from the date of opening of the tenders. The tenderers shall not be 
entitled during the said period of 120 days, to revoke or cancel their Tender or to vary 
the Tender price given or any term thereof, without the consent in writing of the 
Owner. In case of tenderers revoking or canceling their tenders or varying any terms  
& price of an item in regard thereof without the consent of owner in writing, 
Corporation shall reject their tender forfeiting the Earnest money paid by them along 
with their tender without giving any notice. 
 

8. AWARD OF WORK  
 

Corporation reserves the right to split the job into two or more parts and to award the 
work to separate agencies/contractors.  Work shall be awarded to the lowest bidder, 
subject to the work experience and fulfillment of other terms & conditions and 
specifications 
 

9. ACCEPTANCE / REJECTION OF TENDER 
 

i). Corporation does not bind itself to accept the lowest tender. 
ii). Corporation also reserves the right to accept or reject any tender in part or full 

without assigning any reason whatsoever. 
iii). Corporation also reserves the absolute right to reject any or all the tenders at 

any time solely based on the past unsatisfactory performance by the bidder(s) 
the opinion/decision of NSIC regarding the same shall be final and conclusive. 

 
10. CORRECTIONS; 
 

No corrections or overwriting will be entertained in schedule of rates by using 
correcting fluid.  All correction in the schedule of rate should be made by penning 
through the error and writing the corrected figure / words in legible handwriting by 
the side of correction duly initialed with date and stamped .  

 
11. FIRM RATES 
 

The rates quoted by bidder shall remain firm till completion of all works even 
during the extended period, if any, on any account whatsoever.   It may be noted 
that no deviation on this account will be acceptable and offer not containing firm 
price shall not be considered. 
 

12. It will be obligatory on the part of the tenderer to sign the tender documents for all the 
components & parts.  After the work is awarded, he will have to enter into an 
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agreement on proforma to be provided by the Corporation for work awarded, on a 
non-judicial stamp paper of requisite value at his own cost within ten days from date 
of receipt of acceptance work order.  
 

13. Any addendum/ corrigendum issued shall form a part of the tender document. There 
will not be any press notification on amendment/ corrigendum. The purchasers of the 
tender document/ the prospective tenderers are required to visit NSIC website and 
CPP Portal for all such amendments/ corrigenda to NIT as well as the tender 
document. 

 
 
 
 

                                                                                                      CGM-SG (Works) 
       NSIC, Okhla, 

     New Delhi 
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GENERAL CONDITIONS OF CONTRACT 

  
1. Where the context so requires, words importing the singular only also include the plural 

and vice versa. 
 
2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government 

of India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi – 110020 and 
shall include their legal representatives, successors and permitted assigns.  

 
3. Definition 
 

a) The ‘Contract’ means and includes the documents forming the tender and 
acceptance thereof together with the documents referred to therein including the 
conditions, the specifications, designs, drawing and instructions issued from time 
to time by the ‘Engineer-in-charge’ the formal agreement executed between the 
Corporation and the Contractor, and all these documents taken together shall be 
complementary to one another. 

 
b) The ‘Site’ shall mean the land and / or other places on, into or through which 

work is to be executed under the contract or any adjacent land, path or street 
which may be allotted or used for the purpose of carrying out the contract.  

 
c) The ‘Contractor’ shall mean the individual or firm or company, whether corporate 

or not, undertaking the works and shall include the legal personal representative or 
such individual or the persons composing such firm or company and the permitted 
assignee of such individual or firm or company. 

 
d) The ‘Competent Authority’ means the Chairman cum Managing Director of the 

Corporation and his successors. 
 

e) The Engineer-in-charge means the Technical Officer of the Corporation, as the 
case may be who shall supervise and be the In-charge of the works. 

 
f) The Chief General Manager-SG (Works)  means the officer who holds the charge 

of that post in the Corporation at NSIC Bhawan, Okhla Industrial Estate, New 
Delhi-110020 during the currency of this agreement, to act on behalf of the 
Chairman of the NSIC Ltd. 

 
g) ‘IS Specification’ means the Specification of latest edition with amendments, if 

any, up to time of receipt of tender by Corporation issued by the Bureau of Indian 
Standards as referred to in the specifications and / or work orders. 

 
h) The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance 

with the prices accepted by the NSIC in the tender and / or the contract / 
negotiated rates payable on completion of the works. 

 
i) The ‘Final Sum’ means the amount payable under the Contract by the Corporation 

to the Contractor for the full and entire execution and completion of works, in 
time. 

 
j) The ‘Date of Completion’ is the date / date(s) for completion of the whole works, 

set out in the tender documents, or any subsequently amended by the Corporation. 
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k) A ‘Week’ means seven days without regard to the number of hours worked or not 
worked in any day in a week. 

 
l) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s 

employees) and civil commotion (in so far as both these are uninsurable ) war 
(whether declared or not), invasion act of foreign enemies, hostilities civil war, 
rebellion, revolution, insurrection military or usurped power, Acts of God, such as 
earthquake, lightening, unprecedented floods and other causes over which the 
contractor has no control and accepted as such by the Chief Competent Authority 
or causes solely due to use or occupation by the ‘Corporation’ of the part of works 
in respect of which a certificate of completion has been issued. 

 
m) ‘Urgent works’ shall mean any urgent measures which in the opinion of the 

Engineer-in-charge, become necessary during the progress of the work to obviate 
any risk or accident or failure or which become necessary for security. 

 
n) The ‘Works’ shall mean the works to be executed in accordance with the contract 

or part(s) thereof as the case may be and shall include all extra or additional, 
altered or instituted works or temporary and urgent works as required for 
performance of the contract. 

 
4. Works to be carried out: 
 

The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plant, equipment and transport 
which may be required in preparation of and for and in the full and entire execution 
and completion of the works.  The descriptions given in the Schedule of Quantities 
shall, unless otherwise stated, be held, to include wastage on materials, carriage and 
cartage, carrying in return of empties hoisting, setting, fitting and fixing in position 
and all other labour necessary in and for the full and entire execution and completion 
as aforesaid in accordance with good practice and recognized principles. 
 

5. Inspection of Site: 
The Contractor shall inspect and examine the Site and its surrounding and shall satisfy 
himself before submitting his tender as to the nature of the ground and subsoil (so far 
as is practicable), the form and nature of the Site, the quantities and nature of works 
and material necessary for the completion of the Works and the means of access to the 
Site, the accommodation he may require and in general shall himself obtain all 
necessary information as to risks, contingencies and other circumstances which may 
influence or affect this tender.  No extra charges consequent on any misunderstanding 
or otherwise shall be allowed. 
 

6. Sufficiency of Tender: 
 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which except as otherwise provided, cover all 
his obligations under the contract and all matters and things necessary for the proper 
completion and maintenance of the Works. 
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7. Discrepancies and Adjustment of Errors: 
 

The several documents forming the contract are to be taken as mutually explanatory 
of one another: 
  

7.1(A) In the case of discrepancy between Schedules of quantities, Specifications and / or the 
Drawings, the following order of preference shall be observed. 
 

a) Description in Schedule of Quantities. 
 
b) Particular Specification and Special Conditions, if any. 

      
c) General Specifications. 

 
7.1(B)   If there are varying or conflicting provisions made in any one documents forming 

part of the Contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document. 
 

7.2 Any error in description, quantity or rate in Schedule of Quantities or any omission 
there from shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the Works comprised therein according to drawings and 
specifications or from any of his obligations under the Contract. 

 
7.3.1 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt 

with in accordance with the following rules: - 
 

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any 
tender containing percentage below/ above the rates is liable to be rejected. 

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so 
that there is no discrepancy in the rates written in figures and words. However, if a 
discrepancy is found, the rates which correspond with the amount worked out by 
the tenderer shall be taken as correct. 

c) Where the rates quoted by the tenderer in figures and words tally, but the amount 
is not worked out correctly, the rates quoted by the tenderer shall be taken as 
correct and not the amount. 

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or 
vice versa, but the amount is not worked out as per the rate(s) quoted, the rates 
quoted by the tenderer (either in figures or words) shall be taken as correct and not 
the amount. 

e) In the event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s) , and amount blank, it will be presumed that the contractor has 
included the cost of this/ these item(s) in other items and rate for such item(s) 
shall be considered as zero and work will be required to be executed accordingly. 
 

8. Security Deposit: 
Total security deposit shall be 10% of the accepted tender cost and shall be 
deposited/deducted by/from the contractor as following: - 

      
8.1   Refund of Security deposit: One half of the Security deposit refundable to the 

Contractor worked out on the basis of the value of work completed shall be refunded 
to the Contractor on the Engineer-In-Charge certifying in writing that the work has 
been completed satisfactorily subject to furnishing bank/ performance guarantee of 
equivalent amount.  
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 8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from 

the Contractor, refund to him the remaining portion of the security deposit provided 
the Engineer-in-Charge is satisfied that there is no demand outstanding against the 
Contractor. 

 
a. No interest shall be payable to the contractor against the Security Deposit furnished / 

recovered from the contractor, by the Corporation. 
 
9. Deviations/Variations Extent & Pricing: 
 
9.2.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions, from or 

additions to, or substitutions from the original specification, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the works in case of non-availability  of a 
portion of the Site or for any other reasons, and the Contractor shall be bound to carry 
out the Works in accordance with any instructions given to him in writing signed by 
The Engineer-in-Charge and such alterations, omissions, additions or substitutions 
shall form part of the Contract as if originally provided therein and any altered, 
additional or substituted work which the  contractor may be carrying out on the same 
conditions in all respects including price on which he agreed to do the main work.  
Any alterations, omissions additions or substitutions ordered by the Engineer-In-
Charge which in the opinion of the contractor changes the original nature of the 
Contract, he shall carry it out and the rates for such additional, altered or substituted 
work shall be determined by the Engineer-in-Charge as per clause 10 (i) to (iii) here 
under of the tender document. 

 
9.2.2 The time of completion of the works shall in the event of any deviations resulting in 

additional cost over the Contract Sum being ordered be extended as follows if 
requested by the Contractor.  

 
a) In the proportion which  the additional cost of the altered additional or 

substituted work, bears to the original Contract sum; plus.   
  

b) 25% of the time calculated in (a) above or such further additional time as may 
be considered reasonable by the Engineer-in-Charge. 

  
10. Rates for Extra/Additional Items 
 

i) If the rate for additional, altered or substituted item of work specified in the 
Schedule of Quantities the Contractor shall carry out the additional, altered or 
substituted item at the same rate. 

 
ii) If the rate for any altered, additional or substituted item of work is not 

specified in the schedule of Quantities the rate for that item shall be derived 
from the rate for the nearest similar item specified therein. 

 
iii) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub-paras (i) and (iii) above, the 
contractor shall within 7 days of the receipt of the order to carry out the said 
work, inform the Engineer-in-Charge under advice to the Accepting Authority 
of the rate which he proposes to claim for such item of work, supported by 
analysis of the rate claimed, and the Engineer-in-Charge shall, within One 
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month thereafter, after give due consideration to the rate claimed by the 
Contractor determine the rate on the basis of market rate(s).  In the event of 
the contractor failing to inform the Engineer-in-Charge within the stipulated 
period of time, the rate which he proposes to claim, the rate for such item shall 
be determined by the Engineer-in Charge on the basis of market rate(s) and 
shall be final. 

 
11. Suspension of Works: 
 

a) The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, suspend the progress of the works or any part thereof for such time 
and in such manner as the Engineer-in-Charge may consider necessary for any 
of the following reasons: 

 
 i) On account of any default on part of the Contractor; or 
 

ii) For proper execution of the Works or part thereof for reasons other 
than the default of the Contractor; or 

 
iii) For safety of the works or part thereof.  The contractor shall, during 

such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 

 
b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.  The 

Contractor shall be entitled to an extension of the time equal to the period of 
every such suspension plus 25%. No financial compensation for such 
suspension shall be admissible to the contractor. 

 
12. Time and Extension for Delay: 

The time allowed for execution of the works as specified in the Appendix or the 
extended time as approved by NSIC in accordance with these conditions shall be the 
essence of the Contract.  The execution of the works shall commence from the 10th 
day after the date on which the Corporation issues written orders to commence the 
work or from the date of handing over of the site, whichever is earlier. If the 
Contractor commits default in commencing the execution of the work as aforesaid, 
Corporation shall without prejudice to any other right or remedy be at liberty to forfeit 
the earnest money absolutely. 
 

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and the 
Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared 
in direct relation to the time stated in the Contract documents for completion of items 
of the works.  It shall indicate the forecast of the dates of commencement and 
completion of various trades or sections of the work and may be amended as 
necessary by agreement between the Engineer-in-Charge and the Contractor within 
the limitations of time imposed in the Contract Documents. 

 
12.2   If the work be delayed by 
 

(a) Force majeure or 
 

(b) Abnormally bad weather or 
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(c) Serious loss or damage by fire, or 
 

(d)  Civil commotion, local combination of workmen strike or lockout, affecting any 
of the trades employed on the work, or 

 
(e) Delay on the part of other contractors or tradesmen engaged by Corporation in 

executing work not forming part of the contract, or 
 

(f) Any other cause which, in the absolute discretion of the authority mentioned in 
Appendix is beyond the Contractor’s control; 

      
Then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the Works. 

 
12.3   Request for extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing 
delay.  The Contractor may also if practicable, indicate in such request the period for 
which extension is desired. 

 
12.4  In any such case the competent authority may give a fair and reasonable extension of 

time for completion of the work.  Such extension shall be communicated to the 
contractor by the Engineer-in-Charge and no compensation whatsoever for the 
extended period, if any shall be applicable/ payable. 

 
13. The Contractor shall arrange, at his own expense, all tools, plant and equipment 

hereafter referred to as (T & P) labour, P.O.L. & electricity required for execution of 
the work. 

 
14. FORCE MAJEURE 
 

Any delays in or failure of the performance of either party herein shall not constitute 
default hereunder or give rise to any claim for damages, if any, to the extent such 
delays or failure of performance is caused by occurrences such as Act of god or the 
public enemy; expropriation or confiscation of facilities by Government authorities, 
or in compliance with any order or request of any Governmental authorities or due 
acts of war, rebellion or sabotage or fires, floods, explosions, riots or illegal joint 
strikes of all the workers of all the contractors. 
 

15.       MATERIALS  
 

1. All materials to be provided by the Contractor shall be in conformity with the 
specifications laid down in the contract and the Contractor shall, if requested by 
the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in 
this regard. 

 
2. The contractor shall indemnify the Corporation, its representatives or employees 

against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties 
or other charges which may be payable in respect of any article or material or part 
thereof included in the Contract.  In the event of any claim being made or action 
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being brought against the Corporation or any agent, servant or employee of the 
Corporation in respect of any such matters as aforesaid, the Contractor shall 
immediately be notified thereof. 

 
3. All charges on account of octroi, terminal or GST and other duties on material 

obtained for the Works from any source shall be borne by the Contractor. 
 

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as 
per relevant standard code of practice for any materials supplied by the Contractor 
even for those for which, as stated above, satisfactory proof has already been 
furnished, at the cost of the Contractor and the Contractor shall provide at his own 
expense all facilities which the Engineer-in-Charge may require for the purpose.  
The cost of materials consumed in tests shall be borne by the Contractor. 

 
5. Stores and Materials required for the works, brought by the Contractor, shall be 

stored by the Contractor only at places approved by the Engineer-in-Charge.  
Storage and safe custody of material shall be the responsibility of the contractor. 
 

i. Corporation’s officials concerned with the Contract shall be entitled at any 
time to inspect and examine any materials intended to be used in or on the 
works, either on the Site or at factory or workshop or other place(s) where 
such materials are assembled, fabricated or at any place(s) where these are 
lying or from where these are being procured and the contractor shall give 
such facilities as may be required for such inspection and examination. 

 
ii. All materials brought to the Site shall become and remain the property of 

the Corporation and shall not be removed off the Site without the prior 
written approval of Engineer-in-Charge of the Corporation.  But whenever 
the works are finally completed the Contractor shall, at his own expense 
forthwith, but with the prior approval form the Corporation, remove from 
the Site all surplus materials originally supplied by him and upon such 
removal the same shall revert in and become the property of the contractor.  
However before giving any approval as aforesaid, the corporation shall be 
entitled to recover or adjust any amount given as advance to the 
Contractor. 

 
16. Labour laws and payment of wages to be complied: 
 

The contractor shall comply with the labour laws in force. No labour below the age of 
eighteen years shall be employed on the works. The tenderer should make their own 
arrangement for the assign all labour trained in the particular field of work preferably 
local. 

 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 
1970 and the Contract Labour (R&A) Central Rules, 1971, before the commencement 
of the work, and continue to have a valid license till completion of work. The 
contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. The contractor shall comply with the provisions of the 
Payments of wages act, 1936, Minimum wages Act, 1948, Employment liability Act, 
1938, Workmen’s compensation act 1923, Industrial dispute Act, 1947, the factories 
act 1948, mate benefit act 1961 and any statutory amendments or re-amendments 
thereof for the time being in force.  
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In respect of all laborers directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his own 
expense arrange the safety provision as per safety code framed from time to time by 
statutory authorities and shall at his own expense provide for all facilities in 
connection therewith. Incase, the contractor fails to make arrangement and provide 
necessary facilities as aforesaid he shall be responsible for  any compensation for each 
default and in addition the Engineer-In-Charge shall be at liberty to make arrangement 
and provide facilities as aforesaid and recover the costs incurred in that behalf from 
the contractor.            
The contractor shall be fully liable for compliance of EPF or ESI of the 
labours/workmen deployed by them for carrying out the work as per  prevailing 
Central or State government norms and the Corporation has nothing to do with the 
same. Corporation shall not be responsible for any liability/claims whatsoever in 
this regard. Further as and when demanded by the Corporation, the contractor 
shall submit the proof of deductions/ deposits of such liabilities of their labors/ 
workmen engaged in the work to the Corporation. In case of default, the 
Corporation may deduct the payments against these liabilities from the bills of the 
contractor or may stop the payment of the bill till such time  the compliance is 
proved y the contractor. 
 
 
The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid by the contractor. These contributions on the part of the employer paid 
by the contractor shall be reimbursed by the Engineer-in-charge to the contractor 
on actual basis. The applicable and eligible amount of EPF & ESI shall be 
reimbursed preferably within 7 days but not later than 30 days of submission of 
documentary proof of payment provided same are in order. 
 

17.  Liquidated Damages for Delay 
 

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete the 
whole work within the stipulated period, and clear the site, he shall be liable to pay 
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract 
per week and or part thereof of the delay subject to a maximum of 10% (ten percent 
only) of the value of the contract.  The parties agree that this is a genuine pre-
estimate loss / damage which will be suffered on account of delay on the part of the 
Contractor and the said amount will be payable on demand without there being any 
proof of the actual loss of damages caused by such delay. 

 
17.2 The amount of Compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the Corporation. 
 
18.        Defects Liability Period: 
 

The Contractor shall be responsible to make good and remedy at his own expense 
within defect liability period of one year from the date of completion of the work in 
all respect. 

 
19.     Contractor’s Liability and Insurance 
 

From commencement to completion of the works, the Contractor shall take full 
responsibility, care of and precautions to prevent loss or damage and to minimize loss 
or damage to the greatest extent possible and shall be liable for any damage or loss 
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that may happen to the Works or any part thereof from any cause whatsoever (save 
and except the Excepted Risks) and shall at his own cost repair and make good the 
same so that, at completion, the works shall be in good order and conditions and in 
conformity in every respect with the requirements of the Contract and instructions of 
the Engineer-in-Charge. 
 

19.1. In the event of any loss or damage to the Works or any part thereof or to any material 
or articles at the Site from any of the Excepted Risks the following provisions shall 
have effect: 

 
a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

remove from the site any debris and so much of the works as shall have been 
damaged. 

      
b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

proceed with the completion of the works under and in accordance with the 
provisions and Conditions of the Contract, and 

 
19.2 Provided always that the Contractor shall not be entitled to payment under the above 

provisions in respect of such loss or damage as has been occasioned by any failure on 
his part to perform his obligations under the Contract or not taking precautions to 
prevent loss or damage or minimize the amount of such loss or damage. 

19.3 The Contractor shall indemnify and keep indemnified the Corporation against all 
losses and claims for injuries or damage to any persons or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance of 
works and against all claims, demands proceedings, damages costs, charges and 
expenses whatsoever in respect of or in relation thereto.  Provided always that nothing 
herein contained shall be deemed to render the Contractor not liable for or in respect 
of or to indemnify the Corporation against any compensation or damage caused by the 
Excepted Risks. 

 
19.4 Before commencing execution of the work, the Contractor shall, without in any way 

limiting his obligations and responsibilities under this condition, obtain and deposit 
with  the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance 
policy. 

 
19.5 The Contractor shall at all times indemnify the Corporation against all claims, 

damages or compensation under the provisions of Payment of Wages Act, 1936, 
Minimum Wages Act. 1948, Employer’s Liability Act, 1938 the Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit 
Act.  1961 or any modifications thereof or any other law relating thereto and rules 
made thereunder from time to time. 

 
19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he has 

taken all the insurance polices referred to above and has paid the necessary premiums 
for keeping the policies alive till completion of the work. 

 
19.7. All statutory deductions as applicable like TDS, Works Contract Tax Act etc shall be 

made from the due payment of the contractor. 
 
19.8 No claim for interest will be entertained by the corporation in respect of any balance 

payments or any deposits which may be held up with the corporation due to  any 
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dispute between the corporation and contractor or in respect of any delay on the part 
of the corporation in making final payment or otherwise. 

 
19.9 The contractor shall ensure that no materials/wastes/plant , equipments etc. are 

dumped at  the site. In case any of the above items are dumped, the contractor shall 
clear the same from the site by or before completion of the work at his own cost or 
otherwise NSIC shall clear the same work at the contractor’s risk and cost after  
serving 7 days notice. 

 
19.10 The contractor will have to make their own arrangement for facilitating movement of 

labour to work site and back. Facilities are to be provided to labourers as per statutory 
provision and the same shall not entail or attract any extra cost to NSIC.  

 
20. Safety Code:  

 
20.1 The Contractor shall at his own expense arrange for the safety provisions as appended 

to these conditions or as required by the Engineer-in-Charge, in respect of all labour 
directly or indirectly employed for performance of the works and shall provide all 
facilities in connection therewith.  In case the Contractor fails to make arrangements 
and provide necessary facilities as aforesaid the Engineer-in-Charge shall be entitled 
to do so and recover cost thereof from the Contractor. 

 
20.2 The contractor shall provide and maintain at his own expenses guards, fencing and 

matching when and where necessary or required by the Engineer-in-Charge for the 
protection of the works or for the safety and convenience of those employed on the 
works or the public. 

20.3 The corporation shall not be liable for any accident, injury or for any other mishap 
caused to him/them/their employees/agents and labour employed by the contractor 
and for any kind of damage to the works during the execution of the contract or work 
done.  For any kind of such injury or loss caused to any person/persons mentioned 
herein above or damages to the work, the contractor shall be exclusively liable. 

 
21. Cancellation of Contract in Full or in Part: 
 
21.1 If the Contractor: 
 

a. At any time makes defaults in proceeding with the Works with due negligence and 
continues to do so even after a notice in writing of 7 days from the Engineer-in-
Charge; or  
        

b. Commits default in complying with any of the terms and conditions of Contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer-in-Charge; or   
    

c. Fails to complete the works or items of work on or before the date(s) of completion, 
and does not complete them within the period specified in a notice given in writing in 
that behalf by the Engineer-in-Charge; or  

  
d. Enters into a contract with the Corporation in connection with which commission has 

been paid to any person(s) or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the term of payment have previously been 
disclosed in writing to the Accepting Authority/Engineer-in-Charge; or  
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e. Offers or gives or agrees to give to any person in Corporation’s service or to any other 
person on his behalf any gift or consideration of any kind as an inducement or reward 
for doing or for bearing to do or having done any act in relation to the abstention or 
execution of this or any other Contract for the Corporation or   
        

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-
bonafide methods of competitive tendering; or 

     
g. Being an individual or any of its partner (in case of the Contractor is a partnership 

firm)at any time is adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings for 
liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any insolvency Act for the time being in force 
or make any conveyance or assignment of his affective or composition or arrangement 
of the benefit of his creditors or purport so to do, or if any application be make under 
any insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors; or  
 

h. Being a company, passes a resolution or the Court makes an order for liquidation of its 
affairs, or a receiver or manager on behalf of the debenture holders is appointed or 
circumstances shall arise which entitle the Court or debenture holders to appoint a 
receiver or manager; or  

   
i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour 

with materials not be incorporated in the work shall not be deemed to be subletting) or 
attempts or assign, transfer or sublet the entire works or any portion thereof without the 
prior written approval of the Accepting Authority. 

 
21.2 The Competent Authority may, without prejudice to any other right or remedy which 

shall have accrued or shall accrue thereafter to the Corporation by written notice cancel 
the contract as a whole or in part as it may deem appropriate. 

 
21.3 The Competent Authority shall on such cancellation, be entitled to: 

a. Take possession of the site and any materials, construction plant, implements, 
stores, etc., thereon; and/or 

b. Carry out the incomplete work by any means at the risk and cost of the 
Contractor.         
  

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall 
determine the quantum of amount, if any, recoverable from the Contractor for 
completion of Works or part of the works or in case the works or part of the works is 
not completed, the loss or damage suffered by the Corporation.  In determining the 
amount credit shall be given to the Contractor for the value of the work, if any, 
executed by him up to the time of cancellation of the contract, the value of contractors 
material taken over and incorporated in the work and use of tools & tackle and 
machinery belonging to the Contractor.      
   

21.5 Any excess expenditure incurred or to be incurred by the Corporation in completing 
the Works or part of the Works or the excess loss or damages suffered or may be 
suffered by the Corporation as aforesaid after allowing such credit shall be recovered 
from any money due to the Contractor or any account, and if such money is not 
sufficient the Contractor shall be called upon in writing to pay the same within 30 
days.      
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21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the Contractor’s 
unused materials, constructional plant, implements, temporary buildings, etc. and 
apply the proceeds of sale thereof towards the satisfaction of any sums due form the 
Contractor under the contract and if thereafter there be any balance outstanding from 
the Contractor, it shall be recovered in accordance with the provisions of the Contract.  
           

21.7 Any sums in excess of the amounts due to the Corporation on unsold materials, 
constructional plant, etc. shall be returned to the Contractor, provided always that if 
cost or anticipated cost of the completion by the Corporation of the works or part of 
the works is less than the amount which the Contractor would have been paid had he 
completed the works or part of the works such benefit shall not accrue to the 
Contractor. 

  
22. Liability for Damage, Defects or Imperfections and Rectification thereof: 
 
22.1 If the Contractor or his workmen or employees shall injure or destroy any part of the 

building in which they may be working or any building, road, fence etc, continuous to 
the premises on which the work or any part of it is being executed, or if any damage 
shall happen to the work while in progress the Contractor shall upon receipt of a 
notice in writing from Engineer – in-charge in that behalf, make the same good at his 
own expense.  If it shall appear to the Engineer-in-Charge or his Representative at any 
time during construction or re-construction or prior to the expiration of Defects 
Liability Period, that any work has been executed with unsound, imperfect or 
unskilled workmanship or that any materials or articles provided by the Contractor, 
the contractor shall, upon receipt of a notice in writing in that behalf from the 
Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so specified 
in whole or in part, as the case may require or as the case may be, and/or remove the 
materials or articles at his own expense, notwithstanding that same may have been 
inadvertently passed, certified and paid for and in the event of non-compliance his 
notice aforesaid, the Engineer-in-Charge may rectify or remove and re-execute the 
work and/or remove and replace with others the materials or articles complained of  as 
the case may be, by other means at the risk and expense of the Contractor. 

 
22.2 In case of repairs and maintenance works, splashes and dropping from white washing, 

painting, etc. shall be removed and surfaces cleaned simultaneously with completion 
of these items of work in individual rooms, quarters or premises, etc. where the work 
is done, without waiting for completion of all other items of work in the contract.  In 
case the Contractor fails to comply with the requirements of this condition, the 
Engineer-in-Charge shall have the right to get the work done by other means at the 
cost of the Contractor.  Before taking such action, however, the Engineer-in-Charge 
shall give three days notice in writing to the Contractor.    

 
23. Urgent Works: 
 
 If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall 

be final and binding) becomes necessary and Contractor is unable or unwilling at once 
to carry it out, the Engineer-in-Charge may by his own or other workpeople carry it 
out, as he may consider necessary.  If the urgent work shall be such as the Contractor 
is liable under the contract to carry out at his expenses incurred on it by the 
Corporation shall be recoverable from the Contractor and be adjusted or set off 
against any sum payable to him. 

 



23 
 

24. PAYMENTS: 
 

a. 65% of the value of supply order shall be released after supply of the machine at 
site. 
 

b. Balance 35% shall be released after completion of work in all respect. 
 
24.1 No escalation will be paid even in extended period, if any. 
 
24.3 All statutory deductions as applicable like TDS, and other taxes as applicable. shall be 

made from the due payment of the contractor.  
 
25. MOBILISATION ADVANCE: 
 
 No mobilization advance whatsoever shall be paid for carrying out this work. 
 
26. ARBITRATION:- 
 
26.1 All questions  and  disputes relating to the meaning of the words, terms, 

specifications, operations, and instructions, mentioned in this contract and as 
to the quality of workmanship or performance of the contractor any other 
question, claim, right, matter, or thing whatsoever in any way arising out of or 
relating to the contract, specifications, operating instructions, orders or 
these conditions; or otherwise concerning the performance of the contract, the 
execution or failure to execute the same whether arising during the existence of 
the contract or after the termination of the contract, the same shall be 
referred to the sole arbitrator appointed by the Chairman-Cum-Managing Director  of 
the Corporation. 

 
26.2 The Arbitrator shall have power to call for such evidence by way of 

affidavits or otherwise as he thinks proper and it shall be the duty of the 
parties hereto to do or cause to be done, all such things as may be necessary to 
enable the Arbitrator to make the award without any delay. The Arbitrator shall 
give a separate award in respect of each dispute or difference referred to him. 
The venue of arbitration shall be at  New Delhi. The Award of the Arbitrator shall be 
final, conclusive and binding on all parties to the contract. 

 
26.3 The law under the Arbitration and Conciliation Act, 1996 as amended by 

the Arbitration and Conciliation (Amendment) Act 2015 shall be applicable to such 
proceedings. 
 
The cost of arbitration shall be borne by the parties to the dispute, as may be decided 
by the arbitrator(s). 

 
26.4 The Courts in the city of New Delhi shall have the exclusive jurisdiction to entertain 

any application or other proceedings in respect of any disputes arising under this 
agreement and any award or awards made by the Arbitrator here-in-before can be 
challenged in the concerned Courts in the aforesaid city only. 
 

 
 

CGM-SG (Works), 
NSIC, Okhla,  

New Delhi 
 

SIGNATURE OF THE CONTRACTOR  
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FORM OF TENDER 
 

To 
Chief General Manager-SG (Works) 
NSIC LTd, 
NSIC Bhawan, Okhla Industrial Estate, 
New Delhi-110020  
 
I/We have read and examined the following documents relating to…………………………… 
………………………………  
    (Name of the Work) 
 

(a) Notice inviting tender. 
(b) Instructions to Tenderers 
(c) Technical Specifications 
(d) General Conditions of Contract including Contractors, Labour Regulations, Model 

Rules for Labour Welfare and Safety Code appended to these conditions together 
with the amendments thereto if any. 

(e) Special Conditions of contracts if any. 
(f) Bill of Quantities 

 
I/We hereby tender for execution of the works referred to in the aforesaid documents upon 
the terms and conditions contained or referred to therein and in accordance in all respects 
with the specifications, designs, drawings and other relevant details at the rates contained in 
Schedule and within the period(s) of completion as stipulated in Appendix. 
 
In consideration of I/We being invited to tender, I/We agree to keep the tender open for 
acceptance for 120 days from the due date of submission thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Corporation. 
 
A sum of Rs 12,000/- is hereby forwarded as Earnest Money Deposit in the form of Demand 
Draft in favour of  “NSIC  Ltd” payable at New Delhi. 
 
If I/We fail to keep the tender open as aforesaid or make any modifications in the terms and 
conditions of the tender which are not acceptable to the Corporation, I/We agree that the 
Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit the 
said earnest money absolutely and reject the tender.   
 
Should this tender be accepted, I /We agree to abide by & fulfill all the terms conditions of 
aforesaid document. 
 
If after the tender is accepted, I/we fail to commence the execution of the work as provided in 
the conditions.  I/We agree that Corporation shall without prejudice to any other right or 
remedy is at liberty to forfeit the said earnest money absolutely and reject the tender. 
 

            Signature of bidder………………………  
 

                                Duly authorized to sign the tender 
Dated……………………… 

Witness…………………… 

Date………………………. 

Address…………………… 
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APPENDIX 
 
 
1. Competent Authority :                       C.M.D. NSIC or his 

        Authorized executives 
 
2. Earnest money/Security deposit 

 
      a)   Estimated cost of the Works;                          Rs. 4.78 lacs 
 
      b)   Earnest money:         Rs 12,000/- in the form of 
        DD  /Pay order in favour of  

“NSIC Ltd” payable at New 
Delhi 

 
 
      c)   Security Deposit         10%  

 
3.        Time allowed for execution of work   30 days     
 
4. Authority competent to decide if    CMD, NSIC or his                     
           “any other cause” of delay is beyond   authorised representative 
 contractors control 
    
5. Liquidated Damaged  0.5% (one half of one 
         percent) per week subject  

            to a Maximum 10% value of the 
contract 

 
6. Defect Liability Period  12 months from the date of 
   Completion of work in all respect 
                                                                                                  
 
7. Authority competent to reduce   CMD NSIC or his  
 compensation  authorized  executive. 
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SPECIAL CONDITIONS 

 
1. During working at site, some restrictions may be imposed by Engineer-in-

Charge/Security staff of Corporation or Local Authorities regarding safety and security 
etc., the contractor shall be bound to follow all such restrictions/instruction & nothing 
extra shall be payable on this account. 

 
2. No compensation shall be payable to the contractor for any damage caused by rains 

lightening, wind, storm, floods Tornado, earth quakes or other natural calamities during 
the execution of work.  He shall make good all such damages at his own cost; and no 
claim on this account will be entertained. 

 
3. No labour hutment shall be allowed in the premises.  All labourers should leave the site 

after day’s work.  The security & Watch ward for safeguarding the contractor’s 
materials/work etc. shall be arranged at his cost only. 

 
4. All rates quoted by the bidders shall remain firm for the contract period/extended 

contract period. 
 

5. If the contractor fails to proceed with the work within the stipulated time as specified 
from the date of issue of letter of intent/letter to proceed with the work, the Corporation 
shall forfeit the earnest money deposited by him along with the tender and reject the 
award of the work.  

 
6. Execution of Work at Risk & Cost of Contractor: 

 
 

The balance work, if any, left to be completed after the determination/ cancellation of 
the contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be got 
executed by the Corporation as stipulated in the said clause at the risk and cost of the 
contractor and the additional expenditure, if any, incurred by the Corporation in 
getting the work executed in the manner stated above, the same shall be recovered 
from the dues of contractor. In case the dues of the contractor are not sufficient, the 
contractor shall be liable to deposit the excess amount incurred by the Corporation as 
communicated by the Engineer-in-charge within 30 days of written notice. 

 
7. The work has to be executed in accordance with the latest CPWD specification 

mentioned in the Schedule of quantity and in case of any discrepancy the CPWD 
specifications with latest amendments if any, shall be followed. The decision of the 
Engineer-In-Charge in this regard shall be final and binding upon the contractor. 

 
8. The materials used for carrying out the work shall be of best available quality and the 

contractor has to carry out the necessary testing of the material as ordered by the 
Engineer-In-Charge for its conformity with specifications and all testing charges shall 
be borne by the contractor. 

 
9. All the civil works, if required, like fixing of load hooks, making chases in the wall, 

drilling of holes, fixing of doors and finishing of jambs, providing scaffolding for 
carrying out complete works shall be arranged by the contractor and making good the  
damages.  Nothing extra on theses account shall be considered or paid. 
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10. The contractor shall be fully responsible for the any injury or damage caused to the 
workmen deployed by him at site for carrying out the work and Corporation has nothing 
to do with such happenings and in no way shall be held responsible for the same. 

 
11. The tenderer shall quote their rates exclusive of GST. GST as applicable shall be extra.  

 
12. The party shall submit their bill including of GST. The 1st RA bill submitted by party 

shall be released including GST. However, for release of GST of subsequent bills, party 
shall submit the proof of remittance of GST of the previous bill. The contractor must 
have valid tax registration number commensurate with service to be provided and will 
provide copy of the same before release of any payment by NSIC. 

 
13. Photographs attached with the tender document is indicative only. However, the bidder 

should ensure that the equipment proposed to be supplied by them should fulfill the 
functional requirement of the respective equipment. In case of any discrepancy in the 
equipment proposed to be supplied and that shown in the attached photographs, the 
decision of NSIC shall be final and binding.  

 
14. The bidders has to ensure that the equipment proposed to be supplied must confirm the 

minimum specification mentioned in the schedule of quantity. However, in case any 
bidder desires to supply the equipment with higher specification than mentioned in the 
schedule of quantity, they can do so but no price preference shall be given.  

 
15. Bidders shall also confirm that thy will supply only CE certified equipment and shall 

enclose a copy of the same from the OEM in case bidder is supplier or contractor. 
 

16. The specification given under “General specifications for outdoor fitness equipment” 
are minimum requirement and in case specification mentioned in the schedule of 
quantity is richer than General specification, in such a case specification mentioned in 
the schedule of quantity shall be followed. 
 

17. In case of any discrepancy in the specification, special condition or General 
Condition of Contract the following order of precedent shall be followed:  

 
a. Special condition 
b. Bill of Quantity 
c. General Condition of Contract (GCC) 

 
18. All communication should be addressed to CGM-SG (Works), NSIC Ltd, NSIC Ltd., 

NSIC Bhawan Okhla Industrial Estate, New Delhi-110020 
 
 
 

        Signature of bidder 
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General specification for outdoor fitness equipment 
 
Subject Standard for outdoor fitness equipment 
User weight  The fitness equipment should be designed for minimum 100 Kg or more 

user weight 
TUV/CE 
certificate etc 

All the equipment shall be Third Party Quality certified as per the 
specified standard 

Safety and 
quality standard  

The equipment should be confirming to the required standard for safety 
and quality as per DIN/ASTM/CPSC/ES/BIS 

Nuts and bolts Stainless steel 316 and lock nut etc. 
Material Galvanized steel pipe, cleaned by sand blasting, then coated with 

phosphate solution and finished with electro-static powder coating or 
other similar available material meeting the required standard 

Anti rust Shot blast/grit blasting of equipment to clean the rust. Electrostatic 
powder coating technique: To process the pipe surface  

Column The mild steel pipe, column footing plate screw with a pull burst, the 
surface rust, acid degreasing, cleaning, phosphate rust after a special 
process , throwing sand, imported plastic powder with a double surface 
household-level spraying layer, electrostatic stray, high temperature 
plastic 200 degrees baking powder, smooth surface, UV resistant or as 
specified by the manufacturer’s specification. 

Seat and plastic LLDPE/HDPE/Metal with any protection/composite material with any 
protection infiltration of anti-ultraviolet, anti – static depolarization 
element passing, strength, smooth surface, security assurances, weather 
resistance etc.  

UV Fully resistant  
Platforms High strength punching plate with a special process dealing with wavy 

surface microscopy, safe and beautiful non-slip resistance.  
Fasteners Stainless steel screws to be used, screw top cover with a plastic cap to 

enhance its security 
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PHOTOGRAPHS OF EQUIPMENT 
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                                       Arm Wheel 
 
 
 
 
 
 
 

 
   

Elliptical Exerciser 
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                                     Double Cross Walker 
 

 

 
 

            Twister 
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                                           Leg Press 
 

 

 
 

Pull /Push Chair 
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Rowing Machine 

  
          

              Arm and Paddle Bike
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Schedule of Quantity 
Supply, fixing and commissioning of Open Air Gym Equipment at NSIC Technical 
Services Centre (NTSC), Okhla, New Delhi. 

 

S. No.  Description Unit Qty. Rate (Rs.) Amount 
(Rs.) 

In 
figure 

In word  

1 Arm wheel: Providing, designing and 
fixing of arm wheel in a pair of size 
850 x 800 x 1800 mm fabricated with 
main post of ‘C’ Class pre-galvanized 
mild steel Pipe of Jindal or equivalent 
make and minimum 114mm dia and 
other pipes of 32mm dia and joints 
scalloped as necessary and dressed off 
removing sharp edges and burrs. Zinc 
primer paint to be applied at all 
welding points prior to finishing. 
Handle bars are to be provided with 
high quality grip rubber. Pedals shall 
be ma de up of Nylon alloy with 
rounded edges to prevent any impact 
or injury and base plate cover to be 
made up from virgin LLDPE 
manufactured by rotational moulding 
with minimum thickness of plastic as 
4.00mm, colorful and UV resistant 
and environmental friendly. Bearing 
used shall be maintenance free, duly 
oil sealed and self-lubricate d made by 
reputed company to be approved by 
Engineer-incharge. Equipment to be 
fitted with inbuilt limiters to prevent 
unwanted movement. All open ends of 
pipe to be closed by GI/ LLDPE caps 
for user safety. The equipment to be 
fixed on ground with concrete of 
minimum strength M25 and J- shape 
welded bolts made of 18mm 
galvanized rod and once the concrete 
is set, fix the equipment on to it and 
cover with the base plate. All 
complete as per direction and 
approval of Engineer-in-charge 
regarding material, shape of 
equipment, colour on metal, seat and 
base plate and fixing of equipment 
etc. (the cement concrete and 
excavation work shall be paid 
separately) 

No 1    

2 Elliptical exerciser: Providing, 
designing and fixing elliptical 
exerciser of size 1200 x 540 x 1600 
mm fabricated with main post of 
‘C’Class pre-galvanized mild steel 

No 1    
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Pipe of Jindal or equivalent make and 
minimum 114mm dia and other pipes 
of 32mm dia and joints scalloped as 
necessary and dressed off removing 
sharp edges and burrs. Zinc primer 
paint to be applied at all welding 
points prior to finishing. Handle bars 
are to be provided with high quality 
grip rubber. Pedals shall be made up 
of Nylon alloy with rounded edges to 
prevent any impact or injury and base 
plate cover to be made up from virgin 
LLDPE manufactured by rotational 
moulding with minimum thickness of 
plastic as 4.00 mm, colorful and UV 
resistant and environmental friendly. 
Bearing used shall be maintenance 
free, duly oil sealed and self-
lubricated made by reputed company 
to be approved by Engineer-in-charge. 
Equipment to be fitted with inbuilt 
limiters to prevent unwanted 
movement. All open ends of pipe to 
be closed by GI/ LLDPE caps for user 
safety. The equipment to be fixed on 
ground with concrete of minimum 
strength M-25 and J-shape welded 
bolts made of 18mm galvanized rod 
and once the concrete is set, fix the 
equipment’s on to it and cover with 
the base plate. All complete as per 
direction and approval of Engineer-in-
charge regarding material, shape of 
equipment, colour on metal, seat and 
base plate and fixing of equipment’s 
etc. (the cement concrete and 
excavation work shall be paid 
separately). 

3 Double cross walker: Providing, 
designing and fixing double cross 
walker of size 1600 x 600 x 1600 mm 
fabricated with main post of ‘C’Class 
pre-galvanized mild steel Pipe of 
Jindal or equivalent make and 
minimum 114mm dia and other pipes 
of 32mm dia and joints scalloped as 
necessary and dressed off removing 
sharp edges and burrs. Zinc primer 
paint to be applied at all welding 
points prior to finishing. Pedals shall 
be made up of Nylon alloy with 
rounded edges to prevent any impact 
or injury and base plate cover to be 
made up from virgin LLDPE 
manufactured by rotational moulding 
with minimum thickness of plastic as 
4.00mm, colorful and UV resistant 
and environmental friendly. Bearing 

No 1    
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used shall be maintenance free, duly 
oil sealed and self-lubricated made by 
reputed company to be approved by 
Engineer in charge. Equipment to be 
fitted with inbuilt limiters to prevent 
unwanted movement. All open ends of 
pipe to be closed by GI/ LLDPE caps 
for user safety. The equipment to be 
fixed on ground with concrete of 
minimum strength M25 and J shape 
welded bolts made of 18mm 
galvanized rod and once the concrete 
is set, fix the equipment’s on to it and 
cover with the base plate. All 
complete as per direction and 
approval of Engineer-in-charge 
regarding material, shape of 
equipment, colour on metal, seat and 
base pedal and fixing of equipment’s 
etc. (the cement concrete and 
excavation work shall be paid separate 

4 Twister: Providing, designing and 
fixing twister of size 1700 x 1300 x 
1300 mm fabricated with main post of  
‘C’Class pre-galvanized mild steel 
Pipe of Jindal or equivalent make and 
minimum 114mmdia and other pipes 
of 32mm dia and joints scalloped as 
necessary and dressed off removing 
sharp edges and burrs. Zinc primer 
paint to be applied at all welding 
points prior to finishing. Handle bars 
are to be provided with high quality 
grip rubber. Foothold shall be made 
up of nylon alloy with rounded edges 
to prevent any impact or injury and 
base plate cover to be made up from 
virgin LLDPE manufactured by 
rotational moulding with minimum 
thickness of plastic as 4.00mm, 
colorful and UV resistant and 
environmental friendly. Bearing used 
shall be maintenance free, duly oil 
sealed and self-lubricated made by 
reputed company to be approved by 
Engineer in charge. Equipment to be 
fitted with in built limiters to prevent 
unwanted movement. All open ends of 
pipe to be closed by GI/ LLDPE caps 
for user safety. The equipment to be 
fixed on ground with concrete of 
minimum strength M-25 and J-shape 
welded bolts made of 18mm 
galvanized rod and once the concrete 
is set, fix the equipment’s on to it and 
cover with the base plate. All 
complete as per direction and 
approval of Engineer-in-charge 

No 1    
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regarding material, shape of 
equipment, colour on metal, seat and 
base pedal and fixing of equipment’s 
etc. (the cement concrete and 
excavation work shall be paid 
separately). 

5 Leg Press: Providing, designing and 
fixing of leg press of size 2000 x 550 
x 1 600 mm fabricated with main post 
of ‘C’ Class pre-galvanized mild steel 
Pipe of Jindal or equivalent make and 
minimum 114 mm dia and other pipes 
of 32mm dia and joints scalloped as 
necessary and dressed off removing 
sharp edges and burrs. Zinc primer 
paint to be applied at all welding 
points prior to finishing. Handle bars 
to be provided with high quality grip 
rubber on top end. Pedals shall be 
made up of Nylon alloy with rounded 
edges to prevent any impact of injury. 
Seat to be made up from virgin 
LLDPE manufactured by rotational 
moulding with minimum thickness of 
plastic as 4.00 mm, colorful and UV 
resistant and environmental friendly. 
Bearing used shall be maintenance 
free, duly oil sealed and self-
lubricated made by reputed company 
to be approved by Engineer in charge. 
Equipment to be fitted with inbuilt 
limiters to prevent unwanted 
movements. All open ends of pipe to 
be closed by GI/LLDPE caps for user 
safety. The equipment to be fixed on 
ground with concrete of minimum 
strength M25 and J shape welded 
bolts Made of 18mm galvanized rod 
and once the concrete is set, fix the 
equipment on to it and cover nuts and 
bolts with the base plate. All complete 
as per direction and approval of 
Engineer-in-charge regarding 
material, shape of equipment, colour 
on metal, seat and base cover plate 
and fixing of equipment’s etc. (the 
cement concrete and excavation work 
shall be paid separately). 

No 1    

6 Pull/Push chair: Providing, designing 
and fixing of pull chair in a pair of 
size 2500 x 800 x 2000 mm fabricated 
with main post of ‘C’ Class pre-
galvanized mild steel Pipe of Jindal or 
equivalent make and minimum 
114mm dia and other pipes of 32mm 
dia and joints scalloped as necessary 
and dressed off removing sharp edges 
and burrs. Zinc primer paint to be 

No 1    
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applied at all welding points prior to 
finishing. Handle bars are to be 
provided with high quality grip rubber 
on top end. Pedals shall be made up of 
Nylon alloy with rounded edges to 
prevent any impact or injury seat to be 
made up from virgin LLDPE 
manufactured by rotational moulding 
with minimum thickness of plastic as 
4.00mm, colorful and UV resistant 
and environmental friendly. Bearing 
used shall be maintenance free, duly 
oil sealed and self-lubricated made by 
reputed company to be approved by 
Engineer in charge. Equipment to be 
fitted with inbuilt limiters to prevent 
unwanted movement. All open ends of 
pipe to be closed by GI/ LLDPE caps 
for user safety. The equipment to be 
fixed on ground with concrete of 
minimum strength M25 and J shape 
welded bolt made of 18mm 
galvanized rod and once the concrete 
is set, fix the equipment on to it and 
cover with the base plate. All 
complete as per direction and 
approval of Engineer-in-charge 
regarding material, shape of 
equipment, colour on metal, seat and 
base cover plate and fixing of 
equipment’s etc.(the cement concrete 
and excavation work shall be paid 
separately). 

7 Rowing Machine- Providing, 
designing and fixing rowing machine 
of size 12 80 x 800 x 1150 mm 
fabricated with main post of ‘ C’ 
Class pre-galvanized mild steel Pipe 
of Jindal or equivalent make  and 
minimum 114mm dia and other pipes 
of 32mm dia and Joints scalloped as 
necessary and dressed off removing 
sharp edges and burrs. Zinc primer 
paint to be applied at all welding 
points prior to finishing. Handle bars 
are to be provided with high quality 
grip rubber. Foothold shall be made 
up of nylon alloy with rounded edges 
to prevent any impact or injury and 
base plate cover to be made up from 
virgin LLDP E manufactured by 
rotational moulding with minimum 
thickness of plastic as 4.00mm, 
colorful and UV resistant and 
environmental friendly. Bearing used 
shall be maintenance free, duly oil 
sealed and self-lubricated made by 
reputed company to be approved by 

No. 1    
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Engineer in charge. Equipment to be 
fitted with inbuilt limiters to prevent 
unwanted movement. All open ends of 
pipe to be closed by GI/ LLDPE caps 
for user safety. The equipment to be 
fixed on ground with concrete of 
minimum strength M25 and J-shape 
welded bolts made of 18mm 
galvanized rod and once the concrete 
is set, fix the equipment’s on to it and 
cover with the base plate. All 
complete as per direction and 
approval of Engineer-in-charge 
regarding material, shape of 
equipment, colour on metal, 
seat and base pedal and fixing of 
equipment’s etc. (the cement concrete 
and excavation work shall be paid 
separately). 

8 ARM & PEDAL BIKE: Providing, 
designing and fixing of Arm and 
Pedal Bike as per standard dimensions  
fabricated with main post of ‘C’ Class 
pre-galvanized mild steel Pipe of 
Jindal or equivalent make and 
minimum 114 mm dia and other pipes 
of 32mm dia and joints scalloped as 
necessary and dressed off removing 
sharp edges and burrs. Zinc primer 
paint to be applied at all welding 
points prior to finishing. Pedals shall 
be made up of Nylon alloy with 
rounded edges to prevent any impact 
of injury. Seat to be made up from 
virgin LLDPE manufactured by 
rotational moulding with minimum 
thickness of plastic as 4.00 mm, 
colorful and UV resistant and 
environmental friendly. Bearing used 
shall be maintenance free, duly oil 
sealed and self-lubricated made by 
reputed company to be approved by 
Engineer in charge. Equipment to be 
fitted with inbuilt limiters to prevent 
unwanted movement. All open ends of 
pipe to be closed by GI/ LLDPE caps 
for user safety. The equipment to be 
fixed on ground with concrete of 
minimum strength M25 and J shape 
welded bolt made of 18mm 
galvanized rod and once the concrete 
is set, fix the equipment on to it and 
cover with the base plate. All 
complete as per direction and 
approval of Engineer-in-charge 
regarding material, shape of 
equipment, colour on metal, seat and 
base cover plate cover and fixing of 

No. 1    
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equipment’s etc. (the cement concrete 
and excavation work shall be paid 
separately). 
 

9 Providing and fixing base plate for 
installation  of above machines 
including necessary excavation, 
concreting with M-25 grade concrete 
etc. all complete as per the direction 
of engineer in charge.  

each 8    

 Total amount      
 Add: GST      
 Total amount      

 
Total amount in words: ---------------------------------------------------------------- 

 
 
 
 

Signature and seal of the bidder 
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