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Ref: - SIC/HO/WD/EXB/1(65)/07-12 Date: 29-01-2018

Sub: Repairing of Street Light installed at NSIC Exhibition Complex Okhla
Industrial Estate, New Delhi -110020.

Sir,

Tender documents in respect of the above mentioned works containing 27
pages as detailed on page 4 (Index) are forwarded herewith. Please note that tender
is to be issued in the office of the Chief General Manager-SG (Works) NSIC Ltd.,
NSIC Bhawan Okhla Industrial Estate New Delhi-110020 upto 12.02.2018, 3.00
P.M.

The Tender should be signed on each page, dated and witnessed in all places
provided for in the documents; all other papers should be initialed.

The tender should be accompanied by Earnest Money Deposit in the form
of demand draft as mentioned in Appendix. Tenders without earnest money deposit
shall be summarily rejected. The tenders will be opened at 3.30 P.M. on 12-02-2018.

The person, signing the tender on behalf of company/firm or on behalf of
another person shall attach with tender a certified copy of proper authority /power of
attorney on a non-judicial stamp paper of requisite value duly executed in his favour by
such person, company/firm and must state specifically that he has authority to sign
such tenders for and on behalf of such person or company/firm as the case may be,
and in all matters pertaining to the contract including arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and
returned along with the tender documents.

Yours faithfully
Encl. 25 Pages

Chief General Manager-SG (Works)

Signature of the Contractor with stamp




Tender notice for Repairing of Street Light poles installed at NSIC Exhibition

Complex Okhla Industrial Estate, New Delhi -110020

TENDER NOTICE NO Ref: - SIC/HO/WD/EXB/1(65)/07-12 Date: 29-01-2018
Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced
Contractors

S.

No.

Name of the work |Estimated| EMD | Com | Issue of Blank | Last Date of
cost (Rs) p- Tender Submission
Rs. letion Document Tender
(Lacs) Time

Repairing of Street | 2.85 5000/ | 60 From 12-02-2018
Light Poles installed | Lacs - days |29-01-2018to |Up to 3.00
at NSIC Exhibition 12-02-2018 PM

Complex New Delhi
-110020.

Blank tender documents (non-transferable) for above work shall be issued from
29-01-2018 to 12-02-2018 on working days from the address given below on
payment of required tender fee of Rs.500/- (Rupees Five Hundred only) (non-
refundable) in cash/DD in favour of “The National Small Industries Ltd.”,
payable at New Delhi. The bidders may also download the tender documents
from the website however a separate demand draft of Rs 500/- in favour of
NSIC Ltd. payable at New Delhi is to be enclosed along-with the offer towards

the cost of tender documents. No Cheque are acceptable. Quotations without
EMD will be summarily rejected.

The tenderer shall take into account basic price, cost of labour, T & P,
CGST/SGST as applicable, conveyance / cartage etc. before quoting the rates.
No extra claim what so ever in this regard shall be entertained. Parties are
required to quote their Pan No., CGST no., SGST no.and PF Code.

The tenders should have completed minimum three works of similar nature of
minimum value of 40 % of the estimated cost, or two works of 60 % of the
estimated cost or one work of 80 % of the estimated cost in their name, during
last 5 years. Photocopies of the completion certificates/award letters should be
submitted along with the tender. Completion certificate issued by the reputed
organization / MNC shall also be accepted. In case of certificates issued by the
private party, copies of TDS should also be enclosed. Similar natures means
that bidder should have executed the work of design, supply, erection, testing
and commissioning of street Lighting / Transformers / HT/LT Panels/ DG sets/
HT /LT Cabling work.

Work of similar nature means “design, supply, erection, testing and
commissioning of street Lighting / Transformers / HT/LT Panels/ DG sets/ HT
/LT Cabling work.




5. While applying for the tender document, the intending tenderers shall furnish
proof of, experience certificates, works completed/awarded, valid work contract
tax/CGST/SGST as applicable.

5. The tender issuing authority reserves the right to issue or refuse to issue the
tender document to any party without assigning any reason.

7. NSIC reserves the right to reject all or any tender wholly or partly without
assigning any reason whatsoever.

8. The bidders having valid registered with NSIC, DIC or Udyog Aadhar shall be
exempted from the submission of EMD/Tender cost. However, in case the said
registered contractor become L-1, he will have to deposit the security deposit
after award of the work. The copy of the said certificate shall also be enclosed
with the tender document for availing the benefits.

9. The tenderer must confirm their acceptance of the terms and conditions
mentioned herein and the enclosed documents. Each page of the original
guotation document should be signed and returned back and this will form a
part of the contract.

10.  Complete tender document available on our website www.nsic.co.in, any further
corrigendum/addendum to this tender document shall be made available on
aforesaid website. It is therefore, requested that the bidders may regularly visit
the website for checking any corrigendum/addendum to this document.

11. All the communication with respect to the tender shall be addressed to:
Chief General Manager-SG (Works/Estate),
NSIC- LTD, NSIC Bhawan,
Okhla Industrial Estate,
Phase-lll,
New Delhi-110020

12. Special provision for Micro & Small Enterprises:

Micro and Small Enterprises (MSESs) participating in the tender will be given benefit as
per Public Procurement Policy, 2012. Further, the MSEs owned by SC/ST
entrepreneurs will also be given benefits as per Public Procurement Policy, 2012
The definition of MSEs owned by SC/ST is as given under:
a) In case of proprietary MSE. Proprietor shall be SC/ST
b) In case of partnership MSE, the SC/ST partners shall be holding at least 51%
shares in the unit.
c) In case of Private Limited Companies, at least 51% share shall be held by
SC/ST promoters.
Document to claim benefits shall be enclosed along with offer.

Chief General Manager-SG (Works)
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INSTRUCTIONS TO TENDERERS

1.0 GENERAL

Tenderers are advised to acquaint themselves fully with the description of work,
scope of services, time schedule and terms and conditions including all the
provisions of the Tender Document before framing up their tender.

2.0 SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders as to site conditions, means
of access to the site.

3.0 SUBMISSION OF TENDER

The expression “Tender Notice” referred to in the Tender Documents shall be
deemed to include any Notice / Letter Inviting Tender with respect to the work
forming the subject matter of the documents and vice-versa.

The tender complete in all respects shall be submitted along with Earnest
Money as stipulated in the Notice / Letter Inviting Tender ONLY. Tenders
without Earnest Money Deposit will be out rightly rejected.

This envelope shall contain the following: -

EMD in the form of Demand Draft drawn on a scheduled/nationalized bank in favour of
‘NSIC LTD’ payable at New Delhi be accepted.

Details of the minimum three works of similar nature of minimum three works of similar
nature of minimum value of 40 % of the estimated cost, or two works of 60 % of the
estimated cost or one work of 80 % of the estimated cost in their name, during last 5
years. Photocopies of the completion certificates/award letters should be submitted
along with the tender. Completion certificate issued by the reputed organization / MNC
shall also be accepted. In case of certificates issued by the private party, copies of
TDS should also be enclosed

Valid registration with Sales Tax department for Work Contract Tax/GST No.
Tender cost in requisite form if tender down loaded from the Website.

3.1 Essentially qualifying criteria
Tenderer should submit the following documents with Technical bid.

1.) EMD in requisite form
2.) Tender cost in requisite form if tender is downloaded from NSIC website.



3.) Experience certificates /completion certificates.
4.) Registration certificate of GST.

4.0 ABNORMAL RATES

If it is noticed that the unit rates quoted by the Tenderer for any items are unusually
high or unusually low, it will be sufficient cause for rejection of the tender unless the
Corporation is convinced about the reasonableness of the unit rates on scrutiny of the
analysis for such unit rate to be furnished by the tenderer on demand.

5.0 DEVIATIONS TO TENDER CLAUSES:

Tenderers are advised to submit the tenderers strictly based on the terms and
conditions and specification contained in the Tender Documents and not to stipulate
any deviations. Conditional tenders are liable to be rejected.

6.0 VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a minimum period
of 120 days from the date of opening of the tenders.

7.0 AWARD OF WORK

Corporation reserves the right to split the job into two or more parts and to award the
work to separate agencies/contractors. Work shall be awarded to the lowest bidder,
subject to the work experience and fulfilment of other terms & conditions and
specifications.

8.0 ACCEPTANCE / REJECTION OF TENDER

i) Corporation does not bind itself to accept the lowest tender.

i) Corporation also reserves the right to accept or reject any tender in part or full
without assigning any reason whatsoever.

iii) Corporation also reserves the absolute right to reject any or all the tenders at any
time solely based on the past unsatisfactory performance by the bidder(s) the
opinion/decision of NSIC regarding the same shall be final and conclusive.

9.0 CORRECTIONS
No corrections or overwriting will be entertained in schedule of rates by using
correcting fluid. All correction in the schedule of rate should be initialed.

10.0 FIRM RATES
The rates quoted by bidder shall remain firm till completion of all works even during the

extended period, if any, on any account what so ever. It is provided that the contractor
shall not change any of the rates, quoted in the tender till the completion of work.

Chief General Manager-SG (Works)
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GENERAL CONDITIONS OF CONTRACT

Where the context so requires, words importing the singular only also include
the plural and vice versa.

Corporation shall mean ‘The National Small Industries Corporation Ltd.
(A Government of India Enterprise) “NSIC Ltd.,NSIC Bhawan, Okhla Industrial
Estate, New Delhi-110020 and shall include their legal representatives,
successors and permitted assigns.

The Contractor is required to approach the Corporation for execution of
agreement for the said work as per the prescribed proforma to be provided by
the Corporation on a non-judicial stamp paper of Rs.100/- within 10 days from
the issue of the letter of award.

Contract Documents:

The Contractor shall be provided, free of charge, one certified true copy of the
Contract Documents and of all further drawings, which may be issued during
the progress of the Works. He shall keep these Documents on the Site in good
order.

Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, taxes tools, plant,
equipment and transport which may be required in preparation of and for and in
the full and entire execution and completion of the works.

Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall
satisfy himself before submitting his tender as to the nature of the Site, the
guantities and nature of works and material necessary for the completion of the
Works and the means of access to the Site, the accommodation he may require
and in general shall himself obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect this
tender.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to
the Correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall except
as otherwise provided, cover all his obligations under the contract and all
matters and things necessary for the proper completion and maintenance of the
Works.



Any error in description, quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the Works comprised therein
according to drawings and specifications or from any of his obligations under
the Contract.

In the event of an error occurring in the amount column of Schedule of
Quantities as a result of wrong extension of the unit rate and quantity the unit
rate shall be regarded as firm and extension shall be amended on the basis of
the rate.

All errors in totaling in the amount column and in carrying forward totals shall be
corrected.

9. Security Deposit:

9.1

9.2

9.3

10

Total security deposit shall be 10 % of the accepted tender cost and shall be
deposited/deducted by/from the contractor as following: -

a). Initial Security Deposit:
The earnest money deposited shall be converted into initial security deposit.
b). Balance Security Deposit

Balance security will be recovered in RA / final bill through deductions at the
rate of ten per cent (10%) of the total completed work value.

All compensation or other sums of money payable by the contractor under the
terms of this Contract or any other Contract or any other account whatsoever
may be deducted from the security deposit.

Refund of Security deposit: Security deposit refundable to the Contractor
worked out on the basis of the value of work completed shall be refunded to the
Contractor on the Engineer-In-Charge certifying in writing that the work has
been completed satisfactorily after defect liability period of 12 months.

No interest shall be payable to the contractor on the Security Deposit furnished/
recovered from the contractor, by the Corporation.

Deviations/Variations Extent and Pricing

The Engineer-in-charge shall have power (i) to make alteration, in omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the
contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in Charge and such
alterations, omissions, additions or substitutions shall form part of the contract
as if originally provided therein and any altered, additional or substituted work
which the contractor may be directed to do in the manner specified above as

9



10.1

10.2

11.0

111

11.2

part of the works, shall be carried out by the contractor on the same conditions
in all respects including price on which he agreed to do the main work except as
hereafter provided.

The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered, be
extended if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

i) 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.

Deviation, Extra Items and Pricing
Rates for Extra/ Additional Items

)] If the rate for additional, altered or substituted item of work is specified in
the Schedule of Quantities, the Contractor shall carry out the additional,
altered or substituted item at the same rate.

1)) If the rate for any altered, additional or substituted item of work is not
specified in the schedule of Quantities, the rate for that item shall be
derived from the rate for the nearest similar item specified therein.

i) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i), and (ii) above, the
contractor shall, within 7 days of the date of receipt of the order to carry
out the said work, inform the Engineer-in-Charge under advice to the
Accepting Authority of the rate which he proposes to claim for such item
of work, supported by analysis of the rate claimed, and the Engineer-in-
Charge shall, within fifteen days thereafter, after give due consideration
to the rate claimed by the Contractor determine the rate on the basis of
market rate(s). In the event of the contractor failing to inform the
Engineer-in-Charge within the stipulated period of time, the rate which he
proposes to claim, the rate for such item shall be determined by the
Engineer-in-Charge on the basis of market rate(s) shall be final.
Payment of such items shall be made accordingly.

Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix or the
extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from the 10t day after
the date on which the Corporation issues written orders to commence the work
or from the date of handing over of the site, which ever is earlier.

As soon as possible after the Contract is concluded the Engineer-in-Charge and
the Contractor shall agree upon a Time and Progress Chart. The Chart shall be

10



prepared in direct relation to the time stated in the Contract documents for
completion of items of the works.

11.3 If the work be delayed by

114

12

13

14

15

(a) Force majeure or
(b) Abnormally bad weather or
(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting
any of the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation
in executing work not forming part of the contract, or

(f) Any other cause, which, in the absolute discretion of the authority mentioned
in Appendix, is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the Works.

The Contractor shall arrange, at his own expense, all tools, plant and
equipment hereafter referred to as (T & P) labour, P.O.L. & electricity/water
required for execution of the work.

FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not
constitute default hereunder or give rise to any claim for damages, if any, to the
extent such delays or failure of performance is caused by occurrences such as
Act of god or the public enemy; expropriation or confiscation of facilities by
Government authorities, or in compliance with any order or request of any
Governmental authorities or due acts of war, rebellion or sabotage or fires,
floods, explosions, riots or illegal joint strikes of all the workers of all the
contractors.

MATERIALS

All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested by
the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge
in this regard.

Labour:

11



16

a.) The Contractor shall employ its labour in sufficient numbers to maintain the
required rate of progress and of quality to ensure workmanship of the degree
specified in the Contract and to the satisfaction of the Engineer-in-Charge. The
Contractor shall not employ in connection with the Works any person who has
not completed eighteen years of age.

b.) All the workers or employees deployed by the contractors shall consider the
employees of contractor and corporation shall not have any liability what so
ever in nature in regard to such workers/employees.

c.) The Contractor shall pay to labour employed by him directly wages not less
than fair wages as per Minimum Wages Act. Fair Wage’ means wages, which
shall include wages for weekly day of rest and other allowances whether for
time or piece work, after taking into consideration prevailing market rates for
similar employment in the neighborhood but shall not be less than the minimum
rates of wages fixed under the payment of Minimum Wages Act.

d.) The Contractor shall in respect of labour employed by him or his sub-
contractor comply with or cause to be complied with the Contractor Labour
Regulation in regard to all matters provided therein.

e.) The Contractor shall comply with the provisions of the payment of Wages
Act, 1936, Minimum Wages Act, 1948, Employers’ Liability Act, 1938.
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity
Benefit Act, 1970 or any modification thereof or any other law relating thereto
and rules made there under from time to time.

f) The Contractor shall indemnify and keep indemnified the Corporation
against:

i) Any claim arising out of third party loss/ damage to life or property
caused by/ during execution of the work.

i) Any claim arising out of loss/ damage to the workmen engaged by the
Contractor during execution of the work.

iif) Any claim due to non-compliance of applicable PF/ Labour laws, ESI
Regulations etc.

Inspections and Approval:

All work embracing more than process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice to the
Engineer-in-Charge or his authorized representative when each stage is ready.
The Engineer-in-Charge or his representative shall have powers at any time to
inspect and examine any part of the Works and the contractor shall give such
facilities as may be required for such inspection and examination, at
manufacturers works if necessary.

12
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18

18.1

18.2

18.3

18.4

19

a.

Liquidated Damages for Delay

Time is essence of the contract. In case the CONTRACTOR fails to complete
the whole work within the stipulated period, and clear the site he shall be liable
to pay liquidated damages @ 0.5% (One Half of one percent only) of the value
of contract per week and or part thereof of the delay subject to a maximum of
10% (ten percent only) of the value of the contract. The amount of
Compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Corporation.

Instruction and Notices:

Subject as otherwise provided in this contract, all notices to be given on behalf
of the Corporation and all other actions to be taken on its behalf may be given
or taken by the Engineer-in-Charge or any officer for the time being entrusted
with the functions, duties and powers of the Engineer-in-Charge.

All instructions, notices and communications, etc., under the contract shall be
given in writing and if sent by registered post to the last known place of abode
or business of the Contractor shall be deemed to have been served on the date
when in the ordinary course of post these would have been delivered to him.

Foreclosure of Contract in Full or in Part due to Abandonment or Reduction in
Scope of Work.

If at any time after acceptance of the tender the Corporation shall decide to
abandon or reduce the scope of the works for any reason whatsoever and
hence not require the whole or any part of the Works to be carried out the
Engineer-in-Charge shall give notice in writing to that effect to the Contractor
and Contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might
have derived from the execution of the works in full but which he did not derive
in consequence of the foreclosure of the whole or part of the works.

The Contractor shall be paid at Contract rates full amount for works executed at
Site as certified by the Engineer-in-Charge.

Cancellation of Contract in Full or in Part:

If the Contractor:

At any time makes defaults in proceeding with the Works with due negligence
and continues to do so even after a notice in writing of 7 days from the
Engineer-in-Charge; or

Commits default in complying with any of the terms and conditions of Contract

and does not remedy it or take effective steps to remedy it within 7 days after a
notice in writing is given to him in that behalf by the Engineer-in-Charge; or

13



20

21

22

22.1

22.2

22.4

Fails to complete the works or items of work on or before the date(s) of
completion, and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer-in-Charge; or

Violates any of the terms and conditions stipulated in this agreement

Being a company, passes a resolution or the Court makes an order for
liquidation of its affairs, or a receiver or manager on behalf of the debenture
holders is appointed or circumstances shall arise which entitle the Court or
debenture holders to appoint a receiver or manager; or

Liability for Damage, Defects or Imperfections and Rectification thereof:

If the Contractor or his workmen or employees shall injure or destroy any part of
the building in which they may be working or any building, road, fence, etc.
contiguous to the premises on which the work or any part of it is being
executed, or if any damage shall happen to the work while in progress the
Contractor shall upon receipt of a notice in writing in that behalf make the same
good at his own expense. In case of repairs and maintenance works, splashes
and dropping from white washing, painting, etc. shall be removed and surfaces
cleaned simultaneously with completion of these items of work in individual
rooms, cabins or premises, etc. where the work is done, without waiting for
completion of all other items of work in the contract. In case the Contractor fails
to comply with the requirements of this condition, the Engineer-in-Charge shall
have the right to get the work done by other means at the cost of the
Contractor. Before taking such action, however, the Engineer-in-Charge shall
give three days notice in writing to the Contractor.

Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge
shall be final and binding) becomes necessary and Contractor is unable or
unwilling at once to carry it out, the Engineer-in-Charge may by his own or other
workpeople carry it out, as he may consider necessary. If the urgent work shall
be such as the Contractor is liable under the contract to carry out at his
expenses, the expenses incurred on it by the Corporation shall be recoverable
from the Contractor and be adjusted or set off against any sum payable to him.

VALUATIONS AND PAYMENT:

The Engineer-in-Charge shall accept as otherwise stated ascertain and
determine by measurement the value in accordance with the contract work
done in accordance therewith.

All items having a financial value shall be entered in Measurement Book, etc.
prescribed by the Corporation so that a complete record is obtained of all work
performed under the contract.

Payment will be made on actual measurement basis as carried out at the site.
The quantities given in the schedule of quantities are only approximate and

14



22.5

22.6

22.7.

23

24

24.1

24.2

25

contractor will have to carry out the work as per the increased/decreased
guantity of work as per the directions of Engineer-in-Charge, for which no extra
claim over and above the tender rate will be considered. For releasing the
payment up-to accepted tender amount the Chief General Manager-SG (Works)
is the approving authority.

The Contractor shall, without extra charge, provide assistance with every
appliance, labour and other things necessary for measurements. In regard to
measurement, variation; the decision taken by the Engineer-in-charge shall be
final.

No escalation will be paid even in extended period, if any.

All measurements shall be taken jointly by the Engineer-in-charge or his
authorized representative and by the contractor or his authorized representative
from time to time during the progress of the work and such measurements shalll
be signed and dated by the Engineer-in-charge and the parties. If the
Contractor objects to any of the measurements recorded on behalf of the
Corporation a note to that effect shall be made in the Measurement Book
against the item object to and such note shall be signed and dated by all the
parties engaged in taking the measurement. The decision of the Competent
Authority on any such dispute or difference or interpretation shall be final and
binding on both the parties and shall be beyond the scope of the settlement of
disputes of Arbitration in respect of all contract items, substituted items, extra
items and deviations.

All statutory deductions as applicable like TDS, sales tax/VAT shall be made
from the due payment of the contractor.

Methods of Measurement:

Except where any general or detailed description of the work in Quantities
expressly shows to the contrary, Schedule of Quantities shall be deemed to
have been prepared and measurements shall be taken in accordance with the
procedure set forth in the Schedule of Rates / Specification notwithstanding any
provision in the relevant Standard Method of Measurement or any general or
local custom.

Income Tax/WCT/VAT

Income tax including surcharge if any, at the prevailing rate shall be deducted
from the Contractor’s bills as per the provision of Income Tax Act.

The Contractor shall ascertain from the concerned commercial tax department
regarding the applicability of Works Contract Tax / CGST/SGST. Necessary
deductions will be made from the contractor’s bill as applicable.

Carrying out part work at risk & cost of contractor

The Engineer-in-charge without prejudice to any other right or remedy against
the contractor which have either accrued or accrue thereafter to the
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Corporation, by a notice in writing to take the part work/ part incomplete work of
any item(s) out of his hands and shall have powers to:

a) Take possession of the site and any materials, constructional plant,
implements, Stores etc., thereon; and/or

b) Carry out the part work/ part incomplete work of any item(s) at the risk and
cost of the contractor.

Any excess expenditure incurred or to be incurred by the Corporation in
completing the part work/ part incomplete work of any item(s) or the excess loss
of damages suffered or may be suffered by the Corporation as aforesaid
without prejudice to any other right or remedy available to Corporation in law or
as per agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon in
writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-charge shall have the right to sell any or all of the
contractors’ unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provision of the contract.

In the event of above course being adopted by the Engineer-in-charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

ARBITRATION AND LAWS

Arbitration:

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
onto work or as to any other question, claim right matter or thing whatsoever in
any way arising out of or relating to the contract, designs drawings,
specifications, estimates, instructions, orders and these conditions or otherwise
concerning the works, or the execution or failure to execute the same whether
arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Chairman-cum-Managing
Director of the National Small Industries Corporation Ltd. and if the Chairman-
cum-Managing Director is unable or unwilling to act, to the sole arbitration of
some other person appointed by the Chairman cum Managing Director,
National Small Industries Corporation Ltd. willing to act as such arbitrator.
There will be no objection if the arbitrator so appointed is an employee of the
National Small Industries Corporation Ltd. and that he had to deal with the
matters to which the contract relates and that in the course of his duties as such
he had expressed views on all or any of the matters in dispute or difference.
The arbitrator to whom the matter is originally referred being transferred or
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vacating his office or being unable to act for any reason as aforesaid at the time
of such transfer, vacation of office or inability to act., Chairman and Managing
Director, National Small Industries Corporation Ltd. shall appoint another
person to act, as arbitrator in accordance with the terms of the Contract. It is
also a term of this contract that no person other than a person appointed by
C.M.D., National Small Industries Corporation LTD., as aforesaid should act as
arbitrator and if for any reason, that is not possible, the matter is not to be
referred to arbitration at all.

Subject as aforesaid the provision of the Indian Arbitration and Reconciliation
Act, 1996, or any statutory modification or re-enactment thereof and the rules
made there under and for the time being in force shall apply to the arbitration
proceeding under this clause.

It is a term of the contract that the party invoking arbitration shall specify the
dispute or disputes to be referred to arbitration under this clause together with
the amount or amounts claimed in respect of each such dispute.

The arbitrators may from time to time with consent of this party enlarge the
time, for making and publishing the award.

The work under the contract shall, if reasonably possible continue during the
arbitration proceedings and so payment due to payable to the Contractor shall
be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he
issued notice to both parties fixing the date of the first hearing. The Arbitrator
shall give a separate award in respect of each dispute of difference referred to
him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in
sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to
this contract.

The cost of arbitration shall be borne by the parties to the dispute, as may be
decided by the arbitrator(s).

The Indian Laws shall govern this contract for the time being in force. The
courts at New Delhi / Delhi only shall have the jurisdiction

Chief General Manager-SG (Works)

SIGNATURE OF THE CONTRACTOR

17



FORM OF TENDER

To
General Manager (Works)
NSIC Ltd., NSIC Bhawan

Okhla Industrial Estate,
New Delhi-110020

I/'We have read and examined the following documents relating

(Name of the Work)

a). Notice inviting tender.
b). Instructions to Tenderers
c). Technical Specifications

d). General Conditions of Contract including Contractors, Labour Regulations,
Model Rules for Labour Welfare and Safety Code appended to these
conditions together with the amendments thereto if any.

e). Special Conditions of contracts if any.

f). Bill of Quantities

I/'We hereby tender for execution of the works referred to in the aforesaid
documents upon the terms and conditions contained or referred to therein and in
accordance in all respects with the specifications, designs, drawings and other
relevant details at the rates contained in Schedule and within the period(s) of
completion as stipulated in Appendix.

In consideration of I/We being invited to tender, I/We agree to keep the
tender open for acceptance for 120 days from the due date of submission thereof and
not to make any modifications in its terms and conditions which are not acceptable to
the Corporation.
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A sum of Rs 5,000/- is hereby forwarded as Earnest Money Deposit in the
form of Demand Draft in favour of NSIC Ltd. payable at New Delhi . If I/We fail to keep
the tender open as aforesaid of make any modifications in the terms and conditions of
the tender which are not acceptable to the Corporation, I/We agree that the
Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit
the said earnest money absolutely. Should this tender be accepted, | /We agree to
abide by & fulfill all the terms conditions of aforesaid document.

If after the tender is accepted, I/we fail to commence the execution of the
work as provided in the conditions. 1/We agree that Corporation shall without prejudice
to any other right or remedy is at liberty to forfeit the said earnest money absolutely.

Signature of contractor....................cc.c.l

Duly authorized to sign the tender on behalf of the (in block
capitals)..........cceeennnnnne.
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APPENDIX

1. Competent Authority

2. Earnest money/Security deposit
a) Estimated cost of the Works

b) Earnest money

c) Security Deposit

3. Deviation limit for items of work

Deviation limit beyond which clauses 10.2
shall apply for the building / Development work

4. Time allowed for execution of work
5. Authority competent to grant extension of time for
or his any cause of delay which is beyond Authorized

representative Contractor’s control

6. Liquidated Damaged

7. Approving Authority for releasing the payment

up to the accepted tender cost.

8. Defect Liability Period

9. Authority competent to reduce
Compensation

C.M.D. NSIC or his
Authorized executives

Rs. 2.85 Lacs

Rs 5,000/- in the form of
DD /Pay order in favour
of NSIC Ltd. New Delhi

10% of the contract value.

100%

60 Days

CGM-SG (Works)

0.5% (one half of one
Percent) per week subject
to a Maximum 10% value
of the contract

CGM-SG (Works) NSIC Ltd

New Delhi

12 months from the date

of Completion of work.

CGM-SG (Works) NSIC Ltd.

New Delhi

(Signature of the Contractor)
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NA

10.

11.

12.

SPECIAL CONDITIONS

Any facility not mentioned in this scope, but which is vital to repairing of street
light poles is assumed to be included in the scope of work.

The contractor shall ensure quality control measures on different aspects of
construction including materials, workmanship and correct construction
methodologies to be adopted.

Electricity for erection at site will be provided free of cost at NSIC substation.
However, cable, T &P etc will have to be managed by the contractor

Contractor has to ensure safety and provide adequate supervision.

During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and
security etc., the contractor shall be bound to follow all such
restrictions/instruction & nothing extra shall be payable on this account.

No compensation shall be payable to the contractor for any damage caused by
rains lightening, wind, storm, floods Tornado, earth quakes or other natural
calamities during the execution of work. He shall make good all such damages
at his own cost; and no claim on this account will be entertained.

The tender shall be based on Conditions of Contract and tenderers are required
to quote their own rates against each item in schedule of quantities, which is
enclosed. All rates shall remain firm for the contract period/extended contract
period.

If the contractor fails to proceed with the work within the stipulated time as
specified from the date of issue of letter of intent/letter to proceed with the work,
the Corporation shall forfeit the earnest money deposited by him along with the
tender.

All the works to be carried out in accordance with latest CPWD/BIS
Specifications and as per the directions of Engineer-in-charge.

COST OF TESTS

The contractor is bound to carry out the tests as per the CPWD/BIS/Applicable
codes guidelines for ascertaining the quality of the works executed/ materials
used as and when directed by the Engineer-in-charge. The cost of preparing
samples and carrying out tests for quality of material or workmanship will be
borne by the contractor except for such exclusions as are specifically
mentioned in the specifications laid down in the contract. The cost of all test
carried out in Laboratories as directed by the Engineer-in-charge will be borne
by the contractor.

Chief General Manager-SG (Works)

SIGNATURE OF THE CONTRACTOR
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Schedule of Work

S.no.

Description of item

Unit

Qty

Rate (Rs.)

Figures
(Rs.)

Words

Amount (Rs.)

Demolishing cement
concrete  manually/ by
mechanical means including
disposal of material within
50 metres lead as per
direction of Engineer - in -
charge. Nominal concrete
1:.3:6 or richer mix (i/c
equivalent design mix) cum

Cum

6.8344

Taking out existing CC
interlocking paver blocks
from footpath/ central verge,
including removal of rubbish
etc., disposal unserviceable
material to the dumping
ground, for which payment
shall be made separately
and stacking of serviceable
material

Sgm

54.675

Laying old cement concrete
interlocking paver blocks of
any design/ shape laid in
required line, level,
curvature, colour and
pattern over and including
50 mm thick compacted bed
of coarse sand, filling the
joints with fine sand etc. all
complete as per

Sgm

54.675

Earth work in excavation by
mechanical means
(Hydraulic  excavator) /
manual means in foundation
trenches or drains (not
exceeding 1.5 m in width or
10 sgm on plan) including
dressing of sides and
ramming of bottoms, lift upto
1.5 m, including getting out

Cum

33.4125
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Providing and laying in
position cement concrete of
specified grade excluding
the cost of centering and
shuttering - All work up to
plinth  level: 1:2:4 (1
Cement: 2 coarse sand: 4
graded stone aggregate 20
mm nominal size).

Cum

6.8344

Filling available excavated
earth (excluding rock) in
trenches, plinth, sides of
foundations etc. in layers
not exceeding 20cm in
depth, consolidating each
deposited layer by ramming
and watering, lead up to 50
m and lift upto 1.5 m.

Cum

33.412

Supplying and laying of
following size DWC HDPE
pipe ISI marked along with
all accessories like socket,
bend, couplers etc.
conforming to IS 14930,
Part Il complete with fitting
and cutting, jointing etc. in
the existing trench,
complete as required.

(i)

63 mm dia (OD-63 mm &
ID-51 mm nominal)

Mtr

189

Supplying and drawing
following sizes of FRLS
PVC insulated  copper
conductor, single core cable
in the existing surface/
recessed steel/ PVC conduit
as required.

3 x2.5sg. mm

Mtr

400

Laying of one number PVC
insulated and PVC
sheathed / XLPE power
cable of 1.1 kV grade of
following size direct in

ground including
excavation, sand
cushioning, protective

covering and refilling the
trench etc. as required.
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Upto 35 sq. mm

Mtr

50

10

Laying and fixing of one
number PVC insulated and
PVC sheathed / XLPE
power cable of 1.1 kV grade
of following size on wall
surface as required.

Upto 35 sg. mm (clamped
with 1mm thick saddle)

Mtr

50

11

Supplying and making end
termination  with  brass
compression gland and
aluminium lugs for following
size of PVC insulated and
PVC sheathed / XLPE
aluminium conductor cable
of 1.1 kV grade as required.

(i)

3% X 35 sg. mm (32mm)

Each

54

12

Providing and fixing 6 SWG
dia G.I. wire on surface or in
recess for loop earthing
along with existing surface/
recessed conduit/ submain
wiring/ cable as required.

Mtr

250

13

Supplying and fixing 5 A to
32 A rating, 240/415 V, 10
KA, “‘C”
curve, miniature  circuit
breaker suitable for
inductive load of
following poles in the
existing MCB DB complete
with  connections, testing
and commissioning etc. as
required.

Mtr

250

(i)

Double pole

Each

27

14

Supply of following sizes Al.
Armoured XLPE cable

(i)

3.5 core x 35 Sg. mm. (1100
V)

Mtr

100

15

Repairing of Street light pole
including replacement of
Holder / Choke /
Bulb/connectors etc. (Note:
The material will be
provided by NSIC)

Each

27
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16.

Supply, Installation, Testing
and Commissioning of PVC
junction box (with locking
arrangement) suitable for
outdoor purpose having
required IP Protection
including 01 No.Single pole
MCB of 6 Amps, 3 Phase
neutral link and fuse set
suitable for 3 phase supply
arrangement.

Each

27

Total Rs.

SGST/CGST if any

Net Rs.

Total amounts in words

List of approved makes:

Signature of bidder with stamp

1.) Cables / wires: Havells / KEI / Polycab/ Gloster / Finolex.

2.) PVC Box: ISI marked.

3.) MCB: Legrand / Havells / C&S/ Schneider.
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