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TENDER 

FOR EXECUTION OF INTERIOR WORKS FOR 

SETTING UP OF ZONAL OFFICE, BBSR 

AT IMDC BUILDING, 

MANCHESWAR INDUSTRIAL ESTATE, 
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 

(A GOVERNMENT OF INDIA ENTERPRISE) 
1ST FLOOR, DIC CAMPUS, 

RASULGARH INDUSTRIAL ESTATE 

BHUBANESWAR-751010. 

Ref: - NSIC/ZO/EST-II/BBSR/01/2018-19 Date: 08-03-2018 

M/s. ----------------------------------------------------------------- 

----------------------------------------------------------------- 

 

Sub: Execution of interior works for setting up Zonal Office, BBSR at IMDC Building, Mancheswar 

Industrial Estate, Bhubaneswar-751010, Odisha. 
 

Sir, 

Tender document in respect of the above mentioned works containing 43 pages as detailed on page 5 
(Index) are forwarded herewith. Please note that tender is to be delivered in the office of the Zonal 

General Manager, Zone East- II, 1ST FLOOR, DIC CAMPUS, Rasulgarh Industrial Estate, Bhubaneswar, 

Odisha-751010 , on 21-03-2018 up to 5.00 P.M. 

 

The Tender should be signed on each page, dated and witnessed in all places provided for in the 

documents; all other papers should be initialed. 

 

The tender should be accompanied by Earnest Money Deposit in the form of demand draft as 

mentioned in Appendix. Tenders without earnest money deposit shall be summarily rejected. The tenders 

will be opened on 22-03-2018 at 11.00 A.M. 

 

The person, signing the tender on behalf of company/firm or on behalf of another person shall attach 

with tender a certified copy of proper authority/power of attorney on a non-judicial stamp paper of requisite 

value duly executed in his favour by such person, company/firm and must state specifically that he has 

authority to sign such tenders for and on behalf of such person or company/firm as the case may be, and in 

all matters pertaining to the contract including arbitration clause. 

 

This letter shall form part of the “CONTRACT” and must be signed and returned along with the 

tender documents. 

 

Yours faithfully 

 
 

Zonal General Manager 

Zone: East-II 
1ST FLOOR, DIC CAMPUS, 

RASULGARH INDUSTRIAL ESTATE 

BHUBANESWAR-751010. 

 

Encl. 43 Pages 

 

 
 

Signature of the bidder 
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Tender Notice for Execution of interior works for setting up Zonal Office, BBSR at IMDC Building, 

Plot No.06, Block-D, Mancheswar Industrial Estate, Bhubaneswar, Odisha-751010. 

 
 

Ref: NSIC/ZO/EST-II/BBSR/01/2018-19 Date: 08-03-2018 

 

Sealed item rate tenders are hereby invited from Experienced Contractors for following: 

 

Name of the work Estimated 

cost 

(Rs) 

EMD 

(Rs) 

Completion 

Time 

Issue of 

Blank 

Tender 
Document 

Last Date of 

Tender 

submission 

Execution of interior 10.66 lacs 21400/- 30 Days From 21-03-2018 up 

works for setting up    08-03-2018 to 5.00 PM 

Zonal Office, BBSR    To  

at IMDC Building ,    21-03-2018  

Plot No.06, Block-D,    up to 3.00  

Mancheswar    PM  

Industrial Estate,      

Bhubaneswar,      

Odisha-751010.      

1. Blank tender documents (non-transferable) for above work shall be issued from 08-03-2018 To 21- 

03-2018 on working days from the address given below on payment of required tender fee of Rs. 

500/- (Rupees five hundred only) (non-refundable) in the form of DD/Pay order/Bankers Cheque in 

favour of “The National Small Industries Corporation Ltd” payable at Bhubaneswar. The intending 

tenderers can also download the complete tender document available on the web site:  

www.nsic.co.in and submit the same along with requisite tender fee, earnest money deposit and 

supporting documents, on or before the due date and time of submission. 

 

2. Tenderers registered with Micro and Small Enterprises (MSEs) as defined in MSME Procurement 

Policy issued by department of Micro, Small and Medium Enterprises or are registered with the 

Central Purchase Organization or the concerned Ministry or Department or Startups as recognized by 

Department of Industrial Policy and Promotion are exempted from the payment of earnest money 

deposit. However, tenderer seeking exemption for payment of earnest money deposit shall submit the 

proof of the same along with their technical bid. 

 

3. Intending tenderers should have valid registration with appropriate authorities for statuary taxes as 

applicable. 

 

4. The intending tenderers should have satisfactorily completed at least one similar nature work 

of 80% of the estimated cost put to tender or two similar natures works each of 60% of the 

estimated cost put to tender or three works each of 40% of the estimated cost put to tender 

during last five years. Similar nature work means Interior Works of Office only. 

 

5. Tender documents can be purchased from the office of the Zonal General Manager, Zone East- II, 

1ST FLOOR, DIC CAMPUS, Rasulgarh Industrial Estate, Bhubaneswar, Odisha- 751010 on all 

working days between 10.00 am to 5.00 pm except on holidays and Sundays, after payment of 

requisite tender cost as mentioned above. 

http://www.nsic.co.in/


4  

6. The tender documents duly completed along with EMD in form of Demand Draft/Pay Order in 

favour of the “The National Small Industries Corporation Ltd” payable at Bhubaneswar from any 

Nationalized Bank/scheduled bank will be submitted at the office of the Zonal General Manager, 

Zone East- II, 1ST FLOOR, DIC CAMPUS, Rasulgarh Industrial Estate, Bhubaneswar, Odisha- 

751010 up to 5.00 P M on 21-03-2018. Technical bid of the parties shall be opened on 22-03-2018 at 

11.00 AM. The tender without EMD shall be summarily rejected. 

 

7. NSIC reserves the right to reject any or all the tenders without assigning any reason thereof and also 

not bound to accept lowest tender. Tenders in whom any of the prescribed conditions are not fulfilled 

or found incomplete in any respect are liable to be rejected. 

 

8. Canvassing, whether directly or indirectly in connection with tender is strictly prohibited and the 

tender submitted by the contractors who resort canvassing will be liable to be summarily rejected. 

 

9. The Technical Bid submitted by the parties shall be opened on the 22-03-2018 at 11.00 AM in the 

presence of tenderers who wish to be present. The price bids of technically qualified parties shall be 

opened at a later date and the technically qualified parties shall be informed in advance about the 

opening of their price bid. 

 

 

 

 

Zonal General Manager 

Zone: East-II 
1ST FLOOR, DIC CAMPUS, 

RASULGARH INDUSTRIAL ESTATE 

BHUBANESWAR-751010. 
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 

(A GOVERNMENT OF INDIA ENTERPRISE) 
1ST FLOOR, DIC CAMPUS, 

RASULGARH INDUSTRIAL ESTATE 

BHUBANESWAR-751010. 
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6  

INSTRUCTIONS TO TENDERERS 

 

1.0 GENERAL 

 

Tenderers are advised to acquaint themselves fully with the description of work, scope of services, 

time schedule and terms and conditions including all the provisions of the tender document before 

framing up their tender. 

 

2.0 SITE PARTICULARS 

 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to nature of work, site conditions, means of access to the site etc. 

Non-familiarity with the site conditions will not be considered a reason either for extra claims or for 

not carrying out the work in strict conformity with the specifications. For site visit and any 

clarification / information/Assistance, the intending tenderers may contact Zonal General Manager, 

Zone East- II, 1ST FLOOR, DIC CAMPUS, Rasulgarh Industrial Estate, Bhubaneswar, Odisha- 

751010 

3.0 SUBMISSION OF TENDER 

 

a) The expression “Tender Notice” referred to in the Tender Documents shall be deemed to 

include any Notice / Letter Inviting Tender with respect to the work forming the subject matter 

of the documents and vice-versa. 

 

b) The tender complete in all respects shall be submitted along with Earnest Money as stipulated 

in the Notice / Letter Inviting Tender ONLY. Tenders without Earnest Money Deposit will be 

out rightly rejected. 

 

Tenders shall be submitted in two separate sealed envelopes Super scribing as following: - 

 

ENVELOPE – I (TECHNICAL BID) 

 

Name of work : Execution of interior works for setting up Zonal Office, BBSR at 

NSIC-Integrated Marketing Development Centre, Plot no-06, 

Mancheswar Industrial Estate, Bhubaneswar, Odisha-751010. 

 

Tender no. : 

 

Due date & time of opening : 22-03-2018 at 11:00 AM 

 

Addressed to : Zonal General Manager, Zone East- II, 1ST FLOOR, DIC CAMPUS, 

Rasulgarh Industrial Estate, Bhubaneswar, Odisha-751010 

 

. 
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From: 

Name & Address of the tenderer 

This envelope shall contain the following: - 

 EMD should be in the form of Demand Draft drawn on a scheduled/nationalized bank in favour 

of ‘‘The National Small Industries Corporation Ltd” payable at Bhubaneswar . Cheque will not 

be accepted. 

 

 Details of one work of 80% tender value or two works each 60% tender value or three works 

each of 40% of the estimated cost put to tender executed by the bidder during last five years, on 

the basis of which bidder wishes to get qualified and copies of supporting work orders and 

completion certificate should be enclosed. In case of completion certificate issued by the 

private institutes, TDS certificate should also be enclosed. 

 Valid registration certificate with appropriate authorities for applicable taxes such as GST, Pan 

No. etc. 

 Partnership Deed in case of partnership firm and Articles of Association in case of limited 

Company. 

 

 Power of Attorney in favour of person who has signed the tender documents. In case of 

company, the authority to sign the tender is to be given under Board resolution. 

 Copies of PAN/TAN card 

 

ENVELOPE – II (PRICE BID) 

 

Name of work : Execution of interior works for setting up Zonal Office, BBSR at 

NSIC-Integrated Marketing Development Centre, Plot no-06, 

Mancheswar Industrial Estate, Bhubaneswar, Odisha-751010. 

 

Tender no. : 

 

Due date & time of opening : 

 

Addressed to : Zonal General Manager, Zone East- II, 1ST FLOOR, DIC CAMPUS, 

Rasulgarh Industrial Estate, Bhubaneswar, Odisha-751010 

From: Name & address of the tenderer 

NOTE: Envelope-I shall contain all the documents related to eligibility criteria, earnest money 

deposit, terms-conditions of tender documents etc. and  Envelope-II shall contain only price bid  to 

be charged by the tenderers for execution of the work,. It is to be noted that the Envelope-II shall 

contain only PRICES and no conditions i.e. deviations / assumptions / stipulations / clarifications / 

comments / any other request whatsoever. Conditional offers will be rejected. 
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4.0 QUALIFYING CRITERIA 

 

`Tenderers having following valid documents will be technically qualified and considered for 

opening of their price bid. Technically qualified parties have no right to claim for award of the work. 

Corporation reserves the right to cancel or award the work to any party/tenderers. 

i) Details of one work of 80% tender value or two works each 60% tender value or three works 

each of 40% of the estimated cost put to tender executed by the bidder during last five years. 

ii) Valid registration certificate with appropriate authorities for applicable taxes. 

 

5. ABNORMAL RATES 

 

The tenderer is expected to quote rate for each item after careful analysis of costs involved for the 

performance of the complete item considering technical specifications and conditions of contract. 

This will avoid a loss of profit or gain in case of curtailment or change of specifications for any item. 

If it is noticed that the unit rates quoted by the Tenderer for any items are usually high or unusually 

low, it will be sufficient cause for rejection of the tender unless the Corporation is convinced about 

the reasonableness of the unit rates on scrutiny of the analysis for such unit rate to be furnished by the 

tenderer on demand. Notwithstanding anything there in stated, the rates once accepted by the 

Corporation shall be final and shall not be subject to any change either on account of un-workability 

of unit rates or on any other ground whatsoever. 

 

6. DEVIATIONS TO TENDER CLAUSES 

 

Tenderers are advised to submit the tender strictly based on the terms and conditions and 

specification contained in the Tender Documents and not to stipulate any deviations. 

Conditional tenders are liable to be rejected. 

 

7. VALIDITY OF OFFER 

Tender submitted by tenderers shall remain valid for acceptance for a minimum period of 120 days 

from the date of opening of the tenders. The tenderers shall not be entitled during the said period of 

120 days, to revoke or cancel their Tender or to vary the Tender given or any term thereof, without 

the consent in writing of the Owner. In case of tenderers revoking or canceling their tenders or 

varying any terms in regard thereof without the consent of owner in writing, Corporation shall forfeit 

Earnest money paid by them along with their tender without giving any notice. 

 

8. AWARD OF WORK 

 

Corporation reserves the right to split the job into two or more parts and to award the work to 

separate agencies/contractors. Work shall be awarded to the lowest bidder, subject to the work 

experience and fulfillment of other terms & conditions and specifications 

 

9. ACCEPTANCE / REJECTION OF TENDER 

 

i). Corporation does not bind itself to accept the lowest tender. 

ii). Corporation also reserves the right to accept or reject any tender in part or full without 

assigning any reason whatsoever. 
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iii). Corporation also reserves the absolute right to reject any or all the tenders at any time solely 

based on the past unsatisfactory performance by the bidder(s) the opinion/decision of NSIC 

regarding the same shall be final and conclusive. 

 

10. CORRECTIONS; 

 

No corrections or overwriting will be entertained in schedule of rates by using correcting fluid. All 

correction in the schedule of rate should be initialed. 

 

11. FIRM RATES 

 

The rates quoted by bidder shall remain firm till completion of all works even during the 

extended period, if any, on any account whatsoever. It may be noted that no deviation on this 

account will be acceptable and offer not containing firm price shall not be considered. 

 

12. It will be obligatory on the part of the tenderer to sign the tender documents for all the components & 

parts. After the work is awarded, he will have to enter into an agreement on proforma to be provided 

by the Corporation for work awarded, on a non-judicial stamp paper of requisite value at his own cost 

within ten days from date of receipt of acceptance order or before the work is undertaken. 

 

13. Any addendum/ corrigendum issued shall form a part of the tender document. There will not be any 

press notification on amendment/ corrigendum. The purchasers of the tender document/ the 

prospective tenderers are required to visit NSIC website and CPP Portal for all such amendments/ 

corrigenda to NIT as well as the tender document. 

 

 

 

 

 

 

 

 
Zonal General Manager 

Zone: East-II 
1ST FLOOR, DIC CAMPUS, 

RASULGARH INDUSTRIAL ESTATE 

BHUBANESWAR-751010. 
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GENERAL CONDITIONS OF CONTRACT 
 

1. Where the context so requires, words importing the singular only also include the plural and vice versa. 

 

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government of India 

Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi – 110020 and shall include their legal 

representatives, successors and permitted assigns. 

 

3. Definition 

 

a) The ‘Contract’ means and includes the documents forming the tender and acceptance thereof 

together with the documents referred to therein including the conditions, the specifications, 

designs, drawing and instructions issued from time to time by the ‘Engineer-in-charge’ the formal 

agreement executed between the Corporation and the Contractor, and all these documents taken 

together shall be complementary to one another. 

 

b) The ‘Site’ shall mean the land and / or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street which may be allotted or used for 

the purpose of carrying out the contract. 

 

c) The ‘Contractor’ shall mean the individual or firm or company, whether corporate or not, 

undertaking the works and shall include the legal personal representative or such individual or the 

persons composing such firm or company and the permitted assignee of such individual or firm or 

company. 

 

d) The ‘Competent Authority’ means the Chairman cum Managing Director of the Corporation and 

his successors. 

 

e) The Engineer-in-charge means the Technical Officer of the Corporation, as the case may be who 

shall supervise and be the In-charge of the works. 

 

f) The Zonal General Manager means the officer who holds the charge of that post in the 

Corporation at 1st Floor, DIC Campus, Rasulgarh Industrial Estate, Bhubaneswar during the 

currency of this agreement, to act on behalf of the Chairman of the NSIC Ltd. 

 

g) ‘IS Specification’ means the Specification of latest edition with amendments, if any, up to time of 

receipt of tender by Corporation issued by the Bureau of Indian Standards as referred to in the 

specifications and / or work orders. 

 

h) The ‘Contract Sum’ means the sum agreed or the sum calculated in accordance with the prices 

accepted by the NSIC in the tender and / or the contract / negotiated rates payable on completion 

of the works. 

i) The ‘Final Sum’ means the amount payable under the Contract by the Corporation to the 

Contractor for the full and entire execution and completion of works, in time. 

 

j) The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set out in the 

tender documents, or any subsequently amended by the Corporation. 

k) A ‘Week’ means seven days without regard to the number of hours worked or not worked in any 

day in a week. 
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l) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s employees) and civil 

commotion (in so far as both these are uninsurable ) war (whether declared or not), invasion act 

of foreign enemies, hostilities civil war, rebellion, revolution, insurrection military or usurped 

power, Acts of God, such as earthquake, lightening, unprecedented floods and other causes over 

which the contractor has no control and accepted as such by the Chief Competent Authority or 

causes solely due to use or occupation by the ‘Corporation’ of the part of works in respect of 

which a certificate of completion has been issued. 

 

m) ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-charge, 

become necessary during the progress of the work to obviate any risk or accident or failure or 

which become necessary for security. 

 

n) The ‘Works’ shall mean the works to be executed in accordance with the contract or part(s) 

thereof as the case may be and shall include all extra or additional, altered or instituted works or 

temporary and urgent works as required for performance of the contract. 

 

4. Works to be carried out: 

 

The work to be carried out under the Contract shall, except as otherwise provided in these conditions, 

include all labour, materials, tools, plant, equipment and transport which may be required in 

preparation of and for and in the full and entire execution and completion of the works. The 

descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held, to include 

wastage on materials, carriage and cartage, carrying in return of empties hoisting, setting, fitting and 

fixing in position and all other labour necessary in and for the full and entire execution and 

completion as aforesaid in accordance with good practice and recognized principles. 

 

5. Inspection of Site: 

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy himself before 

submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the form and 

nature of the Site, the quantities and nature of works and material necessary for the completion of the 

Works and the means of access to the Site, the accommodation he may require and in general shall 

himself obtain all necessary information as to risks, contingencies and other circumstances which 

may influence or affect this tender. No extra charges consequent on any misunderstanding or 

otherwise shall be allowed. 

 
 

6. Sufficiency of Tender: 

 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 

Quantities, which except as otherwise provided, cover all his obligations under the contract and all 

matters and things necessary for the proper completion and maintenance of the Works. 

 

7. Discrepancies and Adjustment of Errors: 

The several documents forming the contract are to be taken as mutually explanatory of one another: 

7.1(A) In the case of discrepancy between Schedules of quantities, Specifications and / or the Drawings, the 

following order of preference shall be observed. 
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a) Description in Schedule of Quantities. 

 

b) Particular Specification and Special Conditions, if any. 

 

c) General Specifications. 

 

7.1(B) If there are varying or conflicting provisions made in any one documents forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention of the 

document. 

 

7.2   Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall   

not vitiate the Contract or release the Contractor from the execution of the whole or any part of the 

Works comprised therein according to drawings and specifications or from any of his obligations 

under the Contract. 

 

7.3.1 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt with in 

accordance with the following rules: - 

 

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any tender containing 

percentage below/ above the rates is liable to be rejected. 

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so that there is no 

discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates 

which correspond with the amount worked out by the tenderer shall be taken as correct. 

c) Where the rates quoted by the tenderer in figures and words tally, but the amount is not worked 

out correctly, the rates quoted by the tenderer shall be taken as correct and not the amount. 

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or vice versa, but the 

amount is not worked out as per the rate(s) quoted, the rates quoted by the tenderer (either in 

figures or words) shall be taken as correct and not the amount. 

e) In the event no rate has been quoted for any item(s), leaving space both in figure(s), word(s) , and 

amount blank, it will be presumed that the contractor has included the cost of this/ these item(s) in 

other items and rate for such item(s) shall be considered as zero and work will be required to be 

executed accordingly. 

 

8. Security Deposit: 

Total security deposit shall be 10% of the accepted tender cost and shall be deposited/deducted 

by/from the contractor as following: - 

 

a) Initial Security Deposit: 

 

Contractor will deposit initially a five percent (5%) of the accepted tender cost as an initial security 

deposit within ten (10) days of receipt of the letter of intent/notification of acceptance of the tender 

by him. The earnest money deposited shall be converted into initial security deposit. 

 

b) Balance Security Deposit 

 

Balance five per cent (5 %) will be deducted @ 10% from each running bill till the overall deducted 

security deposit (Including initial security deposit) reaches to 10% of value of tender. However, if the 

value of tender i.e. actual execution exceeds the accepted value of tender, further deduction shall be 

effected @ 10% (Ten percent) of the value in excess of the accepted value of the Tender from 
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running bills and final bill. Similarly, if the value as per actual execution is less than the tender  

value, the excess deducted amount shall be refunded to the CONTRACTOR along with final bill. 

 

8.1 Refund of Security deposit: One half of the Security deposit refundable to the Contractor worked 

out on the basis of the value of work completed shall be refunded to the Contractor on the Engineer- 

In-Charge certifying in writing that the work has been completed satisfactorily subject to furnishing 

bank/ performance guarantee of equivalent amount. 

 

8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from the Contractor, 

refund to him the remaining portion of the security deposit provided the Engineer-in-Charge is 

satisfied that there is no demand outstanding against the Contractor. 

 

8.3 No interest shall be payable to the contractor against the Security Deposit furnished / recovered from 

the contractor, by the Corporation. 

 

9. Deviations/Variations Extent & Pricing: 

 

9.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions; from additions to, or 

substitutions for the original specification, drawings, designs and instructions that may appear to him 

to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in 

case of non-availability of a portion of the Site or for any other reasons, and the Contractor shall be 

bound to carry out the Works in accordance with any instructions given to him in writing signed by 

The Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form part of 

the Contract as if originally provided therein and any altered, additional or substituted work which 

the contractor may be carried out on the same conditions in all respects including price on which he 

agreed to do the main work. Any alterations, omissions additions or substitutions ordered by the 

Engineer-In-Charge which in the opinion of the contractor changes the original nature of the 

Contract, he shall carry it out and the rates for such additional, altered or substituted work shall be 

determined by the Engineer-in-Charge as per clause 10 (i) to (iii) of the tender document. 

9.2.1 The time of completion of the works shall in the event of any deviations resulting in additional cost 

over the Contract Sum being ordered be extended as follows if requested by the Contractor. 

 

a) In the proportion which the additional cost of the altered additional or substituted work, bears 

to the original Contract sum; plus. 

b) 25% of the time calculated in (a) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge. 

 

10. Rates for Extra/Additional Items 

 

i) If the rate for additional, altered or substituted item of work is specified in the Schedule of 

Quantities the Contractor shall carry out the additional, altered or substituted item at the same 

rate. 

 

ii) If the rate for any altered, additional or substituted item of work is not specified in the 

schedule of Quantities the rate for that item shall be derived from the rate for the nearest 

similar item specified therein. 

 

iii) If the rate for any altered, additional or substituted item of work cannot be determined in the 

manner specified in sub-paras (i) and (iii) above, the contractor shall within 7 days of the 

receipt of the order to carry out the said work, inform the Engineer-in-Charge under advice to 
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the Accepting Authority of the rate which he proposes to claim for such item of work, 

supported by analysis of the rate claimed, and the Engineer-in-Charge shall, within One 

month thereafter, after give due consideration to the rate claimed by the Contractor determine 

the rate on the basis of market rate(s). In the event of the contractor failing to inform the 

Engineer-in-Charge within the stipulated period of time, the rate which he proposes to claim, 

the rate for such item shall be determined by the Engineer-in Charge on the basis of market 

rate(s) and shall be final. 

 

11. Suspension of Works: 

 

a) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, suspend the 

progress of the works or any part thereof for such time and in such manner as the Engineer-in- 

Charge may consider necessary for any of the following reasons: 

 

i) On account of any default on part of the Contractor; or 

 

ii) For proper execution of the Works or part thereof for reasons other than the default of 

the Contractor; or 

 

iii) For safety of the works or part thereof. The contractor shall, during such suspension, 

properly protect and secure the works to the extent necessary and carry out the 

instructions given in that behalf by the Engineer-in-Charge. 

 

b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. The Contractor 

shall be entitled to an extension of the time equal to the period of every such suspension plus 

25%. 

 

12. Time and Extension for Delay: 

The time allowed for execution of the works as specified in the Appendix or the extended time as 

approved by NSIC in accordance with these conditions shall be the essence of the Contract. The 

execution of the works shall commence from the 10th day after the date on which the Corporation 

issues written orders to commence the work or from the date of handing over of the site, which ever 

is earlier. If the Contractor commits default in commencing the execution of the work as aforesaid, 

Corporation shall without prejudice to any other right or remedy be at liberty to forfeit the earnest 

money absolutely. 

 

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and the Contractor shall 

agree upon a Time and Progress Chart. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It shall indicate the forecast  

of the dates of commencement and completion of various trades or sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the 

limitations of time imposed in the Contract Documents. 

12.2 If the work be delayed by 

 

(a) Force majeure or 

 

(b) Abnormally bad weather or 

 

(c) Serious loss or damage by fire, or 
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(d) Civil commotion, local combination of workmen strike or lockout, affecting any of the trades 

employed on the work, or 

 

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in executing work 

not forming part of the contract, or 

 

(f) Any other cause which, in the absolute discretion of the authority mentioned in Appendix is 

beyond the Contractor’s control; 

 

Then upon the happening of any such event causing delay, the Contractor shall immediately give 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 

endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-Charge to proceed with the Works. 

 

12.3 Request for extension of time, to be eligible for consideration, shall be made by the Contractor in 

writing within fourteen days of the happening of the event causing delay. The Contractor may also if 

practicable, indicate in such as request the period for which extension is desired. 

 

12.4 If any such case the competent authority may give a fair and reasonable extension of time for 

completion of the work. Such extension shall be communicated to the contractor by the Engineer-in- 

Charge and no compensation whatsoever for the extended period, if any shall be applicable/ payable. 

 

13. The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter referred to 

as (T & P) labour, P.O.L. & electricity required for execution of the work. 

 

14. FORCE MAJEURE 

 

Any delays in or failure of the performance of either party herein shall not constitute default 

hereunder or give rise to any claim for damages, if any, to the extent such delays or failure of 

performance is caused by occurrences such as Act of god or the public enemy; expropriation or 

confiscation of facilities by Government authorities, or in compliance with any order or request of 

any Governmental authorities or due acts of war, 

rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all the workers of all 

the contractors. 

 

15. MATERIALS 

 

1. All materials to be provided by the Contractor shall be in conformity with the specifications laid 

down in the contract and the Contractor shall, if requested by the Engineer-in-Charge, furnish 

proof to the satisfaction of Engineer-in-Charge in this regard. 

 

2. The contractor shall indemnify the Corporation, its representatives or employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties or other charges which may be payable in 

respect of any article or material or part thereof included in the Contract. In the event of any 

claim being made or action being brought against the Corporation or any agent, servant or 

employee of the Corporation in respect of any such matters as aforesaid, the Contractor shall 

immediately be notified thereof. 
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3. All charges on account of octroi, terminal or sales tax and other duties on material obtained for 

the Works from any source shall be borne by the Contractor. 

 

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as per relevant 

standard code of practice for any materials supplied by the Contractor even for those for which, as 

stated above, satisfactory proof has already been furnished, at the cost of the Contractor and the 

Contractor shall provide at his expense all facilities which the Engineer-in-Charge may require 

for the purpose. The cost of materials consumed in tests shall be borne by the Contractor. 

 

5. Stores and Materials required for the works, brought by the Contractor, shall be stored by the 

Contractor only at places approved by the Engineer-in-Charge. Storage and safe custody of 

material shall be the responsibility of the contractor. 

 

i. Corporation’s officials concerned with the Contract shall be entitled at any time to inspect 

and examine any materials intended to be used in or on the works, either on the Site or at 

factory or workshop or other place(s) where such materials are assembled, fabricated or at 

any place(s) where these are lying or from where these are being procured and the 

contractor shall give such facilities as may be required for such inspection and 

examination. 

 

ii. All materials brought to the Site shall become and remains the property of the Corporation 

and shall not be removed off the Site without the prior written approval of Engineer-in- 

Charge of the Corporation. But whenever the works are finally completed the Contractor 

shall, at his own expense forthwith, but with the prior approval from the Corporation, 

remove from the Site all surplus materials originally supplied by him and upon such 

removal the same shall revert in and become the property of the contractor. However 

before given any approval as aforesaid the corporation shall be entitled to recover or 

adjust any amount given as advance to the Contractor. 

 

16. Labour laws and payment of wages to be complied: 

 

The contractor shall comply the labour laws in force. No labour below the age of eighteen years shall 

be employed on the works. The tenderer should make their own arrangement for the assign of all 

labour trained in the particular field of work preferably local. 

 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970 and the 

Contract Labour (R&A) Central Rules, 1971, before the commencement of the work, and continue to 

have a valid license till completion of work. The contractor shall also abide by the provisions of the 

Child Labour (Prohibition and Regulation) Act, 1986. The contractor shall comply with the 

provisions of the Payments of wages act, 1936, Minimum wages Act, 1948, Employment liability 

Act, 1938, Workmen’s compensation act 1923, Industrial dispute Act, 1947, the factories act 1948, 

mate benefit act 1961 and any statutory amendments or re-amendments thereof for the time being in 

force. 

 

In respect of all laborers directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall his own expense arrange the safety provision as 

per safety code framed from time to time by statutory authorities and shall his own expense provide 

for all facilities in connection therewith. In case, the contractor fails to make arrangement and provide 

necessary facilities as aforesaid he shall be responsible for any compensation for each default and in 

addition the Engineer-In-Charge shall be at liberty to make arrangement and provide facilities as 
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aforesaid and recover the costs incurred in that behalf from the contractor. 

 

The contractor shall be fully liable for compliance of EPF or ESI of the labours/workmen 

deployed by them for carrying out the work as per prevailing Central or State government norms 

and the Corporation has nothing to do with the same. Corporation shall not be responsible for any 

liability/claims whatsoever in this regard. Further as and when demanded by the Corporation, the 

contractor shall submit the proof of deductions/ deposits of such liabilities of their labors/ 

workmen engaged in the work to the Corporation. In case of default, the Corporation may deduct 

the payments against these liabilities from the bills of the contractor or may stop the payment of 

the bill till such time until the compliance is proved y the contractor. 

 

17. Liquidated Damages for Delay 

 

17.1 Time is essence of the contract. In case the CONTRACTOR fails to complete the whole work 

within the stipulated period, and clear the site, he shall be liable to pay liquidated damages @ 0.5% 

(One Half of one percent only) of the value of contract per week and or part thereof of the delay 

subject to a maximum of 10% (ten percent only) of the value of the contract. The parties agree that 

this is a genuine pre-estimate loss / damage which will be suffered on account of delay on the part 

of the Contractor and the said amount will be payable on demand without there being any proof of 

the actual loss of damages caused by such delay. 

 

17.2 The amount of Compensation may be adjusted or set-off against any sum payable to the Contractor 

under this or any other contract with the Corporation. 

 

18. Defects Liability Period: 

 

The Contractor shall be responsible to make good and remedy at his own expense within defect 

liability period of one year from the date of completion of the work in all respect. 

 

19. Contractor’s Liability and Insurance 

 

From commencement to completion of the works, the Contractor shall take full responsibility, care of 

and precautions to prevent loss or damage and to minimize loss or damage to the greatest extent 

possible and shall be liable for any damage or loss that may happen to the Works or any part thereof 

from any cause whatsoever (save and except the Excepted Risks) and shall at his own cost repair and 

make good the same so that, at completion, the works shall be in good order and conditions and in 

conformity in every respect with the requirements of the Contract and instructions of the Engineer-in- 

Charge. 

 

19.1. In the event of any loss or damage to the Works or any part thereof or to any material or articles at 

the Site from any of the Excepted Risks the following provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, remove from the 

site any debris and so much of the works as shall have been damaged. 

 

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, proceed with the 

completion of the works under and in accordance with the provisions and Conditions of the 

Contract, and 

 

19.2 Provided always that the Contractor shall not be entitled to payment under the above provisions in 

respect of so much loss or damage as has been occasioned by any failure on his part to perform his 
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obligations under the Contract or not taking precautions to prevent loss or damage or minimize the 

amount of such loss or damage. 

19.3 The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims 

for injuries or damage to any persons or any property whatsoever which may arise out of or in 

consequence of the construction and maintenance of works and against all claims, demands 

proceedings, damages costs, charges and expenses whatsoever in respect of or in relation thereto. 

Provided always that nothing herein contained shall be deemed to render the Contractor liable for or 

in respect of or to indemnify the Corporation against any compensation or damage caused by the 

Excepted Risks. 

 

19.4 Before commencing execution of the work, the Contractor shall, without in any way limiting his 

obligations and responsibilities under this condition, obtain and deposit with the Corporation- 

Contractors “All Risk Policy” and “Third Party” Insurance policy. 

 

19.5 The Contractor shall at all times indemnify the Corporation against all claims, damages or 

compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages Act. 1948, 

Employer’s Liability Act, 1938 the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 

1947 and the Maternity Benefit Act. 1961 or any modifications thereof or any other law relating 

thereto and rules made there under from time to time. 

 

19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken all the 

insurance policies referred to above and has paid the necessary premiums for keeping the policies 

alive till completion of the work. 

 

19.7. All statutory deductions as applicable like TDS, sales tax/VAT shall be made from the due payment 

of the contractor. 

 

19.8 No claim for interest will be entertained by the corporation in respect of any balance payments or any 

deposits which may be held up with the corporation due to any dispute between the corporation and 

contractor or in respect of any delay on the part of the corporation in making final payment or 

otherwise. 

 

19.9 The contractor shall ensure that no materials/wastes/plant, equipments etc. are dumped at the site. In 

case any of the above items are dumped the contractor shall clear the same from the site by or before 

completion of the work at his own cost or otherwise NSIC will carry out the work at the contractor’s 

risk and cost after 7 days notice. 

 

19.10 The contractor will have to make their own arrangement for facilitating movement of labour to work 

site and back. Facilities are to be provided to labours as per statutory provision and the same shall not 

entail or attract any extra cost to NSIC. 

 

20. Safety Code: 

20.1 The Contractor shall at his own expense arrange for the safety provisions as appended to these 

conditions or as required by the Engineer-in-Charge, in respect of all labour directly or indirectly 

employed for performance of the works and shall provide all facilities in connection therewith. In 

case the Contractor fails to make arrangements and provide necessary facilities as aforesaid the 

Engineer-in-Charge shall be entitled to do so and recover cost thereof from the Contractor. 
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20.2 The contractor shall provide and maintain at his own expenses guards, fencing and matching when 

and where necessary or required by the Engineer-in-Charge for the protection of the works or for the 

safety and convenience of those employed on the works or the public. 

20.3 The corporation shall not be liable for any accident, injury or for any other mishap caused to 

him/them/their employees/agents and labour employed by the contractor and for any kind of damage 

during the execution of the contract or work done. For any kind of such injury or loss caused to any 

person/persons mentioned herein above, the contractor shall be exclusively liable. 

 

21. Cancellation of Contract in Full or in Part: 

21.1 If the Contractor: 

a. At any time makes defaults in proceeding with the Works with due negligence and continues to do so 

even after a notice in writing of 7 days from the Engineer-in-Charge; or 

 

b. Commits default in complying with any of the terms and conditions of Contract and does not remedy 

it or take effective steps to remedy it within 7 days after a notice in writing is given to him in that 

behalf by the Engineer-in-Charge; or 

c. Fails to complete the works or items of work on or before the date(s) of completion, and does not 

complete them within the period specified in a notice given in writing in that behalf by the Engineer- 

in-Charge; or 

d. Enters into a contract with the Corporation in connection with which commission has been paid or 

agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the 

term of payment there have previously been disclosed in writing to the Accepting Authority/Engineer- 

in-Charge; or 

e. Offers or gives or agrees to give to any person in Corporation’s service or to any other person on his 

behalf any gift or consideration of any kind as an inducement or reward for doing or for bearing to do 

or having done any act in relation to the abstention or execution of this or any other Contract for the 

Corporation or 

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-bonafide methods of 

competitive tendering; or 

 

g. Being an individual or any of its partner (in case of the Contractor is a partnership firm)at any time is 

adjudged insolvent or have a receiving order or order for administration of his estate made against him 

or shall take any proceedings for liquidation or composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any insolvency Act for the time being in force or 

make any conveyance or assignment of his affective or composition or arrangement of the benefit of 

his creditors or purport so to do, or if any application be make under any insolvency Act for the time 

being in force for the sequestration of his estate or if a trust deed be executed by him for benefit of his 

creditors; or 

 

h. Being a company, passes a resolution or the Court makes an order for liquidation of its affairs, or a 

receiver or manager on behalf of the debenture holders is appointed or circumstances shall arise which 

entitle the Court or debenture holders to appoint a receiver or manager; or 

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with materials not 

be incorporated in the work shall not be deemed to be subletting) or attempts or assign, transfer or 

sublet the entire works or any portion thereof without the prior written approval of the Accepting 

Authority. 
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21.2 The Competent Authority may, without prejudice to any other right or remedy which shall have 

accrued or shall accrue thereafter to the Corporation by written notice cancel the contract as a whole  

or in part as it may deem appropriate. 

 

21.3 The Competent Authority shall on such cancellation, be entitled to: 

a. Take possession of the site and any materials, construction plant, implements, stores, etc., 

thereon; and/or 

b. Carry out the incomplete work by any means at the risk and cost of the Contractor. 

 

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall determine the 

quantum of amount, if any, recoverable from the Contractor for completion of Works or part of the 

works or in case the works or part of the works is not completed, the loss or damage suffered by the 

Corporation. In determining the amount credit shall be given to the Contractor for the value of the 

work, if any, executed by him up to the time of cancellation, the value of contractors material taken 

over and incorporated in the work and use of tackle and machinery belonging to the Contractor. 

 

21.5 Any excess expenditure incurred or to be incurred by the Corporation in completing the Works or part 

of the Works or the excess loss or damages suffered or may be suffered by the Corporation as 

aforesaid after allowing such credit shall be recovered from any money due to the Contractor or any 

account, and if such money is not sufficient the Contractor shall be called upon in writing to pay the 

same within 30 days. 

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the Contractor’s unused materials, 

constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale thereof 

towards the satisfaction of any sums due form the Contractor under the contract and if thereafter there 

be any balance outstanding from the Contractor, it shall be recovered in accordance with the 

provisions of the Contract. 

21.7 Any sums in excess of the amounts due to the Corporation an unsold materials, constructional plant, 

etc. shall be returned to the Contractor, provided always that if cost or anticipated cost of the 

completion by the Corporation of the works or part of the works is less than the amount which the 

Contractor would have been paid had he completed the works on part of the works such benefit shall 

not accrue to the Contractor. 

 

22. Liability for Damage, Defects or Imperfections and Rectification thereof: 

 

22.1 If the Contractor or his workmen or employees shall injure or destroy any part of the building in 

which they may be working or any building, road, fence etc, continuous to the premises on which the 

work or any part of it is being executed, or if any damage shall happen to the work while in progress 

the Contractor shall upon receipt of a notice in writing in that behalf make the same good at his own 

expense. If it shall appear to the Engineer-in-Charge or his Representative at any time during 

construction or re-construction or prior to the expiration of Defects Liability Period, that any work 

has been executed with unsound, imperfect or unskilled workmanship or that any materials or articles 

provided by the Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer- 

in-Charge, forthwith rectify or remove and re-instruct the work so specified in whole or in part, as the 

case may require or as the case may be, and/or remove the materials or articles at his own expense, 

notwithstanding that same may have been inadvertently passed, certified and paid for and in the event 

of his notice aforesaid, the Engineer-in-Charge may rectify or remove and re-execute the work and/or 

remove and replace with others the materials or articles complained of as the case may be, by other 

means at the risk and expense of the Contractor. 
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22.2 In case of repairs and maintenance works, splashes and dropping from white washing, painting, etc. 

shall be removed and surfaces cleaned simultaneously with completion of these items of work in 

individual rooms, quarters or premises, etc. where the work is done, without waiting for completion 

of all other items of work in the contract. In case the Contractor fails to comply with the  

requirements of this condition, the Engineer-in-Charge shall have the right to get the work done by 

other means at the cost of the Contractor. Before taking such action, however, the Engineer-in- 

Charge shall give three days notice in writing to the Contractor. 

 

23. Urgent Works: 

 

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and 

binding) becomes necessary and Contractor is unable or unwilling at once to carry it out, the 

Engineer-in-Charge may by his own or other workpeople carry it out, as he may consider necessary. 

If the urgent work shall be such as the Contractor is liable under the contract to carry out at his 

expenses incurred on it by the Corporation shall be recoverable from the Contractor and be adjusted 

or set off against any sum payable to him. 

 

24. PAYMENTS: 

 

24.1 Payment shall be released as per the quantum of work executed in accordance to the instruction and 

drawings issued to the contractor. Any work executed by the contractor in violation to the tender 

specifications, drawings and direction of Engineer in charge shall constitute breach of agreement and 

shall not qualify for the measurement. The measurement shall be jointly recorded by the contractor 

and representative of NSIC. If Contractor intends to submit interim R.A Bills, the same should not 

be less than Rs 5.00 Lacs value of work executed. All other statutory deductions and Security 

deposit as applicable shall be effected from each running bills. 

 

24.2 No escalation will be paid even in extended period, if any. 

 

24.3 All statutory deductions as applicable like TDS, and other taxes as applicable shall be made from the 

due payment of the contractor. 

 

25. MOBILISATION ADVANCE: 

 

No mobilization advance whatsoever shall be paid for carrying out this work. 

 

26. ARBITRATION:- 

 

26.1 All   questions   and   disputes   relating   to   the    meaning    of    the    words,    terms, 

specifications,    operations,     and     instructions,     mentioned     in     this     contract     and     as   

to   the   quality   of    workmanship    or    performance    of    the    contractor    any    other  

question,  claim,  right,   matter,   or   thing   whatsoever   in   any   way   arising   out   of   or  

relating      to      the      contract,      specifications,      operating      instructions,      orders      or  

these   conditions;   or   otherwise   concerning   the   performance   of   the   contract,    the   

execution   or   failure   to   execute   the    same    whether    arising    during    the    existence    of 

the    contract    or    after    the    termination    of    the    contract,    the    same    shall    be     

referred to the sole arbitrator appointed by the Chairman-Cum-Managing Director of the  

Corporation. 
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26.2 The    Arbitrator    shall    have    power    to    call    for    such    evidence    by    way    of    

affidavits   or   otherwise   as   he   thinks   proper   and    it    shall    be    the    duty    of    the   

parties  hereto  to  do  or  cause  to  be   done,   all   such   things   as   may   be   necessary   to   

enable   the   Arbitrator   to   make   the   award   without    any    delay.    The    Arbitrator    shall 

give   a   separate   award   in   respect   of    each    dispute    or    difference    referred    to    him. 

The venue of arbitration shall be at Bhubaneswar. The Award of the Arbitrator shall be final, 

conclusive and binding on all parties to the contract. 

 

26.3 The   law   under   the   Arbitration   and   Conciliation    Act,    1996    as    amended    by  

Arbitration  and  Conciliation  (Amendment)  Act  2015  shall  be   applicable   to   such   

proceedings. 

 

The cost of arbitration shall be borne by the parties to the dispute, as may be decided by the 

arbitrator(s). 

 

 

 

 

Zonal General Manager 

Zone: East-II 
1ST FLOOR, DIC CAMPUS, 

RASULGARH INDUSTRIAL ESTATE 

BHUBANESWAR-751010. 

 

 

 

 

 

SIGNATURE OF THE CONTRACTOR 
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FORM OF TENDER 

To 

Zonal General Manager, 

Zone: East-II 

1st Floor, DIC Campus 

Rasulgarh Industrial Estate, Bhubaneswar, Odisha-751010. 

 

I/We have read and examined the following documents relating to…………………………… 

……………………………… 

(Name of the Work) 

(a) Notice inviting tender. 
(b) Instructions to Tenderers 

(c) Technical Specifications 

(d) General Conditions of Contract including Contractors, Labour Regulations, Model Rules for 

Labour Welfare and Safety Code appended to these conditions together with the amendments 

thereto if any. 

(e) Special Conditions of contracts if any. 

(f) Bill of Quantities 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the terms and 

conditions contained or referred to therein and in accordance in all respects with the specifications, designs, 

drawings and other relevant details at the rates contained in Schedule and within the period(s) of completion 

as stipulated in Appendix. 

In consideration of I/We being invited to tender, I/We agree to keep the tender open for acceptance for 120 

days from the due date of submission thereof and not to make any modifications in its terms and conditions 

which are not acceptable to the Corporation. 

 

A sum of Rs 21,400/- is hereby forwarded as Earnest Money Deposit in the form of Demand Draft in favour 

of “The National Small Industries Corporation Ltd” payable at Bhubaneswar. 

 

If I/We fail to keep the tender open as aforesaid of make any modifications in the terms and conditions of the 

tender which are not acceptable to the Corporation, I/We agree that the Corporation shall without prejudice 

to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Should this tender be 

accepted, I /We agree to abide by & fulfill all the terms conditions of aforesaid document. 

If after the tender is accepted, I/we fail to commence the execution of the work as provided in the conditions. 

I/We agree that Corporation shall without prejudice to any other right or remedy is at liberty to forfeit the 

said earnest money absolutely. 
 

Signature of bidder……………………… 
 

Duly authorized to sign the tender 

Dated……………………… 

Witness…………………… 

Date………………………. 

Address…………………… 
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APPENDIX 
 

 

1. Competent Authority : C.M.D. NSIC or his 

Authorized executives 

 

2. Earnest money/Security deposit 

 

a) Estimated cost of the Works; Rs. 10.66 Lacs 

 

b) Earnest money: Rs 21,400/- in the form of 

DD /Pay order in favour of 

The National Small Industries Corporation Ltd” 

payable at Bhubaneswar 

 
 

c) Security Deposit 10% 

 

3. Time allowed for execution of work 30 days 

 

4. Authority competent to decide if CMD, NSIC or his 

“Any other cause” of delay is beyond authorized representative 

Contractor’s control 

 

5. Liquidated Damaged 0.5% (one half of one 

Percent) per week subject 

To a Maximum 10% value of the contract 

 

6. Defect Liability Period 12 months from the date 

Of Completion of work in all 

Respect. 

 

7. Authority competent to reduce CMD NSIC or his 

Compensation authorized executive. 
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SPECIAL CONDITIONS 
 

1. During working at site, some restrictions may be imposed by Engineer-in-Charge/Security staff of 

Corporation or Local Authorities regarding safety and security etc., the contractor shall be bound to 

follow all such restrictions/instruction & nothing extra shall be payable on this account. 

2. No compensation shall be payable to the contractor for any damage caused by rains lightening, wind, 

storm, floods Tornado, earth quakes or other natural calamities during the execution of work. He shall 

make good all such damages at his own cost; and no claim on this account will be entertained. 

3. No labour hutment shall be allowed in the premises. All labourers should leave the site after day’s 

work. The security & Watch ward of site contractor materials/work etc. shall be at his cost only. 

4. All rates quoted by the bidders shall remain firm for the contract period/extended contract period. 

 

5. If the contractor fails to proceed with the work within the stipulated time as specified from the date of 

issue of letter of intent/letter to proceed with the work, the Corporation shall forfeit the earnest money 

deposited by him along with the tender. 

6. Execution of Work at Risk & Cost of Contractor: 

The balance work, if any, left to be completed after the determination/ cancellation of the contract as 

per clause no. 21 of the ‘General Conditions of Contract’ shall be got executed by the Corporation as 

stipulated in the said clause at the risk and cost of the contractor and the additional expenditure, if 

any, incurred by the Corporation in getting the work executed in the manner stated above, the same 

shall be recovered from the dues of contractor. In case the dues of the contractor are not sufficient, 

the contractor shall be liable to deposit the excess amount incurred by the Corporation as 

communicated by the Engineer-in-charge within 30 days of written notice. 

7. The work has to be executed in accordance with the latest CPWD specification mentioned in the 

Schedule of quantity and in case of any discrepancy the CPWD specifications with latest amendments 

if any, shall be followed. The decision of the Engineer-In-Charge in this regard shall be final and 

binding upon the contractor. 

8. The materials used for carrying out the work shall be of best available quality and the contractor has to 

carry out the necessary testing of the material as ordered by the Engineer-In-Charge for its conformity 

and all testing charges shall be borne by the contractor. 

9. All the civil works, if required, like fixing of load hooks, making chases in the wall, drilling of holes, 

fixing of doors and finishing of jambs, providing scaffolding for carrying out complete works shall be 

arranged by the contractor and making good the same. Nothing extra on theses account shall be 

considered or paid. 

 

10. The contractor shall be fully responsible for the any injury or damage caused to the workmen deployed 

by him at site for carrying out the work and Corporation has nothing to do with such happenings and in 

no way shall be held responsible for the same. 

11. The tenderer shall quote their rates exclusive of GST. GST, as applicable shall be reimbursed 

separately on production of deposit challan of GST in time for the project. The contractor must have 

valid tax registration number commensurate with service to be provided and will provide copy of the 

same before release of any payment by NSIC. 
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12. All communication should be addressed to Zonal General Manager, Zone: East-II, 1st Floor, DIC 

Campus, Rasulgarh Industrial Estate, Bhubaneswar, Odisha-751010. 

 

 

 

 

 

 
 

Signature of bidder 
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Bill of Quantity 

 

Estimate for setting up of Zonal Office at Bubneshwar as per DSR 2016 and prevailing market rates. 

Sl. 
No 

. 

DSR 
item 
no. 

Description of item  
Unit 

 
Quantity 

Rate ( Rs. ) Amount ( Rs.) 

A  Civil / Interior items   In 
Figure 

In Words In Figure In Words 

1 13.80 Providing and applying white cement 
based putty of average thickness 1mm, 
of approved brand and manufacturer, 
over the plastered wall surface to 
prepare the surface even and smooth 
complete. 

 

 
Sqm 

     

  For Outer Walls Sqm 18.20 
    

2 13.41.1 Distempering with oil bound washable 
distemper of approved brand and 
manufacture to give an even shade: New 
work (two or more coats) over and 
including water thinnable priming coat 
with cement primer. 

 

 

sqm 

 

 

91.00 
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3 MR Providing and fixing Powder coated 
Aluminum work for doors and Partitions 
walls with extruded built up standard 
tubular sections/ appropriate Z sections 
and other sections of approved make 
fixed with rawl plugs and screws or with 
fixing clips, or with expansion hold 
fasteners for fixing of vertical sections in 
the ceiling to support the frame 
including necessary filling up of gaps at 
junctions, top, bottom and sides with 
required PVC/ neoprene felt, etc. 
Aluminum sections shall be smooth, rust 
free, 
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  straight, mitered and jointed 
mechanically wherever required 
including cleat angle, Aluminum snap 
beading for glazing / paneling, C.P. 
brass/ stainless steel screws all 
complete as per architectural drawings 
and the direction of engineer-in-charge 
With powder coated aluminum section 
of 63.5mm X38.10mm ( sectional weight 
of the Aluminum section should not be 
less than 4 Kg. for the sectional length of 
15’) with 12 mm thick both side pre- 
laminated flat pressed three layer of 
graded wood particle board conforming 
to IS:12823 grade I type II in paneling 
of partition walls or with float glass 
panes of 5 mm thickness ( Modi, saint 
Gobain or equivalent)n paneling of 
required height complete in all respect 
including all hardware fittings as per 
the direction of Engineer -in 
charge.(excluding door fittings like 
Stopper, Tower bolt, Latch Lock, door 
closer, But hinges etc.) 

      

  LHP for work stations of Zonal Office       

  Full Height       

  Total Sqft 570.00     

         

4 MR Providing and fixing toughened glass 
partition and door with all necessary 
fittings of Dorma or equivalent make 
including cutting, fixing in position, all 
complete as directed by Engineer in 
Charge. 
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  Full Height Partition for Zonal Office Sqft 52.70     

         

5 9.95 Providing and fixing ISI marked 
aluminum butt hinges anodized (anodic 
coating not less than grade AC 10 as per 
IS: 1868) transparent or dyed to 
required colour or shade with necessary 
screws etc. complete: 

 

 

Each 

     

 9.95.2 125x63x4 mm Each 16     

         

6 9.97 Providing and fixing aluminum tower 
bolts, ISI marked, anodized 
(anodiccoating not less than grade AC 10 
as per IS : 1868 ) transparent or dyedto 
required colour or shade, with necessary 
screws etc. complete : 

 

 

Each 

     

 9.97.3 200x10 mm each 5     

         

7 9.103 Providing and fixing bright finished 
brass 100 mm mortise latch and lock, ISI 
marked, with six levers and a pair of 
anodized (anodic coating not less than 
grade AC 10 as per IS : 1868) aluminum 
lever handles of approved quality with 
necessary screws etc. complete. 

 

 
 

Each 

 

 
 

4 
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8 9.101 Providing and fixing aluminum hanging 
floor door stopper, ISI marked, anodized 
(anodic coating not less than grade AC 
10 as per IS : 1868) transparent or dyed 
to required colour and shade, with 
necessary screws etc. complete. 

      

 9.101.2 Twin rubber stopper each 5     

         

9 9.84 Providing and fixing aluminum extruded 
section body tubular type universal 
hydraulic door closer (having brand logo 
with IS : 3564, embossed on the body, 
door weight up to 36 kg to 80 kg and 
door width from 701 mm to 1000 mm), 
with double speed adjustment with 
necessary accessories and screws etc. 
complete. 

 

 

 

each 

 

 

 

5 

    

         

10 MR Supply and fixing of L shaped/round/ 
straight workstations table with 
wooden table top, storing rack of two 
shelves (minimum), computer key board 
tray, CPU Stand, UPS Stand all made up 
of 19 mm thick commercial board Duro, 
Century or equivalent make laminated 
with 1 mm thick Sunmica with all 
necessary hardware fittings , handle, 
locks , (Godrej or equivalent make)duly 
painted and polished as required for 
wooden work stations. 

      

  For work stations for persons Cft 320.00     
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11 MR Providing and fixing of wooden rack 
shelves/ storage/ office , meeting , 
reception tables by using of 19 mm 
thick commercial board of approved 
brand in top, bottom and sides with 
inner partition including providing and 
fixing 1 mm thick lamination board of 
approved brand over the commercial 
board all complete as per direction of 
Engineer in charge. The rate quoted 
shall be inclusive of all hardware fittings 
such as locks, catcher, handle, beeding 
molding , etc. The rear side commercial 
board shall be 12mm thick. 

      

  Full height storage rack       

  over head storage       

  Storage for low height       

   Cft 403.65     
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12 26.27 Providing and fixing mineral fiber false 
ceiling tiles at all heights of size 
595X595mm of approved texture, design 
and pattern. The tiles should have 
Humidity Resistance (RH) of 99%, Light 
Reflectance > 85%, Thermal 
Conductivity k = 0.052 - 0.057 w/m K, 
Fire Performance as per (BS 476 pt - 6 
&7)in true horizontal level suspended 
on interlocking T-Grid of hot dipped all 
round galvanized iron section of 0.33 
mm thick (galvanized @120 gsm ) 
comprising of main T runners of 15x32 
mm of length 3000 mm, cross T of size 
15x32mm of length 1200 mm and 
secondary intermediate cross T of size 
15x32 mm of length 600 mm to form 
grid module of size 600x600 mm 
suspended from ceiling using galvanized 
mild steel item (galvanized @80gsm) 50 
mm long 8mm outer diameter M-6 dash 
fasteners, 6 mm diameter fully threaded 
hanger rod upto 1000 mm length and L- 
shape level adjuster of size 85x25x2 
mm, spaced at 1200 mm centre to centre 
along main ‘T’. The system should rest 
on periphery walls /partitions with the 
help of GI perimeter wall angle of 
size24x24X3000 mm made of 0.40 mm 
thick sheet, to be fixed to the wall with 
help of plastic rawl plug at 450 mm 
centre to centre & 40 mm 
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  long dry wall S.S. screws. The exposed 
bottom portion ofn all T-sections used in 
false ceiling support system shall be 
preprinted with polyester baked paint, 
for all heights. The work shall be carried 
out as per specifications, drawings and 
as per directions of the engineer-in- 
charge. 

      

 26.27.1 With 16 mm thick beveled regular 
mineral  fiber  false ceiling tile (NRC 
0.55 to 0.6) 

 
sqm 

 
70.00 

    

         

13 13.50.1 Applying priming coat : With ready 
mixed pink or Grey primer of approved 
brand and manufacture on wood work 
(hard and soft wood) 

 
Sqm 

 
8.40 

    

14 13.61.1 Painting with synthetic enamel paint of 
approved brand and manufacture to give 
an even shade Two or more coats on 
new work 

 
Sqm 

 
8.40 

    

15 6.13 
(P- 
112) 

Half brick masonry with common burnt 
clay F.P.S. (non modular) bricks of class 
designation 7.5 in superstructure above 
plinth level up to floor V level. 

      

 6.13.2 Cement mortar 1:4 (1 cement :4 coarse 
sand) 

sqm 25.20 
    

16 6.15 
(P- 

112) 

Extra for providing and placing in 
position 2 Nos 6mm dia. M.S. bars at 
every third course of half brick masonry. 

      

   sqm 25.20     

17 13.4 
(P- 

222) 

12 mm cement plaster of mix :       
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 13.4.2 1:6 (1 cement: 6 coarse sand) sqm 36.40 
    

         

  Total of Civil Works       

B. Electrical Items       

I Schedule items       

1 1.10 Wiring for light point/ fan point/ 
exhaust fan point/ call bell point with 
1.5 sq.mm FRLS PVC insulated 
copper conductor single core cable in 
surface / recessed medium class PVC 
conduit, with modular switch, 
modular plate, suitable GI box and 
earthing the point with 1.5 sq.mm. 
FRLS PVC insulated copper 
conductor  single  core  cable  etc  as 
required. 

      

(i) 1.10.1 Group A Point 16.00     

2 1.14 Wiring for circuit/ submain wiring 
alongwith earth wire with the 
following sizes of FRLS PVC insulated 
copper conductor, single core cable 
in surface/ recessed medium class 
PVC conduit as required. 

      

(i) 1.14.1 2 X 1.5 sq. mm + 1 X 1.5 sq. mm earth 
wire 

Metre 40.00 
    

(ii) 1.14.2 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth 
wire 

Metre 165.00 
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3 1.12 Wiring for light/ power plug with 
2X4 sq. mm FRLS PVC insulated 
copper conductor single core cable in 
surface/ recessed medium class PVC 
conduit alongwith 1 No 4 sq. mm 
FRLS PVC insulated copper 
conductor single core cable for loop 
earthing as required. 

 

 

 
Metre 

 

 

 
65.00 

    

         

4 1.24 Supplying and fixing following 
modular switch/ socket on the 
existing modular plate & switch box 
including connections but excluding 
modular plate etc. as required. 

      

(i) 1.24.1 5/6 amps switch Each 16.00     

(ii) 1.24.4 3 pin 5/6 Amp Socket Outlet. Each 16.00     

(iii 
) 

1.24.3 15/16 amp switch 
Each 4.00 

    

(iv 
) 

1.24.5 6 pin 15/16 amp socket outlet 
Each 4.00 

    

(v) 1.24.6 Telephone socket outlet Each 8.00     

         

5 1.26 Supplying and fixing modular 
blanking plate on the existing 
modular plate & switch box 
excluding modular plate as required. 

 
Each 

 
5.00 

    

         

6 1.32 Supplying and fixing suitable size GI 
box with modular plate and cover in 
front on surface or in recess, 
including providing and fixing 6 pin 
5/6 & 15/16 amps modular socket 
outlet and 15/16 amps modular 
switch, connection etc. as required. 

 

 

Each 

 

 

2.00 
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7 1.27 Supplying and fixing following size/ 
modules, GI box along with modular 
base & cover plate for modular 
switches in recess etc. as required. 

      

(i) 1.27.4 6 Module (200mmx75mm) Each 1.00     

(ii) 1.27.3 4 Module (125mmx75mm) Each 1.00     

(iii 
) 

1.27.2 3 Module (100mmx75mm) 
Each 1.00 

    

         

8 5.16 Providing & Fixing 6 SWG dia GI wire 
on surface on in recess for loop 
earthing as required. 

 
Meter 

 
40.00 

    

         

9 2.16 Supply & fixing DP sheet steel 
enclosure on surface / recess along 
with 25/32 Amp 240 volt " C " curve 
DP MCB complete with connections, 
testing and commissioning etc. as 
required. 

 

 
Each 

 

 
2.00 

    

         

10 1.18 Supply  and  drawing  following pair 
0.5 mm dia FRLS PVC insulated 
annealed copper conductor, 
unarmoured telephone cable in the 
existing  surface  /  recessed  steel  / 
PVC conduit as required. 

      

(i) 1.18.3 4 Pair Meter 180.00     
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11 1.21 supply and fixing of following size of 
medium class PVC conduit along with 
accessories in surface / recess 
including cutting the wall and 
making good the same in case of 
recessed conduit as required. 

      

(i) 1.21.1 20 mm Meter 300.00     

(ii) 1.21.3 32 mm Meter 15.00     

         

12 1.53 Supplying and drawing of UTP 4 pair 
CAT 6 LAN Cable in the existing 
surface/ recessed Steel/ PVC conduit 
as required. 

      

(i) 1.53.2 2 run of cable Meter 400.00     

         

13 2.4 Supplying and fixing following way, 
horizontal type three pole and 
neutral, sheet steel, MCB distribution 
board, 415 V, on surface/ recess, 
complete with tinned copper bus bar, 
neutral bus bar, earth bar, din bar, 
interconnections, powder painted 
including earthing etc. as required. 
(But without MCB/RCCB/ Isolator) 

      

(i) 2.4.2 6 way (4 + 18), Double door Each 1.00     

         

14 2.1 Supplying and fixing 5 A to 32 A 
rating, 240/415 V, 10 kA, “C” curve, 
miniature circuit breaker suitable for 
inductive load of following poles in 
the existing MCB DB complete with 
connections, testing and 
commissioning etc. as required. 

 

 
 

Each 

 

 
 

18.00 
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(i) 2.10.1 Single pole       

         

15 7.7 Laying and fixing of one number PVC 
insulated and PVC sheathed / XLPE 
power cable of 1.1 kV grade of 
following size on wall surface as 
required. 

      

(i) 7.7.1 Upto 35 sq. mm (clamped with 1mm 
thick saddle) Meter 10.00 

    

         

16 7.8 Laying and fixing of one number PVC 
insulated and PVC sheathed / XLPE 
power cable of 1.1 kV grade of 
following size on cable tray as 
required. 

      

(i) 7.8.1 Upto 35 sq. mm (clamped with 1mm 
thick saddle) Meter 30.00 

    

         

17 7.5 Laying of one number PVC insulated 
and PVC sheathed / XLPE power 
cable of 1.1 kV grade of following size 
in the existing RCC/ HUME/ METAL 
pipe as required. 

      

(i) 7.5.1 Up to 35 sq. mm Meter 10.00     

         

18 9.1 Supplying and making end 
termination with brass compression 
gland and aluminum lugs for 
following size of PVC insulated and 
PVC sheathed / XLPE aluminum 
conductor cable of 1.1 kV grade as 
required. 
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(i) 9.1.34 4 X 25 sq. mm (28mm) Each 2.00     

II  Non Schedule items       

19  SITC of 63 Amps TPN MCB in the 
existing DB. 

Each 1.00 
    

         

20  SITC of LED Bulb 15 watt of make 
syska/ philips/ bajaj/ havells along 
with holder. 

 
Each 

 
1.00 

    

         

21  SITC of 9 inches, fresh air fan with 
louvers including connections, civil 
work etc if required in all respect. 

 
Each 

 
2.00 

    

         

22  SITC of 16 inches wall fan of make 
Crompton, Havells, Bajaj. Each 9.00 

    

         

23  SITC of PVC 6 Module box along with 
Modular cover plate. Nos. 9.00 

    

         

24  SITC of PVC 3 Module box along with 
Modular cover plate. Nos. 2.00 

    

         

25  SITC of PVC 2 Module box along with 
Modular cover plate. Nos. 8.00 

    

         

26  SITC of Data socket outlet 02 Nos. 
along with PVC box and cover plate 
of reputed make. 

 
Nos. 

 
8.00 
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27  Supply and drawing 20 pair FRLS 
PVC insulated annealed copper 
conductor, unarmored telephone 
cable in the existing surface / 
recessed steel / PVC conduit as 
required. 

 

 
Meter 

 

 
45.00 

    

         

28  SITC of 20 Pair telephone TAG Box on 
walls / existing cable tray. Each 1.00 

    

         

29  Supply of following sizes Armored 
XLPE cable of reputed make like KEI, 
Havells, Polycab as approved by 
Engineer In charge. 

      

(i)  4 core x 25 Sq. mm. (1100 V) Meter 40.00     

         

30  Shifting of fire sprinklers and 
detectors from their existing location 
to under the false ceiling. Note: All 
extension of wiring and pipe deemed 
to be the part of this item. Nothing 
will be paid extra on this account. 

 

 
Lot 

 

 
1.00 

    

         

31  SITC of 2x2 ft LED Lights ranging 
from 34 watt to 39 watt suitable for 
false ceiling of make : Philips, 
Crompton, Havells, Surya. 

 
Each 

 
11.00 

    

         

  Total of Electrical Works       

         

C. VRF Ducting Items       
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1 

 G.I. Sheet Metal Ducting 
(Rectangular)  (Make  :TATA/ 
SAIL/ BHUSHAN STEEL) 

      

 i 24 Gauge Sqmt 110     

         

2  Installation       

  Providing and fixing Nitrile rubber 
insulation on ducts complete as per 
specifications and drawings.  (Make 
:   SUPERLON/   KFLEX/   AFLEX/ 
ARMACELL) 

      

 ii 9 mm thick Sqmt 90     

 ii Acoustic Lining Sqmt 30     

         

 

 

3 

 Grilles/ Diffusers (Make : 
AEROTECH/ BALANCE AIR 
EQUIPEMENT/ SYSTEMAIR) 

      

  Providing, fixing, testing, and 
commission - ing supply and return 
air grilles/ diffusers as per 
specifications and drawing. 

      

 i Aluminum supply air grills with 
damper. 

Smt 4 
    

         

4  Canvas connections       

  Providing and fixing Fire retardant 
non porous double layer flexible 
connection between each indoor unit 
and duct. 

 
Nos. 

 
3 

    

         

  Total of VRF Ducting Works       
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  Grand Total in Rs. 
(Civil+Electrical+VRF Ducting) 

      

  Grand Total in words. 
(Civil+Electrical+VRF Ducting) 

      

 

 

 

 

 

 

 
 

Signature of Bidder with Seal 


