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Ref: - SIC/HO/WD/EXB/1(65)/07-12 Date: 08.06.2018

Sub: SITC of 03 nos changeover switch with associated works at NSIC
Exhibition Complex Okhla Industrial Estate, New Delhi -110020.

Sir,

Tender documents in respect of the above mentioned works containing
23 pages as detailed on page 4 (Index) are forwarded herewith. Please note that
tender is to be issued in the office of the Chief General Manager-SG (Works)
NSIC Ltd., NSIC Bhawan Okhla Industrial Estate New Delhi-110020 upto
25.06.2018, 3.00 P.M.

The Tender should be signed on each page, dated and witnessed in all places
provided for in the documents; all other papers should be initialed.

The tender should be accompanied by Earnest Money Deposit in the form of
demand draft as mentioned in Appendix. Tenders without earnest money deposit
shall be summarily rejected. The tenders will be opened at 3.30 P.M. on
25.06.2018.

The person, signing the tender on behalf of company/firm or on behalf of
another person shall attach with tender a certified copy of proper authority /power
of attorney on a non-judicial stamp paper of requisite value or Letter Head of the
firm duly executed in his favour by such person, company/firm and must state
specifically that he has authority to sign such tenders for and on behalf of such
person or company/firm as the case may be, and in all matters pertaining to the
contract including arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and
returned along with the tender documents.

Yours faithfully
Encl. 23 Pages

Chief General Manager-SG (Works)

Signature of the Contractor with stamp




Tender notice for SITC of 03 nos changeover switch with associated works at
NSIC Exhibition Complex Okhla Industrial Estate, New Delhi -110020.

TENDER NOTICE NO Ref: - SIC/HO/WD-EM/1(14)/2005-10 Date: 08.06.2018
Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from
experienced Contractors

S. Name of the work |Estimated| EMD | Com | Issue of Blank | Last Date of
No. cost (Rs) p- Tender Submission
Rs. letion Document Tender
(Lacs) Time
1. | Supply, installation, | 1.79 5000 |60 From 25.06.2018
testing & | Lacs days | 08.06.2018to |Up to 3.00
commissioning  of | plus 22.06.2018 PM
03 nos changeover | GST
switch with
associated works at
NSIC Exhibition
Complex New Delhi
-110020.
1. Blank tender documents (non-transferable) for above work shall be issued

from 08.06.2018 to 22.06.2018 on working days from the address given
below on payment of required tender fee of Rs.500/- (Rupees Five Hundred
only) (non-refundable) in cash/DD in favour of “The National Small Industries
Ltd.”, payable at New Delhi. The bidders may also download the tender
documents from the website however a separate demand draft of Rs 500/- in
favour of “The National Small Industries Ltd” payable at New Delhi is to be
enclosed along-with the offer towards the cost of tender documents. NO
Cheque are acceptable. Quotations / Tenders without EMD will be

summarily rejected.

2. The tenderer shall take into account basic price, cost of labour, T & P,
CGST/SGST as applicable, conveyance / cartage etc. before quoting the
rates. No extra claim what so ever in this regard shall be entertained. Parties
are required to quote their Pan No., CGST no. , SGST no.and PF Code.

3. The tenders should have completed minimum one similar nature work in
their name of value 80% of the estimated cost or two works of value 60% of
the estimated cost or three works of value 40% of the estimated cost during
last 5 years. Photocopies of the completion certificates/award letters should
be submitted along with the tender. Completion certificate issued by the
reputed organization / MNC shall also be accepted. In case of certificates
issued by the private party, copies of TDS should also be enclosed.

4, Work of similar nature means “design, supply, erection, testing and
commissioning of Transformers / HT/LT Panels/ DG sets/ HT /LT Cabling
work or any Electrical work including supply & Installation of Electrical
switchgears.



5. While applying for the tender document, the intending tenderers shall furnish
proof of, experience certificates, works completed/awarded, valid work
contract tax/CGST/SGST as applicable.

6. The tender issuing authority reserves the right to issue or refuse to issue the
tender document to any party without assigning any reason.

7. NSIC reserves the right to reject all or any tender wholly or partly without
assigning any reason whatsoever.

8. The bidders having valid registered with NSIC, DIC or Udyog Aadhar shall
be exempted from the submission of EMD/Tender cost. However, in case
the said registered contractor become L-1, he will have to deposit the
security deposit after award of the work. The copy of the said valid certificate
shall also be enclosed with the tender document for availing the benefits.

9. The tenderer must confirm their acceptance of the terms and conditions
mentioned herein and the enclosed documents. Each page of the original
guotation document should be signed and returned back and this will form a
part of the contract.

10. Complete tender document available on our website www.nsic.co.in, any
further corrigendum/addendum to this tender document shall be made
available on aforesaid website. It is therefore, requested that the bidders
may regularly visit the website for checking any corrigendum/addendum to
this document.

11. All the communication with respect to the tender shall be addressed to:
Chief General Manager-SG (Works/Estate),
NSIC- LTD, NSIC Bhawan,
Okhla Industrial Estate,
Phase-lll,
New Delhi-110020

12. Special provision for Micro & Small Enterprises:

Micro and Small Enterprises (MSES) participating in the tender will be given benefit
as per Public Procurement Policy, 2012. Further, the MSEs owned by SC/ST
entrepreneurs will also be given benefits as per Public Procurement Policy, 2012
The definition of MSEs owned by SC/ST is as given under:
a) In case of proprietary MSE. Proprietor shall be SC/ST
b) In case of partnership MSE, the SC/ST partners shall be holding at least
51% shares in the unit.
c) In case of Private Limited Companies, at least 51% share shall be held by
SC/ST promoters.
Document to claim benefits shall be enclosed along with offer.

Chief General Manager-SG (Works)


http://www.nsic.co.in/

THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISES)
Okhla Industrial Estate New Delhi -110020

Ref: - SIC/HO/WD-EM/1(14)/2005-10
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INSTRUCTIONS TO TENDERERS

1.0 GENERAL

Tenderers are advised to acquaint themselves fully with the description of
work, scope of services, time schedule and terms and conditions including
all the provisions of the Tender Document before framing up their tender.

2.0 SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their tenders as to site conditions,
means of access to the site.

3.0 SUBMISSION OF TENDER

The expression “Tender Notice” referred to in the Tender Documents shall
be deemed to include any Notice / Letter Inviting Tender with respect to the
work forming the subject matter of the documents and vice-versa.

The tender complete in all respects shall be submitted along with Earnest
Money as stipulated in the Notice / Letter Inviting Tender ONLY. Tenders
without Earnest Money Deposit will be out rightly rejected.

This envelope shall contain the following: -

EMD in the form of Demand Draft drawn on a scheduled/nationalized bank in
favour of ‘The National Small Industries Ltd.”, payable at New Delhi shall be
accepted.

Photocopies of the completion certificates/award letters should be submitted along
with the tender. Completion certificate issued by the reputed organization / MNC
shall also be accepted. In case of certificates issued by the private party, copies of
TDS should also be enclosed

Valid registration with Sales Tax department for Work Contract Tax/GST No.
Tender cost in requisite form if tender down loaded from the Website.
3.1 Essentially qualifying criteria

Tenderer should submit the following documents with tender.

1.) EMD in requisite form

2.) Tender cost in requisite form if tender is downloaded from NSIC website.
3.) Experience certificates /completion certificates.

4.) Registration certificate of GST.

4.0 ABNORMAL RATES

If it is noticed that the unit rates quoted by the Tenderer for any items are unusually
high or unusually low, it will be sufficient cause for rejection of the tender unless the
Corporation is convinced about the reasonableness of the unit rates on scrutiny of
the analysis for such unit rate to be furnished by the tenderer on demand.



5.0 DEVIATIONS TO TENDER CLAUSES:

Tenderers are advised to submit the tenderers strictly based on the terms and
conditions and specification contained in the Tender Documents and not to
stipulate any deviations. Conditional tenders are liable to be rejected.

6.0 VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a minimum
period of 120 days from the date of opening of the tenders.

7.0 AWARD OF WORK

Corporation reserves the right to split the job into two or more parts and to award
the work to separate agencies/contractors. Work shall be awarded to the lowest
bidder, subject to the work experience and fulfilment of other terms & conditions
and specifications.

8.0 ACCEPTANCE / REJECTION OF TENDER

i) Corporation does not bind itself to accept the lowest tender.

i) Corporation also reserves the right to accept or reject any tender in part or full
without assigning any reason whatsoever.

iii) Corporation also reserves the absolute right to reject any or all the tenders at
any time solely based on the past unsatisfactory performance by the
bidder(s) the opinion/decision of NSIC regarding the same shall be final and
conclusive.

8.0 CORRECTIONS

No corrections or overwriting will be entertained in schedule of rates by using
correcting fluid. All correction in the schedule of rate should be initialed.

9.0 FIRM RATES
The rates quoted by bidder shall remain firm till completion of all works even during
the extended period, if any, on any account what so ever. It is provided that the

contractor shall not change any of the rates, quoted in the tender till the completion
of work.

Chief General Manager-SG (Works)



GENERAL CONDITIONS OF CONTRACT

Where the context so requires, words importing the singular only also
include the plural and vice versa.

Corporation shall mean ‘The National Small Industries Corporation Ltd.
(A Government of India Enterprise) “NSIC Ltd., NSIC Bhawan, Okhla
Industrial Estate, New Delhi-110020 and shall include their legal
representatives, successors and permitted assigns.

The Contractor is required to approach the Corporation for execution of
agreement for the said work as per the prescribed proforma to be provided
by the Corporation on a non-judicial stamp paper of Rs.100/- within 10 days
from the issue of the letter of award.

Contract Documents:

The Contractor shall be provided, free of charge, one certified true copy of
the Contract Documents and of all further drawings, which may be issued
during the progress of the Works. He shall keep these Documents on the
Site in good order.

Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, taxes tools, plant,
equipment and transport which may be required in preparation of and for
and in the full and entire execution and completion of the works.

Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and
shall satisfy himself before submitting his tender as to the nature of the Site,
the quantities and nature of works and material necessary for the completion
of the Works and the means of access to the Site, the accommodation he
may require and in general shall himself obtain all necessary information as
to risks, contingencies and other circumstances which may influence or
affect this tender.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering
as to the Correctness and sufficiency of his tender for the works and of the
rates and prices quoted in the Schedule of Quantities, which rates and
prices shall except as otherwise provided, cover all his obligations under the
contract and all matters and things necessary for the proper completion and
maintenance of the Works.

Any error in description, quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor
from the execution of the whole or any part of the Works comprised therein



according to drawings and specifications or from any of his obligations under
the Contract.

In the event of an error occurring in the amount column of Schedule of
Quantities as a result of wrong extension of the unit rate and quantity the
unit rate shall be regarded as firm and extension shall be amended on the
basis of the rate.

All errors in totaling in the amount column and in carrying forward totals shall
be corrected.

9. Security Deposit:

9.1

9.2

9.3

10

Total security deposit shall be 10 % of the accepted tender cost and shall be
deposited/deducted by/from the contractor as following: -

a). Initial Security Deposit:
The earnest money deposited shall be converted into initial security deposit.
b). Balance Security Deposit

Balance security will be recovered in RA / final bill through deductions at the
rate of ten per cent (10%) of the total completed work value.

All compensation or other sums of money payable by the contractor under
the terms of this Contract or any other Contract or any other account
whatsoever may be deducted from the security deposit.

Refund of Security deposit: Security deposit refundable to the Contractor
worked out on the basis of the value of work completed shall be refunded to
the Contractor on the Engineer-In-Charge certifying in writing that the work
has been completed satisfactorily after defect liability period of 12 months.
No interest shall be payable to the contractor on the Security Deposit
furnished/ recovered from the contractor, by the Corporation.

Deviations/Variations Extent and Pricing

The Engineer-in-charge shall have power (i) to make alteration, in omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or
advisable during the progress of the work, and (ii) to omit a part of the works
in case of non-availability of a portion of the site or for any other reasons and
the contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in Charge and
such alterations, omissions, additions or substitutions shall form part of the
contract as if originally provided therein and any altered, additional or
substituted work which the contractor may be directed to do in the manner
specified above as part of the works, shall be carried out by the contractor
on the same conditions in all respects including price on which he agreed to
do the main work except as hereafter provided.



10.1

10.2

11.0

111

11.2

The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered, be
extended if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

i) 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.

Deviation, Extra Items and Pricing
Rates for Extra/ Additional Items

)] If the rate for additional, altered or substituted item of work is specified
in the Schedule of Quantities, the Contractor shall carry out the
additional, altered or substituted item at the same rate.

1)) If the rate for any altered, additional or substituted item of work is not
specified in the schedule of Quantities, the rate for that item shall be
derived from the rate for the nearest similar item specified therein.

iii) If the rate for any altered, additional or substituted item of work cannot
be determined in the manner specified in sub-paras (i), and (ii) above,
the contractor shall, within 7 days of the date of receipt of the order to
carry out the said work, inform the Engineer-in-Charge under advice
to the Accepting Authority of the rate which he proposes to claim for
such item of work, supported by analysis of the rate claimed, and the
Engineer-in-Charge shall, within fifteen days thereafter, after give
due consideration to the rate claimed by the Contractor determine the
rate on the basis of market rate(s). In the event of the contractor
failing to inform the Engineer-in-Charge within the stipulated period of
time, the rate which he proposes to claim, the rate for such item shall
be determined by the Engineer-in-Charge on the basis of market
rate(s) shall be final. Payment of such items shall be made
accordingly.

Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix or
the extended time in accordance with these conditions shall be the essence
of the Contract. The execution of the works shall commence from the 10™
day after the date on which the Corporation issues written orders to
commence the work or from the date of handing over of the site, whichever
is earlier.

As soon as possible after the Contract is concluded the Engineer-in-Charge
and the Contractor shall agree upon a Time and Progress Chart. The Chart
shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works.

11.3 If the work be delayed by

(a) Force majeure or

10



11.4

12

13

14

15

(b) Abnormally bad weather or
(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting
any of the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by
Corporation in executing work not forming part of the contract, or

() Any other cause, which, in the absolute discretion of the authority
mentioned in Appendix, is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge but
shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the Works.

The Contractor shall arrange, at his own expense, all tools, plant and
equipment hereafter referred to as (T & P) labour, P.O.L. & electricity/water
required for execution of the work.

FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not
constitute default hereunder or give rise to any claim for damages, if any, to
the extent such delays or failure of performance is caused by occurrences
such as Act of god or the public enemy; expropriation or confiscation of
facilities by Government authorities, or in compliance with any order or
request of any Governmental authorities or due acts of war, rebellion or
sabotage or fires, floods, explosions, riots or illegal joint strikes of all the
workers of all the contractors.

MATERIALS

All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested
by the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-
Charge in this regard.

Labour:

a.) The Contractor shall employ its labour in sufficient numbers to maintain
the required rate of progress and of quality to ensure workmanship of the
degree specified in the Contract and to the satisfaction of the Engineer-in-
Charge. The Contractor shall not employ in connection with the Works any
person who has not completed eighteen years of age.

11
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b.) All the workers or employees deployed by the contractors shall consider
the employees of contractor and corporation shall not have any liability what
SO ever in nature in regard to such workers/employees.

c.) The Contractor shall pay to labour employed by him directly wages not
less than fair wages as per Minimum Wages Act. Fair Wage' means wages,
which shall include wages for weekly day of rest and other allowances
whether for time or piece work, after taking into consideration prevailing
market rates for similar employment in the neighborhood but shall not be
less than the minimum rates of wages fixed under the payment of Minimum
Wages Act.

d.) The Contractor shall in respect of labour employed by him or his sub-
contractor comply with or cause to be complied with the Contractor Labour
Regulation in regard to all matters provided therein.

e.) The Contractor shall comply with the provisions of the payment of
Wages Act, 1936, Minimum Wages Act, 1948, Employers’ Liability Act,
1938. Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefit Act, 1970 or any modification thereof or any other law
relating thereto and rules made there under from time to time.

f) The Contractor shall indemnify and keep indemnified the Corporation
against:

i) Any claim arising out of third party loss/ damage to life or property
caused by/ during execution of the work.

i) Any claim arising out of loss/ damage to the workmen engaged by the
Contractor during execution of the work.

iii) Any claim due to non-compliance of applicable PF/ Labour laws, ESI
Regulations etc.

Inspections and Approval:

All work embracing more than process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice to
the Engineer-in-Charge or his authorized representative when each stage is
ready. The Engineer-in-Charge or his representative shall have powers at
any time to inspect and examine any part of the Works and the contractor
shall give such facilities as may be required for such inspection and
examination, at manufacturers works if necessary.

Liquidated Damages for Delay

Time is essence of the contract. In case the CONTRACTOR fails to
complete the whole work within the stipulated period, and clear the site he
shall be liable to pay liquidated damages @ 0.5% (One Half of one percent
only) of the value of contract per week and or part thereof of the delay
subject to a maximum of 10% (ten percent only) of the value of the contract.
The amount of Compensation may be adjusted or set-off against any sum

12
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18.1

18.2

18.3

18.4

19

a.

payable to the Contractor under this or any other contract with the
Corporation.

Instruction and Notices:

Subject as otherwise provided in this contract, all notices to be given on
behalf of the Corporation and all other actions to be taken on its behalf may
be given or taken by the Engineer-in-Charge or any officer for the time being
entrusted with the functions, duties and powers of the Engineer-in-Charge.

All instructions, notices and communications, etc., under the contract shall
be given in writing and if sent by registered post to the last known place of
abode or business of the Contractor shall be deemed to have been served
on the date when in the ordinary course of post these would have been
delivered to him.

Foreclosure of Contract in Full or in Part due to Abandonment or Reduction
in Scope of Work.

If at any time after acceptance of the tender the Corporation shall decide to
abandon or reduce the scope of the works for any reason whatsoever and
hence not require the whole or any part of the Works to be carried out the
Engineer-in-Charge shall give notice in writing to that effect to the Contractor
and Contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might
have derived from the execution of the works in full but which he did not
derive in consequence of the foreclosure of the whole or part of the works.

The Contractor shall be paid at Contract rates full amount for works executed
at Site as certified by the Engineer-in-Charge.

Cancellation of Contract in Full or in Part:

If the Contractor:

At any time makes defaults in proceeding with the Works with due
negligence and continues to do so even after a notice in writing of 7 days
from the Engineer-in-Charge; or

Commits default in complying with any of the terms and conditions of
Contract and does not remedy it or take effective steps to remedy it within 7
days after a notice in writing is given to him in that behalf by the Engineer-in-
Charge; or

Fails to complete the works or items of work on or before the date(s) of
completion, and does not complete them within the period specified in a
notice given in writing in that behalf by the Engineer-in-Charge; or

Violates any of the terms and conditions stipulated in this agreement

Being a company, passes a resolution or the Court makes an order for
liquidation of its affairs, or a receiver or manager on behalf of the debenture
holders is appointed or circumstances shall arise which entitle the Court or
debenture holders to appoint a receiver or manager; or

13
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22.1

22.2

22.4

22.5

Liability for Damage, Defects or Imperfections and Rectification thereof:

If the Contractor or his workmen or employees shall injure or destroy any
part of the building in which they may be working or any building, road,
fence, etc. contiguous to the premises on which the work or any part of it is
being executed, or if any damage shall happen to the work while in progress
the Contractor shall upon receipt of a notice in writing in that behalf make the
same good at his own expense. In case of repairs and maintenance works,
splashes and dropping from white washing, painting, etc. shall be removed
and surfaces cleaned simultaneously with completion of these items of work
in individual rooms, cabins or premises, etc. where the work is done, without
waiting for completion of all other items of work in the contract. In case the
Contractor fails to comply with the requirements of this condition, the
Engineer-in-Charge shall have the right to get the work done by other means
at the cost of the Contractor. Before taking such action, however, the
Engineer-in-Charge shall give three days’ notice in writing to the Contractor.

Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-
Charge shall be final and binding) becomes necessary and Contractor is
unable or unwilling at once to carry it out, the Engineer-in-Charge may by his
own or other workpeople carry it out, as he may consider necessary. If the
urgent work shall be such as the Contractor is liable under the contract to
carry out at his expenses, the expenses incurred on it by the Corporation
shall be recoverable from the Contractor and be adjusted or set off against
any sum payable to him.

VALUATIONS AND PAYMENT:

The Engineer-in-Charge shall accept as otherwise stated ascertain and
determine by measurement the value in accordance with the contract work
done in accordance therewith.

All items having a financial value shall be entered in Measurement Book,
etc. prescribed by the Corporation so that a complete record is obtained of
all work performed under the contract.

Payment will be made on actual measurement basis as carried out at the
site. The quantities given in the schedule of quantities are only approximate
and contractor will have to carry out the work as per the
increased/decreased quantity of work as per the directions of Engineer-in-
Charge. For releasing the payment up-to accepted tender amount the Chief
General Manager-SG (Works) is the approving authority.

The Contractor shall, without extra charge, provide assistance with every
appliance, labour and other things necessary for measurements. In regard to
measurement, variation; the decision taken by the Engineer-in-charge shall
be final.

No escalation will be paid even in extended period, if any.

14



22.6

22.7.

23

24

24.1

24.2

25

All measurements shall be taken jointly by the Engineer-in-charge or his
authorized representative and by the contractor or his authorized
representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer-in-charge and the
parties. If the Contractor objects to any of the measurements recorded on
behalf of the Corporation a note to that effect shall be made in the
Measurement Book against the item object to and such note shall be signed
and dated by all the parties engaged in taking the measurement. The
decision of the Competent Authority on any such dispute or difference or
interpretation shall be final and binding on both the parties and shall be
beyond the scope of the settlement of disputes of Arbitration in respect of all
contract items, substituted items, extra items and deviations.

All statutory deductions as applicable like TDS, sales tax/VAT shall be made
from the due payment of the contractor.

Methods of Measurement:

Except where any general or detailed description of the work in Quantities
expressly shows to the contrary, Schedule of Quantities shall be deemed to
have been prepared and measurements shall be taken in accordance with
the procedure set forth in the Schedule of Rates / Specification
notwithstanding any provision in the relevant Standard Method of
Measurement or any general or local custom.

Income Tax/WCT/VAT

Income tax including surcharge if any, at the prevailing rate shall be
deducted from the Contractor’s bills as per the provision of Income Tax Act.

The Contractor shall ascertain from the concerned commercial tax
department regarding the applicability of Works Contract Tax / CGST/SGST.
Necessary deductions will be made from the contractor’s bill as applicable.

Carrying out part work at risk & cost of contractor

The Engineer-in-charge without prejudice to any other right or remedy
against the contractor which have either accrued or accrue thereafter to the
Corporation, by a notice in writing to take the part work/ part incomplete work
of any item(s) out of his hands and shall have powers to:

a) Take possession of the site and any materials, constructional plant,
implements, Stores etc., thereon; and/or

b) Carry out the part work/ part incomplete work of any item(s) at the risk
and cost of the contractor.

Any excess expenditure incurred or to be incurred by the Corporation in
completing the part work/ part incomplete work of any item(s) or the excess
loss of damages suffered or may be suffered by the Corporation as
aforesaid without prejudice to any other right or remedy available to
Corporation in law or as per agreement be recovered from any money due to
the contractor on any account, and if such money is insufficient, the
contractor shall be called upon in writing and shall be liable to pay the same
within 30 days.

15
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If the contractor fails to pay the required sum within the aforesaid period of
30 days, the Engineer-in-charge shall have the right to sell any or all of the
contractors’ unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with
the provision of the contract.

In the event of above course being adopted by the Engineer-in-charge, the
contractor shall have no claim to compensation for any loss sustained by
him by reason of his having purchased or procured materials or entered into
any engagements or made any advance on any account or with a view to
the execution of the work or the performance of the contract.

ARBITRATION AND LAWS

Arbitration:

Except where otherwise provided for in the contract all questions and
disputes relating to the meaning of the specifications, designs, drawings and
instructions herein before mentioned and as to the quality of workmanship or
materials used onto work or as to any other question, claim right matter or
thing whatsoever in any way arising out of or relating to the contract, designs
drawings, specifications, estimates, instructions, orders and these conditions
or otherwise concerning the works, or the execution or failure to execute the
same whether arising during the progress of the work or after the completion
or abandonment thereof shall be referred to the sole arbitration of the
Chairman-cum-Managing Director of the National Small Industries
Corporation Ltd. and if the Chairman-cum-Managing Director is unable or
unwilling to act, to the sole arbitration of some other person appointed by the
Chairman cum Managing Director, National Small Industries Corporation
Ltd. willing to act as such arbitrator. There will be no objection if the
arbitrator so appointed is an employee of the National Small Industries
Corporation Ltd. and that he had to deal with the matters to which the
contract relates and that in the course of his duties as such he had
expressed views on all or any of the matters in dispute or difference. The
arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason as aforesaid at the
time of such transfer, vacation of office or inability to act., Chairman and
Managing Director, National Small Industries Corporation Ltd. shall appoint
another person to act, as arbitrator in accordance with the terms of the
Contract. Itis also a term of this contract that no person other than a person
appointed by C.M.D., National Small Industries Corporation LTD., as
aforesaid should act as arbitrator and if for any reason, that is not possible,
the matter is not to be referred to arbitration at all.

Subject as aforesaid the provision of the Indian Arbitration and
Reconciliation Act, 1996, or any statutory modification or re-enactment
thereof and the rules made there under and for the time being in force shall
apply to the arbitration proceeding under this clause.

It is a term of the contract that the party invoking arbitration shall specify the
dispute or disputes to be referred to arbitration under this clause together
with the amount or amounts claimed in respect of each such dispute.
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The arbitrators may from time to time with consent of this party enlarge the
time, for making and publishing the award.

The work under the contract shall, if reasonably possible continue during the
arbitration proceedings and so payment due to payable to the Contractor
shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date
he issued notice to both parties fixing the date of the first hearing. The
Arbitrator shall give a separate award in respect of each dispute of
difference referred to him.

The venue of arbitration shall be such place as may be fixed by the
Arbitrator in sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all
parties to this contract.

The cost of arbitration shall be borne by the parties to the dispute, as may be
decided by the arbitrator(s).

The Indian Laws shall govern this contract for the time being in force. The
courts at New Delhi / Delhi only shall have the jurisdiction

Chief General Manager-SG (Works)

SIGNATURE OF THE CONTRACTOR
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FORM OF TENDER

To

Chief General Manager-SG (Works)
NSIC Ltd., NSIC Bhawan

Okhla Industrial Estate,

New Delhi-110020

I/'We have read and examined the following documents relating

(Name of the Work)

a). Notice inviting tender.
b). Instructions to Tenderers
c). Technical Specifications

d). General Conditions of Contract including Contractors, Labour
Regulations, Model Rules for Labour Welfare and Safety Code appended
to these conditions together with the amendments thereto if any.

e). Special Conditions of contracts if any.

f). Bill of Quantities

I/lWe hereby tender for execution of the works referred to in the
aforesaid documents upon the terms and conditions contained or referred to therein
and in accordance in all respects with the specifications, designs, drawings and
other relevant details at the rates contained in Schedule and within the period(s) of
completion as stipulated in Appendix.

In consideration of I/We being invited to tender, I/We agree to keep the
tender open for acceptance for 120 days from the due date of submission thereof
and not to make any maodifications in its terms and conditions which are not
acceptable to the Corporation.

A sum of Rs 5,000/- is hereby forwarded as Earnest Money Deposit in
the form of Demand Draft in favour of NSIC Ltd. payable at New Delhi . If I/We fall
to keep the tender open as aforesaid of make any modifications in the terms and
conditions of the tender which are not acceptable to the Corporation, I/We agree

18



that the Corporation shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely. Should this tender be accepted,
| /We agree to abide by & fulfill all the terms conditions of aforesaid document.

If after the tender is accepted, I/we fail to commence the execution of
the work as provided in the conditions. I/We agree that Corporation shall without
prejudice to any other right or remedy is at liberty to forfeit the said earnest money
absolutely.

Signature of contractor.................c..c.......

Duly authorized to sign the tender on behalf of the (in block
capitals).......ccoevvvinnenn.n.

Date......oovvvviviininnn,

Address.......oooovii .
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APPENDIX
1. Competent Authority C.M.D. NSIC or his
Authorized executives
2. Earnest money/Security deposit
a) Estimated cost of the Works Rs. 1.79 Lacs plus GST
b) Earnest money Rs 5,000/- in the form of
DD /Pay order in favour

of NSIC Ltd. New Delhi

c) Security Deposit 10% of the contract value.

3. Deviation limit for items of work

Deviation limit beyond which clauses 10.2 100%
shall apply for the building / Development work

4. Time allowed for execution of work 60 Days
5. Authority competent to grant extension of time for CGM-SG (Works)

or his any cause of delay which is beyond Authorized
representative Contractor’s control

6. Liquidated Damaged 0.5% (one half of one
Percent) per week
subject
to a Maximum 10%
value of the contract
7. Approving Authority for releasing the payment CGM-SG (Works) NSIC Ltd
up to the accepted tender cost. New Delhi
8. Defect Liability Period 12 months from the date
of Completion of work.
9. Authority competent to reduce CGM-SG (Works) NSIC Ltd.
Compensation New Delhi

(Signature of the Contractor)
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10.

11.

12.

13.

SPECIAL CONDITIONS

Any facility not mentioned in this scope, but which is vital to SITC of
changeover switch is assumed to be included in the scope of work.

The contractor shall ensure quality control measures on different aspects of
construction including materials, workmanship and correct construction
methodologies to be adopted.

Electricity for erection at site will be provided free of cost at NSIC substation.
However, cable, T &P etc will have to be managed by the contractor
Contractor has to ensure safety and provide adequate supervision.

During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety
and security etc., the contractor shall be bound to follow all such
restrictions/instruction & nothing extra shall be payable on this account.

No compensation shall be payable to the contractor for any damage caused
by rains lightening, wind, storm, floods Tornado, earth quakes or other
natural calamities during the execution of work. He shall make good all such
damages at his own cost; and no claim on this account will be entertained.
The tender shall be based on Conditions of Contract and tenderers are
required to quote their own rates against each item in schedule of quantities,
which is enclosed. All rates shall remain firm for the contract
period/extended contract period.

If the contractor fails to proceed with the work within the stipulated time as
specified from the date of issue of letter of intent/letter to proceed with the
work, the Corporation shall forfeit the earnest money deposited by him along
with the tender.

All the works to be carried out in accordance with latest CPWD/BIS
Specifications and as per the directions of Engineer-in-charge.

COST OF TESTS

The contractor is bound to carry out the tests as per the
CPWD/BIS/Applicable codes guidelines for ascertaining the quality of the
works executed/ materials used as and when directed by the Engineer-in-
charge. The cost of preparing samples and carrying out tests for quality of
material or workmanship will be borne by the contractor except for such
exclusions as are specifically mentioned in the specifications laid down in
the contract. The cost of all test carried out in Laboratories as directed by the
Engineer-in-charge will be borne by the contractor.

List of approved makes:

a.) Changeover: Havells, L&T, Hager, HPL.
b.) Enclosure: CPRI approved make vendor.

Chief General Manager-SG (Works)

SIGNATURE OF THE CONTRACTOR
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Schedule of Work

no.

Description of item

Unit

Qty

Rate (Rs.)

Figures
(Rs.)

Words

Amount (Rs.)

Supplying and making end
termination with brass
compression gland and aluminium
lugs for following size of PVC
insulated and PVC sheathed/XLPE
aluminium conductor cable of
1.1KV Grade as required

3.5x 240 sgmm (62mm)

each

3.5x300 sgmm (70mm)

each

N

3.5x185 sgmm (57MM)

Each

Nio ol

Providing and fixing 6 SWG dia Gl
Wire on surface or in recess for
loop earthing as required.

Meter

50

Providing and fixing of one number
PVC insulated and PVC
Sheathed/XLPE Power cable of
1.1KV Grade of following size on
wall surface as required

Above 95 sgmm and upto 185
sgmm (clamped with 25/40x3mm
MS flat clamp)

Meter

10

Above 185 sgmm and upto 400
sgmm (clamped with 40x3mm MS
flat clamp)

Meter

20

Supply of following size Aluminium
armoured XLPE Cable of reputed
make i.e. KEI, Havells, Polycab as
approved by engineer in charge

3.5 core x 185 sgmm (1100v)

Meter

10

3.5 core x 240 sgmm (1100v)

Meter

10

3.5 core x 300 sgmm (1100v)

Meter

10

vlo o

Supply, installation of 630 Amp,
four pole on load changeover in
the existing enclosure with proper
grouting of the same on walls with
fastners.

Each

02

Supply, installation of 400 Amp,
four pole on load changeover in
the existing enclosure with proper
grouting of the same on walls with
fastners.

Each

01
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Supply and fixing of factory
fabricated enclosure with 1P-42
Protection made up of 2 mm thick
CRCA Sheet, having locking
arrangement, suitable for 630Amps
ON LOAD Changeover with
extended bus bars. The enclosure
shall be such type so that the 02
nos cable up to 240 sgmm can be
easily terminated without any
burden on the bus bars with the
satisfaction of engineer in charge

Each

1.0

Supply and fixing of factory
fabricated enclosure with 1P-42
Protection made up of 2 mm thick
CRCA Sheet, having locking
arrangement, suitable for 630Amps
ON LOAD Changeover with
extended bus bars. The
arrangement for the bus bars shall
be made in such a way so that the
changeover can be work as phase
sequencer. The enclosure shall be
such type so that the 02 nos cable
up to 240 sgmm can be easily
terminated without any burden on
the bus bars with the satisfaction of
engineer in charge

Each

1.0

Supply and fixing of factory
fabricated enclosure with 1P-42
Protection made up of 2 mm thick
CRCA Sheet, having locking
arrangement, suitable for 400Amps
ON LOAD Changeover with
extended bus bars. The enclosure
shall be such type so that the 02
nos cable up to 240 sgmm can be
easily terminated without any
burden on the bus bars with the
satisfaction of engineer in charge

Each

1.0

Total Rs.

SGST/CGST if any

Net Rs.

Total amounts in words

Signature of bidder with stamp
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