
                                                    REASON FOR RE-TENDER  

                  Tender Ref No. SIC/CLO/Admin-W/97-98  :  Dated 13-12-2018   

Name of work: Repair of sanitary shaft at NSIC Head Office building, Okhla ,  

                         Industrial    Eatate, New Delhi-110020 

To execute the subject work, Tender was published on NSIC website on  14-12-2018 

and due date of submission of tender was 26-12-2018. Due to inadequate response 

received by the due date of submission, the said tender has been cancelled and re-
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       THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 
                                      (A GOVERNMENT OF INDIA ENTERPRISES) 
                                          Okhla Industrial Estate New Delhi-110020 

 
Ref: - SIC/CLO/Admin-W/97-98                                                          Date 2-1-2019 

 

M/s.  ----------------------------------------------------------------- 

 ----------------------------------------------------------------- 

Sub Repair of sanitary shaft  at ,NSIC Head office building, Okhla   Industrial  

         Estate, New Delhi -110020. 

Sir, 

            Tender documents in respect of the above mentioned works containing 21 
pages as detailed on page 2 (Index) are forwarded herewith.  Please note that tender 
is to be delivered in the office of the Chief Manager   (Works) NSIC Ltd., NSIC 
Bhawan Okhla Industrial Estate New Delhi-110020 on 17-1-2019 up to 3.00 P.M.  

 The Tender should be signed on each page, dated and witnessed in all places 
provided for in the documents; all other papers should be initialed. 

The tender should be accompanied by Earnest Money Deposit in the form of demand 
draft as mentioned in Appendix. Tenders without earnest money deposit shall be 
summarily rejected. The tenders will be opened at 3.30 P.M. on 17-1-2019.  

The person, signing the tender on behalf of company/firm or on behalf of another 
person shall attach with tender a certified copy of proper authority/power of attorney on 
a non-judicial stamp paper of requisite value duly executed in his favour by such 
person, company/firm and must state specifically that he has authority to sign such 
tenders for and on behalf of such person or company/firm as the case may be, and in all 
matters pertaining to the contract including arbitration clause. 

 This letter shall form part of the “CONTRACT” and must be signed and returned 
along with the tender documents.    

                                                                                                      

                                                                                                  

                                             Yours faithfully 

Encl.   21 Pages  

                                         Chief Manager (Works)  

Signature of the Contractor with stamp  
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Tender notice- Repair of sanitary shaft at NSIC Head office building, Okhla 

Industrial Estate, New Delhi -110020. 

Ref: - SIC/CLO/Admin-W/97-98                                                             Date 2-1-2019 

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced 
Contractors. 

S. 

No. 

Name of the work Estimat
ed cost 
Rs.(Lac
s) 

EMD 

(Rs) 

Complet
ion 
Time 

 Issue of Blank 
Tender 

Document  

Last Date 
of 
Submission 

Tender 

1. 

 

Repair of sanitary shaft  at 

NSIC Head office     

 building,Okhla   Industrial 
Estate, New Delhi -110020 

1.19   
lacs  

2500  30 

days  

     From  

3-1-2019 

      To  

17-1-2019  

17-1-2019  

Upto 3.00 
PM  

 

 
1. Intending tenderers should have valid GST registration number.   
2. The tender documents duly completed along with EMD in form of demand draft/pay 

order in favour of the “The National Small Industries Corporation Ltd.” payable at 
New Delhi from any Nationalized Bank will be submitted at the office of the  Chief  
Manger (Works) , NSIC Ltd, NSIC Bhawan, Okhla Industrial Estate, New Delhi 
110020  upto 3.00 PM  on   17-1-2019. Tender shall be opened on the same day 
(i.e. due date of submission) at 3.30 PM. The tender without EMD shall be 
summarily rejected. 

3. Earnest money of unsuccessful bidders (Other than the lowest bidder) shall be 

returned after opening of bids   and earnest money of successful bidder shall be 

retained as security deposit till the defect liability period of one year from the date of 

completion of the work.  

4. NSIC reserves the right to reject any or all the tenders without assigning any 
reason thereof and also not bound to accept lowest tender. Tenders in whom any 
of the prescribed conditions are not fulfilled or found incomplete in any respect are 
liable to be rejected.  

5. Canvassing whether directly or indirectly in connection with tender is strictly 
Prohibited and the tender submitted by the contractors who resort      canvassing 
Will be liable to be rejected.   

6.   The bid submitted by the parties shall be opened on the same day i.e last date of 
submission at 3.30 PM in the presence of tenderers who wish to be present.  

 
 
                              Chief    Manager (Works)   
                                                                                  NSIC-Ltd,  New Delhi -110020  
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                      THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. (NSIC) 
                                   (A GOVERNMENT OF INDIA ENTERPRISES) 
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                                         INSTRUCTIONS TO TENDERERS 

1.0 GENERAL  

 
Tenderers are advised to acquaint themselves fully with the description of work, 
scope of services, time schedule and terms and conditions including all the 
provisions of the tender document before framing up their tender. 
 

2.0 SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders as to nature of work, site 
conditions, means of access to the site etc.  Non-familiarity with the site 
conditions will not be considered a reason either for extra claims or for not 
carrying out the work in strict conformity with the specifications.  For site visit and 
any clarification / information/ assistance, the intending tenderers may contact   
Chief Manager (Works), The National Small Industries Corporation Ltd., NSIC 
Bhawan, Okhla Industrial Estate, New Delhi -110020. 
 

3.0 SUBMISSION OF TENDER 
 

a) The tender complete in all respects shall be submitted along with Earnest 
Money should be submitted up to 17-1-2019 up to 3 PM.   Tenders without 
Earnest Money Deposit will be out rightly rejected. 

 
 

Tenders shall be submitted in one sealed envelopes Super scribed as 
following:  

 

Name of work   : 

 

Tender no.   : 

 

Due date & time of opening  : 

 

Addressed to    :  Chief  Manager (Works), The National  

                                          Small Industries Corporation Ltd.NSIC Bhawan,  

                                              Okhla Industrial Estate, New Delhi -110020 

From:  

Name & address of the tendererThis envelope shall contain the following: -  
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 EMD of requisite amount in the form of Demand Draft drawn on a 
scheduled/nationalized bank in favour of ‘The National Small Industries 
Corporation Ltd.’ payable at New Delhi. Cheque will not be accepted.  

    
 

 

 The tenderers registered with NSIC under Single Point Registration Scheme 
(SPRS) of Government Purchase Program or having Udyog Aadhar 
registration Certificate should also place a self-attested photocopy of 
registration certificates for availing exemption of earnest money. 

 
 The price bid portion( Schedule of quantities) of the tender document 

mentioning the individual item rates, corresponding amount and total price 
to be charged by the tenderer for executing the work, complete in all 
respect. Rates should be inclusive of the cost of materials fabrication, 
labours, fixing, cartage, transportation, scaffolding, other T&P and taxes 
except GST complete in all respect. GST shall be quoted on total amount as 
per enclosed schedule and shall be  reimbursed separately to the contractor  
It is to be noted that this part shall contain only PRICES and no conditions 
i.e. deviations / assumptions / stipulations / clarifications / comments / any 
other request whatsoever. Any conditional offer will be rejected. 

 
 NOTE:  

All the photocopies of the documents should be signed by the tenderer/ authorized 

person.  
4.0 ABNORMAL RATES 

 
The tenderer is expected to quote rate for each item after careful analysis of costs 

involved for the performance of the complete item considering technical specifications 

and conditions of contract.  This will avoid a loss of profit or gain in case of curtailment 

or change of specifications for any item.  If it is noticed that the unit rates quoted by the 

Tenderer for any items are usually high or unusually low, it will be sufficient cause for 

rejection of the tender unless the Corporation is convinced about the reasonableness of 

the unit rates on scrutiny of the analysis for such unit rate to be furnished by the tenderer 

on demand.  Notwithstanding anything here in stated, the rates once accepted by the 

Corporation shall be final and shall not be subject to any change either on account of un-

workability of unit rates or on any other ground whatsoever. 
5.0 DEVIATIONS TO TENDER CLAUSES: 
 

Tenderers are advised to submit the tender strictly based on the terms and 

conditions and specification contained in the Tender Document and not to 

stipulate any deviation.  Conditional tenders are liable to be rejected. 
6.0 VALIDITY OF OFFER 

Tender submitted by tenderers shall remain valid for acceptance for a minimum 
period of 120 days from the date of opening of the tenders. The tenderers shall 
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not be entitled during the said period of 120 days, to revoke or cancel their 
Tender or to vary the Tender given or any term thereof, without the consent in 
writing of the Owner.  In case of tenderers revoking or canceling their tenders or 
varying any terms in regard thereof without the consent of owner in writing, 
Corporation shall forfeit Earnest money paid by them along with their tender 
without giving any notice. 
 

7.0 AWARD OF WORK  
Corporation reserves the right to split the job into two or more parts and to award 
the work to separate agencies/contractors.  Work shall be awarded to the lowest 
tenderer, subject to the work experience and fulfillment of other terms & 
conditions and specifications. 

8.0 ACCEPTANCE / REJECTION OF TENDER 
 

i). Corporation does not bind itself to accept the lowest tender. 
ii). Corporation also reserves the right to accept or reject any tender in part or 

full without assigning any reason whatsoever. 
iii). Corporation also reserves the absolute right to reject any or all the tenders 

at any time solely based on the past unsatisfactory performance by the 
tenderer(s) the opinion/decision of NSIC regarding the same shall be final 
and conclusive. 

9.0 CORRECTIONS 
No corrections or overwriting will be entertained in schedule of rates by using 
correcting fluid.  All correction in the schedule of rate should be initialed.  
 

10.0 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be 
dealt with in accordance with the following rules: - 

 
a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any 

tender containing percentage below/ above the rates is liable to be rejected. 
b) Rates quoted by the tenderer in figures and words shall be accurately filled in 

so that there is no discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which correspond with the 
amount worked out by the tenderer shall be taken as correct. 

c) Where the rates quoted by the tenderer in figures and words tally, but the 
amount is not worked out correctly, the rates quoted by the tenderer shall be 
taken as correct and not the amount. 

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank 
or vice versa, but the amount is not worked out as per the rate(s) quoted, the 
rates quoted by the tenderer (either in figures or words) shall be taken as 
correct and not the amount. 

e) In the event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s) , and amount blank, it will be presumed that the contractor 
has included the cost of this/ these item(s) in other items and rate for such 
item(s) shall be considered as zero and work will be required to be executed 
accordingly. 
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11.0 FIRM RATES 
The rates quoted by tenderer shall remain firm till completion of all works even 
during the extended period, if any, on any account what so ever.   It may be 
noted that no deviation on this account will be acceptable and offer not 
containing firm price shall not be considered. 

12.0 It will be obligatory on the part of the tenderer to sign the tender documents for all 
the components & parts.   

13.0 .EMD of the unsuccessful tenderers shall be refunded without any interest after 
completion of the tendering process. 

 
 
                                                                                                   Chief  Manager (Works) 

        NSIC, New Delhi 
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GENERAL CONDITIONS OF CONTRACT 
  
1. Where the context so requires, words importing the singular only also include the 

plural and vice versa. 
 
2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A 

Government of India Enterprise) having its registered office at  ‘NSIC Bhawan’, 
Okhla Industrial Estate,  New Delhi– 110020 and shall include their legal 
representatives, successors and permitted assigns.  

 
3. Works to be carried out: 
 

The work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all labour, materials, tools, plant, equipment 
and transport which may be required in preparation of and for and in the full and 
entire execution and completion of the works.  The descriptions given in the 
Schedule of Quantities shall, unless otherwise stated, be held, to include 
wastage on materials, carriage and cartage, carrying in return of empties 
hoisting, setting, fitting and fixing in position and all other labour necessary in and 
for the full and entire execution and completion as aforesaid in accordance with 
good practice and recognized principles. 
 

5. Inspection of Site: 
 

The Contractor shall inspect and examine the Site and its surrounding and shall 
satisfy himself before submitting his tender as to the nature of the ground and 
subsoil (so far as is practicable), the form and nature of the Site, the quantities 
and nature of works and material necessary for the completion of the Works and 
the means of access to the Site.  
 
 

6. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Schedule of Quantities, which rates and prices shall except 
as otherwise provided, cover all his obligations under the contract and all matters 
and things necessary for the proper completion and maintenance of the Works. 
 

7. Discrepancies and Adjustment of Errors: 
 

The several documents forming the contract are to be taken as mutually 
explanatory of one another: 
  
7.1(A) In the case of discrepancy between Schedules of quantities the 
Specifications and / or the Drawings, the following order of preference shall be 
observed. 
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a) Description in Schedule of Quantities. 
 
b) Particular Specification and Special Conditions, if any. 

      
c) General Specifications. 

 
7.1(B) If there are varying or conflicting provisions made in any one documents 
forming part of the Contract, the Accepting Authority shall be the deciding 
authority with regard to the intention of the document. 
 

7.2 Any error in description, quantity or rate in Schedule of Quantities or any 
omission there from shall not vitiate the Contract or release the Contractor from 
the execution of the whole or any part of the Works comprised therein according 
to drawings and specifications or from any of his obligations under the Contract. 

 
8. Security Deposit: 

Total security deposit shall be 10% of the accepted tender cost and shall be 
deposited/deducted by/from the contractor @ 10% from their bill (Including EMD 
amount) reaches to 10% of value of tender. However, if the value of tender i.e. 
actual execution exceeds or decreased from  the accepted value of tender, 
further deduction shall be effected @ 10% (Ten percent) of the value in excess or 
lesser  of the accepted value of the Tender from their bill.   

      
8.1   Refund of Security deposit:  

 
 8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand 

from the Contractor, refund to him the   security deposit provided the Engineer-in-
Charge is satisfied that there is no demand outstanding against the Contractor. 

 
 8.3 No interest shall be payable to the contractor against the Security Deposit 

furnished / recovered from the contractor, by the Corporation. 
 
9. Deviations/Variations Extent & Pricing: 
 
9.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions; 

from additions to, or substitutions for the original specification, drawings, designs 
and instructions that may appear to him to be necessary or advisable during the 
progress of the work, and (ii) to omit a part of the works in case of non-availability  
of a portion of the Site or for any other reasons, and the Contractor shall be 
bound to carry out the Works in accordance with any instructions given to him in 
writing signed by The Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall form part of the Contract as if originally provided 
therein and any altered, additional or substituted work which the  contractor may 
be carried out on the same conditions in all respects including price on which he 
agreed to do the main work.  Any alterations, omissions additions or substitutions 
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ordered by the Engineer-In-Charge which in the opinion of the contractor 
changes the original nature of the Contract, he shall carry it out and the rates for 
such additional, altered or substituted work shall be determined by the Engineer-
in-Charge as per clause 10 (i) to (iii) of the tender document. 

 
9.2.1 The time of completion of the works shall in the event of any deviations resulting 

in additional cost over the Contract Sum being ordered be extended as follows if 
requested by the Contractor.  

 
a) In the proportion which the additional cost of the altered additional or 

substituted work, bears to the original Contract sum; plus.   
  

b) 25% of the time calculated in (a) above or such further additional time as 
may be considered reasonable by the Engineer-in-Charge. 

 
10. Rates for Extra/Additional Items 
 

i) If the rate for additional, altered or substituted item of work is specified in 
the Schedule of Quantities the Contractor shall carry out the additional, 
altered or substituted item at the same rate. 

 
ii) If the rate for any altered, additional or substituted item of work is not 

specified in the schedule of Quantities the rate for that item shall be 
derived from the rate for the nearest similar item specified therein. 

 
iii) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub-paras (i) and (ii) above, the 
contractor shall within 7 days of the receipt of the order to carry out the 
said work, inform the Engineer-in-Charge under advice to the Accepting 
Authority of the rate which he proposes to claim for such item of work, 
supported by analysis of the rate claimed, and the Engineer-in-Charge 
shall, within one month thereafter, after giving due consideration to the 
rate claimed by the Contractor determine the rate on the basis of market 
rate(s).  In the event of the contractor failing to inform the Engineer-in-
Charge within the stipulated period of time, the rate which he proposes to 
claim, the rate for such item shall be determined by the Engineer-in 
Charge on the basis of market rate(s) and shall be final. 

 
11. Time and Extension for Delay: 

The time allowed for execution of the works is 30 days from the date of 
acceptance of Work order or from the date of handing over of the site, whichever 
is earlier. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Corporation shall without prejudice to any other right or 
remedy be at liberty to forfeit the earnest money absolutely and cancel the award 
of work. 
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12.1    If the work be delayed by 
 

(a) Force majeure or 
 

(b) Abnormally bad weather or 
 

(c) Serious loss or damage by fire, or 
 

(d)  Civil commotion, local combination of workmen strike or lockout, affecting 
any of the trades employed on the work, or 

 
(e) Delay on the part of other contractors or tradesmen engaged by Corporation 

in executing work not forming part of the contract, or 
 

(f) Any other cause which, in the absolute discretion of the authority mentioned 
in Appendix is beyond the Contractor’s control; 

      
Then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the Works. 

 
12.3   Request for extension of time, to be eligible for consideration, shall be made by 

the Contractor in writing within fourteen days of the happening of the event 
causing delay.  The Contractor may also if practicable, indicate in such as 
request the period for which extension is desired. 

 
12.4  If any such case the competent authority may give a fair and reasonable 

extension of time for completion of the work.  Such extension shall be 
communicated to the contractor by the Engineer-in-Charge and no compensation 
whatsoever for the extended period, if any shall be applicable/ payable. 

 
13. The Contractor shall arrange, at his own expense, all tools, plant and equipment 

hereafter referred to as (T & P) labour, P.O.L. & electricity required for execution 
of the work. 

 
14. FORCE MAJEURE 
 

Any delays in or failure of the performance of either party herein shall not 
constitute default hereunder or give rise to any claim for damages, if any, to the 
extent such delays or failure of performance is caused by occurrences such as 
Act of god or the public enemy; expropriation or confiscation of facilities by 
Government authorities, or in compliance with any order or request of any 
Governmental authorities or due acts of war,  
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Rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all 
the workers of all the contractors. 

 
15.       MATERIALS  
 

1. All materials to be provided by the Contractor shall be in conformity with the 
specifications laid down in the contract and the Contractor shall, if requested 
by the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-
Charge in this regard. 

 
2. All charges on account of octroi, terminal or  tax and other duties on material 

obtained for the Works from any source shall be borne by the Contractor. 
3. Stores and Materials required for the works, brought by the Contractor, shall 

be stored by the Contractor only at places approved by the Engineer-in-
Charge.  Storage and safe custody of material shall be the responsibility of 
the contractor. 

. 
16. Labour laws and payment of wages to be complied: 

The contractor shall comply the labour laws in force. No labour below the age of 
eighteen years shall be employed on the works. The tenderer should make their own 
arrangement for the assign of all labour trained in the particular field of work preferably 
local. 

The contractor shall be fully liable for compliance of EPF and ESI of the 
labours/workmen deployed by him for carrying out the work as per prevailing Central 
or State government norms and the Corporation has nothing to do with the same 

17.  Liquidated Damages for Delay 

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete 
the whole work within the stipulated period, and clear the site, he shall be liable 
to pay liquidated damages @ 1% (One percent only) of the value of contract 
per week and or part thereof of the delay subject to a maximum of 10% (ten 
percent only) of the value of the contract.  

 

17.2   Defects Liability Period: 

The Contractor shall be responsible to make good and remedy at his own 
expense within defect liability period of One year from the date of completion of 
the work in all respect. 

20. Safety Code:  
 

20.1 The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions or as required by the Engineer-in-Charge, in 
respect of all labour directly or indirectly employed for performance of the works 
and shall provide all facilities in connection therewith.  In case the Contractor fails 
to make arrangements and provide necessary facilities as aforesaid the 
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Engineer-in-Charge shall be entitled to do so and recover cost thereof from the 
Contractor.    

20.2 .The corporation shall not be liable for any accident, injury or for any other 
mishap caused to him/them/their employees/agents and labour employed by the 
contractor and for any kind of damage during the execution of the contract or 
work done.  For any kind of such injury or loss caused to any person/persons 
mentioned herein above, the contractor shall be exclusively liable. 

 
21. Cancellation of Contract in Full or in Part: 
 
21.1 If the Contractor: 
 

a. At any time makes defaults in proceeding with the Works with due negligence 
and continues to do so even after a notice in writing of 7 days from the Engineer-
in-Charge; or         

b. Commits default in complying with any of the terms and conditions of Contract 
and does not remedy it or take effective steps to remedy it within 7 days after a 
notice in writing is given to him in that behalf by the Engineer-in-Charge; or 
         

c. Fails to complete the works or items of work on or before the date(s) of 
completion, and does not complete them within the period specified in a notice 
given in writing in that behalf by the Engineer-in-Charge; or  

   
d. Enters into a contract with the Corporation in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the term of payment there have 
previously been disclosed in writing to the Accepting Authority/Engineer-in-
Charge; or         

e. Offers or gives or agrees to give to any person in Corporation’s service or to any 
other person on his behalf any gift or consideration of any kind as an inducement 
or reward for doing or for bearing to do or having done any act in relation to the 
obtaining or execution of this or any other Contract for the Corporation or  
         

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-
bonafide methods of competitive tendering; or 

     
g. Being an individual or any of its partner (in case of the Contractor is a partnership 

firm)at any time is adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings for 
liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any insolvency Act for the time being in 
force or make any conveyance or assignment of his affective or composition or 
arrangement of the benefit of his creditors or purport so to do, or if any application 
be make under any insolvency Act for the time being in force for the sequestration 
of his estate or if a trust deed be executed by him for benefit of his creditors; or  
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h. Being a company, passes a resolution or the Court makes an order for liquidation 
of its affairs, or a receiver or manager on behalf of the debenture holders is 
appointed or circumstances shall arise which entitle the Court or debenture 
holders to appoint a receiver or manager; or    

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of 
labour with materials not be incorporated in the work shall not be deemed to be 
subletting) or attempts or assign, transfer or sublet the entire works or any portion 
thereof without the prior written approval of the Accepting Authority. 

 
21.2 The Competent Authority may, without prejudice to any other right or remedy 

which shall have accrued or shall accrue thereafter to the Corporation by written 
notice cancel the contract as a whole or in part as it may deem appropriate. 

 
21.3 The Competent Authority shall on such cancellation, be entitled to: 

a. Take possession of the site and any materials, construction plant, 
implements, stores, etc., thereon; and/or 

b. Carry out the incomplete work by any means at the risk and cost of the 
Contractor.           

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall 
determine the quantum of amount, if any, recoverable from the Contractor for 
completion of Works or part of the works or in case the works or part of the works 
is not completed, the loss or damage suffered by the Corporation.  In determining 
the amount credit shall be given to the Contractor for the value of the work, if any, 
executed by him up to the time of cancellation, the value of contractors material 
taken over and incorporated in the work and use of tackle and machinery 
belonging to the Contractor.          
   

21.5 Any excess expenditure incurred or to be incurred by the Corporation in 
completing the Works or part of the Works or the excess loss or damages 
suffered or may be suffered by the Corporation as aforesaid after allowing such 
credit shall be recovered from any money due to the Contractor or any account, 
and if such money is not sufficient the Contractor shall be called upon in writing to 
pay the same within 30 days.  
     

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 
30 days, the Engineer-in-Charge shall have the right to sell any or all of the 
Contractor’s unused materials, constructional plant, implements, temporary 
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of 
any sums due form the Contractor under the contract and if thereafter there be 
any balance outstanding from the Contractor, it shall be recovered in accordance 
with the provisions of the Contract.         
    

21.7 Any sums in excess of the amounts due to the Corporation an unsold materials, 
constructional plant, etc. shall be returned to the Contractor, provided always that 
if cost or anticipated cost of the completion by the Corporation of the works or 
part of the works is less than the amount which the Contractor would have been 
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paid had he completed the works on part of the works such benefit shall not 
accrue to the Contractor. 

  

22. Liability for Damage, Defects or Imperfections and Rectification thereof: 
 
22.1 If the Contractor or his workmen or employees shall injure or destroy any part of 

the building in which they may be working or any building, road, fence etc, 
continuous to the premises on which the work or any part of it is being executed, 
or if any damage shall happen to the work while in progress the Contractor shall 
upon receipt of a notice in writing in that behalf make the same good at his own 
expense.  If it shall appear to the Engineer-in-Charge or his Representative at 
any time during construction or re-construction or prior to the expiration of 
Defects Liability Period, that any work has been executed with unsound, 
imperfect or unskilled workmanship or that any materials or articles provided by 
the Contractor shall, upon receipt of a notice in writing in that behalf from the 
Engineer-in-Charge, forthwith rectify or remove and re-instruct the work so 
specified in whole or in part, as the case may require or as the case may be, 
and/or remove the materials or articles at his own expense, notwithstanding that 
same may have been inadvertently passed, certified and paid for and in the 
event of his notice aforesaid, the Engineer-in-Charge may rectify or remove and 
re-execute the work and/or remove and replace with others the materials or 
articles complained of  as the case may be, by other means at the risk and 
expense of the Contractor. 

 
22.2 In case of repairs and maintenance works, splashes and dropping from white 

washing, painting, etc. shall be removed and surfaces cleaned simultaneously 
with completion of these items of work in individual rooms, quarters or premises, 
etc. where the work is done, without waiting for completion of all other items of 
work in the contract.  In case the Contractor fails to comply with the requirements 
of this condition, the Engineer-in-Charge shall have the right to get the work done 
by other means at the cost of the Contractor.  Before taking such action, 
however, the Engineer-in-Charge shall give three days notice in writing to the 
Contractor.    

 
23. Urgent Works: 
 
 If any Urgent work (in respect whereof the decision of the Engineer-in-Charge 

shall be final and binding) becomes necessary and Contractor is unable or 
unwilling at once to carry it out, the Engineer-in-Charge may by his own or other 
workpeople carry it out, as he may consider necessary.  If the urgent work shall 
be such as the Contractor is liable under the contract to carry out at his expenses 
incurred on it by the Corporation shall be recoverable from the Contractor and be 
adjusted or set off against any sum payable to him. 
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24. PAYMENTS: 

Payment will be released by RTGS/ NEFT  after satisfactory completion of the work on 

actual measurement basis. All statuary deductions as applicable shall be deducted from 
your payable amount.  

25. MOBILISATION ADVANCE: 

No mobilization advance whatsoever shall be paid for carrying out this work. 

26.ARBITRATION AND LAWS 

In the event of any dispute, the same shall be referred to the sole arbitration of 
Chairman-Cum-Managing Director of the Corporation or such officer he may appoint 
to be the arbitrator. There shall be no objection that the Arbitrator is an employee of 
the Corporation or that he had to deal with the matter to which this tender relates in 
the course of his duties as an employee of the Corporation, and/or he has expressed 
his views on all or any of the matters in dispute or differences. The award of the 
officer so appointed by him shall be final and binding on the parties.The venue of 
Arbitration shall be at New Delhi only.  The award of the arbitrator shall be final, 
conclusive and binding on all parties to this contract. 

The cost of arbitration shall be borne by the parties to the dispute, as may be decided 
by the arbitrator(s). 

 

                        Chief Manager (Works) 

        NSIC, New Delhi 
 
 

 

 

 

SIGNATURE OF THE CONTRACTOR  
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                                                FORM OF TENDER 

To 

 The   Chief Manager,( Works) 

NSIC Ltd., NSIC Bhawan, 

Okhla Industrial Estate, New Delhi- 110020 

I/We have read and examined the following documents relating 
to……………………………(Name of the Work) 

(a) Instructions to Tenderers 
(b) Technical Specifications 
(c) General Conditions of Contract including Contractors, Labour Regulations, 

Model Rules for Labour Welfare and Safety Code appended to these 
conditions together with the amendments thereto if any. 

(d) Special Conditions of contracts if any. 
(e) Bill of Quantities 

I/We hereby tender for execution of the works referred to in the aforesaid documents 
upon the terms and conditions contained or referred to therein and in accordance in all 
respects with the specifications, designs, drawings and other relevant details at the 
rates contained in Schedule and within the period(s) of completion as stipulated in 
Appendix. 

In consideration of I/We being invited to tender, I/We agree to keep the tender open for 
acceptance for 120 days from the due date of submission thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Corporation. 

A sum of Rs 2500/- is hereby forwarded as Earnest Money Deposit in the form of 
Demand Draft in favour of “The National Small Industries Corporation Ltd., payable at 
New Delhi. 

 If I/We fail to keep the tender open as aforesaid of make any modifications in the terms 
and conditions of the tender which are not acceptable to the Corporation, I/We agree 
that the Corporation shall without prejudice to any other right or remedy, be at liberty to 
forfeit the said earnest money absolutely.  Should this tender be accepted, I /We agree 
to abide by & fulfill all the terms conditions of aforesaid document. 

If after the tender is accepted, I/we fail to commence the execution of the work as 
provided in the conditions.  I/We agree that Corporation shall without prejudice to any 
other right or remedy is at liberty to forfeit the said earnest money absolutely. 

 

            Signature of contractor………………………                         

                                                Duly authorised to sign the tender on behalf 

of the (in block capitals)……………………Dated……………………… 

Witness…………………… 

Date……………………….Address………………… 
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APPENDIX 

1. Competent Authority                                           C.M.D. NSIC or his 

         Authorized executives 

 

2. Earnest money/Security deposit 

 

      a)   Estimated cost of the Works                          Rs. 1.19   Lacs 

 

b)   Earnest money       Rs  2500/- in the form of DD  /Pay      

                                                                    order in favour of  “The National Small  

                                                                           Industries Corporation    Ltd.”, payable    

                                                                                        at New    Delhi 

             

  c)   Security Deposit                     10% of the contract value only 

 

4.        Time allowed for execution of work                30 days     

 

5. Authority competent to decide if    CGM-SG (Works) or his                     

           “any other cause” of delay is beyond  authorized representative 

 Contractors control 

    

6. Liquidated Damaged                      1% (one percent) per  week subject to a 
Maximum 10% value of the contract 

 

7. Defect Liability Period  12 months from the date  

   of Completion of work in  

                                                                                                 all respect  

 

8. Authority competent to reduce   CGM-SG (Works) NSIC or his  

 Compensation  authorized executive. 
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                                            Schedule of Quantities  

S.no.  DSR 
item 
no.  

Description of item  Unit Qty   Rate ( Rs.)  Amount                 
( Rs.)  

A. Items based on DSR 2016 rates       In 
figure  

 In words   

1. 15.56 
 

Dismantling old plaster 
or skirting raking out 
joints and cleaning the 
surface for plaster 
including disposal of 
rubbish to the dumping 
ground 
within 50 metres lead. 

Sqm.  70 
 

   

2 13.1.1 12 mm cement plaster 
of mix :1:4 (1 cement: 
4 fine sand)  

sqm  70    

3 14.72  Providing and fixing 
double scaffolding 
system (cup lock type) 
on the exterior side, up 
to seven story height 
made with 40 mm dia 
M.S. tube 1.5 m center 
to center, horizontal & 
vertical tubes joining 
with cup & lock system 
with M.S. tubes, M.S. 
tube challies, 
M.S.clamps and M.S. 
staircase system in the 
scaffolding for working 
platform etc. and 
maintaining it in a 
serviceable condition 
for the required 
duration as approved 
and removing it there 
after .The scaffolding 
system shall be 
stiffened with bracings, 
runners,connection 
with the building etc 
wherever required for 
inspection of work at 

Sqm  32.4    
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required locations with 
essential safety 
features for the 
workmen etc. complete 
as per directions and 
approval of               
Engineer in-charge. 
The elevational area of 
the scaffolding shall be 
measured for payment 
purpose .The payment 
will be made once 
irrespective 
of duration of 
scaffolding. 

4 15.42  Dismantling C.I. or 
asbestos rain water 
pipe with fittings and 
clamps including 
stacking the material 
within 50 meters lead : 

       

  15.42.2  100 mm dia pipe  meter  84    

 15.42.1  75 to 80 mm dia pipe meter  36    

5 15.44.1  Dismantling G.I. pipes 
(external work) 
including excavation 
and refilling trenches 
after taking out the 
pipes, manually/ by 
mechanical means 
including stacking of 
pipes within 50 meters 
lead as per direction of 
Engineer-in-charge  
:15 mm to 40 mm 
nominal bore 

 meter 48    

6 18.7 Providing and fixing 
Chlorinated Polyvinyl 
Chloride (CPVC) 
pipes, 
having thermal stability 
for hot & cold water 
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supply, including all 
CPVC plain & brass 
threaded fittings, 
including fixing the 
pipe with 
clamps at 1.00 m 
spacing. This includes 
jointing of pipes & 
fittings 
with one step CPVC 
solvent cement and 
testing of joints 
complete 
as per direction of 
Engineer in Charge. 

 18.7.3  25 mm nominal outer 
dia Pipes meter  

Meter  45    

7 MR  Providing and fixing 
on U PVC sanitary and 
drainage pipes of 
Astrol , Supreme or 
equivalent make  of 
100 mm dia and  10 Kg 
pressure including 
necessary sanitary 
socket , bend and  
fittings in sanitary shaft 
with necessary 
clamping and fixing.   

Meter 75    

      Total   

      Add GST 
@ 

 

      Grand 
Total  

 

 

 Total amount in words----------------------------------------------------------------------- 

 

 

Signature of bidder with stamp- 
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