TENDER FOR
PAINT MARKING OF PARKING AREA
IN BASEMENT AND OUTSIDE OF
MDBP BUILDING,
NSIC, OKHLA INDUSTRIAL ESTATE,
NEW DELHI- 110020

THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.

(A Government of India Enterprise)

NSIC Bhawan, Okhla Industrial Estate, - 110020
Tel. No.- 011-26926275

Email:procurement@nsic.co.in  Website: http://www.nsic.co.in



Email:procurement@nsic.co.in

THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. (NSIC)
(A GOVERNMENT OF INDIA ENTERPRISE)

NSIC Bhawan, Okhla Industrial Estate,
New Delhi- 110020

Ref: - NSIC/HO/MIS/MDBP/MISC/2020 Date: 25.03.2020
M/S  —rmmmmm e

Subject: Paint marking of Parking Area in Basement And Outside of MDBP Building,
NSIC, Okhla Industrial Estate, New Delhi- 110020

Sir,

Tender document in respect of the above mentioned works containing 30 pages as detailed
on page 5 (Index) are forwarded herewith. Please note that tender is to be delivered in the
office of the General Manager (C&P), NSIC Ltd., NSIC Bhawan, Okhla Industrial Estate, -
110020 on 20.04.2020 up to 3.00 P.M. in Tender box kept in C& P cell.

The Tender should be signed on each page, dated and witnessed in all places provided for
in the documents; all other papers should be initialed.

The tender should be accompanied by Earnest Money Deposit (EMD) in the form of
demand draft as mentioned in Appendix. Tenders without earnest money deposit shall be
summarily rejected. However, the Micro & Small Enterprise (MSE) bidders registered with
NSIC under Single Point Registration Scheme (SPRS) of Government Purchase Programme or
having Udyog Aadhar registration or District Industries Centre (DIC) registration should submit
a self-attested photocopy of registration certificate along with the technical bid envelope for
availing exemption of earnest money. Similarly, start-ups registered under the Startup India
Initiative of Department of Industrial Policy & Promotion (DIPP) shall also be exempted from
payment of earnest money on submission of self-attested copy of relevant certificate along with
their technical bids. The tenders will be opened at 3.30 P.M. on 20.04.2020.

The person, signing the tender on behalf of company /firm or on behalf of another person
shall attach with tender a certified copy of proper authority /power of attorney on a non-judicial
stamp paper of requisite value duly executed in his favour by such person, company/firm and
must state specifically that he has authority to sign such tenders for and on behalf of such person
or company/ firm as the case may be, and in all matters pertaining to the contract including
arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and returned along
with the tender documents.

Yours faithfully
Encl. : 30 Pages

General Manager (C&P)
NSIC Limited, New Delhi
Signature of the Contractor



Tender notice for Paint marking of Parking Area in Basement and Outside of MDBP
Building, NSIC Okhla Industrial Estate, New Delhi- 110020

Ref: - NSIC/HO/MIS/MDBP/MISC/2020 Date: 25.03.2020
Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced
Contractors.

S. Name of the work Estimated | Earnest | Compl | Issue of Blank | Last Date of

No. cost Money | etion Tender Submission

Rs. Deposit | Time Document Tender
(Lakhs) (EMD)
(Rs)

1. | Paint Marking of 3.64 6,000/- 30 25.03.2020 20.04.2020
Parking  Area in days Upto 3.00
Basement And Outside Inclu. To PM
Of MDBP Building, Sat. &

Okhla Industrial Sun. 20.04.2020
Estate, New Delhi-
110020
1. Blank tender documents (non-transferable) for above work shall be downloaded from

25.03.2020 to 20.04.2020 from the web address given below and a tender document amount
in the form of Demand draft for payment of Rs. 525/- (Rupees five hundred twenty five
only) (non-refundable) in favour of “The National Small Industries Corporation Ltd.”,
payable at New Delhi. The intending Tenderer can collect tender in hard copy from the
NSIC office after 14-04-2020 or can download the complete tender document available on
the NSIC’s web site i.e. https://www.nsic.co.in or the Central Public Procurement (CPPP)
Portal of Government of India i.e. https://eprocure.gov.in and submit the same along with
tender document amount, requisite earnest money deposit and supporting documents as per
the details provided hereinafter in the tender document by the due date. Alternatively, the
tender document amount and Earnest Money Deposit (EMD) can also be paid by the bidder
through NEFT to NSIC as per following bank account details:

ACCOUNT NAME BANK NAME BANK A/C NO. BANK IFSC CODE
NSIC Ltd. Punjab National 0602002100000892 PUNBO0060200
Bank, Okhla, New
Delhi

In such case, the tenderer is requested to attach the self-certified Bank Statement / NEFT Slip
Printout along with the Technical Bid, to prove the transfer of payment of tender document
amount & EMD to the NSIC’s Account.

However, the Micro & Small Enterprise (MSE) bidders registered with NSIC under Single
Point Registration Scheme (SPRS) of Government Purchase Programme or having Udyog
Aadhar registration or District Industries Centre (DIC) registration shall be exempted from
tender cost & earnest money deposit on submission of a self-attested photocopy of
registration certificate along with the technical bid envelope. Similarly, start-ups registered
under the Startup India Initiative of Department of Industrial Policy & Promotion (DIPP)
shall also be exempted from payment of tender cost & earnest money on submission of self-
attested copy of relevant certificate along with their technical bids.
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Intending tenderers should have valid registration with GST Department.

The intending Tenderer should have satisfactorily completed at least

a) one work of Rs. 2.35 lakhs, or

b) two works each of Rs. 1.76 lakhs, or

c) three works each of Rs. 1.18 lakhs

of similar nature during last five years. Similar nature work means construction of roads &
appurtenances/ painting work/ building construction/ civil works only.

Tender documents can be purchased from the office of the General Manager (C&P), The
National Small Industries Corporation Ltd., NSIC Bhawan, Okhla Industrial Estate, New
Delhi-110020 from 14-04-2020 onwards in hard copy, between 10.00 am to 5.00 pm except
on holidays and Saturdays & Sundays, after payment of requisite tender document amount
as mentioned above or downloaded from website from 25-03-2020 onwards.

The tender documents duly completed along with EMD in form of demand draft/pay order
in favour of the “The National Small Industries Corporation Ltd.”, payable at New Delhi
from any Nationalized Bank/ proof of exemption from submission of EMD will be
submitted at the office of the General Manager (C&P), The National Small Industries
Corporation Ltd., NSIC Bhawan, Okhla Industrial Estate, New Delhi -110020 upto 3.00
P M on 20.04.2020 and technical bid of the parties shall be opened on the same day (i.e. due
date of submission) at 3.30 PM. Any tender without EMD shall be summarily rejected.
However, Micro & Small Enterprises as defined in the MSE Procurement Policy issued by
the Ministry of Micro, Small & Medium Enterprises (MSME) or Startups as recognized by
the Department of Industrial Policy & Promotion (DIPP) shall be exempted from deposit of
earnest money on submission of self-attested copy of relevant certificate.

NSIC reserves the right to reject any or all the tenders without assigning any reason thereof
and also not bound to accept lowest tender. Tenders in whom any of the prescribed
conditions are not fulfilled or found incomplete in any respect are liable to be rejected.

Canvassing whether directly or indirectly in connection with tender is strictly prohibited and
the tender submitted by the contractors who resort canvassing will be liable to be rejected.

The technical bid submitted by the parties shall be opened on the same day i.e last date of
submission at 3.30 PM in the presence of tenderers who wish to be present. The price bids
of technically qualified parties shall be opened at a later date and the technically qualified
parties shall be informed in advance about the opening of their price bid.

General Manager (C&P)
NSIC, New Delhi



THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. (NSIC)

(A GOVERNMENT OF INDIA ENTERPRISES)
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1.0

2.0

3.0

INSTRUCTIONS TO TENDERERS

GENERAL

Tenderers are advised to acquaint themselves fully with the description of work, scope of
services, time schedule and terms and conditions including all the provisions of the
tender document before framing up their tender.

SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to nature of work, site conditions, means of
access to the site etc. Non-familiarity with the site conditions will not be considered a
reason either for extra claims or for not carrying out the work in strict conformity with
the specifications. For site visit and any clarification / information/ assistance, the
intending tenderers may contact Chief General Manager-SG (MIS), The National Small
Industries Corporation Ltd., NSIC Bhawan, Okhla Industrial Estate, New Delhi -110020.

SUBMISSION OF TENDER

a) The expression “Tender Notice” referred to in the Tender Documents shall be
deemed to include any Notice / Letter Inviting Tender with respect to the work
forming the subject matter of the documents and vice-versa.

b)  The tender complete in all respects shall be submitted along with Earnest Money as
stipulated in the Notice / Letter Inviting Tender ONLY. Tenders without Earnest
Money Deposit/ Proof of Exemption will be out rightly rejected.

Tenders shall be submitted in two separate sealed envelopes inside One Big Envelope,
Superscribed as following:

ENVELOPE — | (TECHNICAL BID)
Name of work : PAINT MARKING OF PARKING AREA IN MDBP
Tender no. : NSIC/HO/MIS/MDBP/MISC/2020

Due date & time of opening : 20-04-2020 / 3:30PM

Addressed to : General Manager (C&P), The National
Small Industries Corporation Ltd., NSIC Bhawan,
Okhla Industrial Estate, New Delhi -110020
From:

Name & address of the tenderer

This envelope shall contain the following: -

« EMD of requisite amount in the form of Demand Draft drawn on a
scheduled/nationalized bank in favour of ‘The National Small Industries
Corporation Ltd.” payable at New Delhi or self-attested copy of bank statement/
NEFT Transfer Slip Printout or Proof of Exemption from submission of EMD as
mentioned in the tender notice above. Cheque will not be accepted.
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« Tenderer who have downloaded the tender document from NSIC website should
also place a Demand Draft of requisite amount drawn on a scheduled/ nationalized
bank in favour of “The National Small Industries Corporation Ltd., payable at New
Delhi or self-attested copy of bank statement/ NEFT Transfer Slip Printout or Proof
of Exemption from submission of EMD as mentioned in the tender notice above
towards tender cost in this envelope. Cheque will not be accepted.

« Details of one work of Rs. 2.35 lakh or two works each of Rs. 1.76 lakh or three
works each of Rs. 1.18 lakh of similar nature, executed by the tenderer during last
five years, on the basis of which tenderer wishes to get qualified and copies of
supporting work orders/ completion certificate. TDS certificate is also to be
enclosed in case of work executed for private parties.

« Valid registration with GST Department.

. Partnership Deed in case of partnership firm and Articles of Association in case of
limited Company.

. Power of Attorney in favour of person who has signed the tender document. In case
of company, the authority to sign the tender is to be given under Board resolution.

« The Micro & Small Enterprise (MSE) tenderers registered with NSIC under Single
Point Registration Scheme (SPRS) of Government Purchase Programme or having
Udyog Aadhar registration or District Industries Centre (DIC) registration shall
submit a copy of self-attested photocopy of registration certificate along with the
technical bid envelope for availing exemption of earnest money/ tender cost.
Similarly, start-ups registered under the Startup India Initiative of Department of
Industrial Policy & Promotion (DIPP) shall also submit a self-attested photocopy of
relevant certificate in this envelope for availing exemption of earnest money/ tender
cost.

. The entire tender document except the price bid part with each page duly signed by
the tenderer.

NOTE:

1. All the photocopies of the documents enclosed with the technical bid in support of
technical eligibility criteria should be signed by the tenderer/ authorized person.

2. The technical bid (Envelope-1) should not contain any financial information related to
rates of items etc. The price bid must be submitted in a separate sealed envelope (i.e.

Envelope-IlI).
ENVELOPE — 11 (PRICE BID) Put in sealed envelope
Name of work - PAINT MARKING OF PARKING AREA IN MDBP
Tender no. : NSIC/HO/MIS/MDBP/MISC/2020
Due date & time of opening : 20-04-2020 /3:30PM
Addressed to : General Manager (C&P), The National
Small Industries Corporation Ltd., NSIC Bhawan,
Okhla Industrial Estate, New Delhi -110020
From:

Name & address of the tenderer:

NOTE: This part shall contain the price bid portion of the tender document mentioning
the individual item rates, corresponding amount and total price to be charged by the
tenderer for executing the work, complete in all respect. It is to be noted that the sealed
envelope containing this part shall contain only PRICES and no conditions i.e.
deviations / assumptions / stipulations / clarifications / comments / any other request
whatsoever. Any conditional offer will be rejected.



4.0

5.0

6.0

7.0

8.0

QUALIFYING CRITERIA / QUALIFYING REQUIREMENTS:

Tenderer having following valid documents will be technically qualified and considered
for opening of their price bid. Technically qualified parties have no right to claim for
award of the work. NSIC Corporation reserves the right to cancel or award the work to
any party/Tenderer.

i) Details of one work of Rs. 2.35 lakh or two works each of Rs. 1.76 lakh or three
works each of Rs. 1.18 lakh of similar nature, executed by the tenderer during last
five years, on the basis of which tenderer wishes to get qualified and copies of
supporting work orders/ completion certificate. TDS certificate is also to be enclosed
in case of work executed for private parties.

ii) Valid registration with GST Department.

ABNORMAL RATES

The tenderer is expected to quote rate for each item after careful analysis of costs
involved for the performance of the complete item considering technical specifications
and conditions of contract. This will avoid a loss of profit or gain in case of curtailment
or change of specifications for any item. If it is noticed that the unit rates quoted by the
Tenderer for any items are usually high or unusually low, it will be sufficient cause for
rejection of the tender unless the Corporation is convinced about the reasonableness of
the unit rates on scrutiny of the analysis for such unit rate to be furnished by the tenderer
on demand. Notwithstanding anything here in stated, the rates once accepted by the
Corporation shall be final and shall not be subject to any change either on account of un-
workability of unit rates or on any other ground, whatsoever.

DEVIATIONS TO TENDER CLAUSES:

Tenderers are advised to submit the tender strictly based on the terms and
conditions and specification contained in the Tender Document and not to stipulate
any deviation. Conditional tenders are liable to be rejected.

VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a minimum period of
120 days from the date of opening of the tenders. The tenderers shall not be entitled
during the said period of 120 days, to revoke or cancel their Tender or to vary the Tender
given or any term thereof, without the consent in writing of the Corporation. In case of
tenderers revoking or canceling their tenders or varying any terms in regard thereof
without the consent of owner in writing, Corporation shall forfeit Earnest money paid by
them along with their tender without giving any notice.

AWARD OF WORK

Corporation reserves the right to split the job into two or more parts and to award the
work to separate agencies/contractors. Work shall be awarded to the lowest tenderer,
subject to the work experience and fulfillment of other terms & conditions and
specifications



9.0

10.0

11.0

12.0

13.0

14.0

ACCEPTANCE / REJECTION OF TENDER

i). Corporation does not bind itself to accept the lowest tender.

i). Corporation also reserves the right to accept or reject any tender in part or full
without assigning any reason whatsoever.

iii).  Corporation also reserves the absolute right to reject any or all the tenders at any
time solely based on the past unsatisfactory performance by the tenderer(s) the
opinion/decision of NSIC regarding the same shall be final and conclusive.

CORRECTIONS
No corrections or overwriting will be entertained in schedule of rates by using correcting
fluid. All correction in the schedule of rate should be initialed.

Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt with
in accordance with the following rules: -

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any tender
containing percentage below/ above the rates is liable to be rejected.

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so that
there is no discrepancy in the rates written in figures and in words. However, if a
discrepancy is found, the rates which correspond with the amount worked out by the
Tenderer shall be taken as correct (as been indicated in price bid by Tenderer).

c) Where the rates quoted by the tenderer in figures and words tally, but the amount is
not worked out correctly, the rates quoted by the tenderer shall be taken as correct
and not the amount.

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or vice
versa, but the amount is not worked out as per the rate(s) quoted, the rates quoted by
the tenderer (either in figures or words) shall be taken as correct and not the amount.

e) In the event no rate has been quoted for any item(s), leaving space both in figure(s),
word(s) , and amount blank, it will be presumed that the contractor has included the
cost of this/ these item(s) in other items and rate for such item(s) shall be considered
as zero and work will be required to be executed accordingly.

FIRM RATES

The rates quoted by tenderer shall remain firm till completion of all works even
during the extended period, if any, on any account what so ever. It may be noted
that no deviation on this account will be acceptable and offer not containing firm
price shall not be considered.

It will be obligatory on the part of the tenderer to sign the tender documents for all the
components & parts. After the work is awarded, he will have to enter into an agreement
on proforma to be provided by the Corporation for work awarded, on a non-judicial
stamp paper of requisite value at his own cost within ten days from date of receipt of
acceptance order or before the work is undertaken.

Any addendum/ corrigendum issued shall form a part of the tender document. There will
not be any press notification on amendment/ corrigendum. The purchasers of the tender
document/ the prospective tenderers are required to visit NSIC website and CPPP Portal
for all such amendments/ corrigenda to NIT as well as the tender document.
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15.0 EMD of the unsuccessful tenderers shall be refunded with 30days of award, without any
interest after completion of the tendering process.

16.0 A check list of documents/ fees, etc. is provided on the next page. Tenderers are
requested to fill up the response column (Yes/No) before submitting the tender.

General Manager (C&P)
NSIC Limited, New Delhi
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Check List of Documents/Fees etc. before Tender submission

Name of the Tenderer:

Sr.No. Item Required Response
(Yes/No)
1. Has the tenderer paid the tender document amounts in the prescribed
form?
2. Has the tenderer submitted the requisite EMD in the prescribed form
along with the technical bid (Envelope-1)?
3. Have all the pages of the tender document and the supporting documents
required to be signed and enclosed with the technical bid by the tenderer
/ authorized representative of the tenderer been signed and enclosed with
the technical bid (Envelope-1)?
4. Has the authority/ power of attorney been submitted in the name of
authorized representative on a non-judicial stamp paper, (if applicable).?
5. Has the tenderer submitted all the required documents in support of
technical eligibility criteria ?
6. Does the technical bid (Envelope-I) contain any financial information NO
pertaining to price bid? i.e. It shall not contain any price information.
7. Is the price bid (Envelope-I1) submitted separately in a sealed envelope?

Note: Price Bid shall only be in second sealed envelope, clearly marked with price-Bid.

SIGNATURE OF THE CONTRACTOR
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GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include the plural and
vice versa.

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government of
India Enterprise) having its registered office at ‘NSIC Bhawan’, Okhla Industrial Estate,
New Delhi— 110020 and shall include their legal representatives, successors and permitted
assigns.

3. Definition

a)

b)

d)

f)

9)

h)

The ‘Contract” means and includes the documents forming the tender and acceptance
thereof together with the documents referred to therein including the conditions, the
specifications, designs, drawing and instructions issued from time to time by the
‘Engineer-in-charge’ the formal agreement executed between the Corporation and the
Contractor, and all these documents taken together shall be complementary to one
another.
The ‘Site’ shall mean the land and / or other places on, into or through which work is
to be executed under the contract or any adjacent land, path or street which may be
allotted or used for the purpose of carrying out the contract.
The ‘Contractor’ shall mean the individual or firm or company, whether corporate or
not, undertaking the works and shall include the legal personal representative or such
individual or the persons composing such firm or company and the permitted
assignee of such individual or firm or company.
The ‘Competent Authority’ means the Chairman cum Managing Director of the
Corporation and his successors.
‘Party’ shall mean either ‘The National Small Industries Corporation Ltd., New
Delhi’ or the “Contractor, as the case may be. ‘Parties’ shall mean both of them.
The Engineer-in-charge means the Technical Officer of the Corporation, as the case
may be who shall supervise and be the In-charge of the works.
The Chief General Manager-SG (MIS) means the officer who holds the charge of that
post in the Corporation during the currency of this agreement, to act on behalf of the
Chairman of the NSIC Ltd.
‘IS Specification’ means the Indian standard Specification of latest edition with
amendments, if any, up to time of receipt of tender by Corporation issued by the
Bureau of Indian Standards as referred to in the specifications and / or work orders.
The ‘Contract Sum’ means the sum agreed or the sum calculated in accordance with
the prices accepted by the NSIC in the tender and / or the contract / negotiated rates
payable on completion of the works.
The ‘Final Sum’ means the amount payable under the Contract by the Corporation to
the Contractor for the full and entire execution and completion of works, in time.
The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set
out in the tender documents, or any subsequently amended by the Corporation.
A ‘Week’ means seven days without regard to the number of hours worked or not
worked in any day in a week.
‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s
employees) and civil commotion (in so far as both these are uninsurable ) war
(whether declared or not), invasion act of foreign enemies, hostilities civil war,
rebellion, revolution, insurrection military or usurped power, Acts of God, such as
earthquake, lightening, unprecedented floods and other causes over which the
contractor has no control and accepted as such by the Competent Authority or causes
solely due to use or occupation by the ‘Corporation’ of the part of works in respect of
which a certificate of completion has been issued.
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n) ‘Urgent works’ shall mean any urgent measures which in the opinion of the
Engineer-in-charge, become necessary during the progress of the work to obviate any
risk or accident or failure or which become necessary for security.

0) The “Works’ shall mean the works to be executed in accordance with the contract or
part(s) thereof as the case may be and shall include all extra or additional, altered or
instituted works or temporary and urgent works as required for performance of the
contract.

Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools and plant (T & P), equipment and
transport which may be required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given in the Schedule of
Quantities shall, unless otherwise stated, be held, to include wastage on materials,
carriage and cartage, carrying in return of empties hoisting, setting, fitting and fixing in
position and all other labour necessary in and for the full and entire execution and
completion as aforesaid in accordance with good practice and recognized principles.

Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and sub-soil (so far as
is practicable), the form and nature of the Site, the quantities and nature of works and
material necessary for the completion of the Works and the means of access to the Site,
the accommodation he may require and in general shall himself obtain all necessary
information as to risks, contingencies and other circumstances which may influence or
affect this tender. No extra charges consequent on any misunderstanding or otherwise
shall be allowed.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the Schedule of Quantities, which rates and prices shall except as otherwise provided,
cover all his obligations under the contract and all matters and things necessary for the
proper completion and maintenance of the Works.

Discrepancies and Adjustment of Errors:

The several documents forming the contract are to be taken as mutually explanatory of
one another:

7.1(A) In the case of discrepancy between Schedules of quantities the Specifications and
/ or the Drawings, the following order of preference shall be observed.

a) Description in Schedule of Quantities.
b) Particular Specification and Special Conditions, if any.

¢) General Specifications.
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7.2

7.1(B) If there are varying or conflicting provisions made in any one documents
forming part of the Contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the Works comprised therein according to drawings and
specifications or from any of his obligations under the Contract.

Security Deposit:
Total security deposit shall be 10% of the accepted tender cost and shall be
deposited/deducted by/from the contractor as following: -

a) Initial Security Deposit:

Contractor will deposit initially a five percent (5%) of the accepted tender cost as an
initial security deposit within ten (10) days of receipt of the letter of award by him. The
earnest money deposited shall be converted into initial security deposit.

b) Balance Security Deposit

Balance five per cent (5%) will be deducted @ 10% from each running bill till the
overall deducted security deposit (Including initial security deposit) reaches to 10% of
value of tender. However, if the value of tender i.e. actual execution exceeds the accepted
value of tender, further deduction shall be effected @ 10% (Ten percent) of the value in
excess of the accepted value of the Tender from running bills and final bill. Similarly, if
the value as per actual execution is less than the tender value, the excess deducted
amount shall be refunded to the contractor along with final bill.

8.1 Refund of Security deposit: One half of the Security deposit refundable to the Contractor

8.2

8.3

9.1

worked out on the basis of the value of work completed shall be refunded to the
Contractor on the Engineer-In-Charge certifying in writing that the work has been
completed satisfactorily subject to furnishing bank guarantee of equivalent amount.

On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from the
Contractor, refund to him the remaining portion of the security deposit provided the
Engineer-in-Charge is satisfied that there is no demand outstanding against the
Contractor.

No interest shall be payable to the contractor against the Security Deposit furnished /
recovered from the contractor, by the Corporation.

Deviations/Variations Extent & Pricing:

The Engineer-in-Charge shall have power (i) to make alteration in, omissions; from
additions to, or substitutions for the original specification, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress of
the work, and (ii) to omit a part of the works in case of non-availability of a portion of
the Site or for any other reasons, and the Contractor shall be bound to carry out the
Works in accordance with any instructions given to him in writing signed by The
Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form
part of the Contract as if originally provided therein and any altered, additional or
substituted work which the contractor may be carried out on the same conditions in all
respects including price on which he agreed to do the main work. Any alterations,
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9.21

10.

11.

omissions additions or substitutions ordered by the Engineer-In-Charge which in the
opinion of the contractor changes the original nature of the Contract, he shall carry it out
and the rates for such additional, altered or substituted work shall be determined by the
Engineer-in-Charge as per clause 10 (i) to (iii) of the tender document.

The time of completion of the works shall in the event of any deviations resulting in
additional cost over the Contract Sum being ordered be extended as follows if requested
by the Contractor.

a) In the proportion which the additional cost of the altered additional or substituted
work, bears to the original Contract sum; plus.
b) 25% of the time calculated in (a) above or such further additional time as may be

considered reasonable by the Engineer-in-Charge.

Rates for Extra/Additional Items

)} If the rate for additional, altered or substituted item of work is specified in the
Schedule of Quantities the Contractor shall carry out the additional, altered or
substituted item at the same rate.

i) If the rate for any altered, additional or substituted item of work is not specified in
the schedule of Quantities the rate for that item shall be derived from the rate for
the nearest similar item specified therein.

i) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i) and (ii) above, the contractor
shall within 7 days of the receipt of the order to carry out the said work, inform
the Engineer-in-Charge under advice to the Accepting Authority of the rate which
he proposes to claim for such item of work, supported by analysis of the rate
claimed, and the Engineer-in-Charge shall, within one month thereafter, after
giving due consideration to the rate claimed by the Contractor determine the rate
on the basis of market rate(s). In the event of the contractor failing to inform the
Engineer-in-Charge within the stipulated period of time, the rate which he
proposes to claim, the rate for such item shall be determined by the Engineer-in
Charge on the basis of market rate(s) and shall be final.

Suspension of Works:

a) The contractor shall, on receipt the order in writing of the Engineer-in-Charge,
suspend the progress of the works or any part thereof for such time and in such
manner as the Engineer-in-Charge may consider necessary for any of the
following reasons:

)] On account of any default on part of the Contractor; or

i) For proper execution of the Works or part thereof for reasons other than
the default of the Contractor; or

iii) For safety of the works or part thereof. The contractor shall, during such
suspension, properly protect and secure the works to the extent necessary
and carry out the instructions given in that behalf by the Engineer-in-
Charge.
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12.

121

b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above, the
Contractor shall be entitled to an extension of the time equal to the period of
every such suspension plus 25%.

Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix or the extended
time as approved by NSIC in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence within 10 days after the date on
which the Corporation issues written orders to commence the work or from the date of
handing over of the site, whichever is earlier. If the Contractor commits default in
commencing the execution of the work as aforesaid, Corporation shall without prejudice
to any other right or remedy be at liberty to forfeit the earnest money absolutely and
cancel the award of work.

As soon as possible after the Contract is concluded the Engineer-in-Charge and the
Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared in
direct relation to the time stated in the Contract documents for completion of items of the
works. It shall indicate the forecast of the dates of commencement and completion of
various trades or sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the Contract Documents.

12.2 If the work be delayed by

12.3

12.4

13.

(a) Force majeure or

(b) Abnormally bad weather or

(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting any of
the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in
executing work not forming part of the contract, or

(F) Any other cause which, in the absolute discretion of the authority mentioned in

Appendix is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the Works.

Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may also if practicable, indicate in such as request the period for which
extension is desired.

If any such case the competent authority may give a fair and reasonable extension of time
for completion of the work. Such extension shall be communicated to the contractor by
the Engineer-in-Charge and no compensation whatsoever for the extended period, if any
shall be applicable/ payable.

The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter
referred to as (T & P), labour, P.O.L. (Petroleum, oil & lubricants) & electricity required
for execution of the work.
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14.

15.

FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute
default hereunder or give rise to any claim for damages, if any, to the extent such delays
or failure of performance is caused by occurrences such as Act of God or the public
enemy; expropriation or confiscation of facilities by Government authorities, or in
compliance with any order or request of any Governmental authorities or due acts of war,
rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all the
workers of all the contractors.

MATERIALS

1.

All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested by the
Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in this
regard.

The contractor shall indemnify the Corporation, its representatives or employees
against any action, claim or proceeding relating to infringement or use of any patent
or design or any alleged patent or design rights and shall pay any royalties or other
charges which may be payable in respect of any article or material or part thereof
included in the Contract. In the event of any claim being made or action being
brought against the Corporation or any agent, servant or employee of the Corporation
in respect of any such matters as aforesaid, the Contractor shall immediately be
notified thereof.

All charges on account of octroi, terminal or taxes (except GST) and other duties on
material obtained for the Works from any source shall be borne by the Contractor.
The applicable GST amount shall be paid to the contractor separately with each
running/ final bill.

The Engineer-in-Charge shall be entitled to have tests carried out as specified as per
relevant standard, code of practice for any materials supplied by the Contractor even
for those for which, as stated above, satisfactory proof has already been furnished, at
the cost of the Contractor and the Contractor shall provide at his expense all facilities
which the Engineer-in-Charge may require for the purpose. The cost of materials
consumed in tests shall be borne by the Contractor. All such prices shall be deemed
to be included in the offered prices.

Stores and Materials required for the works, brought by the Contractor, shall be
stored by the Contractor only at places approved by the Engineer-in-Charge. Storage
and safe custody of material shall be the responsibility of the contractor.

i) Corporation’s officials concerned with the Contract shall be entitled at any time
to inspect and examine any materials intended to be used in or on the works,
either on the Site or at factory or workshop or other place(s) where such materials
are assembled, fabricated or at any place(s) where these are lying or from where
these are being procured and the contractor shall give such facilities as may be
required for such inspection and examination.

i) All materials brought to the Site shall become and remain the property of the
Corporation and shall not be removed from the Site without the prior written
approval of Engineer-in-Charge of the Corporation. But whenever the works are
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16.

17.

17.1

finally completed the Contractor shall, at his own expense forthwith, but with the
prior approval form the Corporation, remove from the Site all surplus materials
originally supplied by him and upon such removal the same shall revert in and
become the property of the contractor. However before given any approval as
aforesaid the corporation shall be entitled to recover or adjust any amount given
as advance to the Contractor.

Labour laws and payment of wages to be complied:

The contractor shall comply the labour laws in force. No labour below the age of
eighteen years shall be employed on the works. The tenderer should make their own
arrangement for the assign of all labour trained in the particular field of work preferably
local.

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970
and the Contract Labour (R&A) Central Rules, 1971, before the commencement of the
work, and continue to have a valid license till completion of work. The contractor shall
also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall comply with the provisions of the Payments of wages act, 1936,
Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s compensation
act 1923, Industrial dispute Act, 1947, the factories act 1948, mate benefit act 1961 and
any statutory amendments or re-amendments thereof for the time being in force.

In respect of all laborers directly or indirectly employed in the work for the performance
of the contractor’s part of this contract, the contractor shall his own expense arrange the
safety provision as per safety code framed from time to time by statutory authorities and
shall his own expense provide for all facilities in connection therewith. In case, the
contractor fails to make arrangement and provide necessary facilities as aforesaid he shall
be responsible for any compensation for each default and in addition the Engineer-In-
Charge shall be at liberty to make arrangement and provide facilities as aforesaid and
recover the costs incurred in that behalf from the contractor.

The contractor shall be fully liable for compliance of EPF and ESI of the labours
/workmen deployed by him for carrying out the work as per prevailing Central or State
government norms and the Corporation has nothing to do with the same. Corporation
shall not be responsible for any liability/claims whatsoever in this regard. Further, as and
when demanded by the Corporation, the contractor shall submit the proof of deductions/
deposits of such liabilities of their labors/ workmen engaged in the work to the
Corporation. In case of default, the Corporation may deduct the payments against these
liabilities from the bills of the contractor or may stop the payment of the bill till such
time until the compliance is proved by the contractor.

Liquidated Damages for Delay

Time is essence of the contract. In case the CONTRACTOR fails to complete the
whole work within the stipulated period, and clear the site, he shall be liable to pay
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract per
week and or part thereof of the delay subject to a maximum of 5% (five percent only)
of the value of the contract. The parties agree that this is a genuine pre-estimate loss /
damage which will be suffered on account of delay on the part of the Contractor and
the said amount will be payable on demand without there being any proof of the actual
loss of damages caused by such delay.
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17.2  The amount of Compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Corporation.

18. Defects Liability Period:

The Contractor shall be responsible to make good and remedy at his own expense
within defect liability period of one year from the date of completion of the work in all
respect.

19. Contractor’s Liability and Insurance

From commencement to completion of the works, the Contractor shall take full
responsibility, care of and precautions to prevent loss or damage and to minimize loss or
damage to the greatest extent possible and shall be liable for any damage or loss that may
happen to the Works or any part thereof from any cause whatsoever (save and except the
Excepted Risks) and shall at his own cost repair and make good the same so that, at
completion, the works shall be in good order and conditions and in conformity in every
respect with the requirements of the Contract and instructions of the Engineer-in-Charge.

19.1. Inthe event of any loss or damage to the Works or any part thereof or to any material or
articles at the Site from any of the Excepted Risks the following provisions shall have
effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
remove from the site any debris and so much of the works as shall have been
damaged.

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
proceed with the completion of the works under and in accordance with the
provisions and Conditions of the Contract, and

19.2  Provided always that the Contractor shall not be entitled to payment under the above
provisions in respect of so much loss or damage as has been occasioned by any failure on
his part to perform his obligations under the Contract or not taking precautions to prevent
loss or damage or minimize the amount of such loss or damage.

19.3 The Contractor shall indemnify and keep indemnified the Corporation against all losses
and claims for injuries or damage to any persons or any property whatsoever which may
arise out of or in consequence of the construction and maintenance of works and against
all claims, demands proceedings, damages costs, charges and expenses whatsoever in
respect of or in relation thereto. Provided always that nothing herein contained shall be
deemed to render the Contractor liable for or in respect of or to indemnify the
Corporation against any compensation or damage caused by the Excepted Risks.

19.4 Before commencing execution of the work, the Contractor shall, without in any way
limiting his obligations and responsibilities under this condition, obtain and deposit with
the Corporation, Contractors “All Risk Policy” and “Third Party” Insurance policy.

19.5 The Contractor shall at all times indemnify the Corporation against all claims, damages
or compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages
Act. 1948, Employer’s Liability Act, 1938 the Workmen’s Compensation Act, 1923,
Industrial Disputes Act, 1947 and the Maternity Benefit Act. 1961 or any modifications
thereof or any other law relating thereto and rules made thereunder from time to time.
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19.6

19.7.

19.8

19.9

19.10

20.
20.1

20.2

20.3

21.
21.1

The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken
all the insurance policies referred to above and has paid the necessary premiums for
keeping the policies alive till completion of the work.

All statutory deductions as applicable like TDS, sales tax/\VAT shall be made from the
due payment of the contractor.

No claim for interest will be entertained by the corporation in respect of any balance
payments or any deposits which may be held up with the corporation due to any dispute
between the corporation and contractor or in respect of any delay on the part of the
corporation in making final payment or otherwise.

The contractor shall ensure that no materials/wastes/plant, equipments, etc. are dumped
at the site. In case any of the above items are dumped the contractor shall clear the same
from the site by or before completion of the work at his own cost or otherwise NSIC will
carry out the work at the contractor’s risk and cost after 7 days’ notice.

The contractor will have to make their own arrangement for facilitating movement of
labour to work site and back. Facilities are to be provided to labourers as per statutory
provision and the same shall not entail or attract any extra cost to NSIC.

Safety Code:

The Contractor shall at his own expense arrange for the safety provisions as per CPWD
Safety Code or as required by the Engineer-in-Charge, in respect of all labour directly or
indirectly employed for performance of the works and shall provide all facilities in
connection therewith. In case the Contractor fails to make arrangements and provide
necessary safety facilities as aforesaid, the Engineer-in-Charge shall be entitled to do so
and recover cost thereof from the Contractor.

The contractor shall provide and maintain at his own expenses, guards, fencing and
hatching, when and where necessary or required by the Engineer-in-Charge for the
protection of the works or for the safety and convenience of those employed on the
works or the public.

The corporation shall not be liable for any accident, injury or for any other mishap
caused to him/them/their employees/agents and labour employed by the contractor and
for any kind of damage during the execution of the contract or work done. For any kind
of such injury or loss caused to any person/persons mentioned herein above, the
contractor shall be exclusively liable.

Cancellation of Contract in Full or in Part:

If the Contractor:

At any time makes defaults in proceeding with Works with due negligence and continues
to do so even after a notice in writing of 7 days from the Engineer-in-Charge; or

Commits default in complying with any of the terms and conditions of Contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer-in-Charge; or

Fails to complete the works or items of work on or before the date(s) of completion, and

does not complete them within the period specified in a notice given in writing in that
behalf by the Engineer-in-Charge; or
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21.2

21.3

21.4

21.5

21.6

Enters into a contract with the Corporation in connection with which commission has
been paid or agreed to be paid by him or to his knowledge, unless the particulars of any
such commission and the term of payment there have previously been disclosed in writing
to the Accepting Authority/Engineer-in-Charge; or

Offers or gives or agrees to give to any person in Corporation’s service or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for
doing or for bearing to do or having done any act in relation to the obtaining or execution
of this or any other Contract for the Corporation or

Obtains a Contract with the Corporation as a result of ring-tendering or other non-
bonafide methods of competitive tendering; or

Being an individual or any of its partner (in case of the Contractor is a partnership firm) at
any time is adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction)
under any insolvency Act for the time being in force or make any conveyance or
assignment of his affective or composition or arrangement of the benefit of his creditors or
purport so to do, or if any application be make under any insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed by him for
benefit of his creditors; or

Being a company, passes a resolution or the Court makes an order for liquidation of its
affairs, or a receiver or manager on behalf of the debenture holders is appointed or
circumstances shall arise which entitle the Court or debenture holders to appoint a
receiver or manager; or

Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with
materials not be incorporated in the work shall not be deemed to be subletting) or attempts
or assign, transfer or sublet the entire works or any portion thereof without the prior
written approval of the Accepting Authority.

The Competent Authority may, without prejudice to any other right or remedy which shall
have accrued or shall accrue thereafter to the Corporation by written notice cancel the
contract as a whole or in part as it may deem appropriate.

The Competent Authority shall on such cancellation, be entitled to:

a. Take possession of the site and any materials, construction plant, implements, stores,
etc., thereon; and/or

b. Carry out the incomplete work by any means at the risk and cost of the Contractor.

On cancellation of the Contract, in full or in part, the Accepting Authority shall determine
the quantum of amount, if any, recoverable from the Contractor for completion of Works
or part of the works or in case the works or part of the works is not completed, the loss or
damage suffered by the Corporation. In determining the amount credit shall be given to
the Contractor for the value of the work, if any, executed by him up to the time of
cancellation, the value of contractors material taken over and incorporated in the work and
use of tackle and machinery belonging to the Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing the
Works or part of the Works or the excess loss or damages suffered or may be suffered by
the Corporation as aforesaid after allowing such credit shall be recovered from any money
due to the Contractor or any account, and if such money is not sufficient the Contractor
shall be called upon in writing to pay the same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days,
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21.7

22.
22.1

22.2

23.

24,
24.1

the Engineer-in-Charge shall have the right to sell any or all of the Contractor’s unused
materials, constructional plant, implements, temporary buildings, etc. and apply the
proceeds of sale thereof towards the satisfaction of any sums due form the Contractor
under the contract and if thereafter there be any balance outstanding from the Contractor,
it shall be recovered in accordance with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation, any unsold materials,
constructional plant, etc. shall be returned to the Contractor, provided always that if cost
or anticipated cost of the completion by the Corporation of the works or part of the works
is less than the amount which the Contractor would have been paid had he completed the
works on part of the works such benefit shall not accrue to the Contractor.

Liability for Damage, Defects or Imperfections and Rectification thereof:

If the Contractor or his workmen or employees shall injure or destroy any part of the
building in which they may be working or any building, road, fence etc, continuous to the
premises on which the work or any part of it is being executed, or if any damage shall
happen to the work while in progress the Contractor shall upon receipt of a notice in
writing in that behalf make the same good at his own expense. If it shall appear to the
Engineer-in-Charge or his Representative at any time during construction or re-
construction or prior to the expiration of Defects Liability Period, that any work has been
executed with unsound, imperfect or unskilled workmanship or that any materials or
articles provided by the Contractor shall, upon receipt of a notice in writing in that behalf
from the Engineer-in-Charge, forthwith rectify or remove and re-instruct the work so
specified in whole or in part, as the case may require or as the case may be, and/or
remove the materials or articles at his own expense, notwithstanding that same may have
been inadvertently passed, certified and paid for and in the event of his notice aforesaid,
the Engineer-in-Charge may rectify or remove and re-execute the work and/or remove
and replace with others the materials or articles complained of as the case may be, by
other means at the risk and expense of the Contractor.

In case of repairs and maintenance works, splashes and dropping from white washing,
painting, etc. shall be removed and surfaces cleaned simultaneously with completion of
these items of work in individual rooms, quarters or premises, etc. where the work is
done, without waiting for completion of all other items of work in the contract. In case
the Contractor fails to comply with the requirements of this condition, the Engineer-in-
Charge shall have the right to get the work done by other means at the cost of the
Contractor. Before taking such action, however, the Engineer-in-Charge shall give three
days’ notice in writing to the Contractor.

Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be
final and binding) becomes necessary and Contractor is unable or unwilling at once to
carry it out, the Engineer-in-Charge may by his own or other workpeople carry it out, as
he may consider necessary. If the urgent work shall be such as the Contractor is liable
under the contract to carry out at his expenses incurred on it by the Corporation shall be
recoverable from the Contractor and be adjusted or set off against any sum payable to
him.

PAYMENTS:

Payment shall be released as per the quantum of work executed in accordance to the
instruction and drawings issued to the contractor. Any work executed by the contractor in
violation to the tender specifications, drawings or direction of Engineer in charge shall
constitute breach of agreement and shall not qualify for the measurement. The
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24.2

24.3

25.

26.

measurement shall be jointly recorded by the contractor and representative of NSIC. If
Contractor intends to submit interim R.A Bills, these should not be less than Rs 1.5 Lakh
of the work executed. All other statutory deductions and Security deposit as applicable
shall be effected from each running bill.

No escalation will be paid even in extended period, if any.

All statutory deductions as applicable like TDS, sales tax/VVAT, labour cess etc. shall be
made from the due payment of the contractor.

MOBILISATION ADVANCE:

No mobilization advance whatsoever shall be paid for carrying out this work.

ARBITRATION AND LAWS

a)

b)

c)
d)

e)

9)

If any dispute arises between the parties, relating to any aspect of this Agreement, the
parties shall first attempt to settle the dispute through mutual and amicable
consultation.

In the event of amicable settlement not being reached, the matter will be referred for
arbitration by a Sole Arbitrator who does not fall under any category specified in the
seventh schedule of the Arbitration and Conciliation (Amendment) Act, 2015. The
said Sole Arbitrator shall be appointed by the Chairman-cum-Managing Director of
the Corporation. The Arbitration will be conducted in accordance with the Arbitration
and Conciliation (Amendment) Act, 2015. The decision of the Arbitrator shall be
final and binding on both the parties.

The venue of arbitration shall be New Delhi.

The arbitrator shall give reasoned award.

Notwithstanding any reference to the arbitration herein, the parties shall continue to
perform their respective obligations under the agreement unless they otherwise agree.
Cost of arbitration shall be equally shared between the contractor and NSIC.

The Indian laws shall govern this contract for the time being in force. The courts at
New Delhi/ Delhi only shall have the jurisdiction.

General Manager (C&P)
NSIC, New Delhi

SIGNATURE OF THE CONTRACTOR
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FORM OF TENDER

To
The Chief General Manager-SG (MIS),
NSIC Limited, NSIC Bhawan,
Okhla Industrial Estate, New Delhi- 110020

I/We have read and examined the following documents relating to.......................ooeoneens

(Name of the Work)

(a) Notice inviting tender.

(b) Instructions to Tenderers

(c) Technical Specifications

(d) General Conditions of Contract including Contractors, Labour Regulations, Model Rules for
Labour Welfare and Safety Code appended to these conditions together with the amendments
thereto if any.

(e) Special Conditions of contracts if any.

(H) Bill of Quantities

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the
terms and conditions contained or referred to therein and in accordance in all respects with the
specifications, designs, drawings and other relevant details at the rates contained in Schedule and
within the period(s) of completion as stipulated in Appendix.

In consideration of 1/We being invited to tender, I/We agree to keep the tender open for
acceptance for 120 days from the due date of submission thereof and not to make any
modifications in its terms and conditions which are not acceptable to the Corporation.

A sum of Rs 6,000/- is hereby forwarded as Earnest Money Deposit in the form of Demand
Draft in favour of “The National Small Industries Corporation Ltd., payable at New Delhi.

If I/We fail to keep the tender open as aforesaid of make any modifications in the terms and
conditions of the tender which are not acceptable to the Corporation, I/We agree that the
Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money absolutely. Should this tender be accepted, | /We agree to abide by & fulfill all
the terms conditions of aforesaid document.

If after the tender is accepted, I/we fail to commence the execution of the work as provided in
the conditions. 1/We agree that Corporation shall without prejudice to any other right or remedy
is at liberty to forfeit the said earnest money absolutely.

Signature of contractor..........cocevvevinennnn.
duly authorized to sign the tender on behalf

of the (in block capitals).......c.cccevevennnennn.
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Competent Authority

Earnest money/Security deposit
a) Estimated cost of the Works

b) Earnest money

c) Security Deposit

Minimum value of R A hill

Time allowed for execution of work

Authority competent to decide if
“any other cause” of delay is beyond
contractors control

Liquidated Damaged

Defect Liability Period

Authority competent to reduce
compensation

25

APPENDIX

C.M.D. of NSIC or his
Authorized executives

Rs. 3.64 Lakhs

Rs 6,000/- in the form of

DD /Pay order in favour of
“The National Small
Industries Corporation

Ltd.”, payable at New Delhi

10% of the contract value.

Rs 1.50 lakhs (Rs One Lakh
Fifty Thousand Only)

30 days including Sat & Sun

CMD, NSIC or his
authorized representative

0.5% (one half of one
percent) per week subject

to a Maximum 10% value of
the contract

12 months from the date
of Completion of work in
all respect

CMD NSIC or his
authorized executive.



10.

SPECIAL CONDITIONS OF CONTRACT

During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and security
etc., the contractor shall be bound to follow all such restrictions/instruction & nothing
extra shall be payable on this account.

No compensation shall be payable to the contractor for any damage caused by rains
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities during
the execution of work. He shall make good all such damages at his own cost; and no
claim on this account will be entertained.

No labour hutment shall be allowed in the premises. All labourers should leave the site
after day’s work. The security & Watch ward of site contractor materials/work etc. shall
be at his cost only.

All rates quoted by the tenderers shall be complete inclusive of all taxes (except GST),
duties, labour, Tool & Plant, Transportation etc., and the same shall remain firm for the
entire contract period and extended contract period, if any. The applicable GST amount
shall be paid to the contractor separately with each running/ final bill.

If the contractor fails to proceed with the work within the stipulated time as specified
from the date of issue of letter of intent/letter to proceed with the work, the Corporation
shall forfeit the earnest money deposited by him along with the tender.

Execution of Work At Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/ cancellation of the
contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be got
executed by the Corporation as stipulated in the said clause at the risk and cost of the
contractor and the additional expenditure, if any, incurred by the Corporation in getting
the work executed in the manner stated above, the same shall be recovered from the dues
of contractor. In case the dues of the contractor are not sufficient, the contractor shall be
liable to deposit the excess amount incurred by the Corporation as communicated by the
Engineer-in-charge within 30 days of written notice.

The work has to be executed in accordance with the latest CPWD specification
mentioned in the BOQ and in case of any discrepancy the CPWD specifications with
latest amendments if any, shall be followed. The decision of the Engineer-In-Charge in
this regard shall be final and binding upon the contractor.

The materials used for carrying out the work shall be of best locally available quality and
the contractor has to carry out the necessary testing of the material as ordered by the
Engineer-In-Charge for its conformity and all testing charges shall be borne by the
contractor.

All the civil works, if required, like fixing of load hooks, making chases in the wall,
drilling of holes, fixing of doors and finishing of jambs, providing scaffolding for
carrying out complete works shall be arranged by the contractor and making good the
same. Nothing extra on theses account shall be considered or paid.

The contractor shall be fully responsible for the any injury or damage caused to the
workmen deployed by him at site for carrying out the work and Corporation has nothing
to do with such happenings and in no way shall be held responsible for the same.

Signature & Stamp of Contractor
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Schedule of Quantities (Price - Bid)

Sl DSR- Description Unit Qty. Rate per unit Total

No. 2018 (in Rs) Amount
item In In (in Rs)
No figures | words

1 16.62 | Providing and applying 2.5 mm | Sgm 484
thick road  marking  strips
(retroreflective) of specified shade/
colour using hot thermoplastic
material by fully/ semi-automatic
thermoplastic ~ paint  applicator
machine fitted with profile shoe,
glass beads dispenser, propane tank
heater and profile shoe heater,
driven by experienced operator on
road surface including cost of
material, labour, T&P, cleaning the
road surface of all dirt, seals, oil,
grease and foreign material, etc.
complete as per direction of
Engineer-in-charge and accordance
with applicable specifications.

A Total amount (in Rupees)
GST amount

B Grand total amount inclusive of
GST amount

A) Total amount in words (in RUPEES) ------r===nmmrmmmomrmoo oo oo
...................... only

B) Grand Total amount in words (in Rupees) ------------------- e
--------------------------- only

Signature & Stamp of Tenderer
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