TENDER
FOR PROVIDING ALUMINUM PARTITIONS IN
MODULE NO. 205 & 206 of STBP FOR NSIC BRANCH
OFFICE AT
NSIC SOFTWARE TECHNOLOGY BUSINESS PARK,
CHENNAI- 600 032.

THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A Government of India Enterprise)

NSIC SOFTWARE TECHNOLOGY BUSINESS PARK,
SECTOR B-24, GUINDY INDUSTRIAL ESTSTE
EKKADUTHANGAL
CHENNAI- 600032

Tel No. 044-22250445/29500029/30

Weblink: www.nsic.co.in/tender/current-tender.aspx
WWW.eprocure.gov.in
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISE)

NSIC SOFTWARE TECHNOLOGY BUSINESS PARK,
SECTOR B-24, GUINDY INDUSTRIAL ESTSTE
EKKADUTHANGAL,

CHENNAI-600032

Tel No.Tel No. 044-22250445/29500029/30

Ref: - NSIC/STP(C)/CIVIL/INT/2021-22 Date:10.11.2021
Mfs. - S —

Sub: Tender for providing Aluminum partitions in Module No 205 & 206 for NSIC Branch office at NSIC
Software Technology Business Park, Sector B-24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600 032.

Sir,

Tender document in respect of the above-mentioned works containing 31 pages as detailed on page 5
(Index) are forwarded herewith. Please note that tender is to be delivered in the office of the Deputy General
Manager,The National Small Industries Corporation Ltd., (A Government of India Enterprise), NSIC
Software Technology Business Park, Sector B-24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600
032 on or before 01.12.2021 up to 3.00 P.M.

The Tender should be signed on each page, dated and witnessed in all places provided for in the
documents; all other papers should be initialed.

The tender should be accompanied by tender fee and Earnest Money Deposit (Exempted) in the form of
demand draft as mentioned in Appendix. Tenders without tender fee and earnest money deposit (Exempted)
shall be summarily rejected. The Technical Bids will be opened on 01.12.2021 at4.30 P.M. and Price Bids of
technically qualified Bidders will be opened at a later date.

The person, signing the tender on behalf of company/firm or on behalf of another person shall attach
with tender a certified copy of proper authority/power of attorney on a non-judicial stamp paper of requisite
valueduly executed in his favour by such person, company/firm and must state specifically that he has authority
to sign such tenders for and on behalf of such person or company/firm as the case may be, and in all matters
pertaining to the contract including arbitration clause.

This letter shall form part of the “CONTRACT?” and must be signed and returned along with the tender
documents.

Yours faithfully

Deputy General Manager
NSIC- STBP, Chennai

Encl. 30 Pages

Signature of the Bidder with stamp
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NOTICE INVITING TENDER

Tender notice for providing Aluminum partitions in Module No 205 & 206 for NSIC Branch office at NSIC
Software Technology Business Park, Sector B-24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600 032

Ref: - NSIC/STP(C)/CIVIL/INT/2021-22 Date: 10.11.2021

Sealed item rate tenders are invited from eligibleand experienced contractors who have successfully
completed similar works during last 7(Seven) years ending 31.10.2021. Eligibility criteria for this work, (i)
Three similar works costing not less thanRs. 1,18,000/- each, or (ii) Two similar works costing not less than the
amount ofRs.1,47,500/- each or (iii) One similar work costing not less than Rs.2,36,000/- for carrying out the
following work.The values mentioned are inclusive of taxes, GST.

S. Name of the work Estimated Earnest Compl Issue of Blank Last Date of
No. cost Money etion Tender Submission
(Rs.) Deposit | Time Document Tender
(EMD)/
Bid
Security
(Rs)
1. Providing Aluminum 2.95Lakhs Exempted | 15 days | From 11.11.2021 | 01.12.2021
partitions in Module No | (Inclusive of To Up to 3.00
205 & 206 for NSIC GST) 01.12.2021 PM
Branch office at NSIC within office
Software Technology hours.
Business Park, Sector B-
24, Guindy Industrial
Estate, Ekkaduthangal,
Chennai- 600 032.

Blank tender documents (non-transferable) for above work shall be issued from 11.11.2021to
01.12.2021 on all working days from the address given below on payment of required tender fee of Rs.
1,180/- (Rupees one thousand one hundred and eighty only) (non-refundable) including GST in the
form of DD/Pay order/Bankers Cheque in favour of “National Small Industries Corporation
Limited- STP” payable at Chennai. The intending tenderers can also download the complete tender
document available on the web site: www.nsic.co.in/tender/current-tender.aspx or
WWW.eprocure.gov.in and submit the same along with requisite tender feeand supporting documents
on or before the due date and time of submission.

Tenderers registered as Micro and Small Enterprises (MSESs) as defined in MSME Procurement Policy
issued by department of Micro, Small and Medium Enterprises or are registered with the Central
Purchase Organization or the concerned Ministry or Department or Startups as recognized by
Department of Industrial Policy and Promotion are exempted from the payment of earnest money
deposit and tender fee. However, tenderer seeking exemption from payment of earnest money deposit
and tender fee shall submit the proof of the same along with their technical bid.

Intending tenderers should have valid registration with appropriate authorities for statuary taxes as
applicable.
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4.

The intending Tenderers should have satisfactorily completed similar works during last
7(seven) years ending 31.10.2021. Eligibility criteria for this work, (i) Three similar works
costing not less than Rs. 1,18,000/- each, or (ii) Two similar works costing not less than the
amount of Rs. 1,47,500/- each or (iii) One similar work costing not less than Rs. 2,36,000/-..
Similar_nature work means: - “Civil works related to Building Interior works” only.The values
mentioned above are inclusive of service tax/ GST.

Tender documents can be purchased from the office of the Dy. General Manager,NSIC Software
Technology Business Park, Sector B-24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600 032 on
all working days between 10.00 am to 4.00 pm except on holidays and Saturdays, Sundays, after
payment of requisite tender cost asmentioned above.

The tender documents duly completed along with tender fee (if not eligible for exemption) in
form of Demand Draft/Pay Order in favour of the “National Small Industries Corporation Limited-
STP” payable at Chennaifrom any Nationalized Bank/scheduled bank will be submitted at the office of
the Dy. General Manager, NSIC Software Technology Business Park, Sector B-24, Guindy Industrial
Estate, Ekkaduthangal, Chennai- 600 032up to 3.00 P M on 01.12.2021. Technical bid of the parties
shall be opened on the same day i.e.,01.12.2021at 4.30 PM. The tender submitted without tender fee or
valid exemption certificate, shall be summarily rejected.

NSIC reserves the right to reject any or all the tenders without assigning any reason thereof and also not
bound to accept lowest tender. Tenders in whom any of the prescribed conditions are not fulfilled or
found incomplete in any respect are liable to be rejected.

Canvassing, whether directly or indirectly in connection with tender is strictly prohibited and the tender
submitted by the contractors who resort canvassing will be liable to be summarily rejected.

The Technical Bid submitted by the parties shall be opened on the same day i.e.,01.12.2021at 4.30 PM
in the presence of tenderers who wish to be present. The price bids of technically qualified parties shall
be opened at a later date and the technically qualified parties shall be informed in advance about the
opening of their price bid.

Dy.General Manager
NSIC STBP, Chennai
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISE)
NSIC SOFTWARE TECHNOLOGY BUSINESS PARK,
SECTOR B-24, GUINDY INDUSTRIAL ESTSTE
EKKADUTHANGAL,
CHENNAI-600032
Tel No.Tel No. 044-22250445/29500029/30
Ref: - NSIC/STP(C)/CIVIL/INT/2021-22 Date: 10.11.2021
INDEX OF TENDER DOCUMENTS
S.
NO. DESCRIPTION PAGES
1 INSTRUCTION TO TENDERERS 6-9
2 GENERAL CONDITIONS OF CONTRACT 10-22
3 FORM OF TENDER-CUM-BID SECURITY 23
DECLARATION
4 APPENDIX 24
25-26
5 SPECIAL CONDITIONS OF CONTRACT
6 TENDER DRAWING (indicative only) 27
7 LIST OF APPROVED MAKES 28
PRICE-BID/ SCHDULEL OF QUANTITY (BOQ)
8 (PriceBid to be submitted separately in a sealed 29-31
envelope)
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INSTRUCTIONS TO TENDERERS

1.0 GENERAL

Tenderers are advised to acquaint themselves fully with the description of work, scope of services, time
schedule and terms and conditions including all the provisions of the tender document before framing
up their tender.

2.0 SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to nature of work, site conditions, means of access to the site etc.
Non-familiarity with the site conditions will not be considered a reason either for extra claims or for not
carrying out the work in strict conformity with the specifications. For site visit and any clarification /
information/Assistance, the intending tenderers may contact Dy.General Manager,NSIC Software
Technology Business Park, Sector B-24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600 032.

3.0 SUBMISSION OF TENDER
a)  The expression “Tender Notice” referred to in the Tender Documents shall be deemed to include

any Notice / Letter Inviting Tender with respect to the work forming the subject matter of the
documents and vice-versa.

b)  The tender complete in all respects shall be submitted along with tender fee (if not
eligible for exemption) as stipulated in the Notice / Letter Inviting Tender ONLY.
Tenders without tender fee (if not eligible for exemption) will be out rightly rejected.

Tenders shall be submitted in two separate sealed envelopes Super scribing the following: -

ENVELOPE — | (TECHNICAL BID)

Name of work : Providing Aluminum partitions in Module No 205 & 206 for NSIC
Branch office at NSIC Software Technology Business Park, Sector B-
24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600 032

Tender no. ‘Ref: - NSIC/STP(C)/CIVIL/INT/2021-22 Date: 10.11.2021

Due date & time of opening :01.12.2021 at 4.30 PM

Addressed to :Dy. General Manager, NSIC Software Technology Business Park,
Sector B-24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600
032.

From:

Name & Address of the tenderer
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This envelope shall contain the following: -

Tender Fee should be in the form of Demand Draft drawn on a scheduled/nationalized bank in
favour of ‘“NSIC Software Technology Park- STP, Payable at Chennai” Cheque will not be
accepted. The money receipt issued by NSIC regarding purchase of tender document also to be
enclosed in this envelop-I. For Tender documents downloaded from website, a Demand Draft /
Bankers cheque of Rs. 1,180/- (Rupees one thousand one hundred and eighty only) (non-
refundable) including GST towards the cost of tender documents is to be enclosed in envelop —I.

Certificates / Documents of work experience executed during last 7(seven) years ending
31.10.2021. Eligibility criteria for this work, (i) Three similar works costing not less

than Rs.1,18,000/- each, or (ii) Two similar works costing not less than the amount of
Rs.1,47,500/- each or (iii) One similar work costing not less than Rs. 2,36,000/- on the
basis of which Bidder wishes to get qualified and copies of supporting work orders,
schedule of quantities and completion certificate should be enclosed. The values
mentioned above are inclusive of service tax/ GST. In case of completion certificate
issued by the private parties, TDS certificate should also be enclosed.

Certificate of Registration for GST.

Partnership Deed in case of partnership firm and Articles of Association in case of limited
Company.

Power of Attorney in favour of person who has signed the tender documents. In case of company,
the authority to sign the tender is to be given under Board resolution.

Copies of PAN/TAN card.

Complete tender document with each page signed and stamped by the Bidder.

However, the filled-up price Bid should not be placed inside this envelope containing the

technical Bid. In case the filled-up price Bid is found inside the technical Bid, such tender
shall be summarily rejected.

ENVELOPE — 11 (PRICE BID)

Name of work :Providing Aluminum partitions in Module No 205 & 206 for NSIC

Branch office at NSIC Software Technology Business Park, Sector B-
24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600 032.

Tender no. : Ref: - NSIC/STP(C)/CIVIL/INT/2021-22 Date: 10.11.2021

Due date & time of opening

Addressed to : DeputyGeneral Manager, NSIC Software Technology Business Park,

Sector B-24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600
032.
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From: Name & Address of the tenderer

NOTE:

Envelope-1 shall contain all the documents related to eligibility criteria, terms-conditions of
tender documents etc. i.e., complete tender documents except Price Bid part.
Envelope-I1 shall contain only price bid / Schedule of Quantities to be charged by the tenderers for
execution of the work. It is to be noted that the Envelope-11 shall contain only PRICES and no
conditions i.e., deviations / assumptions / stipulations / clarifications / comments / any other request
whatsoever. Conditional offers will be rejected.

QUALIFYING CRITERIA

“Tenderers having following valid documents will be technically qualified and considered for opening
of their price bid. Technically qualified parties have no right to claim for award of the work.
Corporation reserves the right to cancel or award the work to any party/tenderers.

« Tender Fee should be in the form of Demand Draft drawn on a scheduled/nationalized bank in
favour of ‘“NSIC Software Technology Park- STP, Payable at Chennai” Cheque will not be
accepted. The money receipt issued by NSIC regarding purchase of tender document also to be
enclosed in this envelop-1. For Tender documents downloaded from website, a Demand Draft /
Bankers cheque of Rs. 1,180/- (Rupees one thousand one hundred and eighty only) (non-
refundable) including GST towards the cost of tender documents is to be enclosed in envelop —I.

Certificates / Documents of work experience details of (i) Three similar works costing
not Less than Rs. 1,18,000/- each, or (ii) Two similar works costing not less than the
amount of Rs.1,47,500/- each or (iii) One similar work costing not less than Rs.
2,36,000/-executed by the Bidder during last Seven years, on thebasis of which Bidder
wishes to get qualified and copies of supporting work orders, schedule of quantities and
completion certificate should be enclosed. The values mentioned above are inclusive of
service tax/ GST. In case of completion certificate issued by the private parties, TDS
certificate should also be enclosed.

« Certificate of Registration for GST.

« Partnership Deed in case of partnership firm and Articles of Association in case of limited
Company.

« Power of Attorney in favour of person who has signed the tender documents. In case of company,
the authority to sign the tender is to be given under Board resolution.

o Copies of PAN/TAN card.

ABNORMAL HIGH AND LOW RATES

The tenderer is expected to quote rate for each item after careful analysis of costs involved for the
performance of the complete item considering technical specifications and conditions of contract. This
will avoid a loss of profit or gain in case of curtailment or change of specifications for any item. If it is
noticed that the unit rates quoted by the Tenderer for any items are usually high or unusually low, it will
be sufficient cause for rejection of the tender unless the Corporation is convinced about the
reasonableness of the unit rates on scrutiny of the analysis for such unit rate to be furnished by the
tenderer on demand. Notwithstanding anything there in stated, the rates once accepted by the
Corporation shall be final and shall not be subject to any change either on account of un-workability of
unit rates or on any other ground whatsoever.
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DEVIATIONS TO TENDER CLAUSES

Tenderers are advised to submit the tender strictly based on the terms and conditions and specification
contained in the Tender Documents and not to stipulate any deviations. Conditional tenders are liable
to be rejected.

VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a minimum period of 120 days
from the date of opening of the tenders. The tenderers shall not be entitled during the said period of 120
days, to revoke or cancel their Tender or to vary the Tender price given or any term thereof, without the
consent in writing of the Owner.In case of tenderers revoking or canceling their tenders or varying any
terms & price of an item in regard thereof without the consent of owner in writing, Corporation shall
reject their tender forfeiting the Earnest money paid by them along with their tender without giving any
notice.

AWARD OF WORK

Corporation reserves the right to split the job into two or more parts and to award the work to separate
agencies/contractors. Work shall be awarded to the lowest Bidder, subject to the work experience and
fulfillment of other terms & conditions and specifications

ACCEPTANCE / REJECTION OF TENDER

i). Corporation does not bind itself to accept the lowest tender.

ii). Corporation also reserves the right to accept or reject any tender in part or full without
assigning any reason whatsoever.

iii). Corporation also reserves the absolute right to reject any or all the tenders at any time solely
based on the past unsatisfactory performance by the Bidder(s) the opinion/decision of NSIC
regarding the same shall be final and conclusive.

CORRECTIONS;

No corrections or overwriting will be entertained in schedule of rates by using correcting fluid. All
correction in the schedule of rate should be made by penning through the error and writing the corrected
figure / words in legible handwriting by the side of correction duly initialed with date and stamped.

FIRM RATES

The rates quoted by Bidder shall remain firm till completion of all works even during the
extended period, if any, on any account whatsoever. It may be noted that no deviation on this
account will be acceptable and offer not containing firm price shall not be considered.

It will be obligatory on the part of the tenderer to sign the tender documents for all the components &
parts. After the work is awarded, he will have to enter into an agreement on proforma to be provided
by the Corporation for work awarded, on a non-judicial stamp paper of requisite value at his own cost
within ten days from date of receipt of acceptance work order.

Any addendum/ corrigendum issued shall form a part of the tender document. There will not be any
press notification on amendment/ corrigendum. The purchasers of the tender document/ the prospective
tenderers are required to visit NSIC weblink- http://www.nsic.co.in/tender/current-tender_and CPP
Portal www.eprocure.gov.in_for all such amendments/ corrigenda to NIT as well as the tender
document.

Dy. General Manager
NSIC- STBP, Chennai
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GENERAL CONDITIONS OF CONTRACT

Where the context so requires, words importing the singular only also include the plural and vice versa.

Corporation shall mean ‘The National Small Industries Corporation Ltd. (NSIC) (A Government of India
Enterprise) having its registered office at ‘“NSIC Bhawan, Okhla Industrial Estate, New Delhi — 110020
and shall include their legal representatives, successors and permitted assigns.

Definition

a)

b)

9)

h)

)

K)

The ‘Contract’” means and includes the documents forming the tender and acceptance thereof
together with the documents referred to therein including the conditions, the specifications, designs,
drawing and instructions issued from time to time by the ‘Engineer-in-charge’ the formal
agreement executed between the Corporation and the Contractor, and all these documents taken
together shall be complementary to one another.

The Site’ shall mean the land and / or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street which may be allotted or used for
the purpose of carrying out the contract.

The ‘Contractor’ shall mean the individual or firm or company, whether corporate or not,
undertaking the works and shall include the legal personal representative or such individual or the
persons composing such firm or company and the permitted assignee of such individual or firm or
company.

The ‘Competent Authority’ means the Chairman cum Managing Director of the Corporation and
his successors.

The Engineer-in-charge means the Technical Officer of the Corporation, as the case may be who
shall supervise and be the In-charge of the works.

The DeputyGeneral Managermeans the officer who holds the charge of that post in the Corporation
at NSIC Software Technology Business Park, Sector B-24, Guindy Industrial Estate,
Ekkaduthangal, Chennai- 600032during the currency of this agreement, to act on behalf of the
Chairman of the NSIC Ltd.

‘IS Specification’ means the Specification of latest edition with amendments, if any, up to time of
receipt of tender by Corporation issued by the Bureau of Indian Standards as referred to in the
specifications and / or work orders.

The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance with the prices
accepted by the NSIC in the tender and / or the contract / negotiated rates payable on completion of
the works.

The ‘Final Sum’ means the amount payable under the Contract by the Corporation to the Contractor
for the full and entire execution and completion of works, in time.

The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set out in the
tender documents, or any subsequently amended by the Corporation.

A ‘Week’ means seven days without regard to the number of hours worked or not worked in any
day in a week.
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I) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s employees) and civil
commotion (in so far as both these are uninsurable ) war (whether declared or not), invasion act of
foreign enemies, hostilities civil war, rebellion, revolution, insurrection military or usurped power,
Acts of God, such as earthquake, lightening, unprecedented floods and other causes over which the
contractor has no control and accepted as such by the Competent Authority or causes solely due to
use or occupation by the ‘Corporation’ of the part of works in respect of which a certificate of
completion has been issued.

m) ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-charge,
become necessary during the progress of the work to obviate any risk or accident or failure or
which become necessary for security.

n) The ‘“Works’ shall mean the works to be executed in accordance with the contract or part(s) thereof
as the case may be and shall include all extra or additional, altered or instituted works or temporary
and urgent works as required for performance of the contract.

4, Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided in these conditions,
include all labour, materials, tools, plant, equipment and transport which may be required in preparation
of and for and in the full and entire execution and completion of the works. The descriptions given in
the Schedule of Quantities shall, unless otherwise stated, be held, to include wastage on materials,
carriage and cartage, carrying in return of empties hoisting, setting, fitting and fixing in position and all
other labour necessary in and for the full and entire execution and completion as aforesaid in
accordance with good practice and recognized principles.

5. Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy himself before
submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the form and
nature of the Site, the quantities and nature of works and material necessary for the completion of the
Works and the means of access to the Site, the accommodation he may require and in general shall
himself obtain all necessary information as to risks, contingencies and other circumstances which may
influence or affect this tender. No extra charges consequent on any misunderstanding or otherwise
shall be allowed.

6. Sufficiency of Tender:
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of Quantities,
which except as otherwise provided, cover all his obligations under the contract and all matters and
things necessary for the proper completion and maintenance of the Works.

7. Discrepancies and Adjustment of Errors:

The several documents forming the contract are to be taken as mutually explanatory of one another:

7.1(A) In the case of discrepancy between Schedules of quantities, Specifications and / or the Drawings, the
following order of preference shall be observed.
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7.1(B)

7.2

7.3.1

G
a. Agreement

b. Letter of Award

c. Amendment/ Corrigendum to the tender document
d. Schedule of Quantities (Price-Bid)

e. drawings (indicative)

f. Notice Inviting Tender and Instruction to Tenderers
g. Special conditions of Contract

h. General Condition of Contract (GCC)

If there are varying or conflicting provisions made in any one documents forming part of the Contract,
the Accepting Authority shall be the deciding authority with regard to the intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not
vitiate the Contract or release the Contractor from the execution of the whole or any part of the Works
comprised therein according to drawings and specifications or from any of his obligations under the
Contract.

Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt with in accordance
with the following rules: -

a)Since this is an Item Rate Tender, only rates quoted shall be considered. Any tender containing
percentage below/ above the rates is liable to be rejected.

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so that there is no
discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates
which correspond with the amount worked out by the tenderer shall be taken as correct.

c)Where the rates quoted by the tenderer in figures and words tally, but the amount is not worked out
correctly, the rates quoted by the tenderer shall be taken as correct and not the amount.

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or vice versa, but the
amount is not worked out as per the rate(s) quoted, the rates quoted by the tenderer (either in
figures or words) shall be taken as correct and not the amount.

e)In the event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and
amount blank, it will be presumed that the contractor has included the cost of this/ these item(s) in
other items and rate for such item(s) shall be considered as zero and work will be required to be
executed accordingly.

8. Performance Security:

Contractor will deposit performance security @ three percent (3%) of the accepted tender cost/
awarded cost as performance security within five days (5) days from issuance of the letter of
award by NSIC. The performance security is to be deposited by the Contractor in the form of
Demand Draft/ Banker’s Cheque/ Pay Order favouring “The National Small Industries
Corporation Ltd-STP.” payable at Chennai.

The performance security shall remain with NSIC for a period of 60 (sixty) days beyond the
date of completion of all contractual obligations of the Contractor, including Defect Liability
Period (DLP). The performance security will be forfeited and credited to the NSIC’s account in
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the event of a breach of contract by the Contractor/ termination of contract under any clause(s)
of the contract. The performance security shall be refunded to the Contractor on his written
demand without any interest, after completion of all obligations under the contract

Security Deposit:
Security Deposit shall be deducted from each running bill of the Contractor @ five per cent (5

%) till the overall deducted security deposit reaches five percent (5%) of the accepted tender cost/
awarded cost.

9.1 Refund of Security deposit: One half of the Security deposit refundable to the Contractor worked out on

9.2

9.3

10.

10.1.1

10.1.2

the basis of the value of work completed shall be refunded to the Contractor on the Engineer-In-Charge
certifying in writing that the work has been completed satisfactorily.

On expiry of a period of 60 days beyond the Defects Liability Period Engineer-In-Charge shall, on
demand from the Contractor, refund to him the remaining portion of the security deposit provided the
Engineer-in-Charge is satisfied that there is no demand outstanding against the Contractor.

No interest shall be payable to the Contractor against the Security Deposit, performance security
furnished / recovered from the Contractor, by the Corporation under any circumstance whatsoever. The
security deposit will be forfeited and credited to the NSIC’s account in the event of a breach ofcontract
by the Contractor/ termination of contract under any clause(s) of the contract.

Deviations/Variations Extent & Pricing:

The Engineer-in-Charge shall have power (i) to make alteration in, omissions, from or additions to, or
substitutions from the original specification, drawings, designs and instructions that may appear to him
to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case
of non-availability of a portion of the Site or for any other reasons, and the Contractor shall be bound
to carry out the Works in accordance with any instructions given to him in writing signed by The
Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form part of the
Contract as if originally provided therein and any altered, additional or substituted work which the
contractor may be carrying out on the same conditions in all respects including price on which he
agreed to do the main work. Any alterations, omissions additions or substitutions ordered by the
Engineer-In-Charge which in the opinion of the contractor changes the original nature of the Contract,
he shall carry it out and the rates for such additional, altered or substituted work shall be determined by
the Engineer-in-Charge as per clause 10 (i) to (iii) here under of the tender document.

The time of completion of the works shall in the event of any deviations resulting in additional cost
over the Contract Sum being ordered be extended as follows if requested by the Contractor.

a) In the proportion which the additional cost of the altered additional or substituted work, bears
to the original Contract sum; plus.
b) 25% of the time calculated in (a) above or such further additional time as may be considered

reasonable by the Engineer-in-Charge.
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11.

12.

13.

SN

Rates for Extra/Additional Items

i)

i)

If the rate for additional, altered or substituted item of work specified in the Schedule of
Quantities the Contractor shall carry out the additional, altered or substituted item at the same
rate.

If the rate for any altered, additional or substituted item of work is not specified in the schedule
of Quantities the rate for that item shall be derived from the rate for the nearest similar item
specified therein.

If the rate for any altered, additional or substituted item of work cannot be determined in the
manner specified in sub-paras (i) and (ii) above, the contractor shall within 7 days of the receipt
of the order to carry out the said work, inform the Engineer-in-Charge under advice to the
Accepting Authority of the rate which he proposes to claim for such item of work, supported by
analysis of the rate claimed, and the Engineer-in-Charge shall, within One month thereafter,
after give due consideration to the rate claimed by the Contractor determine the rate on the
basis of market rate(s). In the event of the contractor failing to inform the Engineer-in-Charge
within the stipulated period of time, the rate which he proposes to claim, the rate for such item
shall be determined by the Engineer-in Charge on the basis of market rate(s) and shall be final.

Suspension of Works:

a)

b)

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, suspend the
progress of the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary for any of the following reasons:

i) On account of any default on part of the Contractor; or

i) For proper execution of the Works or part thereof for reasons other than the default of
the Contractor; or

iii) For safety of the works or part thereof. The contractor shall, during such suspension,
properly protect and secure the works to the extent necessary and carry out the
instructions given in that behalf by the Engineer-in-Charge.

If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. The Contractor shall
be entitled to an extension of the time equal to the period of every such suspension plus 25%.
No financial compensation for such suspension shall be admissible to the contractor.

Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix is 15days or the extended
time as approved by NSIC in accordance with these conditions shall be the essence of the Contract.
The execution of the works shall commence from the 10" day after the date on which the Corporation
issues written orders to commence the work or from the date of handing over of the site, whichever is
earlier. If the Contractor commits default in commencing the execution of the work as
aforesaid, Corporation shall without prejudice to any other right or remedy be at liberty to
terminate the contract and also to debar the Contractor for a period of three years from
participating in any tender invited by the Corporation.
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13.1

As soon as possible after the Contract is concluded the Engineer-in-Charge and the Contractor shall
agree upon a Time and Progress Chart. The Chart shall be prepared in direct relation to the time stated
in the Contract documents for completion of items of the works. It shall indicate the forecast of the
dates of commencement and completion of various trades or sections of the work and may be amended
as necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the Contract Documents.

13.2 If the work be delayed by

(a) Force majeure or
(b) Abnormally bad weather or
(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strikes or lockout, affecting any of the trades
employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in executing work not
forming part of the contract, or

(f) Any other cause which, in the absolute discretion of the authority mentioned in Appendix is beyond
the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of
the Engineer-in-Charge to proceed with the Works.

13.3 Request for extension of time, to be eligible for consideration, shall be made by the Contractor in writing

134

13.5

14.

within fourteen days of the happening of the event causing delay. The Contractor may also if
practicable, indicate in such request the period for which extension is desired.

In any such case the competent authority may give a fair and reasonable extension of time for
completion of the work. Such extension shall be communicated to the contractor by the Engineer-in-
Charge and no compensation whatsoever for the extended period, if any shall be applicable/ payable.

The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter referred to as
(T & P) labour, Petroleum, oil and lubricants (P.O.L. ) as required for execution of the work.

FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute default hereunder
or give rise to any claim for damages, if any, to the extent such delays or failure of performance is
caused by occurrences such as Act of god or the public enemy; expropriation or confiscation of
facilities by Government authorities, or in compliance with any order or request of any Governmental
authorities or due acts of war, rebellion or sabotage or fires, floods, explosions, riots or illegal joint
strikes of all the workers of all the contractors.
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15. MATERIALS

1.

All materials to be provided by the Contractor shall be in conformity with the specifications laid
down in the contract and the Contractor shall, if requested by the Engineer-in-Charge, furnish proof
to the satisfaction of Engineer-in-Charge in this regard.

The contractor shall indemnify the Corporation, its representatives or employees against any action,
claim or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties or other charges which may be payable in respect of any
article or material or part thereof included in the Contract. In the event of any claim being made or
action being brought against the Corporation or any agent, servant or employee of the Corporation
in respect of any such matters as aforesaid, the Contractor shall immediately be notified thereof.

All charges on account of octroi, terminal or GST and other duties on material obtained for the
Works from any source shall be borne by the Contractor.

The Engineer-in-Charge shall be entitled to have tests carried out as specified as per relevant
standard code of practice for any materials supplied by the Contractor even for those for which, as
stated above, satisfactory proof has already been furnished, at the cost of the Contractor and the
Contractor shall provide at his own expense all facilities which the Engineer-in-Charge may require
for the purpose. The cost of materials consumed in tests shall be borne by the Contractor.

Stores and Materials required for the works, brought by the Contractor, shall be stored by the
Contractor only at places approved by the Engineer-in-Charge. Storage and safe custody of
material shall be the responsibility of the contractor.

i.  Corporation’s officials concerned with the Contract shall be entitled at any time to inspect
and examine any materials intended to be used in or on the works, either on the Site or at
factory or workshop or other place(s) where such materials are assembled, fabricated or at
any place(s) where these are lying or from where these are being procured and the
contractor shall give such facilities as may be required for such inspection and examination.

ii.  All materials brought to the Site shall become and remain the property of the Corporation
and shall not be removed off the Site without the prior written approval of Engineer-in-
Charge of the Corporation. But whenever the works are finally completed the Contractor
shall, at his own expense forthwith, but with the prior approval form the Corporation,
remove from the Site all surplus materials originally supplied by him and upon such
removal the same shall revert in and become the property of the contractor. However
before giving any approval as aforesaid, the corporation shall be entitled to recover or
adjust any amount given as advance to the Contractor.

16. Labour laws and payment of wages to be complied:

The contractor shall comply with the labour laws in force. No labour below the age of eighteen years shall be
employed on the works. The tenderer should make their own arrangement for the assign all labour trained in the
particular field of work preferably local.

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970 and the Contract Labour
(R&A) Central Rules, 1971, before the commencement of the work, and continue to have a valid license till
completion of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and

Regulation)

Act, 1986. The contractor shall comply with the provisions of the Payments of wages act, 1936,

Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s
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compensation act 1923, Industrial dispute Act, 1947, the factories act 1948, mate benefit act 1961 and any
statutory amendments or re-amendments thereof for the time being in force.

In respect of all laborers directly or indirectly employed in the work for the performance of the contractor’s part
of this contract, the contractor shall at his own expense arrange the safety provision as per safety code framed
from time to time by statutory authorities and shall at his own expense provide for all facilities in connection
therewith. In case, the contractor fails to make arrangement and provide necessary facilities as aforesaid he shall
be responsible for any compensation for each default and in addition the Engineer-In-Charge shall be at liberty
to make arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

The contractor shall be fully liable for compliance of EPF or ESI of the labours/workmen deployed by them
for carrying out the work as per prevailing Central or State government norms and the Corporation has
nothing to do with the same. Corporation shall not be responsible for any liability/claims whatsoever in this
regard. Further as and when demanded by the Corporation, the contractor shall submit the proof of
deductions/ deposits of such liabilities of their labors/ workmen engaged in the work to the Corporation. In
case of default, the Corporation may deduct the payments against these liabilities from the bills of the
contractor or may stop the payment of the bill till such time the compliance is proved by the contractor.

The ESI and EPF contributions on the part of employer in respect of this contract shall be paidby the
contractor. These contributions on the part of the employer paid by the contractor shall be reimbursed by the
Engineer-in-charge to the contractor on actual basis, as applicable subject to submission of necessary
supporting documents by the contractor to the satisfaction of the Engineer in charge.

17. Liquidated Damages for Delay

17.1 Time is essence of the contract. In case the CONTRACTOR fails to complete the whole work within
the stipulated period, and clear the site, he shall be liable to pay liquidated damages @ 0.5% (One
Half of one percent only) of the value of contract per week and or part thereof of the delay subject to
a maximum of 10% (ten percent only) of the value of the contract. The parties agree that this is a
genuine pre-estimate loss / damage which will be suffered on account of delay on the part of the
Contractor and the said amount will be payable on demand without there being any proof of the
actual loss of damages caused by such delay.

17.2 The amount of Compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Corporation.

18. Defects Liability Period:

The Contractor shall be responsible to make good and remedy at his own expense within defect
liability period of one year from the date of completion of the work in all respect.

19. Contractor’s Liability and Insurance
From commencement to completion of the works, the Contractor shall take full responsibility, care of and
precautions to prevent loss or damage and to minimize loss or damage to the greatest extent possible and shall

be liable for any damage or loss that may happen to the Works or any part thereof from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
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make good the same so that, at completion, the works shall be in good order and conditions and in conformity
in every respect with the requirements of the Contract and instructions of the Engineer-in-Charge.

19.1.  Inthe event of any loss or damage to the Works or any part thereof or to any material or articles at the
Site from any of the Excepted Risks the following provisions shall have effect:
a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, remove from the
site any debris and so much of the works as shall have been damaged.

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, proceed with the
completion of the works under and in accordance with the provisions and Conditions of the
Contract, and

Provided always that the Contractor shall not be entitled to payment under the above provisions in respect of
such loss or damage as has been occasioned by any failure on his part to perform his obligations under the
Contract or not taking precautions to prevent loss or damage or minimize the amount of such loss or damage.
The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for injuries
or damage to any persons or any property whatsoever which may arise out of or in consequence of the
construction and maintenance of works and against all claims, demands proceedings, damages costs, charges
and expenses whatsoever in respect of or in relation thereto. Provided always that nothing herein contained
shall be deemed to render the Contractor not liable for or in respect of or to indemnify the Corporation against
any compensation or damage caused by the Excepted Risks.

Before commencing execution of the work, the Contractor shall, without in any way limiting his obligations and
responsibilities under this condition, obtain and deposit with the Corporation-Contractors “All Risk Policy” and
“Third Party” Insurance policy.

The Contractor shall at all times indemnify the Corporation against all claims, damages or compensation under
the provisions of Payment of Wages Act, 1936, Minimum Wages Act. 1948, Employer’s Liability Act, 1938 the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act. 1961 or
any modifications thereof or any other law relating thereto and rules made thereunder from time to time.

The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken all the insurance
policies referred to above and has paid the necessary premiums for keeping the policies alive till completion of
the work.

All statutory deductions as applicable like TDS, Works Contract Tax Act etc. shall be made from the due
payment of the contractor.

19.8 No claim for interest will be entertained by the corporation in respect of any balance payments or any
deposits which may be held up with the corporation due to any dispute between the corporation and
contractor or in respect of any delay on the part of the corporation in making final payment or
otherwise.

19.9 The contractor shall ensure that no materials/wastes/plant, equipment etc. are dumped at the site. In
case any of the above items are dumped, the contractor shall clear the same from the site by or before
completion of the work at his own cost or otherwise NSIC shall clear the same work at the contractor’s
risk and cost after serving7 days’ notice.
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19.10

20.

20.1

20.2

20.3

21.

211

The contractor will have to make their own arrangement for facilitating movement of labour to work
site and back. Facilities are to be provided to labourers as per statutory provision and the same shall not
entail or attract any extra cost to NSIC.

Safety Code:

The Contractor shall at his own expense arrange for the safety provisions as appended to these
conditions or as required by the Engineer-in-Charge, in respect of all labour directly or indirectly
employed for performance of the works and shall provide all facilities in connection therewith. In case
the Contractor fails to make arrangements and provide necessary facilities as aforesaid the Engineer-in-
Charge shall be entitled to do so and recover cost thereof from the Contractor.

The contractor shall provide and maintain at his own expenses guards, fencing and matching when and
where necessary or required by the Engineer-in-Charge for the protection of the works or for the safety
and convenience of those employed on the works or the public.

The corporation shall not be liable for any accident, injury or for any other mishap caused to
him/them/their employees/agents and labour employed by the contractor and for any kind of damage to
the works during the execution of the contract or work done. For any kind of such injury or loss caused
to any person/persons mentioned herein above or damages to the work, the contractor shall be
exclusively liable.

Cancellation of Contract in Full or in Part:
If the Contractor:

At any time makes defaults in proceeding with the Works with due negligence and continues to do so
even after a notice in writing of 7 days from the Engineer-in-Charge; or

Commits default in complying with any of the terms and conditions of Contract and does not remedy it
or take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge; or
Fails to complete the works or items of work on or before the date(s) of completion, and does not
complete them within the period specified in a notice given in writing in that behalf by the Engineer-in-
Charge; or
Code of Ethics: Enters into a contract with the Corporation in connection with which commission has
been paid to any person(s) or agreed to be paid by him or to his knowledge, unless the particulars of any
such commission and the term of payment have previously been disclosed in writing to the Accepting
Authority/Engineer-in-Charge; or
Offers or gives or agrees to give to any person in Corporation’s service or to any other person on his
behalf any gift or consideration of any kind as an inducement or reward for doing or for bearing to do or
having done any act in relation to the abstention or execution of this or any other Contract for the
Corporation or
Obtains a Contract with the Corporation as a result of ring tendering or other non-bonafide methods of
competitive tendering; or

Being an individual or any of its partner (in case of the Contractor is a partnership firm)at any time is
adjudged insolvent or have a receiving order or order for administration of his estate made against him
or shall take any proceedings for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any insolvency Act for the time being in force or
make any conveyance or assignment of his affective or composition or arrangement of the benefit of his
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22.
22.1

creditors or purport so to do, or if any application be make under any insolvency Act for the time being
in force for the sequestration of his estate or if a trust deed be executed by him for benefit of his
creditors; or

Insolvency clause: Being a company, passes a resolution or the Court makes an order for liquidation of
its affairs, or a receiver or manager on behalf of the debenture holders is appointed or circumstances
shall arise which entitle the Court or debenture holders to appoint a receiver or manager; or

Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with materials not be
incorporated in the work shall not be deemed to be subletting) or attempts or assign, transfer or sublet
the entire works or any portion thereof without the prior written approval of the Accepting Authority.

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Competent Authority shall have the option of terminating the contract without compensation to the
contractor.

The Competent Authority may, without prejudice to any other right or remedy which shall have accrued
or shall accrue thereafter to the Corporation by written notice cancel/ terminate the contract as a whole
or in part as it may deem appropriate.
The Competent Authority shall on such cancellation/ termination, be entitled to:
a. Take possession of the site and any materials, construction plant, implements, stores, etc., thereon;
and/or
b. Carry out the incomplete work by any means at the risk and cost of the Contractor.

On cancellation/termination of the Contract, in full or in part, the Accepting Authority shall determine
the quantum of amount, if any, recoverable from the Contractor for completion of Works or part of the
works or in case the works or part of the works is not completed, the loss or damage suffered by the
Corporation. In determining the amount credit shall be given to the Contractor for the value of the work,
if any, executed by him up to the time of cancellation of the contract, the value of contractor’s material
taken over and incorporated in the work and use of tools &tackle and machinery belonging to the
Contractor.
Any excess expenditure incurred or to be incurred by the Corporation in completing the Works or part of
the Works or the excess loss or damages suffered or may be suffered by the Corporation as aforesaid
after allowing such credit shall be recovered from any money due to the Contractor or any account, and
if such money is not sufficient the Contractor shall be called upon in writing to pay the same within 30
days.
If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-Charge shall have the right to sell any or all of the Contractor’s unused materials, constructional
plant, implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the
satisfaction of any sums due form the Contractor under the contract and if thereafter there be any
balance outstanding from the Contractor, it shall be recovered in accordance with the provisions of the
Contract.
Any sums in excess of the amounts due to the Corporation on unsold materials, constructional plant,
etc. shall be returned to the Contractor, provided always that if cost or anticipated cost of the
completion by the Corporation of the works or part of the works is less than the amount which the
Contractor would have been paid had he completed the works or part of the works such benefit shall not
accrue to the Contractor.

Liability for Damage, Defects or Imperfections and Rectification thereof:

If the Contractor or his workmen or employees shall injure or destroy any part of the building in which
they may be working or any building, road, fence etc., continuous to the premises on which the work or
any part of it is being executed, or if any damage shall happen to the work while in progress the
Contractor shall upon receipt of a notice in writing from Engineer — in-charge in that behalf, make the
same good at his own expense. If it shall appear to the Engineer-in-Charge or his Representative at any
time during
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22.2

23.

24,

241

24.2

24.3

25.

construction or re-construction or prior to the expiration of Defects Liability Period, that any work has
been executed with unsound, imperfect or unskilled workmanship or that any materials or articles
provided by the Contractor, the contractor shall, upon receipt of a notice in writing in that behalf from
the Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so specified in whole or
in part, as the case may require or as the case may be, and/or remove the materials or articles at his own
expense, notwithstanding that same may have been inadvertently passed, certified and paid for and in
the event of non-compliance his notice aforesaid, the Engineer-in-Charge may rectify or remove and re-
execute the work and/or remove and replace with others the materials or articles complained of as the
case may be, by other means at the risk and expense of the Contractor.

In case of repairs and maintenance works, splashes and dropping from white washing, painting, etc.
shall be removed and surfaces cleaned simultaneously with completion of these items of work in
individual rooms, quarters or premises, etc. where the work is done, without waiting for completion of
all other items of work in the contract. In case the Contractor fails to comply with the requirements of
this condition, the Engineer-in-Charge shall have the right to get the work done by other means at the
cost of the Contractor. Before taking such action, however, the Engineer-in-Charge shall give three
days’ notice in writing to the Contractor.

Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and
binding) becomes necessary and Contractor is unable or unwilling at once to carry it out, the Engineer-
in-Charge may by his own or other workpeople carry it out, as he may consider necessary. If the urgent
work shall be such as the Contractor is liable under the contract to carry out at his expenses incurred on
it by the Corporation shall be recoverable from the Contractor and be adjusted or set off against any
sum payable to him.

PAYMENTS:

Payment shall be released as per the quantum of work executed in accordance to the instruction and drawings
issued to the contractor. Any work executed by the contractor in violation to the tender specifications, drawings
and direction of Engineer in charge shall constitute breach of agreement and shall not qualify for the measurement
and payment. The measurement shall be jointly recorded by the contractor and representative of NSIC. R.A Bills

these should not be less than Rs 3.50 Lacs value of work executed. All other statutory deductions and Security
deposit as applicable shall be affected from each running bills.

No escalation will be paid even in extended period, if any.

All statutory deductions as applicable like TDS, and other taxes as applicable shall be made from the
due payment of the contractor.

MOBILISATION ADVANCE:

No mobilization advance whatsoever shall be paid for carrying out this work.
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ARBITRATION: -

All  questions and disputes  relating to the meaning of the words, terms,
specifications, operations, and instructions, mentioned in this contract and as
to the quality of workmanship or  performance of the contractor any  other
guestion, claim, right, matter, or thing whatsoever in any way arising out of or
relating to the contract, specifications, operating instructions, orders or
these  conditions; or  otherwise  concerning the performance of the contract, the
execution or failure to execute the same whether arising during the existence of
the contract or after the termination of the contract, the  same shall be
referred to the sole arbitrator appointed by the Chairman-Cum-Managing Director of the Corporation.

The  Arbitrator  shall have  power to call for  such  evidence by way of
affidavits or otherwise as he thinks proper and it shall be the duty of the
parties hereto to do or cause to be done, all such things as may be necessary to
enable the Arbitrator to make the award without any delay. The Arbitrator shall
give a separate award in respect of each dispute or difference referred to him.
The venue of arbitration shall be at New Delhi. The Award of the Arbitrator shall be final, conclusive and
binding on all parties to the contract.

The law  under the  Arbitration and Conciliation  Act, 1996 as  amended by
the  Arbitration and Conciliation (Amendment) Act 2015 shall be applicable to such
proceedings.

The cost of arbitration shall be borne by the parties to the dispute, as may be decided by the arbitrator(s).
The Courts in the city of New Delhi shall have the exclusive jurisdiction to entertain any application or other

proceedings in respect of any disputes arising under this agreement and any award or awards made by the
Avrbitrator here-in-before can be challenged in the concerned Courts in the aforesaid city only.

Dy. General Manager
NSIC- STBP, Chennai

SIGNATURE OF THE CONTRACTOR WITH STAMP
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FORM OF TENDER-CUM-BID SECURITY DECLARATION

To,

The DeputyGeneral Manager,

NSIC Software Technology Business Park,
Sector B-24, Guindy Industrial Estate,
Ekkaduthangal, Chennai- 600 032

(Name of the Work)

(a) Notice inviting tender.

(b) Instructions to Tenderers

(c) Technical Specifications

(d) General Conditions of Contract including Contractors, Labour Regulations, Model Rules
for Labour Welfare and Safety Code appended to these conditions together with the
amendments thereto if any.

(e) Special Conditions of contract, if any.

(F) Schedule of Quantities/ Price-Bid
(9) Corrigendum/ Addendum, if any

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the terms and
conditions contained or referred to therein and in accordance in all respects with the specifications, designs,
drawings and other relevant details at the rates contained in Schedule and within the period(s) of completion as
stipulated in Appendix.

In consideration of 1/We being invited to tender, I/We agree to keep the tender open for acceptance for 120 days
from the due date of submission thereof and not to make any modifications in its terms and conditions which
are not acceptable to the Corporation.

If/ I/We withdraw or modify the tender during the period of validity as mentioned above, or if I/We
are awarded the contract and I/We fail to sign the contract, or to submit a performance security before
the deadline defined in the tender document (unless the said deadline is extended by the Corporation),
the Corporation shall be at liberty to reject our tender/ cancel the contract and debar us from
participating in any tender for a period of three years.

Should this tender be accepted, | /We agree to abide by & fulfill all the terms conditions of aforesaid document.
If after the tender is accepted, I/we fail to commence the execution of the work as provided in the conditions.
I/We agree that Corporation shall without prejudice to any other right or remedy is at liberty to forfeit the said
earnest money absolutely and reject the tender.

Signature of Bidder......ccocvvuiuenininenens

Duly authorized to sign the tender
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1. Competent Authority

2. Earnest money/Security deposit
a) Estimated cost of the Works;
b) Earnest money:
c) Performance Security
d) Security Deposit
3. Time allowed for execution of work
3. Authority competent to decide if
“any other cause” of delay is beyond
contractors’ control
5. Liquidated Damaged

value of the contract

6. Defect Liability Period

7. Authority competent to reduce
compensation
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C.M.D. NSIC or his
Authorized executives

Rs. 2.95 Lakhs (Inclusive of GST)
Exempted
1 3%
1 5%
- 15 days
CMD, NSIC or his

authorised representative

0.5% (one half of one
percent) per week subject to a Maximum 10%

12 months from the date of
Completion of work in all respect

CMD NSIC or his
authorized executive.



6.

SPECIAL CONDITIONS OF CONTRACT

During working at site, some restrictions may be imposed by Engineer-in-Charge/Security staff of
Corporation orLocal Authorities regarding safety and security etc., the contractor shall be bound to
follow all such restrictions/instruction & nothing extra shall be payable on this account.

No compensation shall be payable to the contractor for any damage caused by rains lightening, wind,
storm, floods Tornado, earth quakes or other natural calamities during the execution of work. He shall
make good all such damages at his own cost; and no claim on this account will be entertained.

No labour hutment shall be allowed in the premises. All labourers should leave the site after day’s
work. The security & Watch ward for safeguarding the contractor’s materials/work etc. shall be
arranged at his cost only.

All rates quoted by the Bidders shall remain firm for the contract period/extended contract period.
If the contractor fails to proceed with the work within the stipulated time as specified from the date of
issue of letter of intent/letter to proceed with the work, the Corporation shall reject the award of the

work and the contractor shall be debarred from participating in any tender invited by the Corporation
for a period of Three years.

Execution of Work at Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/ cancellation of the contract as per
clause no. 21 of the ‘General Conditions of Contract’ shall be got executed by the Corporation as
stipulated in the said clause at the risk and cost of the contractor and the additional expenditure, if any,
incurred by the Corporation in getting the work executed in the manner stated above, the same shall be
recovered from the dues of contractor. In case the dues of the contractor are not sufficient, the contractor
shall be liable to deposit the excess amount incurred by the Corporation as communicated by the
Engineer-in-charge within 30 days of written notice.

10.

11.

The work shall be executed in accordance with the latest CPWD specification mentioned in the
Schedule of quantity and in case of any discrepancy the CPWD specifications with latest amendments if
any, shall be followed. The decision of the Engineer-In-Charge in this regard shall be final and binding
upon the contractor.

The materials used for carrying out the work shall be of best available quality and the contractor has to
carry out the necessary testing as per CPWD specification for its conformity with specifications and all
testing charges shall be borne by the contractor.

All the civil works, if required, like fixing of load hooks, making chases in the wall, drilling of holes,
fixing of doors and finishing of jambs, providing scaffolding for carrying out complete works shall be
arranged by the contractor and making good the damages. Nothing extra on theses account shall be
considered or paid.

The debris/ scrap generated during the course of execution of work shall be safely disposed off
by the Contractor outside the NSIC STBP Complex, Chennai. Nothing extra shall be paid to
the Contractor on this account.

The contractor shall be fully responsible for the any injury or damage caused to the workmen deployed
by him at site for carrying out the work and Corporation has nothing to do with such happenings and in
no way shall be held responsible for the same.
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12. The tenderer shall quote their rates exclusive of GST. GSTshall be released separately on submission of
documentary proof of remittance of same.

13. The Bidder should note that similar items appear at more than one place in the Schedule of Quantities
(Price Bid) and hence Bidder should guote rates for each item carefully. In case of any mismatch in the
rates quoted for same item, the lower of the rates quoted for the same item in any section shall be
considered for evaluation.

14. Water & electricity, if required, shall be made available at site by NSIC for execution of work
without any cost. However, the Contractor shall make the necessary arrangement for extension
of water/power connection to the work site form the designated points, as per his requirement

15. In case of any discrepancy in the specification, special condition or General Condition of
Contract the following order of precedent shall be followed:

Agreement

Letter of Award

Amendment/ corrigendum to the tender document
Schedule of Quantities (Price Bid)

Drawings (indicative)

Notice Inviting Tender and Instruction to Tenderers
Special condition of contract

General Condition of Contract (GCC)

S@ e oo o

16. All clarification / communication should be addressed to Dy. General Manager, NSIC
Software Technology Business Park, Sector B-24, Guindy industrial Estate, Ekkaduthangal,
Chennai- 600 032, either through email at stpchennai@nsic.co.in or through speed-post.

17. Bid _Evaluation Criteria: Bidder meeting all the terms and conditions of the tender and
offering lowest price bid shall be declared the successful Bidder.

Signature of Bidder with stamp
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LIST OF APPROVED MAKES
Si DESCRIPTION APPROVED MAKES
No
1 ALUMINIUM EXTRUSIONS JINDAL, HINDALCO, INDAL, OR EQUIVALENT
2 | EXPANSION, FASTENERS FISCHER, HILTI, ANCHORS
3 FLOAT GLASS MODI GUARD, SAINT GOBAIN, ASAHI, ATUL
4 PRELAMINATED PARTICLE BOARD ACTION TESA, NOVAPAN, ANCHOR, MERINO,
GREEN LAM, CENTRURY, ARCHID PLY
5 DOOR FITTINGS GODREJ, DOORSET, OZONE
6 LOCKS AND HANDLES EVERITE, GODREJ, HARRISON, INDOBRASS
7 DOOR CLOSER DOORSET, EVERITE, GARNISH, INDOBRASS
R.BALASUBHAMANIAN SIGNATURE OF

Dy, General Manager (STBP)
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b LT PRICE- BID
(to be submitted separately in a sealed envelope)

Schedule of Quantity forproviding Aluminum partitions in Module No 205 & 206 for NSIC
Branch office at NSIC Software Technology Business Park, Sector B-24, Guindy
Industrial Estate, Ekkaduthangal, Chennai- 600 032

Sl Rate Amount
No | DSRNO DESCRIPTION OF ITEM Quantity | Unit

In Words In Figure

1 211 Providing and fixing anodised
aluminium work for doors,
windows, ventilators and partitions
with extruded built up standard
tubular and other sections of
approved make conforming to IS -
733 and IS 1285, anodised
transparent or dyed to required
shade according to IS 1868 (Min
anodic coating of grade AC 15)
with necessary rawl plugs and
screws or with fixing clips or with
expansion hold fastener including
necessary filling up of gaps at
junctions, at tops, bottom and sides
with required PVC /neoprene felt
etc. Aluminium sections shall be
smooth, rust free, straight, mitred
and jointed mechanically wherever
required including cleat angle,
aluminium snap beading for glazing
/ panelling, CP brass/stainless
screws etc. all complete as per
architectural drawings and the
directions of Engineer-In-charge
(glazing and panelling to be paid for
separately)

21.1.1 For Fixed Portion

21.1.1.2 | Powder coated aluminium
(Minimum thickness of powder
coating 50 micron) 360.29 Kgs

2 21.1.2 For shutters of door, windows and
ventilators including providing and
fixing hinges /pivots and making
provision for fixing of fittings
wherever required including the
cost of PVC/neoprene gasket
required (Fittings shall be paid for
separately) 26.78 Kgs

3 21.2 Providing and fixing 12 mm thick
prelaminated particle board flat
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pressed three layer or graded wood
particle board confirming to
IS:12823 Grade | Type Il in panelling
fixed in aluminium doors, window
shutters and partition frames with
C.P brass / stainless steel screws etc
complete as per architectural
drawings and directions of Engineer
in charge.

21.2.2 Prelaminated particle board with
decorative lamination on both sides 66.82 Sgm

4 21.3 Providing and fixing glazing in
aluminiumdoor,window,ventilator
shutters and partitions etc with
PVC/neoprene gasket etc complete
as per the architectural drawings
and directions of engineer in charge
( Cost of aluminium snap beading
shall be paid in basic item)

21.3.2 With float glass panes of 4.0 mm
thickness (weight not less than
10kg/sqm) 28.56 Sgm

5 9.84 Providing and fixing aluminium
extruded section body tubular type
universal hydraulic door closer
(having brand logo with IS, IS :
3564, embossed on the body, door
weight upto 36 kg to 80 kg and
door width from 701 mm to 1000
mm), with double speed
adjustment with necessary
accessories and screws etc.
complete. 3 each

TOTAL

GST

GRAND TOTAL incl. GST (in figures)

Grand Total amount (in words) (Inclusive of all Taxes): Rupees

Signature of the Contractor with seal
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