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Sub : Tender For Supply and Installation of Aluminium Composite Panel (ACP), at NSIC Office, Plot No.
7/7 & 7/8, Block — CP, Sector — V, Salt Lake, Kolkata-700091.

Sir,

Tender document in respect of the above mentioned works containing 26 pages as detailed on page 4
(Index) are forwarded herewith. Please note that Tender is to be delivered in the office of the Senior Branch
Manager, Salt Lake Branch ,The National Small Industries Corporation Ltd., (A Government of India
Enterprise), Plot No. 7/7 & 7/8, Block — CP, Sector — V, Salt Lake, Kolkata-700091, on 02.03.2021 up to
01.30 P.M.

The Tender should be signed on each page, dated and witnessed in all places provided for in the
documents; all other papers should be initialed.

The Tender should be accompanied by all necessary documents. The Tender will be opened on same
day i.e. on 02.03.2021 at 02.00 P.M.

The person, signing the Tender on behalf of company/firm or on behalf of another person shall attach
with Tender a certified copy of proper authority/power of attorney on a non-judicial stamp paper of requisite
value duly executed in his favour by such person, company/firm and must state specifically that he has authority
to sign such Tenders for and on behalf of such person or company/firm as the case may be, and in all matters
pertaining to the contract including arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and returned along with the
Tender documents.

Yours faithfully

Sr. Branch Manager,
Branch Office, Salt Lake
Encl. 26 Pages

Signature of the bidder



NOTICE INVITING TENDER

Tender notice for Supply and Installation of ACP work at NSIC Office, Plot No. 7/7 & 7/8,
Block — CP, Sector — V, Salt Lake, Kolkata-700091

Ref: - NSIC/BO/SL/Maintenance/01/2020-21 Date: 08.02.2021

Sealed item rate Tenders are invited from approved and eligible experienced contractors registered with
Public Works Organizations like CPWD, West Bengal State PWD, CPSU, MES and Railways.

S.

No.

Name of the work Estimated Compl Issue of Blank Tender Last Date of
cost etion Document Submission
(Rs.) Time Tender

1.

Supply and Installation of 260000.00 | 21days From 08.02.2021 to 02.03.2021
ACP, at Plot No. 7/7 & 7/8, 02.03.2021 up to up to 01.30
Block — CP, Sector — V, Salt 12.00P.M. PM

Lake, Kolkata-700091

Blank Tender documents (non-transferable) for above work shall be issued from 08.02.2021 to
02.03.2021 up to 12.00 P.M. on working days from the address given below on payment of required
tender fee of Rs.590/- (Rupees five hundred ninety only) (non-refundable) including GST in the form of
DD/pay Order/Banker’s cheque in favour of The National Small Industries Corporation Ltd.
payable at Kolkata. The intending tenderers can also download the complete tender document available
on the website : www.nsic.co.in/tender/current-tender and submit the same along with requisite tender
fee and supporting documents on or before the due date and time of submission.

Tenderers registered with Micro and Small Enterprises (MSEs) as defined in MSME Procurement
Policy issued by department of Micro, Small and Medium Enterprises or are registered with the Central
Purchase Organization or the concerned Ministry or Department or Startups as recognized by
Department of Industrial Policy and Promotion are exempted from the payment of earnest money
deposit. However, Tenderer seeking exemption from payment of earnest money deposit shall submit the
proof of the same along with their technical bid.

Intending tenderers should have valid registration with appropriate authorities for statuary taxes as
applicable.

Tender documents can be collected from the office of the Sr. Branch Manager, NSIC Ltd., Plot No. 7/7
& 7/8, Block — CP, Sector — V, Salt Lake, Kolkata-700091 on all working days between 10.00 am to
4.00 pm except on holidays and Saturdays, Sundays.

The Tender documents duly completed will be submitted at the office of the Sr. Branch Manager Plot
No. 7/7 & /8, Block — CP, Sector — V, Salt Lake, Kolkata-700091 upto 01.30 p.m. on 02.03.2021.
NSIC reserves the right to reject any or all the Tenders without assigning any reason thereof and also
not bound to accept lowest Tender. Tenders in whom any of the prescribed conditions are not fulfilled
or found incomplete in any respect are liable to be rejected.

Canvassing, whether directly or indirectly in connection with Tender is strictly prohibited and the
Tender submitted by the contractors who resort canvassing will be liable to be summarily rejected.

The Tenders submitted by the parties shall be opened on the same day i.e. 02.03.2021 at 02.00 p.m. in
the presence of Tenderers who wish to be present. The Price Bids of technically qualified parties shall
be opened at a later date and the technically qualified parties shall be informed in advance about the
opening of their price bid.

Sr. Branch Manager,
Branch Office, Salt Lake
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1.0

2.0

3.0

INSTRUCTIONS TO TENDERERS

GENERAL

Tenderers are advised to acquaint themselves fully with the description of work, scope of services, time
schedule and terms and conditions including all the provisions of the Tender document before framing
up their Tender.

SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their Tenders as to nature of work, site conditions, means of access to the site etc.
Non-familiarity with the site conditions will not be considered a reason either for extra claims or for not
carrying out the work in strict conformity with the specifications. For site visit and any clarification /
information/Assistance, the intending Tenderers may contact Sr. Branch Manager, Plot No. 7/7 & 7/8,
Block — CP, Sector — V, Salt Lake, Kolkata-700091.

SUBMISSION OF TENDER

a) The expression “Tender Notice” referred to in the Tender Documents shall be deemed to include
any Notice / Letter Inviting Tender with respect to the work forming the subject matter of the
documents and vice-versa.

b) The Tender complete in all respects shall be submitted along with Earnest Money as stipulated in
the Notice / Letter Inviting Tender ONLY. Tenders without Earnest Money Deposit will be out
rightly rejected.

Tenders shall be submitted in two separate sealed envelopes super scribing the following containing
in all required documents:

ENVELOPE -1 (TECHNICAL BID)

Name of work  : Tender For Supply and Installation of Aluminium Composite Panel (ACP), at NSIC
Office, Plot No. 7/7 & 7/8, Block — CP, Sector — V, Salt Lake, Kolkata-700091

Tender no. : Ref. : - NSIC/BO/SL/Maintenance/01/2020-21 Date: 08.02.2021

Due date & time of opening :02.03.2021 at 02.00 PM
Addressed to :  Sr. Branch Manager, B.O. Salt Lake, NSIC Ltd. Plot No. 7/7 & 7/8, Block-CP,
Sector — V, Salt Lake, Kolkata-700091

From:
Name & Address of the Tenderer



This e

nvelope shall contain the following: -

Tender fee should be in the form of DD/pay Order/Banker’s cheque in favour of The National
Small Industries Corporation Ltd. payable at Kolkata. Cheque will not be accepted. For
tender documents downloaded from website, a DD/pay Order/Banker’s cheque of Rs.590/-
(Rupees five hundred ninety only) (non-refundable) including GST in favour of The National
Small Industries Corporation Ltd. payable at Kolkata towards the cost of tender documents is
to be enclosed in envelop-I.

Certificate / Documents of work experience executed during last 5 years ending
31.01.2021.Eligibility criteria for this work, (i) Three similar works costing not less than
Rs.104000/- each, or (ii) Two similar works costing mot less than Rs.156000/- each (iii) One
similar work costing not less than Rs.208000/- on the basis of which Bidder wishes to get
qualified and copies of supporting work orders, schedule of quantities and completion certificate
should be enclosed. The values mentioned above are exclusive of service tax/GST. In case of
completion certificate issued by the private parties, TDS Certificate should also be enclosed.
Valid License from appropriate authorities for the Contractor of Civil & Electrical category.
Valid registration certificate from EPFO & ESIC.

Certificate of Registration for GST.

Partnership Deed in case of partnership firm and Articles of Association in case of limited
Company.

Power of Attorney in favour of person who has signed the Tender documents. In case of
company, the authority to sign the Tender is to be given under Board resolution.

Copies of PAN/TAN card

Complete tender document with each page signed and stamped by bidder.

ENVELOP-1I (PRICE BID)

Name of work  : Tender For Supply and Installation of ACP at NSIC Office, Plot No. 7/7 &

Tender

Due d

7/8, Block — CP, Sector — V, Salt Lake, Kolkata-700091

no. : Ref. : - NSIC/BO/SL/Maintenance/01/2020-21 Date: 08.02.2021

ate & time of opening :02.03.2021 at02.00 PM

Addressed to : Sr. Branch Manager, Plot No. 7/7 & 7/8, Block — CP, Sector — V,

From:
Name

Note :

Salt Lake, Kolkata-700091

& Address of the Tenderer

Envelop-I shall contain all the documents related to eligibility criteria, terms-conditions of
tender document etc. i.e. complete tender documents except Price Bid part.

Envelop-II shall contain only Price Bid/ Schedule of Quantities to be charged by the tenderers for
execution of the work. It is to be noted that the Envelop-II shall contain only PRICES and no
conditions i.e. deviations / assumptions / stipulations / clarifications / comments / any other request

what

soever. Conditional offers shall be rejected.



QUALIFYING CRITERIA

Tenderers having following valid documents will be technically qualified and considered for opening of
their price bid. Technically qualified parties have no right to claim for award of the work. Corporation
reserves the right to cancel or award the work to any party/Tenderers.

o Tender fee should be in the form of DD/pay Order/Banker’s cheque in favour of The National
Small Industries Corporation Ltd. payable at Kolkata. Cheque will not be accepted. For
tender documents downloaded from website, a DD/pay Order/Banker’s cheque of Rs.590/-
(Rupees five hundred nonety only) (non-refundable) including GST in favour of The National
Small Industries Corporation Ltd. payable at Kolkata towards the cost of tender documents is
to be enclosed in envelop-I

o Valid Trade License from appropriate authorities for the Contractor of Civil & Electrical
category.

« Valid enlistment certificate from appropriate authorities for the Contractor of Civil category or
Composite category.

» Valid registration certificate from EPFO & ESIC.

o Certificate of Registration for GST.

« Partnership Deed in case of partnership firm and Articles of Association in case of limited
Company.

e Power of Attorney in favour of person who has signed the Tender documents. In case of
company, the authority to sign the Tender is to be given under Board resolution.

o Copies of PAN/TAN card

ABNORMAL RATES

The Tenderer is expected to quote rate for each item after careful analysis of costs involved for the
performance of the complete item considering technical specifications and conditions of contract. This
will avoid a loss of profit or gain in case of curtailment or change of specifications for any item. If it is
noticed that the unit rates quoted by the Tenderer for any items are usually high or unusually low, it will
be sufficient cause for rejection of the Tender unless the Corporation is convinced about the
reasonableness of the unit rates on scrutiny of the analysis for such unit rate to be furnished by the
Tenderer on demand. Not withstanding anything there in stated, the rates once accepted by the
Corporation shall be final and shall not be subject to any change either on account of un-workability of
unit rates or on any other ground whatsoever.

DEVIATIONS TO TENDER CLAUSES

Tenderers are advised to submit the Tender strictly based on the terms and conditions and specification
contained in the Tender Documents and not to stipulate any deviations. Conditional Tenders are liable
to be rejected.

VALIDITY OF OFFER

Tender submitted by Tenderers shall remain valid for acceptance for a minimum period of 120 days
from the date of opening of the Tenders. The Tenderers shall not be entitled during the said period of
120 days, to revoke or cancel their Tender or to vary the Tender price given or any term thereof,
without the consent in writing of the Owner. In case of Tenderers revoking or canceling their Tenders
or varying any terms & price of an item in regard thereof without the consent of owner in writing,
Corporation shall reject their Tender forfeiting the Earnest money paid by them along with their Tender
without giving any notice.



10.

11.

12.

13.

AWARD OF WORK

Corporation reserves the right to split the job into two or more parts and to award the work to separate
agencies/contractors. Work shall be awarded to the lowest bidder, subject to the work experience and
fulfillment of other terms & conditions and specifications

ACCEPTANCE / REJECTION OF TENDER

1) Corporation does not bind itself to accept the lowest Tender.

it) Corporation also reserves the right to accept or reject any Tender in part or full without
assigning any reason whatsoever.

iii) Corporation also reserves the absolute right to reject any or all the Tenders at any time solely
based on the past unsatisfactory performance by the bidder(s) the opinion/decision of NSIC
regarding the same shall be final and conclusive.

CORRECTIONS;

No corrections or overwriting will be entertained in schedule of rates by using correcting fluid. All
correction in the schedule of rate should be made by penning through the error and writing the corrected
figure / words in legible handwriting by the side of correction duly initialed with date and stamped .

FIRM RATES

The rates quoted by bidder shall remain firm till completion of all works even during the
extended period, if any, on any account whatsoever. It may be noted that no deviation on this
account will be acceptable and offer not containing firm price shall not be considered.

It will be obligatory on the part of the Tenderer to sign the Tender documents for all the components &
parts. After the work is awarded, he will have to enter into an agreement on proforma to be provided
by the Corporation for work awarded, on a non-judicial stamp paper of requisite value at his own cost
within ten days from date of receipt of acceptance order or before the work is undertaken.

Any addendum/ corrigendum issued shall form a part of the Tender document. There will not be any
press notification on amendment/ corrigendum. The purchasers of the Tender document/ the
prospective Tenderers are required to visit NSIC website (www.nsic.co.in/tender/current-tender) and
CPP Portal for all such amendments/ corrigenda to NIT as well as the Tender document.

Sr. Branch Manager,
Branch Office, Salt Lake



GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include the plural and vice versa.

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government of India
Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi — 110020 and shall include their legal
representatives, successors and permitted assigns.

3. Definition

a)

b)

d)

e)

g)

h)

)

J)

k)

)

m)

The ‘Contract’” means and includes the documents forming the Tender and acceptance thereof
together with the documents referred to therein including the conditions, the specifications, designs,
drawing and instructions issued from time to time by the ‘Engineer-in-charge’ the formal
agreement executed between the Corporation and the Contractor, and all these documents taken
together shall be complementary to one another.

The ‘Site’ shall mean the land and / or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street which may be allotted or used for
the purpose of carrying out the contract.

The ‘Contractor’ shall mean the individual or firm or company, whether corporate or not,
undertaking the works and shall include the legal personal representative or such individual or the
persons composing such firm or company and the permitted assignee of such individual or firm or
company.

The ‘Competent Authority’ means the Chairman cum Managing Director of the Corporation and
his successors.

The Engineer-in-charge means the Technical Officer of the Corporation, as the case may be who
shall supervise and be the In-charge of the works.

The Sr. Branch Manager means the officer who holds the charge of that post in the Corporation at
NSIC Branch Office Salt Lake, 1* floor, Plot no. 7/7 & 7/8, Block-CP, Sector-V, Salt Lake,
Kolkata -700091 during the currency of this agreement, to act on behalf of the Chairman of the
NSIC Ltd.

‘IS Specification” means the Specification of latest edition with amendments, if any, up to time of
receipt of Tender by Corporation issued by the Bureau of Indian Standards as referred to in the
specifications and / or work orders.

The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance with the prices
accepted by the NSIC in the Tender and / or the contract / negotiated rates payable on completion
of the works.

The ‘Final Sum’ means the amount payable under the Contract by the Corporation to the Contractor
for the full and entire execution and completion of works, in time.

The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set out in the
Tender documents, or any subsequently amended by the Corporation.

A ‘Week’ means seven days without regard to the number of hours worked or not worked in any
day in a week.

‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s employees) and civil
commotion (in so far as both these are uninsurable ) war (whether declared or not), invasion act of
foreign enemies, hostilities civil war, rebellion, revolution, insurrection military or usurped power,
Acts of God, such as earthquake, lightening, unprecedented floods and other causes over which the
contractor has no control and accepted as such by the Chief Competent Authority or causes solely
due to use or occupation by the ‘Corporation’ of the part of works in respect of which a certificate
of completion has been issued.

‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-charge,
become necessary during the progress of the work to obviate any risk or accident or failure or
which become necessary for security.



n) The “Works’ shall mean the works to be executed in accordance with the contract or part(s) thereof
as the case may be and shall include all extra or additional, altered or instituted works or temporary
and urgent works as required for performance of the contract.

Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided in these conditions,
include all labour, materials, tools, plant, equipment and transport which may be required in preparation
of and for and in the full and entire execution and completion of the works. The descriptions given in
the Schedule of Quantities shall, unless otherwise stated, be held, to include wastage on materials,
carriage and cartage, carrying in return of empties hoisting, setting, fitting and fixing in position and all
other labour necessary in and for the full and entire execution and completion as aforesaid in
accordance with good practice and recognized principles.

Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy himself before
submitting his Tender as to the nature of the ground and subsoil (so far as is practicable), the form and
nature of the Site, the quantities and nature of works and material necessary for the completion of the
Works and the means of access to the Site, the accommodation he may require and in general shall
himself obtain all necessary information as to risks, contingencies and other circumstances which may
influence or affect this Tender. No extra charges consequent on any misunderstanding or otherwise
shall be allowed.

Sufficiency of Tender:

The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before
submitting his tender as to the correctness and sufficiency of his Tender for the works and of the rates
and prices quoted in the Schedule of Quantities, which except as otherwise provided, cover all his
obligations under the contract and all matters and things necessary for the proper completion and
maintenance of the Works.

Discrepancies and Adjustment of Errors:

The several documents forming the contract are to be taken as mutually explanatory of one another:

7.1(A) In the case of discrepancy between Schedules of quantities, Specifications and / or the Drawings, the

following order of preference shall be observed.

Agreement

Letter of award

Amendment / Corrigendum to the tender document
Bill/Schedule of quantities (Price bid)

Tender drawing (indicative)

Notice Inviting Tender and Instruction to the Tenderers
Special Conditions of Contract

General Specifications.

T e a0 o

7.1(B) If there are varying or conflicting provisions made in any one documents forming part of the Contract,

7.2

the Accepting Authority shall be the deciding authority with regard to the intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not
vitiate the Contract or release the Contractor from the execution of the whole or any part of the Works
comprised therein according to drawings and specifications or from any of his obligations under the
Contract.

10



Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt with in accordance
with the following rules: -

a)Since this is an Item Rate Tender, only rates quoted shall be considered. Any tender containing
percentage below/ above the rates is liable to be rejected.

b) Rates quoted by the Tenderer in figures and words shall be accurately filled in so that there is no
discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates
which correspond with the amount worked out by the Tenderer shall be taken as correct.

c)Where the rates quoted by the Tenderer in figures and words tally, but the amount is not worked out
correctly, the rates quoted by the Tenderer shall be taken as correct and not the amount.

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or vice versa, but the
amount is not worked out as per the rate(s) quoted, the rates quoted by the Tenderer (either in
figures or words) shall be taken as correct and not the amount.

e)In the event no rate has been quoted for any item(s), leaving space both in figure(s), word(s) , and
amount blank, it will be presumed that the contractor has included the cost of this/ these item(s) in
other items and rate for such item(s) shall be considered as zero and work will be required to be
executed accordingly.

Performance Security :

Contractor will deposit performance security @three percent (3%) of the accepted tender cost / awarded
cost as performance security within five (5) working days from issuance of the letter of award by NSIC.
The performance security is to be deposited by the Contractor in the form of Demand Draft/ banker’s
Cheque / Pay Order favouring “The National Small Industries Corporation Ltd.” Payable at Kolkata.

The performance security shall remain with NSIC for a period of 60(sixty) days beyond the date of
completion of all contractual obligations of the contractor, including Defect Liability

Period (DLP). The performance security will be forfeited and credited to the NSIC’s account in event of
breach of contract. The performance security shall be refunded to the contractor on his written demand
without any interest, after completion of all obligations under the contract.

Security Deposit:
Security deposit shall be deducted from each running bill of the contractor @ five percent (5%) till the
overall deducted security deposit reaches five percent (5%) of the accepted tender cost / awarded cost.

However, if the value of Tender i.e. actual execution exceeds the accepted value of Tender, further
deduction shall be effected @ 5% (five percent) of the value in excess of the accepted value of the
Tender from running bills and final bill.

9.1 Refund of Security deposit: One half of the Security deposit refundable to the Contractor worked out on

9.2

9.3

the basis of the value of work completed shall be refunded to the Contractor on the Engineer-In-Charge
certifying in writing that the work has been completed satisfactorily subject to furnishing bank/
performance guarantee of equivalent amount.

On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from the Contractor,
refund to him the remaining portion of the security deposit provided the Engineer-in-Charge is satisfied
that there is no demand outstanding against the Contractor.

No interest shall be payable to the contractor against the Security Deposit / performance deposit
furnished / recovered from the contractor, by the Corporation under any circumstances whatsoever. The
security deposit will be forfeited and credited to NSIC’s account in the event of a breach of contract by
the contractor / termination of contract under any clause(s) of the contract.

11



Deviations/Variations Extent & Pricing:

10.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions, from or additions to, or

substitutions from the original specification, drawings, designs and instructions that may appear to him to
be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the Site or for any other reasons, and the Contractor shall be bound to carry
out the Works in accordance with any instructions given to him in writing signed by The Engineer-in-
Charge and such alterations, omissions, additions or substitutions shall form part of the Contract as if
originally provided therein and any altered, additional or substituted work which the contractor may be
carrying out on the same conditions in all respects including price on which he agreed to do the main work.
Any alterations, omissions additions or substitutions ordered by the Engineer-In-Charge which in the
opinion of the contractor changes the original nature of the Contract, he shall carry it out and the rates for
such additional, altered or substituted work shall be determined by the Engineer-in-Charge as per clause 10
(1) to (iii) here under of the Tender document.

10.2 The time of completion of the works shall in the event of any deviations resulting in additional cost over

11.

12.

the Contract Sum being ordered be extended as follows if requested by the Contractor.

a) In the proportion which the additional cost of the altered additional or substituted work, bears
to the original Contract sum; plus.
b) 25% of the time calculated in (a) above or such further additional time as may be considered

reasonable by the Engineer-in-Charge.

Rates for Extra/Additional Items

i) If the rate for additional, altered or substituted item of work specified in the Schedule of
Quantities the Contractor shall carry out the additional, altered or substituted item at the same
rate.

ii) If the rate for any altered, additional or substituted item of work is not specified in the schedule

of Quantities the rate for that item shall be derived from the rate for the nearest similar item
specified therein.

i) If the rate for any altered, additional or substituted item of work cannot be determined in the
manner specified in sub-paras (i) and (iii) above, the contractor shall within 7 days of the
receipt of the order to carry out the said work, inform the Engineer-in-Charge under advice to
the Accepting Authority of the rate which he proposes to claim for such item of work,
supported by analysis of the rate claimed, and the Engineer-in-Charge shall, within One month
thereafter, after give due consideration to the rate claimed by the Contractor determine the rate
on the basis of market rate(s). In the event of the contractor failing to inform the Engineer-in-
Charge within the stipulated period of time, the rate which he proposes to claim, the rate for
such item shall be determined by the Engineer-in Charge on the basis of market rate(s) and
shall be final.

Suspension of Works:

a) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, suspend the
progress of the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary for any of the following reasons:

1) On account of any default on part of the Contractor; or
i) For proper execution of the Works or part thereof for reasons other than the default of
the Contractor; or

12



13.

13.1

132 1If

133 R

13.4

iii) For safety of the works or part thereof. The contractor shall, during such suspension,
properly protect and secure the works to the extent necessary and carry out the
instructions given in that behalf by the Engineer-in-Charge.

b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. The Contractor shall
be entitled to an extension of the time equal to the period of every such suspension plus 25%.
No financial compensation for such suspension shall be admissible to the contractor.

Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix or the extended time as
approved by NSIC in accordance with these conditions shall be the essence of the Contract. The
execution of the works shall commence from the 10" day after the date on which the Corporation issues
written orders to commence the work or from the date of handing over of the site, which ever is earlier.
If the Contractor commits default in commencing the execution of the work as aforesaid, Corporation
shall without prejudice to any other right or remedy be at liberty to terminate the contract and also to
debar the contractor for a period of three years from participating in any tender invited by the
corporation and forfeit the earnest money absolutely.

As soon as possible after the Contract is concluded the Engineer-in-Charge and the Contractor shall
agree upon a Time and Progress Chart. The Chart shall be prepared in direct relation to the time stated
in the Contract documents for completion of items of the works. It shall indicate the forecast of the
dates of commencement and completion of various trades or sections of the work and may be amended
as necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the Contract Documents.

the work be delayed by

(a) Force majeure or

(b) Abnormally bad weather or

(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting any of the trades
employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in executing work not
forming part of the contract, or

(f) Any other cause which, in the absolute discretion of the authority mentioned in Appendix is beyond

the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of
the Engineer-in-Charge to proceed with the Works.

equest for extension of time, to be eligible for consideration, shall be made by the Contractor in writing
within fourteen days of the happening of the event causing delay. The Contractor may also if
practicable, indicate in such request the period for which extension is desired.

In any such case the competent authority may give a fair and reasonable extension of time for
completion of the work. Such extension shall be communicated to the contractor by the Engineer-in-
Charge and no compensation whatsoever for the extended period, if any shall be applicable/ payable.

13.5  The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter referred

to as (T & P) labour, P.O.L. & electricity required for execution of the work.
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14. FORCE MAJEURE
Any delays in or failure of the performance of either party herein shall not constitute default hereunder
or give rise to any claim for damages, if any, to the extent such delays or failure of performance is
caused by occurrences such as Act of god or the public enemy; expropriation or confiscation of
facilities by Government authorities, or in compliance with any order or request of any Governmental
authorities or due acts of war, rebellion or sabotage or fires, floods, explosions, riots or illegal joint
strikes of all the workers of all the contractors.

15. MATERIALS

1.

All materials to be provided by the Contractor shall be in conformity with the specifications laid
down in the contract and the Contractor shall, if requested by the Engineer-in-Charge, furnish proof
to the satisfaction of Engineer-in-Charge in this regard.

The contractor shall indemnify the Corporation, its representatives or employees against any action,
claim or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties or other charges which may be payable in respect of any
article or material or part thereof included in the Contract. In the event of any claim being made or
action being brought against the Corporation or any agent, servant or employee of the Corporation
in respect of any such matters as aforesaid, the Contractor shall immediately be notified thereof.

All charges on account of octroi, terminal or GST and other duties on material obtained for the
Works from any source shall be borne by the Contractor.

The Engineer-in-Charge shall be entitled to have tests carried out as specified as per relevant
standard code of practice for any materials supplied by the Contractor even for those for which, as
stated above, satisfactory proof has already been furnished, at the cost of the Contractor and the
Contractor shall provide at his own expense all facilities which the Engineer-in-Charge may require
for the purpose. The cost of materials consumed in tests shall be borne by the Contractor.

Stores and Materials required for the works, brought by the Contractor, shall be stored by the
Contractor only at places approved by the Engineer-in-Charge. Storage and safe custody of
material shall be the responsibility of the contractor.

i.  Corporation’s officials concerned with the Contract shall be entitled at any time to inspect
and examine any materials intended to be used in or on the works, either on the Site or at
factory or workshop or other place(s) where such materials are assembled, fabricated or at
any place(s) where these are lying or from where these are being procured and the
contractor shall give such facilities as may be required for such inspection and examination.

ii.  All materials brought to the Site shall become and remain the property of the Corporation
and shall not be removed off the Site without the prior written approval of Engineer-in-
Charge of the Corporation. But whenever the works are finally completed the Contractor
shall, at his own expense forthwith, but with the prior approval form the Corporation,
remove from the Site all surplus materials originally supplied by him and upon such
removal the same shall revert in and become the property of the contractor. However
before giving any approval as aforesaid, the corporation shall be entitled to recover or
adjust any amount given as advance to the Contractor.
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17.

17.1

17.2

18.

Labour laws and payment of wages to be complied:

The contractor shall comply with the labour laws in force. No labour below the age of eighteen years
shall be employed on the works. The Tenderer should make their own arrangement for the assign all
labour trained in the particular field of work preferably local.

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970 and the Contract
Labour (R&A) Central Rules, 1971, before the commencement of the work, and continue to have a
valid license till completion of work. The contractor shall also abide by the provisions of the Child
Labour (Prohibition and Regulation) Act, 1986. The contractor shall comply with the provisions of the
Payments of wages act, 1936, Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s
compensation act 1923, Industrial dispute Act, 1947, the factories act 1948, mate benefit act 1961 and
any statutory amendments or re-amendments thereof for the time being in force.

In respect of all laborers directly or indirectly employed in the work for the performance of the
contractor’s part of this contract, the contractor shall at his own expense arrange the safety provision as
per safety code framed from time to time by statutory authorities and shall at his own expense provide
for all facilities in connection therewith. Incase, the contractor fails to make arrangement and provide
necessary facilities as aforesaid he shall be responsible for any compensation for each default and in
addition the Engineer-In-Charge shall be at liberty to make arrangement and provide facilities as
aforesaid and recover the costs incurred in that behalf from the contractor.

The contractor shall be fully liable for compliance of EPF or ESI of the labours/workmen deployed
by them for carrying out the work as per prevailing Central or State government norms and the
Corporation has nothing to do with the same. Corporation shall not be responsible for any
liability/claims whatsoever in this regard. Further as and when demanded by the Corporation, the
contractor shall submit the proof of deductions/ deposits of such liabilities of their labors/ workmen
engaged in the work to the Corporation. In case of default, the Corporation may deduct the payments
against these liabilities from the bills of the contractor or may stop the payment of the bill till such
time the compliance is proved by the contractor.

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by
the contractor. These contributions on the part of the employer paid by the contractor shall be
reimbursed by the Engineer-in-charge to the contractor on actual basis. The applicable and eligible
amount of EPF & ESI shall be reimbursed preferably within 7 days but not later than 30 days of
submission of documentary proof of payment provided same are in order.

Liquidated Damages for Delay

Time is essence of the contract. In case the CONTRACTOR fails to complete the whole work within
the stipulated period, and clear the site, he shall be liable to pay liquidated damages @ 0.5% (One
Half of one percent only) of the value of contract per week and or part thereof of the delay subject to
a maximum of 10% (ten percent only) of the value of the contract. The parties agree that this is a
genuine pre-estimate loss / damage which will be suffered on account of delay on the part of the
Contractor and the said amount will be payable on demand without there being any proof of the
actual loss of damages caused by such delay.

The amount of Compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Corporation.

Defects Liability Period:

The Contractor shall be responsible to make good and remedy at his own expense within defect
liability period of one year from the date of completion of the work in all respect.
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19. Contractor’s Liability and Insurance

From commencement to completion of the works, the Contractor shall take full responsibility, care of
and precautions to prevent loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the Works or any part thereof
from any cause whatsoever (save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that, at completion, the works shall be in good order and conditions and in
conformity in every respect with the requirements of the Contract and instructions of the Engineer-in-
Charge.

19.1.  In the event of any loss or damage to the Works or any part thereof or to any material or articles at the
Site from any of the Excepted Risks the following provisions shall have effect:
a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, remove from the
site any debris and so much of the works as shall have been damaged.
b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, proceed with the
completion of the works under and in accordance with the provisions and Conditions of the
Contract, and

19.2  Provided always that the Contractor shall not be entitled to payment under the above provisions in
respect of such loss or damage as has been occasioned by any failure on his part to perform his
obligations under the Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss or damage.

19.3  The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for
injuries or damage to any persons or any property whatsoever which may arise out of or in consequence
of the construction and maintenance of works and against all claims, demands proceedings, damages
costs, charges and expenses whatsoever in respect of or in relation thereto. Provided always that
nothing herein contained shall be deemed to render the Contractor not liable for or in respect of or to
indemnify the Corporation against any compensation or damage caused by the Excepted Risks.

19.4  Before commencing execution of the work, the Contractor shall, without in any way limiting his
obligations and responsibilities under this condition, obtain and deposit with the Corporation-
Contractors “All Risk Policy” and “Third Party” Insurance policy.

19.5 The Contractor shall at all times indemnify the Corporation against all claims, damages or
compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages Act. 1948,
Employer’s Liability Act, 1938 the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947
and the Maternity Benefit Act. 1961 or any modifications thereof or any other law relating thereto and
rules made thereunder from time to time.

19.6 The work shall be carried out by the Bidder in a manner complying in all respect with the requirement of
relevant bye-laws/orders of the Local/Municipal bodies and pay all fees and charges which may be
leviable at his own cost. The completion/ occupancy certificates including clearance from fire
committee or any other statutory obligation shall be arranged by the bidder. Any official fees shall be
paid by the Owner. All other cost of liasoning shall be borne by the bidder.

19.7 All duties, taxes, and other levies payable by the Bidder under the contract, or for any other cause, shall
be included in the rates, prices and total Bidding Price submitted by the Bidder. Bidders must include in
their rates, the cost of transportation of materials to site, GST, Cess as per Building & other
construction workers cess act, excise duty, octroi, and any other tax and duty levied by the Central /
State Government. None of the above taxes & levies will be entertained by the Owner and no tax
exemption forms will be issued by the Owner. Bidder should also take a Group Insurance Policy for his
Workmen, Supervisors and Engineers working on site for an adequate insurance cover. NSIC shall not
be responsible for any accident or happening of any untoward/unforeseen event involving workmen,
labour, supervisor or engineer or any person directly or indirectly associated with the execution of

16



work. The insurance policy to be obtained by the successful Bidder must be comprehensive and shall
cover all associated risks (known and unknown).

NOTE: ALL RATES QUOTED BY THE BIDDER ARE INCLUSIVE OF ALL TAXES LIKE GST

CESS AS PER BUILDING & OTHER CONSTRUCTION WORKERS CESS ACT.
OR

ANY STATUTORY TAX APPLICABLE AS PER STATE GOVERNMENT.

19.8

19.9

19.10

19.11

19.12

20.

20.1

20.2

20.3

21.

21.1

The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken all the
insurance polices referred to above and has paid the necessary premiums for keeping the policies alive
till completion of the work.

All statutory deductions as applicable like TDS, Works Contract Tax Act etc shall be made from the
due payment of the contractor.

No claim for interest will be entertained by the corporation in respect of any balance payments or any
deposits which may be held up with the corporation due to any dispute between the corporation and
contractor or in respect of any delay on the part of the corporation in making final payment or
otherwise.

The contractor shall ensure that no materials/wastes/plant , equipments etc. are dumped at the site. In
case any of the above items are dumped, the contractor shall clear the same from the site by or before
completion of the work at his own cost or otherwise NSIC shall clear the same work at the contractor’s
risk and cost after serving 7 days’ notice.

The contractor will have to make their own arrangement for facilitating movement of labour to work
site and back. Facilities are to be provided to labourers as per statutory provision and the same shall not
entail or attract any extra cost to NSIC.

Safety Code:

The Contractor shall at his own expense arrange for the safety provisions as appended to these
conditions or as required by the Engineer-in-Charge, in respect of all labour directly or indirectly
employed for performance of the works and shall provide all facilities in connection therewith. In case
the Contractor fails to make arrangements and provide necessary facilities as aforesaid the Engineer-in-
Charge shall be entitled to do so and recover cost thereof from the Contractor.

The contractor shall provide and maintain at his own expenses guards, fencing and matching when and
where necessary or required by the Engineer-in-Charge for the protection of the works or for the safety
and convenience of those employed on the works or the public.

The corporation shall not be liable for any accident, injury or for any other mishap caused to
him/them/their employees/agents and labour employed by the contractor and for any kind of damage to
the works during the execution of the contract or work done. For any kind of such injury or loss caused
to any person/persons mentioned herein above or damages to the work, the contractor shall be
exclusively liable.

Cancellation of Contract in Full or in Part:
If the Contractor:

At any time makes defaults in proceeding with the Works with due negligence and continues to do so
even after a notice in writing of 7 days from the Engineer-in-Charge; or
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21.2

21.3

214

21.5

Commits default in complying with any of the terms and conditions of Contract and does not remedy it
or take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge; or
Fails to complete the works or items of work on or before the date(s) of completion, and does not
complete them within the period specified in a notice given in writing in that behalf by the Engineer-in-
Charge; or
Enters into a contract with the Corporation in connection with which commission has been paid to any
person(s) or agreed to be paid by him or to his knowledge, unless the particulars of any such commission
and the term of payment have previously been disclosed in writing to the Accepting Authority/Engineer-
in-Charge; or
Offers or gives or agrees to give to any person in Corporation’s service or to any other person on his
behalf any gift or consideration of any kind as an inducement or reward for doing or for bearing to do or
having done any act in relation to the abstention or execution of this or any other Contract for the
Corporation or
Obtains a Contract with the Corporation as a result of ring Tendering or other non-bonafide methods of
competitive Tendering; or
Being an individual or any of its partner (in case of the Contractor is a partnership firm)at any time is
adjudged insolvent or have a receiving order or order for administration of his estate made against him
or shall take any proceedings for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any insolvency Act for the time being in force or
make any conveyance or assignment of his affective or composition or arrangement of the benefit of his
creditors or purport so to do, or if any application be make under any insolvency Act for the time being
in force for the sequestration of his estate or if a trust deed be executed by him for benefit of his
creditors; or
Being a company, passes a resolution or the Court makes an order for liquidation of its affairs, or a
receiver or manager on behalf of the debenture holders is appointed or circumstances shall arise which
entitle the Court or debenture holders to appoint a receiver or manager; or
Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with materials not be
incorporated in the work shall not be deemed to be subletting) or attempts or assign, transfer or sublet
the entire works or any portion thereof without the prior written approval of the Accepting Authority.

The Competent Authority may, without prejudice to any other right or remedy which shall have accrued
or shall accrue thereafter to the Corporation by written notice cancel the contract as a whole or in part as
it may deem appropriate.

The Competent Authority shall on such cancellation, be entitled to:

a. Take possession of the site and any materials, construction plant, implements, stores, etc., thereon;
and/or

b. Carry out the incomplete work by any means at the risk and cost of the Contractor.

On cancellation of the Contract, in full or in part, the Accepting Authority shall determine the quantum
of amount, if any, recoverable from the Contractor for completion of Works or part of the works or in
case the works or part of the works is not completed, the loss or damage suffered by the Corporation. In
determining the amount credit shall be given to the Contractor for the value of the work, if any, executed
by him up to the time of cancellation of the contract, the value of contractors material taken over and
incorporated in the work and use of tools & tackle and machinery belonging to the Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing the Works or part of
the Works or the excess loss or damages suffered or may be suffered by the Corporation as aforesaid
after allowing such credit shall be recovered from any money due to the Contractor or any account, and
if such money is not sufficient the Contractor shall be called upon in writing to pay the same within 30
days.
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21.7

22.

22.1

22.2

23.

24.

24.1

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-Charge shall have the right to sell any or all of the Contractor’s unused materials, constructional
plant, implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the
satisfaction of any sums due form the Contractor under the contract and if thereafter there be any
balance outstanding from the Contractor, it shall be recovered in accordance with the provisions of the
Contract.

Any sums in excess of the amounts due to the Corporation on unsold materials, constructional plant,
etc. shall be returned to the Contractor, provided always that if cost or anticipated cost of the
completion by the Corporation of the works or part of the works is less than the amount which the
Contractor would have been paid had he completed the works or part of the works such benefit shall not
accrue to the Contractor.

Liability for Damage, Defects or Imperfections and Rectification thereof:

If the Contractor or his workmen or employees shall injure or destroy any part of the building in which
they may be working or any building, road, fence etc, continuous to the premises on which the work or
any part of it is being executed, or if any damage shall happen to the work while in progress the
Contractor shall upon receipt of a notice in writing from Engineer — in-charge in that behalf, make the
same good at his own expense. If it shall appear to the Engineer-in-Charge or his Representative at any
time during construction or re-construction or prior to the expiration of Defects Liability Period, that
any work has been executed with unsound, imperfect or unskilled workmanship or that any materials or
articles provided by the Contractor, the contractor shall, upon receipt of a notice in writing in that
behalf from the Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so specified
in whole or in part, as the case may require or as the case may be, and/or remove the materials or
articles at his own expense, notwithstanding that same may have been inadvertently passed,
certified and paid for and in the event of non-compliance his notice aforesaid, the Engineer-in-Charge
may rectify or remove and re-execute the work and/or remove and replace with others the materials or
articles complained of as the case may be, by other means at the risk and expense of the Contractor.

In case of repairs and maintenance works, splashes and dropping from white washing, painting, etc.
shall be removed and surfaces cleaned simultaneously with completion of these items of work in
individual rooms, quarters or premises, etc. where the work is done, without waiting for completion of
all other items of work in the contract. In case the Contractor fails to comply with the requirements of
this condition, the Engineer-in-Charge shall have the right to get the work done by other means at the
cost of the Contractor. Before taking such action, however, the Engineer-in-Charge shall give three
days notice in writing to the Contractor.

Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and
binding) becomes necessary and Contractor is unable or unwilling at once to carry it out, the Engineer-
in-Charge may by his own or other workpeople carry it out, as he may consider necessary. If the urgent
work shall be such as the Contractor is liable under the contract to carry out at his expenses incurred on
it by the Corporation shall be recoverable from the Contractor and be adjusted or set off against any
sum payable to him.

PAYMENTS:

Payment shall be released as per the quantum of work executed in accordance to the instruction and
drawings issued to the contractor. Any work executed by the contractor in violation to the Tender
specifications, drawings and direction of Engineer in charge shall constitute breach of agreement and
shall not qualify for the measurement and payment. The measurement shall be jointly recorded by the
contractor and representative of NSIC.. All other statutory deductions and Security deposit as applicable
shall be effected from each running bills.
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25.

26.

26.1

26.2

26.3

26.4

No escalation will be paid even in extended period, if any.

All statutory deductions as applicable like TDS, and other taxes as applicable shall be made from the
due payment of the contractor.

MOBILISATION ADVANCE:
No mobilization advance whatsoever shall be paid for carrying out this work.
ARBITRATION:-

All questions and disputes relating to the meaning of the words, terms, specifications, operations, and
instructions, mentioned in this contract and as to the quality of workmanship or performance of the
contractor any other question, claim, right, matter, or thing whatsoever in any way arising out of or
relating to the contract, specifications, operating instructions, orders or these conditions; or otherwise
concerning the performance of the contract, the execution or failure to execute the same whether arising
during the existence of the contract or after the termination of the contract, the same shall be referred to
the sole arbitrator appointed by the Chairman-Cum-Managing Director of the Corporation.

The Arbitrator shall have power to call for such evidence by way of affidavits or otherwise as he thinks
proper and it shall be the duty of the parties hereto to do or cause to be done, all such things as may be
necessary to enable the Arbitrator to make the award without any delay. The Arbitrator shall give a
separate award in respect of each dispute or difference referred to him.

The venue of arbitration shall be at Kolkata. The Award of the Arbitrator shall be final, conclusive and
binding on all parties to the contract.

The law under the Arbitration and Conciliation Act, 1996 as amended by the Arbitration and
Conciliation (Amendment) Act 2015 shall be applicable to such proceedings.

The cost of arbitration shall be borne by the parties to the dispute, as may be decided by the
arbitrator(s).

The Courts in the city of Kolkata shall have the exclusive jurisdiction to entertain any application or
other proceedings in respect of any disputes arising under this agreement and any award or awards
made by the Arbitrator here-in-before can be challenged in the concerned Courts in the aforesaid city
only.

Sr. Branch Manager,
Branch Office, Salt Lake

SIGNATURE OF THE CONTRACTOR
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FORM OF TENDER

To

Sr. Branch Manager,

B.O. Salt Lake , NSIC Ltd.,

Plot No. 7/7 & 7/8, Block — CP,
Sector — V, Salt Lake, Kolkata-700091

(Name of the Work)

(a) Notice Inviting Tender.

(b) Instructions to Tenderers

(c) Technical Specifications

(d) General Conditions of Contract including Contractors, Labour Regulations, Model Rules for
Labour Welfare and Safety Code appended to these conditions together with the amendments
thereto if any.

(e) Special Conditions of contracts if any.

(f) Bill / Schedule of Quantities / Price bid

(g) Corrigendum / Addendum, if any

I/We hereby Tender for execution of the works referred to in the aforesaid documents upon the terms and
conditions contained or referred to therein and in accordance in all respects with the specifications, designs,
drawings and other relevant details at the rates contained in Schedule and within the period(s) of completion as
stipulated in Appendix.

In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for acceptance for 120
days from the due date of submission thereof and not to make any modifications in its terms and conditions
which are not acceptable to the Corporation.

If I/We fail to keep the Tender open as aforesaid or make any modifications in the terms and conditions of the
Tender which are not acceptable to the Corporation, I/We agree that the Corporation shall without prejudice to
any other right or remedy, be at liberty to forfeit the said earnest money absolutely and reject the Tender.
Should this Tender be accepted, I /We agree to abide by & fulfill all the terms conditions of aforesaid
document.

If after the Tender is accepted, I/we fail to commence the execution of the work as provided in the conditions.
I/We agree that Corporation shall without prejudice to any other right or remedy is at liberty to forfeit the said
earnest money absolutely and reject the Tender.

Signature of bidder.........ccccceeveinnnnen.
Duly authorized to sign the Tender
Dated........coovvviiiiinn.
Witness.......cooevveveennenn..
Date....ocovvveiiiiiii
Address..........coooeiiiinnl.
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1. Competent Authority

2. Earnest money/Security deposit
a) Estimated cost of the Works :
b) Earnest money
¢) Performance Security

d) Security Deposit

3. Time allowed for execution of work

4, Authority competent to decide if
“any other cause” of delay is beyond
contractors control

5. Liquidated Damaged

6. Defect Liability Period

7. Authority competent to reduce
compensation
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C.M.D. NSIC or his
Authorized executives

Rs. 260000./-
Exempted
3%

5%

21 days

CMD, NSIC or his authorized representative

0.5% (one half of one percent) per week
subject to a Maximum 10% value of the contract

12 months from the date of
Completion of work in all respect

CMD NSIC or his
authorized executive.



10.

SPECIAL CONDITIONS

During working at site, some restrictions may be imposed by Engineer-in-Charge/Security staff of
Corporation or Local Authorities regarding safety and security etc., the contractor shall be bound to
follow all such restrictions/instruction & nothing extra shall be payable on this account.

No compensation shall be payable to the contractor for any damage caused by rains lightening, wind,
storm, floods Tornado, earth quakes or other natural calamities during the execution of work. He shall
make good all such damages at his own cost; and no claim on this account will be entertained.

No labour hutment shall be allowed in the premises. All labourers should leave the site after day’s work.
The security & Watch ward for safeguarding the contractor’s materials/work etc. shall be arranged at his
cost only.

All rates quoted by the bidders shall remain firm for the contract period/extended contract period.

If the contractor fails to proceed with the work within the stipulated time as specified from the date of
issue of letter of intent/letter to proceed with the work, the Corporation shall forfeit the earnest money
deposited by him along with the Tender and reject the award of the work.

Execution of Work at Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/ cancellation of the contract as
per clause no. 21 of the ‘General Conditions of Contract’ shall be got executed by the Corporation as
stipulated in the said clause at the risk and cost of the contractor and the additional expenditure, if any,
incurred by the Corporation in getting the work executed in the manner stated above, the same shall be
recovered from the dues of contractor. In case the dues of the contractor are not sufficient, the
contractor shall be liable to deposit the excess amount incurred by the Corporation as communicated by
the Engineer-in-charge within 30 days of written notice.

The work has to be executed in accordance with the latest CPWD specification mentioned in the Schedule
of quantity and in case of any discrepancy the CPWD specifications with latest amendments if any, shall
be followed. The decision of the Engineer-In-Charge in this regard shall be final and binding upon the
contractor.

The materials used for carrying out the work shall be of best available quality and the contractor has to
carry out the necessary testing of the material as ordered by the Engineer-In-Charge for its conformity
with specifications and all testing charges shall be borne by the contractor.

All the civil works, if required, like fixing of load hooks, making chases in the wall, drilling of holes,
fixing of doors and finishing of jambs, providing scaffolding for carrying out complete works shall be
arranged by the contractor and making good the damages. Nothing extra on theses account shall be
considered or paid.

The debris / scrap generated during the course of execution of work shall be safely disposed off by the
Contractor outside the NSIC complex, Plot no. 7/7 & 7/8, Block-CP, Sector-V, Salt Lake. Nothing extra
shall be paid to the contractor on this account.
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11. The contractor shall be fully responsible for the any injury or damage caused to the workmen deployed by
him at site for carrying out the work and Corporation has nothing to do with such happenings and in no
way shall be held responsible for the same.

12. The Tenderer shall quote their rates exclusive of GST. GST, as applicable shall be released on submission
of documentary proof of remittance of same.

13. The bidder should note that similar items appear at more than one place in the Schedule of Quantities
(Price Bid) and hence bidder should quote rates for each item carefully. In case of any mismatch in the
rates quoted for same item, the lower of the rates quoted for the same time in any section shall be
considered for evaluation.

14. Water & Electricity, if required, shall be made available at site by NSIC for execution of work without
any cost. However, the contractor shall make the necessary arrangement for extension of water/power
connection to the work site from the designated points as per his requirement.

15. In case of any discrepancy in the specification , special condition or General Condition of contract the
following order of precedent shall be followed :

a. Schedule of Quantities (Price Bid)
b. Special condition of Contract

c. General condition of Contract (GCC)

All communication should be addressed to Sr. Branch Manager, B.O. Salt Lake ,NSIC Ltd., Plot No. 7/7 &
7/8, Block — CP, Sector — V, Salt Lake, Kolkata-700091.

Signature of bidder
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PRICE BID (to be submitted separately in a sealed envelop)

Description of Item

Unit

Quantity

Rate (in Rs.)

Amount (Rs.)

In Figures

In Words

Providing and fixing double scaffolding system
(cup lock type) on the exterior side of
building/structure, upto 25 metre height, above
ground level, including additional rows of
scaffolding in stepped manner as per requirement
of site, made with 40mm dia. M.S. tube, placed 1.5
metre centre to centre, horizontal & vertical tubes
joint with cup & lock system with M.S. Tubes,
M.S. tube challis, M.S. clamps and staircase system
in the scaffolding for working platform etc. and
maintaining it in a serviceable condition for
execution of work of cleaning and/ or pointing and/
or applying chemical and removing it thereafter.

The scaffolding system shall be stiffened with
bracings, runners, connecting with the building etc,
wherever required, if feasible, for inspection of
work at required locations with essential safety
features for the workmen etc., complete as per
directions and approval of Engineer-in- charge.

Note :- (1) The elevational area of the scaffolding
shall be measured for payment purpose.

(2) The payment will be made once only for
execution of all items for such works.

Sq.m

45.00

Providing and supplying aluminium extruded
tubular and other aluminium sections as per the
architectural drawings and approved shop drawings
, the aluminium quality as per grade 6063 TS or T6
as per BS 1474, including super durable powder
coating of 60-80 microns conforming to AAMA
2604 of required colour and shade as approved by
the Engineer-in-Charge. (The item includes cost of
material such as cleats, sleeves, screws etc.
necessary for fabrication of extruded aluminium
frame work. Nothing extra shall be paid on this
account).

Kg

169.00

Designing, fabricating, testing, installing and fixing
in position Curtain Wall with Aluminium
Composite Panel Cladding, with open grooves for
linear as well as curvilinear portions of the building
, for all heights and all levels etc. including:

a) Structural analysis & design and preparation of
shop drawings for pressure equalisation or rain
screen principle as required, proper drainage of
water to make it watertight including checking of
all the structural and functional design.

b) Providing, fabricating and supplying and fixing
panels of aluminium composite panel cladding in
pan shape in metallic colour of approved shades
made out of 4mm thick aluminium composite panel
material consisting of 3mm thick FR grade mineral
core sandwiched between two Aluminium sheets
(each 0.5mm thick). The aluminium composite
panel cladding sheet shall be coil coated, with
Kynar 500 based PVDF / Lumiflon based
fluoropolymer resin coating of approved colour and

Sq.m

20.00
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shade on face # 1 and polymer (Service) coating on
face # 2 as specified using stainless steel screws,
nuts, bolts, washers, cleats, weather silicone
sealant, backer rods etc.

(c) The fastening brackets of Aluminium alloy
6005 T5 / MS with Hot Dip Galvanised with
serrations and serrated washers to arrest the wind
load movement, fasteners, SS 316 Pins and anchor
bolts of approved make in SS 316, Nylon
separators to prevent bi-metallic contacts all
complete required to perform as per specification
and drawing.

The item includes cost of all material & labour
component, the cost of all mock ups at site, cost of
all samples of the individual components for
testing in an approved laboratory, field tests on the
assembled working curtain wall with aluminium
composite panel cladding, cleaning and protection
of the curtain wall with aluminium composite panel
cladding till the handing over of the building for
occupation. Base frame work for ACP cladding is
payable under the relevant aluminium items. The
Contractor shall provide curtain wall with
aluminium composite panel cladding, having all
the performance characteristics all complete , as
per the Architectural drawings, as per item
description, as specified, as per the approved shop
drawings and as directed by the Engineer-in-
Charge.

However, for the purpose of payment, only the
actual area on the external face of the curtain wall
with Aluminum Composite Panel Cladding
(including width of groove) shall be measured in
sqm. up to two decimal places.

Total (in figure) excluding GST

Total Amount (in words)

Rupees

Note : GST shall be reimbursed extra, as per actual (as per tender condition)

Signature of Tenderer with seal
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