
  TENDER

FOR

                         Raising height  of rear side 

                  Boundary wall of NSIC Complex,

                       Okhla Industrial Estate,

                            New Delhi 110020 

              ISO 9001:2008

         THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.

(A Government of India Enterprise)
Okhla Industrial Estate 

New Delhi-110020
Website: http://www.nsic.co.in



                    THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISES)

NSIC Ltd., NSIC Bhawan , Okhla Industrial Estate,
New Delhi-110020

Ref: - SIC/HO/WD/1(50)/05-06                                                                   Date: 7-5-2014

M/s. -----------------------------------------------------------------

-----------------------------------------------------------------

   Sub: Raising height  of rear side boundary wall of NSIC Complex, Okhla Industrial 
Estate, New Delhi 110020 

Sir,

            Tender document in respect of the above mentioned works containing 31 pages as
detailed on page 5 (Index) are forwarded herewith.  Please note that tender is to be
delivered in  the office of  the Chief  General  Manager,(  Works)   NSIC Ltd.  ,  NSIC
Bhawan, Okhla Industrial estate,New Delhi 110020  on  28-5-2014  up to 11.00 A.M. 

The Tender should be signed on each page,  dated and witnessed in  all  places
provided for in the documents; all other papers should be initialed.

The  tender  should  be  accompanied  by  Earnest  Money  Deposit  in  the  form  of
demand draft as mentioned in Appendix. Tenders without earnest money deposit shall be
summarily rejected.   The tenders will be opened at 11.30 A.M. On 28-5-2014. 

The person, signing the tender on behalf of company/firm or on behalf of another
person shall attach with tender a certified copy of proper authority/power of attorney on a
non-judicial stamp paper of requisite value duly executed in his favour by such person,
company/firm and must state specifically that he has authority to sign such tenders for and
on  behalf  of  such  person  or  company/firm  as  the  case  may  be,  and  in  all  matters
pertaining to the contract including arbitration clause.

This letter shall form part of the  “CONTRACT” and must be signed and returned
along with the tender documents.

         Yours faithfully

Encl.  - 31 Pages

 

  Chief General Manager(  Works)  

NSIC-Ltd, NSIC Bhawan
New Delhi -110020 

Signature of the Contractor
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Tender notice for  Raising height  of rear side boundary wall of NSIC Complex, 
Okhla Industrial Estate, New Delhi 110020

Ref: - SIC/HO/WD/1(50)/05-06                                         Date: 7-5-2014

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced 
Contractors.
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S.

No.

Name of the work Estimated
cost

Rs.

(Lacs)

EMD

(Rs)

Comp
letion
Time

 Issue of Blank
Tender

Document 

Last Date of
Submission

Tender

1. Raising height  of 
rear side boundary 
wall of NSIC 
Complex, Okhla 
Industrial Estate, 
New Delhi 110020

. 

15.89  
lacs 

32000/- 90   
days 

From 

 7-5-2014

      To 

27-5-2014

28-5-2014

Upto 11.00 
AM 

1. Blank tender documents (non-transferable) for above work shall be issued from
7-5-2014  to 27-5-2014  on working days from the address given below on payment
of required tender fee of Rs. 500/- (Rupees five hundred only) (non-refundable) in
form of cash or  DD/pay order/bankers cheque in favour of “NSIC Ltd." payable at
New  Delhi   .  The  intending  tenderers  can  also  download  the  complete  tender
document available on the web site www.nsic.co.in and submit the same along with
tender fee, requisite earnest money deposit and supporting documents by the due
date.

3. Intending tenderers should have valid registration with Sales tax/Works Contract tax
and Service Tax  authorities.

 
4. The intending tenderers should have satisfactorily completed at least one similar

nature work of 80% of the estimated cost put to tender or two similar nature works
each of 50% of the estimated cost put to tender or three similar nature works each
of 40% of the estimated cost put to tender in last seven years.  Similar nature work
means civil works only i.e. Brick Work , Cement concrete work , RCC work , Plaster
-- etc. .

 
5. Tender documents can be purchased from the office of the Chief  General Manger

( Works) , NSIC Ltd. , NSIC Bhawan, Okhla Industrial Estate, New Delhi 110020 on
all working days between 10.00 am to 5.00 pm except on holidays and Saturdays &

 Sundays, after payment of requisite tender cost as mentioned above.

6. The tender documents duly completed along with EMD in form of demand draft/pay
order in favour of the “ NSIC Ltd.", payable at New Delhi  from any Nationalized
Bank will be submitted at the office of the Chief  General Manger ( Works) , NSIC
Ltd, NSIC Bhawan, Okhla Industrial Estate, New Delhi  110020   upto 11 AM on
28-5-2014 and Technical bid of the parties shall be opened on the same day (i.e
due date of submission) at 11.30 AM . The tender without EMD shall be summarily
rejected.
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7. NSIC reserves the right to reject any or all the tenders without assigning any reason

thereof and also not bound to accept lowest tender. Tenders in whom any of the
prescribed conditions are not fulfilled or found incomplete in any respect are liable
to be rejected. 

8.       Canvassing  whether  directly or  indirectly in  connection with  tender  is  strictly
prohibited and the tender submitted by the contractors who resort canvassing will
be liable to be rejected.   

9.       The technical bid submitted by the parties shall be opened on the same day i.e last
date  of  submission  at  11.30 AM in  the  presence of  tenderers  who wish  to  be
present. The price bids of technically qualified parties shall be opened at a later
date and the technically qualified parties shall be informed in advance about the
opening of their price bid.

Chief General Manager ( Works)  
NSIC-Ltd, NSIC Bhawan

New Delhi -110020 

THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISES)

NSIC Ltd., NSIC Bhawan , Okhla Industrial Estate,
New Delhi-110020
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Ref: - SIC/HO/WD/1(50)/05-06                                                                    Date: 7-5-2014

INDEX OF TENDER DOCUMENTS

S.

NO.
DESCRIPTION PAGES

1 INSTRUCTION TO TENDERERS 6-9

2 GENERAL CONDITIONS OF CONTRACT 10-24

3 FORM OF TENDER 25

4 APPENDIX 26

3
SPECIAL CONDITIONS 27-28

5 SCHEDULE OF QUANTITIES (PRICE BID) 29-31

INSTRUCTIONS TO TENDERERS

1.0 GENERAL 

Tenderers are advised to acquaint themselves fully with the description of work,
scope  of  services,  time  schedule  and  terms  and  conditions  including  all  the
provisions of the tender document before framing up their tender.
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2.0 SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and
satisfy  themselves  before  submitting  their  tenders  as  to  nature  of  work,  site
conditions, means of access to the site etc.  Non-familiarity with the site conditions
will not be considered a reason either for extra claims or for not carrying out the
work in strict conformity with the specifications.  For site visit and any clarification /
information/Assistance,  the  intending  tenderers  may  contact   Chief   General
Manger (  Works)  ,  NSIC Ltd.  ,  NSIC Bhawan, Okhla Industrial  Estate,  New
Delhi 110020.

3.0 SUBMISSION OF TENDER

a) The expression “Tender Notice” referred to in the Tender Documents shall be
deemed to include any Notice / Letter Inviting Tender with respect to the work
forming the subject matter of the documents and vice-versa.

b) The tender  complete  in  all  respects  shall  be  submitted along with  Earnest
Money as  stipulated  in  the  Notice  /  Letter  Inviting  Tender  ONLY.   Tenders
without Earnest Money Deposit will be out rightly rejected.

Tenders shall be submitted in two separate sealed envelopes Super scribing 
as following: -

ENVELOPE – I (TECHNICAL BID)

Name of work :

Tender no. :

Due date & time of opening :

Addressed to :  Chief  General Manger ( Works) , NSIC Ltd. , 

                                                        NSIC Bhawan, Okhla Industrial Estate, 

                                                                    New Delhi -110020

From: 

Name & address of the tenderer

This envelope shall contain the following: - 
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 EMD should be in the form of Demand Draft drawn on a 
scheduled/nationalized bank in favour of " NSIC Ltd." payable at New Delhi  
Cheque will not be accepted.

 Details of one work of 80% of estimated cost  put to tender  or two works each 
50% of estimated cost  put to tender    or three works each 40 % of the 
estimated cost put to tender , executed by the bidder during last seven  years, 
on the basis of which bidder wishes to get qualified and copies of supporting 
work orders and completion certificate/ TDS in case of certificate issued by 
private institutes. 

 Valid registration   for Work Contract Tax/VATand Service tax with concerned 
Departments.  

 Partnership Deed in case of partnership firm and Articles of Association incase
of limited Company.

 Power of Attorney in favour of person who has signed the tender documents. 
In case of company, the authority to sign the tender is to be given under Board 
resolution.

ENVELOPE – II (PRICE BID)

Name of work :

Tender no. :

Due date & time of opening :

Addressed to : Chief General Manager ( Works) ,  

                          NSIC Ltd, Okhla Industrial Estate 

                                                                         New Delhi -110020

From: Name & address of the tenderer

NOTE: This part shall contain the tender document, total price to be charged by the 
tenderers for executing the work, complete in all respect.  It is to be noted that the 
sealed envelope containing this part shall contain only PRICES and no conditions 
i.e. deviations / assumptions / stipulations / clarifications / comments / any other 
request whatsoever and the conditional offers will be rejected.

4.0 QUALIFYING CRITERIA 
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`Tenderers having following valid documents will be technically qualified and 
considered for opening of their price bid.  Technically qualified parties have no right 
to claim for award of the work.  Corporation reserves the right to cancel or award 
the work to any party/tenderers.

i) Details of one work of 80% of estimated cost  put to tender  or two works 
each 50% of estimated cost  put to tender    or three works each 40 % of the
estimated cost put to tender , executed by the bidder during last seven  
years. Copies of supporting work orders and completion certificate/ TDS in 
case of certificate issued by private institutes. 

ii) Valid registration  for Work Contract Tax/Vat, Service Tax in concerned 
Departments. 

5. ABNORMAL RATES

The tenderer is expected to quote rate for each item after careful analysis of costs
involved  for  the  performance  of  the  complete  item  considering  technical
specifications and conditions of contract.  This will avoid a loss of profit or gain in
case of curtailment or change of specifications for any item.  If it is noticed that the
unit rates quoted by the Tenderer for any items are usually high or unusually low, it
will  be  sufficient  cause  for  rejection  of  the  tender  unless  the  Corporation  is
convinced about the reasonableness of the unit rates on scrutiny of the analysis for
such  unit  rate  to  be  furnished  by  the  tenderer  on  demand.   Not  withstanding
anything there in stated, the rates once accepted by the Corporation shall be final
and shall not be subject to any change either on account of un-workability of unit
rates or on any other ground whatsoever.

6. DEVIATIONS TO TENDER CLAUSES:

Tenderers  are  advised  to  submit  the  tender  strictly  based  on  the  terms  and
conditions and specification contained in the Tender Documents and not to stipulate
any deviations.  Conditional tenders are liable to be rejected.

7. VALIDITY OF OFFER
Tender submitted by tenderers shall  remain valid for acceptance for a minimum
period of 120 days from the date of opening of the tenders. The tenderers shall not
be entitled during the said period of 120 days, to revoke or cancel their Tender or to
vary the Tender given or any term thereof,  without the consent in writing of the
Owner.   In case of tenderers revoking or canceling their tenders or varying any
terms in regard thereof without the consent of owner in writing, Corporation shall
forfeit Earnest money paid by them along with their tender without giving any notice.

8. AWARD OF WORK 

Corporation reserves the right to split the job into two or more parts and to award
the work to separate agencies/contractors.  Work shall be awarded to the lowest
bidder, subject to the work experience and fulfillment of other terms & conditions
and specifications
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9. ACCEPTANCE / REJECTION OF TENDER

i). Corporation does not bind itself to accept the lowest tender.
ii). Corporation also reserves the right to accept or reject any tender in part or

full without assigning any reason whatsoever.
iii). Corporation also reserves the absolute right to reject any or all the tenders at

any  time  solely  based  on  the  past  unsatisfactory  performance  by  the
bidder(s) the opinion/decision of NSIC regarding the same shall be final and
conclusive.

10. CORRECTIONS
No corrections  or  overwriting  will  be  entertained  in  schedule  of  rates  by  using
correcting fluid.  All correction in the schedule of rate should be initialed. 

11. FIRM RATES

The rates quoted by bidder shall remain firm till completion of all works even during
the extended period, if any, on any account what so ever.   It may be noted that no
deviation on this account will be acceptable and offer not containing firm price shall
not be considered.

12. It will be obligatory on the part of the tenderer to sign the tender documents for all
the components & parts.  After the work is awarded, he will have to enter into an
agreement on proforma to be provided by the Corporation for work awarded, on a
non-judicial stamp paper of requisite value at his own cost within ten days from date
of receipt of acceptance order or before the work is undertaken.

13. Any addendum/  corrigendum issued  shall  form  a  part  of  the  tender  document.
There  will  not  be  any  press  notification  on  amendment/  corrigendum.  The
purchasers of the tender document/ the prospective tenderers are required to visit
NSIC website and CPP Portal for all such amendments/ corrigenda to NIT as well
as the tender document.

Chief General Manager( Works)  
NSIC-Ltd, NSIC Bhawan

New Delhi -110020 

GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include the plural
and vice versa.
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2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government
of India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi – 110020 and
shall include their legal representatives, successors and permitted assigns. 

3. Definition

a) The  ‘Contract’  means  and  includes  the  documents  forming  the  tender  and
acceptance thereof together with the documents referred to therein including the
conditions,  the  specifications,  designs,  drawing  and  instructions  issued  from
time to time by the ‘Engineer-in-charge’ the formal agreement executed between
the Corporation and the Contractor,  and all  these documents taken together
shall be complementary to one another.

b) The ‘Site’ shall mean the land and / or other places on, into or through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

c) The ‘Contractor’ shall mean the individual or firm or company, whether corporate
or not, undertaking the works and shall include the legal personal representative
or  such individual  or  the persons composing such firm or  company and the
permitted assignee of such individual or firm or company.

d) The ‘Competent Authority’ means the Chairman cum Managing Director of the
Corporation and his successors.

e) The Engineer-in-charge means the Technical Officer of the Corporation, as the
case may be who shall supervise and be the In-charge of the works.

f) The Chief General Manager ( Works)  means the officer who holds the charge of
that  post  in  the  Corporation  at  NSIC  Ltd.,  NSIC  Bhawan  ,  Okhla  Industrial
Estate, New Delhi- 110020  during the currency of this agreement, to act on
behalf of the Chairman of the NSIC Ltd.

g) ‘IS Specification’ means the Specification of latest edition with amendments, if
any,  up to  time of receipt  of  tender by Corporation issued by the Bureau of
Indian Standards as referred to in the specifications and / or work orders.

h) The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance
with  the  prices  accepted  by the  NSIC in  the  tender  and  /  or  the  contract  /
negotiated rates payable on completion of the works.

i) The  ‘Final  Sum’  means  the  amount  payable  under  the  Contract  by  the
Corporation to the Contractor for the full and entire execution and completion of
works, in time.

j) The ‘Date of Completion’ is the date / date(s) for completion of the whole works,
set  out  in  the  tender  documents,  or  any  subsequently  amended  by  the
Corporation.

k) A ‘Week’ means seven days without regard to the number of hours worked or
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not worked in any day in a week.

l) ‘Excepted  Risks’  are  risks  due  to  riots  (otherwise  than  among  contractor’s
employees) and civil commotion (in so far as both these are uninsurable ) war
(whether declared or not), invasion act of foreign enemies, hostilities civil war,
rebellion, revolution, insurrection military or usurped power, Acts of God, such as
earthquake, lightening, unprecedented floods and other causes over which the
contractor  has  no  control  and  accepted  as  such  by  the  Chief  Competent
Authority or causes solely due to use or occupation by the ‘Corporation’ of the
part of works in respect of which a certificate of completion has been issued.

m) ‘Urgent  works’ shall  mean any urgent  measures which in  the opinion  of  the
Engineer-in-charge,  become  necessary  during  the  progress  of  the  work  to
obviate any risk or accident or failure or which become necessary for security.

n) The  ‘Works’  shall  mean  the  works  to  be  executed  in  accordance  with  the
contract or part(s)  thereof as the case may be and shall  include all  extra or
additional, altered or instituted works or temporary and urgent works as required
for performance of the contract.

4. Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plant, equipment and transport
which may be required in preparation of and for and in the full and entire execution
and completion of the works.  The descriptions given in the Schedule of Quantities
shall, unless otherwise stated, be held, to include wastage on materials, carriage
and  cartage,  carrying  in  return  of  empties  hoisting,  setting,  fitting  and  fixing  in
position and all other labour necessary in and for the full and entire execution and
completion  as  aforesaid  in  accordance  with  good  practice  and  recognized
principles.

5. Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall
satisfy himself  before submitting his  tender  as to  the nature of  the ground and
subsoil (so far as is practicable), the form and nature of the Site, the quantities and
nature of works and material necessary for the completion of the Works and the
means of access to the Site, the accommodation he may require and in general
shall himself obtain all necessary information as to risks, contingencies and other
circumstances  which  may  influence  or  affect  this  tender.   No  extra  charges
consequent on any misunderstanding or otherwise shall be allowed.

6. Sufficiency of Tender:
The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted  in  the  Schedule  of  Quantities,  which  rates  and  prices  shall  except  as
otherwise provided, cover all his obligations under the contract and all matters and
things necessary for the proper completion and maintenance of the Works.
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7. Discrepancies and Adjustment of Errors:

The  several  documents  forming  the  contract  are  to  be  taken  as  mutually
explanatory of one another:
 
7.1(A)  In  the  case  of  discrepancy  between  Schedules  of  quantities  the
Specifications and /  or  the Drawings,  the following order  of  preference shall  be
observed.

a) Description in Schedule of Quantities.

b) Particular Specification and Special Conditions, if any.

c) General Specifications.

7.1   If  there  are  varying  or  conflicting  provisions  made  in  any one  documents
forming part of the Contract, the Accepting Authority shall be the deciding authority
with regard to the intention of the document.

7.2 Any error in description, quantity or rate in Schedule of Quantities or any omission
there from shall not vitiate the Contract or release the Contractor from the execution
of the whole or any part of the Works comprised therein according to drawings and
specifications or from any of his obligations under the Contract.

7.3.1 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt
with in accordance with the following rules: -

a) Since this is an Item Rate Tender, only rates quoted shall be considered.
Any tender containing percentage below/ above the rates is liable to be rejected.

b) Rates quoted by the tenderer in figures and words shall be accurately filled
in  so that  there is  no discrepancy in  the rates written in figures and words.
However, if a discrepancy is found, the rates which correspond with the amount
worked out by the tenderer shall be taken as correct.

c) Where the rates quoted by the tenderer in figures and words tally, but the
amount is not worked out correctly, the rates quoted by the tenderer shall be
taken as correct and not the amount.

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank
or vice versa, but the amount is not worked out as per the rate(s) quoted, the
rates quoted by the tenderer (either in figures or words) shall be taken as correct
and not the amount.

e) In the event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s) , and amount blank, it will be presumed that the contractor has
included the cost of this/ these item(s) in other items and rate for such item(s)
shall  be  considered  as  zero  and  work  will  be  required  to  be  executed
accordingly.

8. Security Deposit:
Total  security  deposit  shall  be  10%  of  the  accepted  tender  cost  and  shall  be
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deposited/deducted by/from the contractor as following: -

a) Initial Security Deposit:

Contractor will deposit initially a five percent (5%) of the accepted tender cost as an
initial security deposit within ten (10) days of receipt of the letter of intent/notification
of  acceptance  of  the  tender  by  him.  The  earnest  money  deposited  shall  be
converted into initial security deposit.

b) Balance Security Deposit

Balance five per cent (5 %) will be deducted @ 10% from each running bill till the
overall deducted security deposit (Including initial security deposit) reaches to 10%
of value of tender. However, if the value of tender i.e. actual execution exceeds the
accepted value of tender, further deduction shall be effected @ 10% (Ten percent)
of the value in excess of the accepted value of the Tender from running bills and
final bill.  Similarly, if the value as per actual execution is less than the tender value,
the excess deducted amount shall be refunded to the CONTRACTOR along with
final bill.  

8.1     Refund of Security deposit: One half of the Security deposit refundable to the
Contractor  worked  out  on  the  basis  of  the  value  of  work  completed  shall  be
refunded to the Contractor on the Engineer-In-Charge certifying in writing that the
work  has  been completed  satisfactorily  subject  to  furnishing  bank guarantee  of
equivalent amount. 

 8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from
the Contractor, refund to him the remaining portion of the security deposit provided
the Engineer-in-Charge is satisfied that there is no demand outstanding against the
Contractor.

 8.3 No interest shall be payable to the contractor against the Security Deposit furnished
/ recovered from the contractor, by the Corporation.

9. Deviations/Variations Extent & Pricing:

9.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions; from
additions to, or substitutions for the original specification, drawings, designs and
instructions  that  may  appear  to  him  to  be  necessary  or  advisable  during  the
progress of the work, and (ii) to omit a part of the works in case of non-availability
of a portion of the Site or for any other reasons, and the Contractor shall be bound
to carry out the Works in accordance with any instructions given to him in writing
signed by The Engineer-in-Charge and such alterations,  omissions,  additions or
substitutions shall form part of the Contract as if originally provided therein and any
altered, additional or substituted work which the  contractor may be carried out on
the same conditions in all respects including price on which he agreed to do the
main work.  Any alterations, omissions additions or substitutions ordered by the
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Engineer-In-Charge  which  in  the  opinion  of  the  contractor  changes  the  original
nature of the Contract, he shall carry it out and the rates for such additional, altered
or substituted work shall be determined by the Engineer-in-Charge as per clause 10
(i) to (iii) of the tender document.

9.2.1 The time of completion of the works shall in the event of any deviations resulting in
additional  cost  over  the  Contract  Sum being ordered be extended as  follows  if
requested by the Contractor. 

a) In  the  proportion  which   the  additional  cost  of  the  altered  additional  or
substituted work, bears to the original Contract sum; plus.

b) 25% of the time calculated in (a) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.

10. Rates for Extra/Additional Items

i) If the rate for additional, altered or substituted item of work is specified in the
Schedule of Quantities the Contractor shall carry out the additional, altered
or substituted item at the same rate.

ii) If  the  rate  for  any  altered,  additional  or  substituted  item  of  work  is  not
specified in the schedule of Quantities the rate for that item shall be derived
from the rate for the nearest similar item specified therein.

iii) If the rate for any altered, additional or substituted item of work cannot be
determined  in  the  manner  specified  in  sub-paras  (i)  and  (ii)  above,  the
contractor shall within 7 days of the receipt of the order to carry out the said
work, inform the Engineer-in-Charge under advice to the Accepting Authority
of the rate which he proposes to claim for such item of work, supported by
analysis of the rate claimed, and the Engineer-in-Charge shall, within One
month thereafter,  after  give  due consideration  to  the rate  claimed by the
Contractor determine the rate on the basis of market rate(s).  In the event of
the contractor failing to inform the Engineer-in-Charge within the stipulated
period of time, the rate which he proposes to claim, the rate for such item
shall be determined by the Engineer-in Charge on the basis of market rate(s)
and shall be final.

11. Suspension of Works:

a) The contractor shall, on receipt the orderin writing of the Engineer-in-Charge,
suspend the progress of the works or any part thereof for such time and in
such manner as the Engineer-in-Charge may consider necessary for any of
the following reasons:

i) On account of any default on part of the Contractor; or
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ii) For proper execution of the Works or part thereof for reasons other
than the default of the Contractor; or

iii) For safety of the works or part thereof.  The contractor shall, during
such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the
Engineer-in-Charge.

b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.
The Contractor shall  be entitled to  an extension of the time equal  to  the
period of every such suspension plus 25%.

12. Time and Extension for Delay:
The time allowed for execution of the works as specified in the Appendix or the
extended time as approved by NSIC in accordance with these conditions shall be
the essence of the Contract.  The execution of the works shall commence from the
10th day after the date on which the Corporation issues written orders to commence
the work or from the date of handing over of the site, which ever is earlier. If the
Contractor commits default in commencing the execution of the work as aforesaid,
Corporation shall  without prejudice to any other right or remedy be at liberty to
forfeit the earnest money absolutely.

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and the
Contractor  shall  agree  upon  a  Time  and  Progress  Chart.   The  Chart  shall  be
prepared  in  direct  relation  to  the  time  stated  in  the  Contract  documents  for
completion of  items of  the works.   It  shall  indicate the forecast  of  the dates of
commencement and completion of various trades or sections of the work and may
be amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the Contract Documents.

12.2   If the work be delayed by

(a) Force majeure or

(b) Abnormally bad weather or

(c) Serious loss or damage by fire, or

(d)  Civil commotion, local combination of workmen strike or lockout, affecting any
of the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in
executing work not forming part of the contract, or

(f) Any other cause which, in the absolute discretion of the authority mentioned in
Appendix is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall
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immediately  give  notice  thereof  in  writing  to  the  Engineer-in-Charge  but  shall
nevertheless use constantly his best endeavors to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-Charge to proceed with the Works.

12.3    Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing
delay.  The Contractor may also if practicable, indicate in such as request the period
for which extension is desired.

12.4 If any such case the competent authority may give a fair and reasonable extension
of time for completion of the work.  Such extension shall be communicated to the
contractor  by  the  Engineer-in-Charge  and  no  compensation  whatsoever  for  the
extended period, if any shall be applicable/ payable.

13. The Contractor shall arrange, at his own expense, all tools, plant and equipment
hereafter referred to as (T & P) labour, P.O.L. & electricity required for execution of
the work.

14. FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute
default hereunder or give rise to any claim for damages, if any, to the extent such
delays or failure of performance is caused by occurrences such as Act of god or the
public enemy; expropriation or confiscation of facilities by Government authorities,
or in compliance with any order or request of any Governmental authorities or due
acts of war, 
rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all the
workers of all the contractors.

15.       MATERIALS 

1. All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested by
the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge
in this regard.

2. The contractor shall indemnify the Corporation, its representatives or employees
against any action, claim or proceeding relating to infringement or use of any
patent  or  design  or  any  alleged  patent  or  design  rights  and  shall  pay  any
royalties or other charges which may be payable in respect of any article or
material or part thereof included in the Contract.  In the event of any claim being
made or action being brought against the Corporation or any agent, servant or
employee of the Corporation in respect of any such matters as aforesaid, the
Contractor shall immediately be notified thereof.

3. All  charges  on  account  of  octroi,  terminal  or  sales  tax  and  other  duties  on
material  obtained  for  the  Works  from  any  source  shall  be  borne  by  the
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Contractor.

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified
as per  relevant  standard  code of  practice  for  any materials  supplied  by the
Contractor  even for  those for  which,  as stated above,  satisfactory proof  has
already been furnished, at the cost of the Contractor and the Contractor shall
provide at his expense all facilities which the Engineer-in-Charge may require for
the purpose.  The cost of materials consumed in tests shall be borne by the
Contractor.

5. Stores and Materials required for the works, brought by the Contractor, shall be
stored by the Contractor only at places approved by the Engineer-in-Charge.
Storage and safe custody of material shall be the responsibility of the contractor.

i) Corporation’s officials concerned with the Contract shall be entitled at any
time to inspect and examine any materials intended to be used in or on the
works, either on the Site or at factory or workshop or other place(s) where
such materials are assembled, fabricated or at any place(s) where these are
lying or from where these are being procured and the contractor shall give
such facilities as may be required for such inspection and examination.

iii) All materials brought to the Site shall become and remain the property of the
Corporation and shall not be removed off the Site without the prior written
approval of Engineer-in-Charge of the Corporation.  But whenever the works
are finally completed the Contractor shall, at his own expense forthwith, but
with  the  prior  approval  form  the  Corporation,  remove  from  the  Site  all
surplus  materials  originally  supplied  by him and  upon such  removal  the
same shall revert in and become the property of the contractor.  However
before given any approval as aforesaid the corporation shall be entitled to
recover or adjust any amount given as advance to the Contractor.

16. Labour laws and payment of wages to be complied:

The contractor shall comply the labour laws in force. No labour below the age of
eighteen years shall be employed on the works. The tenderer should make their
own arrangement for the assign of all labour trained in the particular field of work
preferably local.

The  contractor  shall  obtain  a  valid  license  under  the  Contract  Labour  (R&A)
Act,1970  and  the  Contract  Labour  (R&A)  Central  Rules,  1971,  before  the
commencement of the work, and continue to have a valid license till completion of
work.  The  contractor  shall  also  abide  by  the  provisions  of  the  Child  Labour
(Prohibition  and  Regulation)  Act,  1986.  The  contractor  shall  comply  with  the
provisions  of  the  Payments  of  wages  act,  1936,  Minimum  wages  Act,  1948,
Employment  liability  Act,  1938,  Workmen’s  compensation  act  1923,  Industrial
dispute Act, 1947, the factories act 1948, mate benefit act 1961 and any statutory
amendments or re-amendments thereof for the time being in force. 
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In  respect  of  all  laborers  directly  or  indirectly  employed  in  the  work  for  the
performance of the contractor’s part of this contract, the contractor shall his own
expense arrange the safety provision as per safety code framed from time to time
by  statutory  authorities  and  shall  his  own  expense  provide  for  all  facilities  in
connection therewith. Incase, the contractor fails to make arrangement and provide
necessary facilities as aforesaid he shall be responsible for  any compensation for
each default  and in  addition the Engineer-In-Charge shall  be at liberty to make
arrangement and provide facilities as aforesaid and recover the costs incurred in
that behalf from the contractor.  

The  contractor  shall  be  fully  liable  for  compliance  of  EPF  or  ESI  of  the
labours/workmen  deployed  by  them  for  carrying  out  the  work  as  per
prevailing  Central  or  State  government  norms  and  the  Corporation  has
nothing to do with the same. Corporation shall not be responsible for any
liability/claims whatsoever in this regard. Further as and when demanded by
the Corporation, the contractor shall submit the proof of deductions/ deposits
of  such  liabilities  of  their  labors/  workmen  engaged  in  the  work  to  the
Corporation. In case of default,  the Corporation may deduct the payments
against  these  liabilities  from  the  bills  of  the  contractor  or  may  stop  the
payment  of  the  bill  till  such  time  until  the  compliance  is  proved  y  the
contractor.

17. Liquidated Damages for Delay

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete the
whole work within the stipulated period, and clear the site, he shall be liable to pay
liquidated  damages  @ 0.5% (One  Half  of  one  percent  only)  of  the  value  of
contract per week and or part thereof of the delay subject to a maximum of 10%
(ten percent only) of the value of the contract.  The parties agree that this is a
genuine pre-estimate loss / damage which will be suffered on account of delay on
the part of the Contractor and the said amount will be payable on demand without
there being any proof of the actual loss of damages caused by such delay.

17.2 The amount of Compensation may be adjusted or set-off against any sum payable
to the Contractor under this or any other contract with the Corporation.

18.        Defects Liability Period :

The  Contractor  shall  be  responsible  to  make  good  and  remedy  at  his  own
expense within defect liability period of one year from the date of completion of
the work in all respect.

19.     Contractor’s Liability and Insurance

From commencement  to  completion  of  the  works,  the  Contractor  shall  take  full
responsibility, care of and precautions to prevent loss or damage and to minimize
loss or damage to the greatest extent possible and shall be liable for any damage or
loss that may happen to the Works or any part thereof from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and make
good  the  same  so  that,  at  completion,  the  works  shall  be  in  good  order  and
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conditions and in conformity in every respect with the requirements of the Contract
and instructions of the Engineer-in-Charge.

19.1. In the event of any loss or damage to the Works or any part thereof or to any
material  or  articles  at  the  Site  from  any  of  the  Excepted  Risks  the  following
provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
remove from the site any debris and so much of the works as shall have been
damaged.

     
b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,

proceed with  the completion of  the works under  and in accordance with  the
provisions and Conditions of the Contract, and

19.2 Provided always that  the Contractor  shall  not  be entitled to  payment under  the
above provisions in respect of so much loss or damage as has been occasioned by
any failure on his part to perform his obligations under the Contract or not taking
precautions to  prevent loss or damage or minimize the amount  of  such loss or
damage.

19.3 The Contractor shall indemnify and keep indemnified the Corporation against all  
losses and claims  for  injuries  or  damage  to  any  persons  or  any  property  
whatsoever which may arise out of or in consequence of the construction and 
maintenance of works and against all claims,  demands  proceedings,  damages  
costs, charges and expenses whatsoever in respect of or in relation thereto.  
Provided always that nothing herein contained shall be deemed to render  the  
Contractor liable for or in respect of or to indemnify the Corporation against any 
compensation or damage caused by the Excepted Risks.

19.4 Before commencing execution of the work, the Contractor shall, without in any way 
             limiting his obligations and responsibilities under this condition, obtain and deposit 

with the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance    
           policy.

19.5 The  Contractor  shall  at  all  times  indemnify  the  Corporation  against  all  claims,
damages or compensation under the provisions of Payment of Wages Act, 1936,
Minimum  Wages  Act.  1948,  Employer’s  Liability  Act,  1938  the  Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit
Act.  1961 or any modifications thereof or any other law relating thereto and rules
made thereunder from time to time.

19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he has
taken  all  the  insurance  polices  referred  to  above  and  has  paid  the  necessary
premiums for keeping the policies alive till completion of the work.

19.7. All statutory deductions as applicable like TDS, sales tax/VAT shall be made from 
the due payment of the contractor.The Corporation share of Service Tax shall be 
borne by NSIC 
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19.8 No claim for interest will be entertained by the corporation in respect of any balance
payments or any deposits which may be held up with the corporation due to  any
dispute between the corporation and contractor or in respect of any delay on the
part of the corporation in making final payment or otherwise.

19.9 The contractor shall  ensure that no materials/wastes/plant ,  equipments etc.  are
dumped at  the site. In case any of the above items are dumped the contractor shall
clear the same from the site by or before completion of the work at his own cost or
otherwise NSIC will carry out the work at the contractor’s risk and cost after 7 days
notice.

19.10 The contractor will have to make their own arrangement for facilitating movement of
labour  to  work  site  and back.  Facilities  are  to  be  provided to  labourers  as  per
statutory provision and the same shall not entail or attract any extra cost to NSIC. 

20. Safety Code:

20.1 The Contractor shall at his own expense arrange for the safety provisions as
appended to these conditions or as required by the Engineer-in-Charge, in respect
of all labour directly or indirectly employed for performance of the works and shall
provide all facilities in connection therewith.  In case the Contractor fails to make
arrangements and provide necessary facilities as aforesaid the Engineer-in-Charge
shall be entitled to do so and recover cost thereof from the Contractor.

20.2 The contractor shall provide and maintain at his own expenses guards, fencing and
matching when and where necessary or required by the Engineer-in-Charge for the
protection of the works or for the safety and convenience of those employed on the
works or the public.

20.3 The corporation shall not be liable for any accident, injury or for any other mishap
caused to him/them/their employees/agents and labour employed by the contractor
and for any kind of damage during the execution of the contract or work done.  For
any kind of such injury or loss caused to any person/persons mentioned herein
above, the contractor shall be exclusively liable.

21. Cancellation of Contract in Full or in Part:

21.1 If the Contractor:

a. At any time makes defaults in proceeding with the Works with due negligence and
continues to do so even after a notice in writing of 7 days from the Engineer-in-
Charge; or

b. Commits default in complying with any of the terms and conditions of Contract and
does not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge; or

c. Fails to complete the works or items of work on or before the date(s) of completion,
and does not complete them within the period specified in a notice given in writing in
that behalf by the Engineer-in-Charge; or
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d. Enters into a contract with the Corporation in connection with which commission has
been paid or agreed to be paid by him or to his knowledge, unless the particulars of
any such commission and the term of payment there have previously been disclosed
in writing to the Accepting Authority/Engineer-in-Charge; or

e. Offers or gives or agrees to give to any person in Corporation’s service or to any
other person on his behalf any gift or consideration of any kind as an inducement or
reward  for  doing  or  for  bearing  to  do  or  having  done any act  in  relation  to  the
obtention or execution of this or any other Contract for the Corporation or

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-
bonafide methods of competitive tendering; or

g. Being an individual or any of its partner (in case of the Contractor is a partnership
firm)at  any  time  is  adjudged  insolvent  or  have  a  receiving  order  or  order  for
administration  of  his  estate made against  him or  shall  take any proceedings for
liquidation  or  composition  (other  than  a  voluntary  liquidation  for  the  purpose  of
amalgamation or reconstruction) under any insolvency Act for the time being in force
or  make  any  conveyance  or  assignment  of  his  affective  or  composition  or
arrangement of the benefit of his creditors or purport so to do, or if any application be
make under any insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors; or 
Being a company, passes a resolution or the Court makes an order for liquidation of
its affairs, or a receiver or manager on behalf of the debenture holders is appointed
or circumstances shall arise which entitle the Court or debenture holders to appoint a
receiver or manager; or 

h. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour
with materials not be incorporated in the work shall not be deemed to be subletting)
or  attempts  or  assign,  transfer  or  sublet  the entire  works  or  any portion thereof
without the prior written approval of the Accepting Authority.

21.2 The Competent Authority may, without prejudice to any other right or remedy which
shall have accrued or shall accrue thereafter to the Corporation by written notice
cancel the contract as a whole or in part as it may deem appropriate.

21.3 The Competent Authority shall on such cancellation, be entitled to:
a. Take possession of the site and any materials, construction plant, implements,

stores, etc., thereon; and/or
b. Carry out the incomplete work by any means at the risk and cost of the 

Contractor.
21.4 On  cancellation  of  the  Contract,  in  full  or  in  part,  the  Accepting  Authority  shall

determine  the  quantum  of  amount,  if  any,  recoverable  from  the  Contractor  for
completion of Works or part of the works or in case the works or part of the works is
not completed, the loss or damage suffered by the Corporation.  In determining the
amount  credit  shall  be given to  the Contractor  for  the value of  the work,  if  any,
executed by him up to the time of cancellation, the value of contractors material
taken over and incorporated in the work and use of tackle and machinery belonging
to the Contractor.
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21.5 Any excess expenditure incurred or to be incurred by the Corporation in completing
the Works or part of the Works or the excess loss or damages suffered or may be
suffered  by  the  Corporation  as  aforesaid  after  allowing  such  credit  shall  be
recovered from any money due to the Contractor or any account, and if such money
is not sufficient the Contractor shall be called upon in writing to pay the same within
30 days.

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 30
days,  the  Engineer-in-Charge  shall  have  the  right  to  sell  any  or  all  of  the
Contractor’s  unused  materials,  constructional  plant,  implements,  temporary
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any
sums due form the Contractor under the contract and if  thereafter there be any
balance outstanding from the Contractor, it shall be recovered in accordance with
the provisions of the Contract.  

21.7 Any sums in excess of the amounts due to the Corporation an unsold materials,
constructional plant, etc. shall be returned to the Contractor, provided always that if
cost or anticipated cost of the completion by the Corporation of the works or part of
the works is less than the amount which the Contractor would have been paid had
he completed the works on part of the works such benefit shall not accrue to the
Contractor.

 
22. Liability for Damage, Defects or Imperfections and Rectification thereof:

22.1 If the Contractor or his workmen or employees shall injure or destroy any part of the
building in which they may be working or any building, road, fence etc, continuous
to the premises on which the work or any part of it is being executed, or if any
damage shall  happen to  the work   while  in  progress the Contractor  shall  upon
receipt of a notice in writing in that behalf make the same good at his own expense.
If it shall appear to the Engineer-in-Charge or his Representative at any time during
construction or re-construction or prior to the expiration of Defects Liability Period,
that any work has been executed with unsound, imperfect or unskilled workmanship
or that any materials or articles provided by the Contractor shall, upon receipt of a
notice  in  writing  in  that  behalf  from the  Engineer-in-Charge,  forthwith  rectify  or
remove and re-instruct the work so specified in whole or in part, as the case may
require or as the case may be, and/or remove the materials or articles at his own
expense, notwithstanding that same may have been inadvertently passed, certified
and paid for and in the event of his notice aforesaid, the Engineer-in-Charge may
rectify or remove and re-execute the work and/or remove and replace with others
the materials or articles complained of  as the case may be, by other means at the
risk and expense of the Contractor.

22.2 In  case  of  repairs  and  maintenance  works,  splashes  and  dropping  from  white
washing, painting, etc. shall be removed and surfaces cleaned simultaneously with
completion of these items of work in individual rooms, quarters or premises, etc.
where the work is done, without waiting for completion of all other items of work in
the contract.  In case the Contractor fails to comply with the requirements of this
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condition, the Engineer-in-Charge shall have the right to get the work done by other
means  at  the  cost  of  the  Contractor.   Before  taking  such  action,  however,  the
Engineer-in-Charge shall give three days notice in writing to the Contractor.  

23. Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall
be final and binding) becomes necessary and Contractor is unable or unwilling at
once to carry it out, the Engineer-in-Charge may by his own or other workpeople
carry it out, as he may consider necessary.  If the urgent work shall be such as the
Contractor is liable under the contract to carry out at his expenses incurred on it by
the Corporation shall be recoverable from the Contractor and be adjusted or set off
against any sum payable to him.

24. PAYMENTS:

24.1 Payment shall be released as per the quantum of work executed in accordance to
the instruction and drawings issued to the contractor. Any work executed by the
contractor  in  violation  to  the  tender  specifications,  drawings  and  direction  of
Engineer in charge shall constitute breach of agreement and shall not qualify for the
measurement.  The measurement shall  be jointly recorded by the contractor and
representative  of  NSIC.  If  Contractor  intends  to  submit  interim  R.A Bills  these
should  not  be  less  than  Rs  5   Lac  of  the  work  executed.  All  other  statutory
deductions and Security deposit as applicable shall be effected from each running
bills.

24.2 No escalation will be paid even in extended period, if any.

24.3 All statutory deductions as applicable like TDS, sales tax/VAT, labour cess etc. shall
be made from the due payment of the contractor. 

25. MOBILISATION ADVANCE:

No mobilization advance whatsoever shall be paid for carrying out this work.

26. ARBITRATION AND LAWS

In the event of any dispute, the same shall be referred to the sole arbitration of 
Chairman-Cum-Managing Director, New Delhi of the Corporation or such officer he 
may appoint to be the arbitrator. There shall be no objection that the Arbitrator is an 
employee of the Corporation or that he had to deal with the matter to which this 
tender relates in the course of his duties as an employee of the Corporation, and/or 
he has expressed his views on all or any of the matters in dispute or differences. 
The award of the officer so appointed by him shall be final and binding on the 
parties.

The venue of Arbitration is at New Delhi only.  
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The award of the arbitrator shall be final, conclusive and binding on all parties to
this contract.

The cost  of  arbitration shall  be borne by the parties to the dispute,  as may be
decided by the arbitrator(s).

Chief General Manager (Works)  
NSIC-Ltd, NSIC Bhawan

New Delhi -110020 

SIGNATURE OF THE CONTRACTOR 

FORM OF TENDER
 To, 
Chief General Manager ( Works) 
NSIC-Ltd, NSIC Bhawan
Okhla Industrial Estate
New Delhi -110020

I/We have read and examined the following documents relating to……………………………
………………………………. …………………………………………………………………
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                                    (Name of the Work)
(a) Notice inviting tender.
(b) Instructions to Tenderers
(c) Technical Specifications
(d) General  Conditions  of  Contract  including  Contractors,  Labour  Regulations,

Model Rules for Labour Welfare and Safety Code appended to these conditions
together with the amendments thereto if any.

(e) Special Conditions of contracts if any.
(f) Bill of Quantities

I/We hereby tender for execution of the works referred to in the aforesaid documents upon
the terms and conditions contained or referred to therein and in accordance in all respects
with the specifications, designs, drawings and other relevant details at the rates contained
in Schedule and within the period(s) of completion as stipulated in Appendix.
In consideration of I/We being invited to tender, I/We agree to keep the tender open for
acceptance for 120 days from the due date of submission thereof and not to make any
modifications in its terms and conditions which are not acceptable to the Corporation.
A sum of Rs  32000/- is hereby forwarded as Earnest Money Deposit in the form of 
Demand Draft in favour of of  “NSIC Ltd.", payable at New Delhi. 

 If I/We fail to keep the tender open as aforesaid of make any modifications in the terms
and conditions of the tender which are not acceptable to the Corporation, I/We agree that
the Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit
the said earnest money absolutely.  Should this tender be accepted, I /We agree to abide
by & fulfill all the terms conditions of aforesaid document.

If after the tender is accepted, I/we fail to commence the execution of the work as provided
in the conditions.  I/We agree that Corporation shall without prejudice to any other right or
remedy is at liberty to forfeit the said earnest money absolutely.

       Signature of contractor………………………

Duly authorised to sign the tender

 on behalfof the contractor

                                                                                                         (in block capitals)

                                                                                                    Dated………

Witness………

Date……………………….Address……………………

APPENDIX

Competent Authority                                     C.M.D. NSIC or his
Authorised executives

1. Earnest money/Security deposit
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      a)   Estimated cost of the Works                            Rs.  15.89 Lacs

      b)   Earnest money     Rs  32000/- in the form of
DD  /Pay order in favour of 
          "NSIC Ltd."payable at  

                                                             New Delhi. 

      c)   Security Deposit       10% of the contract value. 

2.        Time allowed for execution of work 90 days 

3. Authority competent to decide if           CGM ( Works)
           “any other cause” of delay is beyond

contractors control

4.Liquidated Damaged
               0.5% (one half of one
      0.5 percent per week subject 

to  a  Maximum  10%
value of the contract

5.Defect Liability Period                                                                12 months from the date 
of  Completion  of  work  in

                            all     respect 

6.Authority competent to reduce 
                         CMD NSIC or his 

 Compensation                                                                                CGM ( Works)    
                                                                                                                

SPECIAL CONDITIONS

1. During  working  at  site,  some  restrictions  may  be  imposed  by  Engineer-in-
Charge/Security  staff  of  Corporation  or  Local  Authorities  regarding  safety  and
security etc., the contractor shall be bound to follow all such restrictions/instruction
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& nothing extra shall be payable on this account.

2. No compensation shall  be payable to the contractor for  any damage caused by
rains  lightening,  wind,  storm,  floods  Tornado,  earth  quakes  or  other  natural
calamities during the execution of work.  He shall make good all such damages at
his own cost; and no claim on this account will be entertained.

3. No labour hutment shall be allowed in the premises.  All labourers should leave the
site after day’s work.  The security & Watch ward of site contractor materials/work
etc. shall be at his cost only.

4. All rates quoted by the bidders shall remain firm for the contract period/extended
contract period.

5. If the contractor fails to proceed with the work within the stipulated time as specified
from  the  date  of  issue  of  letter  of  intent/letter  to  proceed  with  the  work,  the
Corporation shall forfeit the earnest money deposited by him along with the tender. 

6. Execution of Work At Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/ cancellation
of the contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be
got executed by the Corporation as stipulated in the said clause at the risk and cost
of the contractor and the additional expenditure, if any, incurred by the Corporation
in  getting  the  work  executed  in  the  manner  stated  above,  the  same  shall  be
recovered from the dues of contractor. In case the dues of the contractor are not
sufficient, the contractor shall be liable to deposit the excess amount incurred by the
Corporation as communicated by the Engineer-in-charge within 30 days of written
notice.

7. The work has to be executed in accordance with the latest CPWD specification
mentioned in the BOQ and in case of any discrepancy the CPWD specifications
with latest amendments if any, shall be followed. The decision of the Engineer-In-
Charge in this regard shall be final and binding upon the contractor.

8. The materials used for carrying out the work shall be of best locally available quality
and the contractor has to carry out the necessary testing of the material as ordered
by the Engineer-In-Charge for its conformity and all testing charges shall be borne
by the contractor.

9. All the civil works, if required, like brick work, plaster, CC work, painting work and
fixing of concertina coil  with Y shaped angle , providing scaffolding for carrying out
complete works shall be arranged by the contractor and making good the same.
Nothing extra on theses account shall be considered or paid.

10.The contractor shall be fully responsible for the any injury or damage caused to the
workmen deployed by him at site for carrying out the work and Corporation has
nothing to do with such happenings and in no way shall be held responsible for the
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same.

11.All communication should be addressed to Chief General Manager ( Works),
NSIC Ltd, NSIC Bhawan , Okhla Industrial Estate , New Delhi 110020 

Signature of Contractor
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Schedule of Quantities (Price Bid)
Sl 
No
. 

Description Unit Qty Unit rate (Rs) Amt. (Rs)

In
figure

In
words

1 Dismantling  of  steel  work  in
builtup  section  in  angles,  tees,
flats  and  channels  including  all
gusset plates, bolts, nuts, cutting
rivets,  welding  etc.  including
dismembering  and  stacking
within 50 meters  lead. 

10180 kG

2 Demolition  cement  concrete/by
manually/  mechanical  means
including   disposal  of  materials
within  50  meters   lead  as  per
direction of Engineer-in-Charge-
for  nominal  concrete  1:3:6  or
richer mix (i.e. equivalent design
mix)

13.85 Cum

3 Brick  work  with  common  burnt
clay  FPS( Non modular) bricks
of  class  designation  7.5  in
superstructure above plinth level
up to floor V level in all shapes
and  sizes  in  cement  mortar  of
1:4(1 cement :4 coarse sand)

157.28 Cum

4 Providing  and  laying  cement
concrete  1:2:4 (  1 Cement :  2
Coarse Sand :  4  graded  stone
aggregate 20 mm nominal size )
for  coping   retaining  walls  ,
return  walls  ,  walls  (  any
thickness)  including  attached
pilasters  ,  columns  ,  piers,
abutments  ,  pillars  ,  posts  ,
struts,  buttresses  ,  string  or
lacing courses , parapet , coping
, bed locks, anchor blocks, plain
window  sills  ,  fillets  ,  sunken
floor etc. up to floor five level ,
excluding  the  cost  of  centering
and shuttering  and finishing.

19.16 Cum
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5 Centering  and  shuttering
including strutting, propping etc.
and  removal  of  form  work  for
retaining walls, return walls walls
(any  thickness)  including
attached  pilaster  buttresses,
plinth  and  string  courses  fillets
and steps, coping etc.

163.81 Sqm

6 Structural  steel  work  riveted
bolted  or  welded  in  builtup
sections  ,  trusses  and  framed
work  ,  including  cutting  and
hoisting  fixing  in  position  and
applying  a  priming  coat  of
approved  steel  primer  all
complete.

3200.00 Kg. 

7 P/f of concertina coil fencing with
punched  tape  concertina  coil
600 mm dia 10 meter  openable
length  (  Total  length  90  m)
having  50  nos.  rounds  per  6
meter  length,  upto  3  meter
height of wall with existing angle
iron Y shaped placed 2.4 m or 3
m. apart  and with 9  horizontal
RBT reinforced barbed wire stud
tied with GI staples and GI clips
to  retain  horizontal  ,  including
necessary  bolts  or  GI  clips  to
retain  horizontal  ,  including
necessary  bolts  or  GI  barbed
wire  tied  to  angle  iron  ,  all
complete  as  per  direction  of
Engineer  Incharge,  with
reinforced barbed tape ( RBT) /
spring core ( 2.5 mm thick) wire
of  high  tensile  strength  of  165
kg/ Sqmm with tape ( o.52 mm
thick)  and  weight  43.478  gm.
/meter ( Cost of MS angle , CC
blocks shall be paid separately). 

700 Meter

8 12 mm cement plaster of mix 1:6
(  1  Cement  :  6  fine  sand)  on
wall. 

1463.27 Sqm 
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9 Finishing  walls  with  waterproof
cement paint  of  required shade
on  new  work   (  Two  or  more
coats  applied  @  3.84  Kg./  10
sqm)  at boundary wall. 

2148.37 Sqm 

10 Painting  with  synthetic  enamel
paint  of  approved  brand  and
manufacture shade two or more
coats to give an even shade on
new work. 

112 Sqm 

11 Surface dressing  of  the ground
including  removing  vegetation
and  inequalities  not  exceeding
15  cm.  deep  and  disposal  of
rubbish lead upto 50 meter and
lift upto 1.5 meter for  all kind of
soil. 

1400  100
Sqm 

12 Cleaning   jungle  including
uprooting  of  ranks  vegetation
grass  brush  wood  trees  and
sapling  of  girth  upto  30
measured  at  a  height  of  1  m
above ground level and removal
of rubbish upto a distance of 50
m outside  the  periphery  of  the
area cleared. 

1400 100
Sqm 

13 P/f of broken glass  with cement
mortar  over  compound  wall
coping as per the direction of the
Engineer Incharge. 

173.10 Sqm 

14 Lighting  with  halogen lights   of
250 watt of philips  or equivalent
make  fixed  on  existing  trees  ,
walls  and  terrace  of  existing
buildings  and  as per  the site
condition   complete  with  wiring
and all accessories 

6 nos. 

Grand
Total 

Total amount in words in Rupees. --------------------------------------------------------------------

Signature of bidder with stamp  
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