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                       THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 

(A GOVERNMENT OF INDIA ENTERPRISE) 

                                NSIC BHAWAN, OKHLA INDUSTRIAL ESTATE,  

    NEW DELHI – 110 020 

 

SIC/HO/WD/NOIDA/2012-13           Dated: 24.09.2012 

 

M/s.  ----------------------------------------------------------------- 

 ----------------------------------------------------------------- 

----------------------------------------------------------------- 

 

 

Sub:  Consultancy Services For Assessment Of Structural Stability And Suggesting 

Rehabilitation Measures For NSIC Office Building At Plot No. B/38/D, Sector-

57, Noida 

 

Sir, 

            Tender documents in respect of the above mentioned works containing 23 pages as 

detailed on page 4 (Index) are forwarded herewith.  Please note that tender is to be delivered 

at CR Section addressed to General Manager (SG)-(Works), The National Small Industries 

Corporation Ltd., NSIC Bhawan, Okhla Industrial Estate, New Delhi – 110 020 on 

04.10.2012 up to 3.00 P.M.  

 

 The Tender should be signed on each page, dated and witnessed in all places 

provided for in the documents; all other papers should be initialed. 
 

 The tender should be accompanied by Earnest Money Deposit in the form of 

demand draft as mentioned in Appendix. Tenders without earnest money deposit shall be 

summarily rejected.   The tenders will be opened at 3.30 P.M. on 04.10.2012. 
 

The person, signing the tender on behalf of company/firm or on behalf of another 

person shall attach with tender a certified copy of proper authority/power of attorney on a 

non-judicial stamp paper of requisite value duly executed in his favour by such person, 

company/firm and must state specifically that he has authority to sign such tenders for and on 

behalf of such person or company/firm as the case may be, and in all matters pertaining to the 

contract including arbitration clause. 
 

 This letter shall form part of the “CONTRACT” and must be signed and 

returned along with the tender documents.   

 

 

             Yours faithfully 

 

Encl. 23 Pages 

            

        General Manager (SG)-(Works)  

 

 

 

Signature of the Tenderer with stamp  
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Consultancy Services For Assessment Of Structural Stability And Suggesting 

Rehabilitation Measures For NSIC Office Building At Plot No. B/38/D, Sector-57, Noida 

 

Ref. : SIC/HO/WD/MDC/10/2011-12                Dated: 24.09.2012 
 

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced 

Consultants 
S. 

No. 

Name of the work EMD 

 

Time of 

Completion 

Date of Issue 

of Tender 

Last date of 

submission 

1 Consultancy Services For 

Assessment Of Structural 

Stability And Suggesting 

Rehabilitation Measures For 

NSIC Office Building At 

Plot No. B-38/D, Sector-57, 

NOIDA 

Rs.5000/- 45 days 24.09.2012  

to  

03.10.2012 

04.10.2012 

 

 

1. Blank tender documents (non-transferable) for above work shall be issued from       

24.09.2012 to 03.10.2012  on working days from the address given below on payment 

of required tender fee of Rs.500/- (Rupees Five hundred only) (non-refundable) in 

cash/DD in favour of “The National Small Industries Corporation Ltd.”, payable at 

New Delhi .  The bidders may also download the tender documents from the official 

website of the Corporation, however, a separate demand draft of Rs.500/- in favour of 

“The National Small Industries Corporation Ltd.”, payable at New Delhi is to be 

enclosed along with the technical bid towards the cost of tender documents.  

2. The tenderers should have completed minimum two works of similar nature of 

minimum value of Rs 1.25 lacs each or one single work of value of Rs.1.70 Lacs in 

their name, during the last five years.  Photocopies of the completion 

certificates/award letters should be submitted along with the tender. Completion 

certificate issued by any reputed organization / MNC shall also be accepted. In case of 

certificates issued by a private party, copies of TDS should also be enclosed. 

3.      Similar nature work means structural stability assessment/ health audit of an existing 

building including preparation of reports suggesting remedial measures for 

rehabilitation of the said structure based on results of NDTs, structural analysis, etc.  

4. While applying for the tender document, the intending tenderers shall furnish proof 

of, experience certificates, works completed/awarded, valid service tax registration as 

applicable.  

5. The tender issuing authority reserves the right to issue or refuse to issue the tender 

document to any party without assigning any reason thereof and tenderer shall meet 

all requisite terms and conditions in participating tenders.  

6. Tenders not accompanied by Earnest Money Deposit and tender cost in the prescribed 

form shall be summarily rejected. 

7. NSIC reserves the right to reject all or any tender wholly or partly without assigning 

any reason whatsoever.  
 

                               

 

General Manager (SG)-(Works) 
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 

(A GOVERNMENT OF INDIA ENTERPRISE) 
 NSIC BHAWAN, OKHLA INDUSTRIAL ESTATE,  

    NEW DELHI – 110 020 
                                                                    

Ref. : SIC/HO/WD/MDC/10/2011-12                 Dated: 24.09.2012 

 

INDEX OF TENDER DOCUMENTS 

 

S. 

NO. 
DESCRIPTION PAGES 

1 INSTRUCTION TO TENDERERS 5-7 

 

2 

 

GENERAL CONDITIONS OF CONTRACT 8-16 

3 FORM OF TENDER 17-18 

4 APPENDIX 19 

 

3 
SPECIAL CONDITIONS 20-21 

5 

 

SCHEDULE OF QUANTITIES 

 

22-23 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



5  

INSTRUCTIONS TO TENDERERS 
 

 

1.0       GENERAL  
 

Tenderers are advised to acquaint themselves fully with the description of work, 

scope of services, time schedule and terms and conditions including all the provisions 

of the Tender Document before framing up their tender. 
 

2.0       SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to site conditions, means of access to the 

site etc., at their own cost.  
 

3.0       SUBMISSION OF TENDER  
 

The expression “Tender Notice” referred to in the Tender Documents shall be deemed 

to include any Notice / Letter Inviting Tender with respect to the work forming the 

subject matter of the documents and vice-versa. 
 

The tender complete in all respects shall be submitted along with Earnest Money as 

stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders without Earnest 

Money Deposit will be out rightly rejected. 
 

Tenders shall be submitted in Two sealed envelopes Super scribing as following: - 

I) Technical Bid 
 

Name of work   : 
 

Tender no.   :  
 

Due date & time of opening  : 
 

Addressed to    :  General Manager (SG)-(Works)   

      NSIC Ltd., 

                                                                        NSIC Bhawan, Okhla Industrial Estate, 

      New Delhi – 110 020    

From: Name & address of the tenderer 

        This envelope shall contain the following: -  

a) EMD in the form of Demand Draft drawn on a scheduled/nationalized bank in favour  

      of  „The National Small Industries Corporation Ltd.” payable at New Delhi. 

b) Details of the two similar nature of works and minimum value of Rs 1.25 Lacs or one  

      single work of value of Rs. 1.70 lacs executed by the bidder during last five years. In 

     case of works executed for private parties, copies of concerned TDS certificates should   

     also be enclosed. 

c) Valid registration with service tax department. 

d) List of equipment proposed to be committed for the work. It shall be responsibility of 

the consultant for arranging the necessary testing equipments. No testing equipment 

shall be supplied by the Corporation. 
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II) Price Bid 
 

This envelope shall contain the tender document with   PRICES and amount duly filled 

by the party against the each item prescribed in the Schedule of quantity of tender 

document and no conditions (i.e. deviations / assumptions / stipulations / clarifications / 

comments / any other request) whatsoever and the conditional offers will be rejected. 

 

4.0       ABNORMAL RATES 
 

If it is noticed that the unit rates quoted by the Tenderer for any items are unusually 

high or unusually low, it will be sufficient cause for rejection of the tender unless the 

Corporation is convinced about the reasonableness of the unit rates on scrutiny of the 

analysis for such unit rate to be furnished by the tenderer on demand.   
 

5.0      DEVIATIONS TO TENDER CLAUSES: 
 

Tenderers are advised to submit the tenders strictly based on the terms and 

conditions and specification contained in the Tender Documents and not to 

stipulate any deviations.  Conditional tenders are liable to be rejected. 
 

6.0       VALIDITY OF OFFER 

Tender submitted by tenderers shall remain valid for acceptance for a minimum 

period of 120 days from the date of opening of the tenders. 

 

7.0       AWARD OF WORK 

Corporation reserves the right to split the job into two or more parts and to award the 

work to separate agencies/consultants. Work shall be awarded to the lowest bidder, 

subject to the work experience and fulfillment of other terms & conditions and 

specifications. 

 

8.0        ACCEPTANCE / REJECTION OF TENDER 

 

  i) Corporation does not bind itself to accept the lowest tender. 

 ii) Corporation also reserves the right to accept or reject any tender in part or full 

without assigning any reason whatsoever. 

iii) Corporation also reserves the absolute right to reject any or all the tenders at any 

time solely based on the past unsatisfactory performance by the bidder(s) the 

opinion/decision of NSIC regarding the same shall be final and conclusive. 

 

9.0      CORRECTIONS 

 

No corrections or overwriting will be entertained in schedule of rates by using 

correcting fluid.  All correction in the schedule of rate should be initialed.  

 

10.0       FIRM RATES 

 

The rates quoted by bidder shall remain firm till completion of all works even 

during the extended period, if any, on any account what so ever. It is provided 

that the consultant shall not change any of the rates, quoted in the tender till the 

completion of work.  
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11.0 In case of downloaded tender document, if it is observed at any stage if it that the 

tenderer has modified/ altered any of the contents/ matter of the tender document then 

his tender shall be rejected and his EMD shall be forfeited. In such event, the 

Corporation shall be free to take appropriate legal action against the said tenderer. 

12.0 In the event that no rate has been quoted for any item(s) in the schedule of quantities 

enclosed with the tender document, leaving space the space so provided and the 

corresponding amount blank, it will be presumed that the tenderer has included the 

cost of this / these item(s) in other items and rate for such item(s) will be considered 

as zero and work will be required to be executed accordingly. 

13.0 The complete tender document is available on our website www.nsic.co.in . Any 

further corrigendum/ addendum to this tender document shall be made available on 

the aforesaid website. It is, therefore, requested that the bidders may regularly visit the 

website for checking any corrigendum/ addendum to this document. 

 

 

 

 

  

                               General Manager (SG)-(Works) 

http://www.nsic.co.in/
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GENERAL CONDITIONS OF CONTRACT 

  

1. Where the context so requires, words importing the singular only also include the 

plural and vice versa. 

 

2. Corporation shall mean “The National Small Industries Corporation Ltd.”                    

(A Government of India Enterprise) having its registered office at NSIC Bhawan, 

Okhla Industrial Estate, New Delhi-110020 and shall include their legal 

representatives, successors and permitted assigns.  

 

3. The Consultant is required to approach the Corporation for execution of agreement for 

the said work as per the prescribed proforma to be provided by the Corporation on a 

non-judicial stamp paper of Rs.100/- within 10 days from the issue of the letter of 

award. 

 

4.        Contract Documents: 

 

The Consultant shall be provided, free of charge, one certified true copy of the 

Contract Documents and of all further drawings, which may be issued during the 

progress of the Works.  He shall keep these Documents on the Site in good order.  

 

5.         Works to be carried out: 

The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labour, materials, taxes  tools, plant, equipment and 

transport which may be required in preparation of and for and in the full and entire 

execution and completion of the works.   

 

6.         Inspection of Site: 

The tenderer shall inspect and examine the Site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the Site, the quantities and 

nature of works and material necessary for the completion of the Works and the 

means of access to the Site, the accommodation he may require and in general shall 

himself obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect this tender. 

 

7.        Sufficiency of Tender: 

        The tenderer shall be deemed to have satisfied himself before tendering as to the        

Correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the Schedule of Quantities, which rates and prices shall except as otherwise 

provided, cover all his obligations under the contract and all matters and things 

necessary for the proper completion and maintenance of the Works. 

 
 

8. Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Consultant from the execution 

of the whole or any part of the Works comprised therein according to drawings and 

specifications or from any of his obligations under the Contract. 
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In the event of an error occurring in the amount column of Schedule of Quantities as a 

result of wrong extension of the unit rate and quantity the unit rate shall be regarded 

as firm and extension shall be amended on the basis of the rate. 

 

All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

 

9. SCOPE OF WORK: 

 

To provide consultancy services for assessment of structural stability and suggest 

remedial/ rehabilitation measures for the NSIC Office Building at Plot No. B/38-D, 

Sector-57, Noida, a single storey RCC framed structure with a built-up area of 325 

Sqm and floor height of about 3.75 metre. The building has been designed as a G+3 

structure, however, only the ground floor has been constructed. 

 

The work shall be executed in the following in four stages: 

  

Stage I : In-situ investigation for strength (grade) of concrete; an up to date appraisal 

of the condition of the building with respect of presence of distress, if any. 

Verification of the typical sections whether they are as per drawing or not i.e. 

rebar and their details etc.  

 

Stage II: Safety appraisal of the building based on the outcome of the investigations at 

Stage-I 

 

Stage III: To propose a rehabilitation scheme and retrofit requirement if the present 

structural condition of the building is not complying with currently acceptable 

standards; and estimation of corresponding cost including preparation of BOQ. 

 

Stage IV: Preparation of execution drawings and the Bill of Quantities (BOQ) for 

undertaking the rehabilitation works. 

 

  

The entire work shall be executed by the consultant/ agency under the guidance 

of IIT-Delhi. 
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The description of the above stages is mentioned below: 

 

Stage I: VISUAL INSPECTION & NON-DESTRUCTIVE TESTING (NDT) 

 

A detailed visual inspection would be carried out to record the existing visible defects 

on the RCC structures. This would be supported with photographs. The inferences 

from the visual inspection would be used, together with the results of the non-

destructive tests, to ascertain the existing condition of RCC structures. A series of 

non-destructive tests will be performed as tabulated hereunder:  

Table-I 

 

Note:  

 The above mentioned representative tests will be conducted on random 

selection basis and the consultant shall maintain a uniform distribution of number 

of tests on distressed and sound RCC elements.   

 

After conducting the NDTs / Core Tests as mentioned above, the consultant shall 

analyze the data so obtained and interpret the results as per IS code/ specifications. In 

case IS code/ specifications are not available for a particular test, the consultant shall 

provide reference to the code/ specification referred by him for analyzing and 

interpreting the test results. The consultant shall thereafter submit a report complete 

with all the test results so obtained and their analysis & interpretation for the 

completion of Stage-I. 

 

Stage II: SAFETY APPRAISAL  

 

A complete safety appraisal including structural analysis shall be conducted by the 

consultant. The soil investigation report and structural drawings of the building shall 

be made available to the consultant. The results/ outcome of the NDTs conducted 

S.No. Description of Test 

 

Estimated 

No. of Tests  

1 Detailed Visual Inspection at site supported by photographs  One Job 

2 Core Test including cost of re-filling the sampling points with 

polymer modified material 
14 

3 Scanning of RCC members using Rebar locator/ Ferroscanner/ 

Profometer to determine location and spacing of reinforcement bars  
6 

4 Carbonation  20 

5 Chloride Contents 9 

6 Tensile Strength of Steel including cutting of steel and preparation 

of sample 
3 

7 Reporting the Test Results One Job  
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earlier by NSIC on the structural members of the building shall also be made available 

to the consultant.  

 

The detailed report of the safety appraisal including structural analysis duly correlated 

with the results of the NDT conducted at stage-I above shall be provided by the 

consultant taking into consideration the following: 

 

1. Structural Adequacy of the existing ground floor without considering the load of 

further vertical expansion of upper floors 

2. Structural Adequacy of the existing ground floor structure to enable it to take load of 

further vertical expansion upto the original design of a four storeyed building 

 

Stage III: REMEDIAL MEASURES 

 

In case, NDT test results obtained are lower than acceptable values or required design 

strength it would require detailed design scheme for structural rehabilitation of the 

building. The scheme shall also consist of methodology for rehabilitation for structural 

serviceability and safety, periodic maintenance scheme, futuristic protection of structure. 

The recommendation for structural repairs and rehabilitation to the structure shall consist 

of detailed technical specifications and materials to be used. 

 

The remedial measures shall be prepared and submitted by the consultant as per the 

details given below: 

 

1. Rehabilitation scheme of the existing ground floor without considering provision for 

load of upper three floors 

2. Rehabilitation scheme of the existing ground floor structure considering load for three 

upper floors (G+3 structure) 

 

Stage IV 

 

Preparation of execution drawings and the itemwise detailed estimate/Bill of Quantities 

(BOQ) for undertaking the rehabilitation works. 

 

The execution drawings and detailed itemwise estimate shall be prepared and submitted 

by the consultant as per details given below: 
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1. For rehabilitation scheme of the existing ground floor without considering provision 

for load of upper three floors 

2. For rehabilitation of the existing ground floor structure considering the provision for 

load of upper three floors 

 

 

10.  TIME: 

The consultant shall mobilize his team at the site within 7 days from the issue of the 

work order. For carrying out above mentioned Stages I to IV, time specified is as 

below: 

 

Stage I & II  : 20 days  

Stage III  : 15 days after completion of Stage I & II.   

Stage IV  : 10 days after completion of Stage IV 

 

 

11.         Security Deposit: 

 

The EMD of the successful tenderer shall be retained and converted as part of the 

security deposit. Further, Security deposit @ 10% shall be deducted from each 

payment to be released to the consultant till such deductions reach a limit of 10% of 

the award value. Three months after the satisfactory completion of the work as per the 

scope of work mentioned above, the said security deposit shall be refunded to the 

consultant without any interest. 

 

 
 

12.0          Time and Extension for Delay: 

 

 12.1 The time allowed for execution of the works as specified in the Appendix or the   

                      extended time in accordance with these conditions shall be the essence of the  

                      Contract.  The execution of the works shall commence from the 7
th

 day after  

                      the date on which the Corporation issues written orders to commence the work  

                      or from the date of handing over of the site, whichever is earlier 

            12.2   If the work be delayed by 
 

(a) Force majeure or 
 

(b) Abnormally bad weather or 
 

(c) Serious loss or damage by fire, or 
 

(d) Civil commotion, local combination of workmen strike or lockout, 

affecting any of the trades employed on the work, or 

 

(e) Delay on the part of other consultants or tradesmen engaged by 

Corporation in executing work not forming part of the contract, or 
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(f) Any other cause, which, in the absolute discretion of the authority 

mentioned in Appendix, is beyond the Consultant‟s control; 

 

12.3 Then upon the happening of any such event causing delay, the Consultant shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the Works. 

  

13. The Consultant shall arrange, at his own expense, all tools, plant and equipment, 

instruments etc. hereafter referred to as (T & P) labour, P.O.L., required for execution 

of the work. 
 

14.       FORCE MAJEURE 
 

Any delays in or failure of the performance of either party herein shall not constitute 

default hereunder or give rise to any claim for damages, if any, to the extent such 

delays or failure of performance is caused by occurrences such as Act of god or the 

public enemy; expropriation or confiscation of facilities by Government authorities, 

or in compliance with any order or request of any Governmental authorities or due 

acts of war, rebellion or sabotage or fires, floods, explosions, riots or illegal joint 

strikes of all the workers of all the consultants. 
 

15.       MATERIALS  
 

All materials to be provided by the Consultant shall be in conformity with the 

specifications laid down in the contract and the Consultant shall, if requested by the 

Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in this 

regard. 
 

 

 
 

16.      Liquidated Damages for Delay 
 

Time is essence of the contract.  Liquidated damages @ 1% per week and or part 

thereof of delay shall be levied on the consultant subject to a maximum of 10% of the 

contract/ award value. However, any delay caused due to pendency of any decision on 

account of the Corporation/ IIT-Delhi shall be condoned. 
 

   

17.      Instruction and Notices: 
 

            17.1 Subject as otherwise provided in this contract, all notices to be given on behalf 

of the Corporation and all other actions to be taken on its behalf may be given or 

taken by the Engineer-in-Charge or any officer for the time being entrusted with 

the functions, duties and powers of the Engineer-in-Charge. 
 

            17.2 All instructions, notices and communications, etc., under the contract shall be  

given in writing and if sent by registered post to the last known place of abode 

or business of the Consultant shall be deemed to have been served on the date 

when in the ordinary course of post these would have been delivered to him. 
 

            17.3 Foreclosure of Contract in Full or in Part due to Abandonment or  

Reduction in Scope of Work. 
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If at any time after acceptance of the tender the Corporation shall decide to 

abandon or reduce the scope of the works for any reason whatsoever and hence 

not require the whole or any part of the Works to be carried out the Engineer-in-

Charge shall give notice in writing to that effect to the Consultant and 

Consultant shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works. 
[ 

            17.4 The Consultant shall be paid at Contract rates full amount for works executed as 

certified by the Engineer-in-Charge. 
 

18.      Cancellation of Contract in Full or in Part: 
 

If the Consultant: 
 

 a. At any time makes defaults in proceeding with the Works with due negligence 

and continues to do so even after a notice in writing of 7 days from the Engineer-in-

Charge; or 
 

 b. Commits default in complying with any of the terms and conditions of Contract 

and does not remedy it or take effective steps to remedy it within 7 days after a notice 

in writing is given to him in that behalf by the Engineer-in-Charge; or 
 

 c. Fails to complete the works or items of work on or before the date(s) of 

completion, and does not complete them within the period specified in a notice given 

in writing in that behalf by the Engineer-in-Charge; or 
 

d. Violates any of the terms and conditions stipulated in this agreement 

 

 e.   Enters into a contract with the Corporation in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of  any such commission and the term of payment there have previously 

been disclosed in writing to the Accepting Authority/ Engineer-in-charge; or 

 

 f. Offers or gives or agrees to give to any person in Corporation's service or to 

any other  person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or for bearing to do or having done any act in relation 

to the obtaining or execution of this or any other contract for the Corporation; or 

 

 g. Being an individual or any of its partner (in case the Consultant is a 

partnership firm) at any time is adjudged insolvent or have a receiving order or order 

for administration of his estate made against him or shall take any proceedings for 

liquidation or  composition  (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any insolvency Act for the time being in force 

or make any conveyance or assignment of his affective or composition or arrangement 

to benefit  of his creditors or purport to do, or if any application be made under 

any insolvency Act for the time being in force for the sequestration of his estate of if a 

trust deed be executed by him for benefit of his creditors; or  
 

 h. Being a company, passes a resolution or the Court makes an order for 

liquidation of its affairs, or a receiver or manager on behalf of the debenture holders is 

appointed or circumstances shall arise which entitle the Court or debenture holders to 

appoint a receiver or manager; or 



15  

 

i. Assigns, transfers, sublets (engagement of labour on a piece work basis or of 

labour  with materials not be incorporated in the work shall not be deemed to be 

subletting)  or attempts to assign, transfer or sublet the entire works or any portion 

thereof without the prior written approval of the Accepting Authority. 

 

The Competent Authority may, without prejudice to any other right or remedy which 

shall have accrued or shall accrue thereafter to the Corporation by written notice 

cancel the contract as a whole or in part as it may deem appropriate and execute the 

work at the risk and cost of the consultant after giving a written notice. 
 

 

19.      Urgent Works: 
 

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall 

be final and binding) becomes necessary and Consultant is unable or unwilling at 

once to carry it out, the Engineer-in-Charge may by his own or other workpeople 

carry it out, as he may consider necessary.  If the urgent work shall be such as the 

Consultant is liable under the contract to carry out at his expenses, the expenses 

incurred on it by the Corporation shall be recoverable from the Consultant and be 

adjusted or set off against any sum payable to him. 
 

20.      VALUATION AND PAYMENT: 

            

20.1 The Engineer-in-Charge shall accept as otherwise stated ascertain and determine by 

measurement the value in accordance with the contract work done in accordance 

therewith. 

 20.2 The consultant shall be eligible for payment after satisfactory completion as 

mentioned below: 

 

(i)  After successful completion of Stage I & II    

(ii) After successful completion of Stage III & IV 

 

 

20.3 Payment will be made on actual work executed against bill raised by the consultant.  

The quantities given in the schedule of quantities are only approximate and consultant 

will have to carry out the work as per the increased/decreased quantity of work as per 

the directions of Engineer-in-Charge, for which no extra claim over and above the 

tender rate will be considered.  For releasing the payment upto accepted tender 

amount the General Manager (SG)-(Works) is the approving authority. 

            No escalation will be paid even in extended period, if any. 

20.4 In regard to quantum of work executed, variation; the decision taken by the Engineer-

in-charge shall be final.            
 

20.5 All statutory deductions, as applicable shall be made before releasing any payment to 

the consultant. 
 

21. CONFIDENTIALITY 

 

All the reports, drawings and other contents prepared for the work shall be the 

property of NSIC and shall not published, shared with the others, or used for any 

other purpose by the consultant without prior approval of NSIC. All these materials 
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(Hard copy as well as soft copy) should be handed over by the consultant to NSIC 

immediately after completion of the assignment by the consultant. 
 
 

 

22. ARBITRATION AND LAWS 

 

ARBITRATION: 

 

(a) If any dispute or difference arises between Corporation and the Consultant with 

regard to the construction, meaning and effect of these presents or any part thereof 

or any other matter under these presents like interpretation or termination of this 

agreement, the same shall be referred to the sole arbitration of the Chairman of the 

Corporation or such officer as he may appoint to be the Arbitrator. There would 

be no objection that the Arbitrator is an employee of the Corporation, that he had 

to deal with the matters to which this agreement relates or that in the course of his 

duties as an employee of the Corporation he has expressed his views on all or any 

of the matters in dispute or difference. The award of the Chairman or the officer 

so appointed by him shall be final and binding on the parties to this agreement.  

 

(b) In case, the arbitrator so appointed by the Chairman of the Corporation is 

transferred, dies, neglects or refuses to act as an arbitrator or resigns or is 

otherwise unable to act for any reason whatsoever, it shall be lawful for the 

Chairman to appoint another arbitrator in place of such arbitrator in the manner as 

aforesaid. Such other person shall be entitled to proceed with the reference from 

the stage where the earlier arbitrator left the proceeding.  

 

(c) The venue of the Arbitration shall be at New Delhi or at any other place where the 

Head Office/ Regional/Zonal/Branch Office of the Corporation is situated, at the 

discretion of the Chairman and the court at the respective places shall have 

exclusive jurisdiction to decide the matter relating to the Arbitration referred to 

the above. 

 

(d) The Indian laws shall govern this contract for the time being in force.  

 

 

 

SIGNATURE OF THE CONSULTANT                         General Manager (SG)-(Works) 
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FORM OF TENDER 

 

To 

 

General Manager (SG)-(Works), 

The National Small Industries Corporation Ltd., 

NSIC Bhawan, Okhla Industrial Estate, 

New Delhi – 110 020 

 

 

I/We have read and examined the following documents relating to…………………………… 

………………………………. ………………………………………………………………… 

 

 

(Name of the Work) 

 

a). Notice inviting tender. 

 

b). Instructions to Tenderers 

 

c). Technical Specifications 

 

d). General Conditions of Contract including Consultants, Labour Regulations, Model 

Rules for Labour Welfare and Safety Code appended to these conditions together 

with the amendments thereto if any. 

 

e). Special Conditions of contracts if any. 

 

f). Bill of Quantities 

 

 

 I/We hereby tender for execution of the works referred to in the aforesaid 

documents upon the terms and conditions contained or referred to therein and in accordance 

in all respects with the specifications, designs, drawings and other relevant details at the rates 

contained in Schedule and within the period(s) of completion as stipulated in Appendix. 

 

 In consideration of I/We being invited to tender, I/We agree to keep the tender 

open for acceptance for 120 days from the due date of submission thereof and not to make 

any modifications in its terms and conditions which are not acceptable to the Corporation. 

 

 A sum of Rs 5000/- is hereby forwarded as Earnest Money Deposit in the form 

of Demand Draft in favour of “The National Small Industries Corporation Ltd.” payable at 

New Delhi .  If I/We fail to keep the tender open as aforesaid of make any modifications in 

the terms and conditions of the tender which are not acceptable to the Corporation, I/We 

agree that the Corporation shall without prejudice to any other right or remedy, be at liberty 

to forfeit the said earnest money absolutely.  Should this tender be accepted, I /We agree to 

abide by & fulfill all the terms conditions of aforesaid document 
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 If after the tender is accepted, I/we fail to commence the execution of the work 

as provided in the conditions,  I/We agree that Corporation shall without prejudice to any 

other right or remedy is at liberty to forfeit the said earnest money absolutely. 

 

 

 

 

             Signature of Consultant………………………                          

Duly authorized to sign the tender on behalf  of the (in block capitals)…………………… 

 

 

……………………………… 

 

Dated……………………… 

Witness…………………… 

Date………………………. 

Address…………………… 

…………………………… 
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APPENDIX 

 

 

1.    Competent Authority                                        C.M.D., NSIC or his 

         Authorised representative 

 

2.   Earnest money/Security deposit 

 

      a) Earnest money                  Rs  5000/- in the form of 

         DD  /Pay order in favour     

                                                                                                    of The National Small 

         Industries Corporation 

         Ltd. Payable at New  

         Delhi 

      

      c) Security Deposit       10% of the contract value.  

 

  

3.        Time allowed for execution of work    45 days    

  

 

4.        Authority competent to decide if                          CMD, NSIC or his                     

           “any other cause” of delay is beyond                                     Authorised representative 

            Consultant's control 

    

5.       Liquidated Damaged       1% (one percent) per  

         week subject to a  

         Maximum 10% value of  

         the contract 

 

6.   Approving Authority for releasing the payment             General Manager (SG)-  

      Up to the accepted tender cost.                (Works), NSIC    Ltd ,  

         New Delhi 

                                                                                                                  

   

7.   Authority competent to reduce                     CMD NSIC or his  

     Compensation                                 authorized  

             representative. 
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SPECIAL CONDITIONS 

 

(i) Single-phase power connection & water for drilling of concrete samples, access to all 

testing locations i.e. scaffolding/ladders etc. (if required) and 2-3 helpers may be 

provided by NSIC without any cost. 

(ii) Removal of cladding/plaster, etc; would be done by the consultant before carrying out 

tests but refinishing of the same to be done by NSIC at own cost.   

(iii) The work defined in the scope of work shall comply with the IS codes/ specifications 

and reference of the same shall be made in the report. In case IS code/ specification is 

not available for any specific work, then reference to the relevant code based on 

which the tests conducted/ report prepared shall be specifically mentioned. 

(iv) The fees/ charges quoted by the consultant shall remain firm for the entire duration of 

the work i.e. till the work is completed in all respect as per the scope of the work. 

NSIC shall not pay any extra amount for any escalation in the cost of the assignment 

even if the time extension for completion of the assignment is granted. 

(v) Time extension for completion of the assignment or for the submission of the reports 

or presentations shall be granted by NSIC in writing at the written request of the 

consultant only for factors beyond the control of the consultant. 

(vi) Applicable taxes shall be deducted by NSIC from all payments. 

(vii) The consultant shall be liable to follow all statutory provisions related to labour, PF, 

ESI regulations for the manpower to be deployed by him for execution of the work 

and shall keep NSIC indemnified against any claims arising on account of above. 

(viii) The consultant shall keep NSIC indemnified against any/ all claims arising on account 

of injury/ loss of life of his workmen while executing the work. 

(ix) The consultant shall be responsible for refilling the hole in RCC member(s) caused by 

extraction of core samples with suitable material so that the structural strength is not 

altered due to core cutting. 

(x) All the expenditure incurred by the consultant for completing the assignment as per 

the scope of work mentioned above including visits required for conducting tests, 

inspection of building etc., shall be borne by the Consultant and no claim on this 

account of any kind shall be admissible. 

(xi) It shall be the responsibility of the consultant to arrange all the test equipments 

required for the NDTs/ core extraction tests/ any specific computer software required 

for analysis of the test results/ structural analysis etc. and the rates/amount quoted 

shall be inclusive of such expenses. Nothing extra shall be paid on this account. 

(xii) The consultant should ensure that all the testing equipments/ instruments used for the 

work are properly calibrated.  

(xiii) The rates should be quoted in both figures and words in the price bid. In the event of 

discrepancy between the amount in figures and words, the amount mentioned in 

words shall prevail and the same shall be considered for arriving at the total quote. 
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(xiv) In the event that no rate has been quoted for any item(s) in the schedule of quantities 

enclosed with the tender document, leaving space the space so provided and the 

corresponding amount blank, it will be presumed that the tenderer has included the 

cost of this / these item(s) in other items and rate for such item(s) will be considered 

as zero and work will be required to be executed accordingly. 

(xv) The Corporation reserves the right to order to any time for any item or group or work, 

or split the work between two or more sub contractors if necessary. Such action shall 

not constitute a breach of the contract. 

(xvi) We will not be responsible for any compensation or any loss, injury, whatsoever in 

nature which may occur to your employee engaged for the work. 

(xvii) All documents submitted with the tender shall be in English language. 

(xviii) Telegraphic quotations will not be considered. 

(xix) Final payment will be made only after work has been fully completed to the entire 

satisfaction of the Engineer-in-charge and as per actual work. The consultant shall 

submit a bill in triplicate duly signed and stamped.  

(xx) The contractor shall abide all the rules and regulations prevailing in the factory. The 

submission of the quotation will deem that the contractor has full knowledge for the 

factory rules and regulations. 

(xxi) Any additional conditions are liable to summarily rejected. 

(xxii) The rates/ amount quoted in the price bid shall be inclusive of all T&P, taxes/ duties/ 

cess/ octroi, etc. as applicable. 

(xxiii) In case any dispute the decision of the General Manager (SG)-(Works), NSIC, Head 

Office, New Delhi   would be   final and binding. 

(xxiv) The entire work shall be executed by the consultant/ agency under the guidance of 

IIT-Delhi and the consultant shall have no objection to the same. 

(xxv) The schedule of quantities mentioned in the price bid is only tentative. The Engineer-

in-charge can at his discretion may decide not to execute any stage/ stages mentioned 

therein and no payment for such stage shall be paid to the consultant for his services 

are not availed. Decision of the Engineer-in-charge shall be final and binding on the 

consultant in this regard. 

(xxvi) During working at site, some restrictions may be imposed by Engineer-in-

Charge/Security staff of Corporation or Local Authorities regarding safety and 

security etc., the consultant shall be bound to follow all such restrictions/instruction & 

nothing extra shall be payable on this account. 

(xxvii) If the consultant fails to proceed with the work within the stipulated time as specified 

from the date of issue of letter of intent/letter of award, the Corporation shall forfeit 

the earnest money deposited by him along with the tender. 

 

 

 

SIGNATURE OF THE CONSULTANT                         General Manager (SG)-(Works) 
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SCHEDULE OF QUANTITIES 

 

S.No. Description  Unit Qty. Rate (Rs.) Amount (Rs.) 

(In 

figures) 

(In words) 

I Stage-I           

1 Detailed Visual Inspection at site 

supported by photographs 

job 1       

2 Core Test including cost of re-

filling the sampling points with 

polymer modified material 

each 14       

3 Scanning of RCC members using 

Rebar locator/ Ferroscanner/ 

Profometer to determine location 

and spacing of reinforcement bars  

each 6       

4 Carbonation  each 20       

5 Chloride Contents each 9       

6 Tensile Strength of Steel including 

cutting of steel and preparation of 

sample 

each 3       

II Stage-II           

7 Submission of Report including 

safety appraisal based on the tests 

results as per Stage-I above 

(structural analysis) as mentioned 

below: 

          

7.1 Structural Adequacy of the 

existing ground floor without 

considering the load of further 

vertical expansion of upper floors 

job 1       

7.2 Structural Adequacy of the 

existing ground floor structure 

considering load on account of 

further vertical expansion upto the 

original design of a four storeyed 

building (G+3 structure) 

job 1       

III Stage-III           

8 Repair Methodology and 

rehabilitation scheme as 

mentioned below:   

      

8.1 Rehabilitation scheme of the 

existing ground floor without 

considering provision for load of 

three upper floors 

job 1       
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S.No. Description  Unit Qty. Rate (Rs.) Amount (Rs.) 

(In 

figures) 

(In words) 

8.2 Rehabilitation scheme of the 

existing ground floor structure 

considering load of three upper 

floors (G+3 structure) 

job 1       

IV Stage-IV           

9 Execution Drawings and detailed 

estimate/ BOQ as mentioned 

below:     

      

9.1 For rehabilitation scheme of the 

existing ground floor without 

considering load of proposed  

three upper floors 

job 1       

9.2 For rehabilitation of the existing 

ground floor structure considering 

the provision for load of three 

upper floors (G+3 structure) 

job 1       

  Total           

  

Note:  

1. Please refer the Scope of Work at para-9 under the head General Conditions of Contract  

2. The entire work is to be executed by the consultant under the guidance of IIT-Delhi. 

 

 

Total (In words) – Rupees ___________________________________________ __Only 

 

 

 

       General Manager (SG)-(Works)                      

                            

SIGNATURE OF THE TENDERER                                    


