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                       THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 
(A GOVERNMENT OF INDIA ENTERPRISE) 

                                NSIC BHAWAN, OKHLA INDUSTRIAL ESTATE,  
    NEW DELHI – 110 020 
 
Ref : SIC/HO/WD/MDC/10/2011-12               Date: 31.05.2011      
 
M/s.  ----------------------------------------------------------------- 
 ----------------------------------------------------------------- 
 
 Sub: Supplying, Laying, Testing and Commissioning of HT Power Cable 
 For Providing Power Supply to NSIC-STP at Okhla Industrial Estate, 
 New Delhi – 110 020 
 
Sir, 
            Tender documents in respect of the above mentioned works containing 25 pages as 
detailed on page 4 (Index) are forwarded herewith.  Please note that tender is to be delivered 
at CR Section addressed to General Manager (Works), The National Small Industries 
Corporation Ltd., NSIC Bhawan, Okhla Industrial Estate, New Delhi – 110 020 on 09 -06-
2011 up to 3.00 P.M.  
 
 The Tender should be signed on each page, dated and witnessed in all places 
provided for in the documents; all other papers should be initialed. 
 
 The tender should be accompanied by Earnest Money Deposit in the form of 
demand draft as mentioned in Appendix. Tenders without earnest money deposit shall be 
summarily rejected.   The tenders will be opened at 3.30 P.M. on 09-06-2011. 
 

The person, signing the tender on behalf of company/firm or on behalf of another 
person shall attach with tender a certified copy of proper authority/power of attorney on a 
non-judicial stamp paper of requisite value duly executed in his favour by such person, 
company/firm and must state specifically that he has authority to sign such tenders for and on 
behalf of such person or company/firm as the case may be, and in all matters pertaining to the 
contract including arbitration clause. 
 

 This letter shall form part of the “CONTRACT” and must be signed and 
returned along with the tender documents.   
 
 

             Yours faithfully  
 

Encl. 25 Pages 
            

        General Manager (Works)  
 

 
 
Signature of the Tenderer with stamp  
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Tender notice for   Supplying, Laying, Testing and Commissioning of HT Power Cable 
For Providing Power Supply to NSIC-STP at Okhla Industrial  Estate, New Delhi –  
110020 
 

Tender Notice No. : SIC/HO/WD/MDC/10/2011-12                Date: 31.05.2011 
 

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced 
Contractors 
S. 
No. 

Name of the work Estimated 
cost 

Rs. (Lacs) 

EMD 
(Rs) 

Completi
on Time 

Issue of Blank 
Tender 

Document 

Last Date of 
Submission 

Tender 
1. 
 

Supplying, Laying, 
Testing and   
Commissioning of HT 
Power Cable For 
Providing Power 
Supply to NSIC-STP 
at Okhla Industrial 
Estate, New Delhi – 
110 020 

8.34 17,000/- 30 days From  
31-05-2011 

   To  
08-06-2011  

09-06-2011  
Upto      

3.00 PM  
 

 
1. Blank tender documents (non-transferable) for above work shall be issued from       

31-05-2011 to 08-06-2011  on working days from the address given below on 
payment of required tender fee of Rs.500/- (Rupees Five hundred only)                 
(non-refundable) in cash/DD in favour of “The National Small Industries Corporation 
Ltd.”, payable at New Delhi .  The bidders may also download the tender documents 
from the official website of the Corporation, however, a separate demand draft of 
Rs.500/- in favour of “The National Small Industries Corporation Ltd.”, payable at 
New Delhi is to be enclosed along with the technical bid towards the cost of tender 
documents.  

2. The tenderers should have completed minimum two works of similar nature of 
minimum value of Rs 5.00 lacs each or one single work of value of Rs.7.00 Lacs in 
their name, during last five years.  Photocopies of the completion certificates/award 
letters should be submitted along with the tender. Completion certificate issued by 
any reputed organization / MNC shall also be accepted. In case of certificates issued 
by a private party, copies of TDS should also be enclosed. 

3.      Work of similar nature means “HT Electrical works (11 KV/ 33 KV ) including 
supplying, installation, testing and commissioning of panels/ cables etc.” 

4. While applying for the tender document, the intending tenderers shall furnish proof 
of, experience certificates, works completed/awarded, valid work contract tax /sales 
tax/ VAT/TIN as applicable.  

5. The tender issuing authority reserves the right to issue or refuse to issue the tender 
document to any party without assigning any reason thereof and tenderer shall meet 
all requisite terms and conditions in participating tenders.  

6. Tenders not accompanied by Earnest Money Deposit and tender cost in the prescribed 
form shall be summarily rejected. 

7. NSIC reserves the right to reject all or any tender wholly or partly without assigning 
any reason whatsoever.  

 

                
                                General Manager (Works) 
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INSTRUCTIONS TO TENDERERS 
 

 
1.0       GENERAL  
 

Tenderers are advised to acquaint themselves fully with the description of work, 
scope of services, time schedule and terms and conditions including all the provisions 
of the Tender Document befo re framing up their tender. 

 

2.0       SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to site conditions, means of access to the 
site.  
 

3.0       SUBMISSION OF TENDER  
 

The expression “Tender Notice” referred to in the Tender Documents shall be deemed 
to include any Notice / Letter Inviting Tender with respect to the work forming the 
subject matter of the documents and vice- versa. 

 

The tender complete in all respects shall be submitted along with Earnest Money as 
stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders without Earnest 
Money Deposit will be out rightly rejected. 
 

Tenders shall be submitted in Two sealed envelopes Super scribing as following: - 
I) Technical Bid  

 

Name of work    : 
 

Tender no.   :  
 

Due date & time of opening  : 
 

Addressed to    :  General Manager (Works)   
      NSIC Ltd., 
                                                                        NSIC Bhawan, Okhla Industria l Estate, 
      New Delhi – 110 020    
From: Name & address of the tenderer 
        This envelope shall contain the following: -  

a) EMD in the form of Demand Draft drawn on a scheduled/nationalized bank in favour  
      of  ‘The National Small Industries Corporation Ltd.” payable at New Delhi. 
b) Details of the two similar nature of works and minimum value of Rs 7.00 Lacs or one  
      single work of value of Rs. 5.00 lacs executed by the bidder during last five years. In 
     case of works executed for private parties, copies of concerned TDS certificates should   
     also be enclosed. 
c)  Copy of valid PF registration certificate  

      d)  Valid registration with Sales Tax department for Work Contract Tax/VAT/TIN. 
 

II)  Price Bid 
 

This envelope containing shall contain the tender document with   PRICES and amount 
duly filled by the party against the each item prescribed in the Schedule of quantity 
of tender document and no conditions (i.e. deviations / assumptions / stipulations / 
clarifications / comments / any other request) whatsoever and the conditional offers will 
be rejected. 
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4.0       ABNORMAL RATES 
 

If it is noticed that the unit rates quoted by the Tenderer for any items are unusually 
high or unusually low, it will be sufficient cause for rejection of the tender unless the 
Corporation is convinced about the reasonableness of the unit rates on scrutiny of the 
analysis for such unit rate to be furnished by the tenderer on demand.   

 
5.0      DEVIATIONS TO TENDER CLAUSES: 
 

Tenderers are advised to submit the tenders strictly based on the terms and 
conditions and specification contained in the Tender Documents and not to 
stipulate any deviations.  Conditional tenders are liable to be rejected.  

 
6.0       VALIDITY OF OFFER 

Tender submitted by tenderers shall rema in valid for acceptance for a minimum 
period of 120 days from the date of opening of the tenders. 

 
7.0       AWARD OF WORK 

Corporation reserves the right to split the job into two or more parts and to award the 
work to separate agencies/contractors. Work shall be awarded to the lowest bidder, 
subject to the work experience and fulfillment of other terms & conditions and 
specifications. 

 
8.0        ACCEPTANCE / REJECTION OF TENDER 
 

  i) Corporation does not bind itself to accept the lowest tender. 
 ii) Corporation also reserves the right to accept or reject any tender in part or full 

without assigning any reason whatsoever. 
iii) Corporation also reserves the absolute right to reject any or all the tenders at any 

time solely based on the past unsatisfactory performance by the bidder(s) the 
opinion/decision of NSIC regarding the same shall be final and conclusive. 

 
9.0      CORRECTIONS 
 

No corrections or overwriting will be entertained in schedule of rates by using 
correcting fluid.  All correction in the schedule of rate should be initialed.  

 
10.0       FIRM RATES 
 

The rates quoted by bidder shall remain firm till completion of all works even 
during the extended period, if any, on any account what so ever. It is provided 
that the contractor shall not change any of the rates, quoted in the tender till the 
completion of work.  
 

11.       Any corrigendum / addendum etc., in respect of this tender shall be displayed on   
 the official website of the Corporation only i.e. www.nsic.co.in. The  tenderers 
 are advised to keep viewing the website regularly for this purpose. 
 

  
                                General Manager (Works) 
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GENERAL CONDITIONS OF CONTRACT 
  
1. Where the context so requires, words importing the singular only also include the 

plural and vice versa. 
 
2. Corporation shall mean “The National Small Industries Corporation Ltd.”                    

(A Government of India Enterprise) having its registered office at NSIC Bhawan, 
Okhla Industrial Estate, New Delhi-110020 and shall include their legal 
representatives, successors and permitted assigns.  

 
3. The Contractor is required to approach the Corporation for execution of agreement for 

the said work as per the prescribed proforma to be provided by the Corporation on a 
non-judicial stamp paper of Rs.100/- within 10 days from the issue of the letter of 
award. 

 
4.        Contract Documents: 
 

The Contractor shall be provided, free of charge, one certified true copy of the 
Contract Documents and of all further drawings, which may be issued during the 
progress of the Works.  He shall keep these Documents on the Site in good order.  

 
5.         Works to be carried out: 

The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, taxes  tools, plant, equipment and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works.   
 

6.         Inspection of Site: 
The tenderer shall inspect and examine the Site and its surrounding and shall satisfy 
himself before submitting his tender as to the nature of the Site, the quantities and 
nature of works and material necessary for the completion of the Works and the 
means of access to the Site, the accommodatio n he may require and in general shall 
himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect this tender. 
 

7.        Sufficiency of Tender: 
       The tenderer shall be deemed to have satis fied himself before tendering as to the        

Correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall except as otherwise 
provided, cover all his obligations under the contract and all matters and things 
necessary for the proper completion and maintenance of the Works. 

 
 
8. Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the Works comprised therein according to drawings and 
specifications or from any of his obligations under the Contract. 
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In the event of an error occurring in the amount column of Schedule of Quantities as a 
result of wrong extension of the unit rate and quantity the unit rate shall be regarded 
as firm and extension shall be amended on the basis of the rate. 

 
All errors in totaling in the amount column and in carrying forward totals shall be 
corrected. 

 
9.         Security Deposit: 
 

Total security deposit shall be 10 % of the accepted tender cost and shall be 
deposited/deducted by/from the contractor as following: - 

 
a) Initial Security Deposit: 

  
Contractor will deposit initially two and half percent (2.5%) of the accepted tender 
cost as an initial security deposit within ten (10) days of receipt of the letter of 
intent/notification of acceptance of the tender by him. The earnest money already 
deposited shall be converted into initial security deposit and shall become part of the 
above 2.5% Initial Security Deposit. 

 
b) Balance Security Deposit 

 
Balance seven and half per cent (7.5%) will be recovered in installments through 
deductions at the rate of ten per cent (10%) of the value of each running account bill 
till total security Deposit amount is collected, after which no further deduction from 
Bills will be made on this account.  

9.1 All compensation or other sums of money payable by the contractor under the terms 
of this Contract or any other Contract or any other account whatsoever may be 
deducted from the security deposit.   

9.2  Refund of Security deposit: Security deposit refundable to the Contractor worked out 
on the basis of the value of work completed shall be refunded to the Contractor on the  
Engineer-In-Charge certifying in writing that the work has been completed 
satisfactorily after defect liability period of 12 months.  

9.3  No interest shall be payable to the contractor on the Security Deposit furnished/ 
recovered from the contractor, by the Corporation. 

 
10  Deviations/Variations Extent and Pricing 
 

The Engineer- in-charge shall have power (i) to make alteration, in omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the works in case of non-availability of a portion 
of the site or for any other reasons and the contractor shall be bound to carry out the 
works in accordance with any instructions given to him in writing signed by the 
Engineer- in Charge and such alterations, omissions, additions or substitutions shall 
form part of the contract as if originally provided therein and any altered, additional 
or substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work 
except as hereafter provided. 
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10.1 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered, be 
extended if requested by the contractor, as follows: 

 
i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  
  

ii) 25% of the time calculated in (i) above or such further additional time as 
may be considered reasonable by the Engineer- in-Charge. 

 
10.2      Deviation, Extra Items and Pricing  

 

In the case of extra item(s) (items that are completely new, and are in 
addition to the items contained in the contract), the contractor may within 
fifteen days of receipt of order or occurrence of the item(s) claim rates, 
supported by proper analysis, for the work and the Engineer- in-charge 
shall with in one month of the receipt of the claims supported by analysis, 
after giving consideration to the analysiss of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 

 

In the case of substituted items (items that are taken up with partial 
substitution or in lieu of items of work in the contract), the rate for the 
agreement item (to be substituted) and substituted item shall also be 
determined in the manner as mentioned in the following para. 

 
      Deviation, substituted items, pricing  
 

a) If the market rate for the substituted item so determined is more than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall the rate fir the agreement item 
(to be substituted) so increased to the extent of the difference between the 
market rates of substituted item and the agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to be 
substituted). 

 
                          Deviation, deviated quantities, pricing  
 
                          In the case of contract items, substituted items, contract cum substituted  

  items, which exceed the limits laid down in the Appendix, the contractor   
  may within fifteen days of receipt of order or occurrence of the excess, claim     
  revision of the rates, supported by proper analysis for the work in excess of   
  the above mentioned limits, provided that if the rates so claimed are in excess    
  of the rates specified in the schedule of quantities, the Engineer-in-charge  
 shall within one month of  receipt of the claims supported by analysis, after    
 giving consideration to the analysis of the rates submitted by the contractor,  
 determine the rates on the basis of the market rates and the contractor shall be  
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 paid in accordance with the rates so determine. 
       
             10.3    The provisions of the preceding paragraph shall also apply to the decrease in  
                         the rates of items for the work in excess of the limits laid down in Appendix,  
                         and the Engineer-in-Charge shall after giving notice to the contractor within  
                         one month of occurrence of the excess and after taking into consideration any  
                         reply received from him within fifteen days of the receipt of the notice,  
                         revised the rates for the work in question within one month of the expiry of  
                         the said period of fifteen days having regard to the market rates. 

 
10.4 For the purpose of operation of Appendix, the following works shall be  
             treated as  works relating to foundation unless and otherwise defined in the  
             contract:   
             (i)  For Buildings: All works upto 1.2 meters above ground level or upto       
                   floor 1 level whichever is lower. 

     (ii)   For abutments, piers and well steining : All works upto 1.2m above the  
             bed level. 

 (iii) For retaining walls, wing walls, compound walls, chimneys, overhead   
        reservoirs/tanks and other elevated structures: All works upto 1.2  
        meters above the ground levels.   
 (iv)  For reservoirs/tanks (other than overhead reservoirs/tanks) : All works  
         upto 1.2 meters above the ground level. 

(v)  For basement: All works upto 1.2m above ground level or upto floor 1  
         level whichever is lower. 

                   (vi)  For Roads, all items of excavation and filling including treatment of  
                           sub base. 
  

11.0          Time and Extension for Delay: 
 
 11.1 The time allowed for execution of the works as specified in the Appendix or the   
                      extended time in accordance with these conditions shall be the essence of the  
                      Contract.  The execution of the works shall commence from the 10th day after  
                      the date on which the Corporation issues written orders to commence the work  
                      or from the date of handing over of the site, whichever is earlier 
 11.2  As soon as possible after the Contract is concluded the Engineer-in-Charge and  
                      the Contractor shall agree upon a Time and Progress Chart.  The Chart shall be  
                      prepared in direct relation to the time stated in the Contract documents for  
                      completion of items of the works.   
            11.3   If the work be delayed by 
 

(a) Force majeure or 
 

(b) Abnormally bad weather or 
 

(c) Serious loss or damage by fire, or 
 

(d) Civil commotion, local combination of workmen strike or lockout, affecting any 
of the trades employed on the work, or 

  
(e) Delay on the part of other contractors or tradesmen engaged by Corporation in 

executing work not forming part of the contract, or 
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(f) Any other cause, which, in the absolute discretion of the authority mentioned in 
Appendix, is beyond the Contractor’s control; 

 
11.4 Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer- in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the Works. 

  
12 The Contractor shall arrange, at his own expense, all tools, plant and equipment 

hereafter referred to as (T & P) labour, P.O.L., water & electricity required for 
execution of the work. 

 

13.       FORCE MAJEURE 
 

Any delays in or failure of the performance of either party herein shall not constitute 
default hereunder or give rise to any claim for damages, if any, to the extent such 
delays or failure of performance is caused by occurrences such as Act of god or the 
public enemy; expropriation or confiscation of facilities by Government authorities, 
or in compliance with any order or request of any Governmental authorities or due 
acts of war, rebellion or sabotage or fires, floods, explosions, riots or illegal joint 
strikes of all the workers of all the contractors. 

 
14.       MATERIALS  
 

All materials to be provided by the Contractor shall be in conformity with the 
specifications laid down in the contract and the Contractor shall, if requested by the 
Engineer- in-Charge, furnish proof to the satisfaction of Engineer- in-Charge in this 
regard. 

 

15.       Labour:  
 

a.) The Contractor shall employ its labour in sufficient numbers to maintain the 
required rate of progress and of quality to ensure workmanship of the degree specified 
in the Contract and to the satisfaction of the Engineer-in-Charge.  The Contractor 
shall not employ in connection with the Works any person who has not completed 
eighteen  years of age.  
 

b.) All the workers or employees deployed by the contractor shall be considered the 
employees of contractor and corporation shall not have any liability whatsoever in 
nature in regard to such workers/employees. 
 
c.) The Contractor shall pay to labour employed by him directly wages not less than 
fair wages as per Minimum Wages Act. Fair Wage’ means wages, which shall include 
wages for weekly day of rest and other allowances whether for time or piece work, 
after taking into consideration prevailing market rates for similar employment in the 
neighborhood but shall not be less than the minimum rates of wages fixed under the 
payment of Minimum Wages Act.  

 

d.) The Contractor shall in respect of labour employed by him or his sub-contractor 
comply with or cause to be complied with the Contractor Labour Regulation in regard 
to all matters provided therein. 

 

e.) The Contractor shall comply with the provisions of the payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employers’ Liability Act, 1938.  Workmen’s 
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Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefit Act, 1970 
or any modification thereof or any other law relating thereto and rules made there 
under from time to time. 

 

f) The Contractor shall indemnify and keep indemnified the Corporation against: 
 

i) Any claim arising out of third party loss/ damage to life or property caused  
by/ during execution of the work. 

ii) Any claim arising out of loss/ damage to the workmen engaged by the  
contractor during execution of the work. 

iii) Any claim due to non-compliance of applicable PF/ Labour laws, ESI  
regulations etc. 

 

16. Contractor's Liabilitiy & Insurance 
 
16.1 Before commencing execution of the work, the Contractor shall, without in any 
 way limiting his obligations and responsibilities under this condition, obtain and 
 deposit with the Corporation-Contractors “All Risk Policy” and “Third Party” 
 Insurance policy. 
16.2 The Contractor shall at all times indemnify the Corporation against all claims,  
 damages or compensation under the provisions of Payment of Wages Act, 1936, 
 Minimum Wages Act. 1948, Employer’s Liability Act, 1938 the Workmen’s 
 Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit 
 Act.  1961 or any modifications thereof or any other law relating thereto and rules 
 made thereunder from time to time. 
16.3 The Contractor shall prove to the Engineer-in-Charge from time to time that he has 
 taken all the insurance polices referred to above and has paid the necessarypremiums 
 for keeping the policies alive till completion of the work. 
 
17.     Inspection and Approval: 
 

All work embracing more than process shall be subject to examination and approval 
at each stage thereof and the Contractor shall give due notice to the Engineer- in-
Charge or his authorized representative when each stage is ready. The Engineer- in-
Charge or his representative shall have powers at any time to inspect and examine any 
part of the Works and the contractor shall give such facilities as may be required for 
such inspection and examination. 
 

18.      Liquidated Damages for Delay 
 

 Time is essence of the contract.  In case the CONTRACTOR fails to complete the 
whole work within the stipulated period, and clear the site he shall be liable to pay 
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract 
per week and or part thereof of the delay subject to a maximum of 10% (ten percent 
only) of the value of the contract. The amount of Compensation may be adjusted or 
set-off against any sum payable to the Contractor under this or any other contract with 
the Corporation.  

 

19.      Defect Liability Period 
 

                                 The Contractor shall be responsible to make good and remedy any defect in the  
                 work executed within defect liability period of one year which shall be reckoned    
                 from the date of completion of the works and handing over to the Corporation.     
   

20.      Instruction and Notices: 
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            20.1 Subject as otherwise provided in this contract, all notices to be given on behalf 
of the Corporation and all other actions to be taken on its behalf may be given or 
taken by the Engineer-in-Charge or any officer for the time being entrusted with 
the functions, duties and powers of the Engineer- in-Charge. 

 

            20.2 All instructions, notices and communications, etc., under the contract shall be  
given in writing and if sent by registered post to the last known place of abode 
or business of the Contractor shall be deemed to have been served on the date 
when in the ordinary course of post these would have been delivered to him. 

 

            20.3 Foreclosure of Contract in Full or in Part due to Abandonment or  
Reduction in Scope of Work. 

 

If at any time after acceptance of the tender the Corporation shall decide to 
abandon or reduce the scope of the works for any reason whatsoever and hence 
not require the whole or any part of the Works to be carried out the Engineer- in-
Charge shall give notice in writing to that effect to the Contractor and 
Contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived 
from the execution of the works in full but which he did not derive in 
conseque nce of the foreclosure of the whole or part of the works. 

[ 

            20.4 The Contractor shall be paid at Contract rates full amount for works executed at 
Site as certified by the Engineer-in-Charge. 

 
21.      Cancellation of Contract in Full or in Part: 
 

If the Contractor: 
 

a. At any time makes defaults in proceeding with the Works with due negligence and 
continues to do so even after a notice in writing of 7 days from the Engineer- in-
Charge; or 

 

b. Commits default in complying with any of the terms and conditions of Contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer-in-Charge; or 

 

c. Fails to complete the works or items of work on or before the date(s) of completion, 
and does not complete them within the period specified in a notice given in writing in 
that behalf by the Engineer-in-Charge; or 

 

d. Violates any of the terms and conditions stipulated in this agreement 
 
e.   Enters into a contract with the Corporation in connection with which commission has 
 been paid or agreed to be paid by him or to his knowledge, unless the particulars of 
 any such commission and the term of payment there have previously been disclosed 
 in writing to the Accepting Authority/ Engineer-in-charge; or 
 
f. Offers or gives or agrees to give to any person in Corporation's service or to any other 
 person on his behalf any gift or consideration of any kind as an inducement or reward 
 for doing or for bearing to do or having done any act in relation to the obtaining or 
 execution of this or any other contract for the Corporation; or 
 
g.  Being an individual or any of its partner (in case the Contractor is a partnership firm) 
 at any time is adjudged insolvent or have a receiving order  or order for administration 
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 of his estate made against him or shall take any proceedings for liquidation or 
 composition  (other than a voluntary liquidation for the purpose of amalgamation or 
 reconstruction) under any insolvency Act for the time being in force or make any 
 conveyance or assignment of his affective or composition or arrangement to benefit 
 of his creditors or purport to do, or if any application be made under any insolvency 
 Act for the time being in force for the sequestration of his estate of if a trust deed be 
 executed by him for benefit of his creditors; or  
 

h. Being a company, passes a resolution or the Court makes an order for liquidation of 
its affairs, or a receiver or manager on behalf of the debenture holders is appointed or 
circumstances shall arise which entitle the Court or debenture holders to appoint a 
receiver or manager; or 

 
i. Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour 
 with materials  not be incorporated in the work shall not be deemed to be subletting) 
 or attempts to assign, transfer or sublet the entire works or any portion thereof without 
 the prior written approval of the Accepting Authority.  
 
The Competent Authority may, without prejudice to any other right or remedy which shall 
have accrued or shall accrue thereafter to the Corporation by written notice cancel the 
contract as a whole or in part as it may deem appropriate and execute the work at the risk and 
cost of the conractor after giving a written notice. 
 
22.      Liability for Damage, Defects or Imperfections and Rectification thereof: 

 

If the Contractor or his workmen or employees shall injure or destroy any part of the 
building in which they may be working or any building, road, fence, etc. contiguous 
to the premises on which the work or any part of it is being executed, or if any 
damage shall happen to the work while in progress the Contractor shall upon receipt 
of a notice in writing in that behalf make the same good at his own expense. If it shall 
appear to the Engineer-in-charge or his Representative at any time during construction 
or re-construction or prior to the expiration of the expiration of Defects Liability 
Period, that any work has been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the Contractor are of sub-
standard quality shall, upon receipt of a notice in writing in that behalf from the 
Engineer- in-charge, forthwith rectify or remove and reconstruct the work so specified 
in whole or in part, as the case may require or as the case may be, and / or remove the 
materials or articles at his own expense, notwithstanding that same may have been 
inadvertently passed, certified and paid for and in the event of his notice aforesaid, the 
Engineer- in-charge may rectify or remove and re-execute the work and / or remove 
and replace with others the materials or articles complained of, as the case may be, by 
other means at the risk and expense of the Contractor.    
 

22.1  In case of repairs and maintenance works, splashes and dropping from white 
washing, painting, etc. shall be removed and surfaces cleaned simultaneously with 
completion of these items of work in individual rooms, cabins  or premises, etc. where 
the work is done, without waiting for completion of all other items of work in the 
contract.  In case the Contractor fails to comply with the requirements of this 
condition, the Engineer- in-Charge shall have the right to get the work done by other 
means at the cost of the Contractor.  Before taking such actio n, however, the 
Engineer- in-Charge shall give three days notice in writing to the Contractor. 
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23.      Urgent Works: 
 

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall 
be final and binding) becomes necessary and Contractor is unable or unwilling at once 
to carry it out, the Engineer- in-Charge may by his own or other workpeople carry it 
out, as he may consider necessary.  If the urgent work shall be such as the Contractor 
is liable under the contract to carry out at his exp enses, the expenses incurred on it by 
the Corporation shall be recoverable from the Contractor and be adjusted or set off 
against any sum payable to him. 

 

24.      VALUATION AND PAYMENT: 
            
24.1 The Engineer- in-Charge shall accept as otherwise sta ted ascertain and determine by 

measurement the value in accordance with the contract work done in accordance 
therewith. 

  
24.2 All items having a financial value shall be entered in Measurement Book, etc. 

prescribed by the Corporation so that a complete record is obtained of all work 
performed under the contract. 

 

24.3 Payments against running bills may be released subject to value of work executed and  
measured being not less than Rs.4.00 lac. 

 

24.4 Payment will be made on actual measurement as carried out at the site.  The quantities 
given in the schedule of quantities are only approximate and contractor will have to 
carry out the work as per the increased/decreased quantity of work as per the 
directions of Engineer-in-Charge, for which no extra claim over and above the tender 
rate will be considered.  For releasing the payment upto accepted tender amount the 
General Manager (Works) is the approving authority.  

            No escalation will be paid even in extended period, if any. 
24.5 The Contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for measurements. In regard to measurement, 
variation; the decision taken by the Engineer-in-charge shall be final.            

24.6     All measurements shall be taken jointly by the Engineer- in-charge or his authorized  
representative and by the contractor or his authorized representative from time to time 
during the progress of the work and such measurements shall be signed and dated by 
the Engineer- in-charge and the parties. If the Contractor objects to any of the 
measurements recorded on behalf of the Corporation a note to that effect shall be 
made in the Measurement Book against the item object to and such note shall be 
signed and dated by all the parties engaged in taking the measurement.  The decision 
of the Competent Authority on any such dispute or difference or interpretation shall 
be final and binding on both the parties and shall be beyond the scope of the 
settlement of disputes of Arbitration in respect of all contract items, substituted items, 
extra items and deviations. 

 

24.7. All statutory deductions as applicable like TDS, sales tax/VAT shall be made from the 
due payment of the contractor. 

 
25.      Methods of Measurement: 
 

Except where any general or detailed description of the work in Quantities expressly 
shows to the contrary, Schedule of Quantities shall be deemed to have been prepared 
and measurements shall be taken in accordance with the procedure set forth in the 
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Schedule of Rates / Specification notwithstanding any provision in the relevant 
Standard Method of Measurement or any general or local custom.   

 

 

26.      Income Tax/WCT/VAT 
 

26.1 Income tax including surcharge if any, at the prevailing rate shall be deducted from 
the Contractor’s bills as per the provision of Income Tax Act. 

 

26.2 The Contractor shall ascertain from the concerned commercial tax department 
regarding the applicability of Works Contract Tax / VAT/TIN.  Necessary deductions 
will be made from the contractor’s bill as applicable.  

    
27.      Carrying out part work at risk & cost of contractor 

 

The Engineer- in-charge without prejudice to any other right or remedy against the 
contractor which have either accrued or accrue thereafter to the Corporation, by a 
notice in writing to  take the part work/ part incomplete work of any item(s) out of his 
hands and shall have powers to: 
 

(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or 

(b) Carry out the part work/ part incomplete work of any item(s) at the risk 
and cost of the contractor. 

 

Any excess expenditure incurred or to be incurred by the Corporation in completing 
the part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by the Corporation as aforesaid without prejudice to any 
other right or remedy available to Corporation in law or as per agreement be 
recovered from any money due to the contractor on any account, and if such money is                     
insufficient, the contractor shall be called upon in writing and shall be liable to pay 
the same within 30 days. 
 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-charge shall have the right to sell any or all of the contractors’ unused 
materials, constructional plant, implements, temporary building at site etc. and adjust 
the proceeds of sale thereof towards the dues recoverable from the contractor under 
the contract and if thereafter there remains any balance outstanding, it shall be 
recovered in accordance with the provision of the contract. 

 

In the event of above course being adopted by the Engineer- in-charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured materials or entered into any engagements or made any 
advance on any account or with a view to the execution of the work or the 
performance of the contract. 

 

28.      ARBITRATION AND LAWS 
 

Arbitration: 
Except where otherwise provided for in the contract all questions and disputes relating 
to the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used onto work or as to 
any other question, claim right matter or thing whatsoever in any way arising out of or 
relating to the contract, designs drawings, specifications, estimates, instructions, 
orders and these conditions or otherwise concerning the works, or the execution or 
failure to execute the same whether arising during the progress of the work or after 
the completion or abandonment thereof shall be referred to the sole arbitration of the 
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Chairman-cum-Managing Director of the  National Small Industries Corporation  Ltd. 
and if the Chairman-cum-Managing Directo r is unable or unwilling to act, to the sole 
arbitration of some other person appointed by the Chairman cum Managing Director, 
National Small Industries Corporation  Ltd. willing to act as such arbitrator.  There 
will be no objection if the arbitrator so appointed is an employee of the National 
Small Industries Corporation Ltd.  and that he had to deal with the matters to which 
the contract relates and that in the course of his duties as such he had expressed views 
on all or any of the matters in dispute or difference.  The arbitrator to whom the 
matter is originally referred being transferred or vacating his office or being unable to 
act for any reason as aforesaid at the time of such transfer, vacation of office or 
inability to act., Chairman and Managing Director, National Small Industries 
Corporation Ltd. shall appoint another person to act, as arbitrator in accordance with 
the terms of the Contract.  It is also a term of this contract that no person other than a 
person appointed by C.M.D, National Small Industries Corporation Ltd., as aforesaid 
shall act as arbitrator and if for any reason, that is not possible, the matter is not to be 
referred to arbitration at all. 

 

Subject as aforesaid the provision of the Indian Arbitration and Reconciliation Act, 
1996, or any statutory modification or re-enactment thereof and the rules made there 
under and for the time being in force shall apply to the arbitration proceeding under 
this clause. 

 

It is a term of the contract that the party invoking arbitration shall specify the dispute 
or disputes to be referred to arbitration under this clause together with the amount or 
amounts claimed in respect of each such dispute. 

 

The arbitrators may from time to time with consent of the  parties enlarge the time, for 
making and publishing the award. 

 

The work under the contract shall, if reasonably possible continue during the 
arbitration proceedings and so payment due to payable to the Contractor shall be 
withheld on account of such proceedings. 

 

The Arbitrator shall be deemed to  have entered on the reference on the date he issued 
notice to both parties fixing the date of the first hearing.  The Arbitrator shall give a 
separate award in respect of each dispute of difference referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in sole 
discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this 
contract. 

 

The cost of arbitration shall be borne by the parties to the dispute, as may be decided 
by the arbitrator(s). 

 
The Indian Laws shall govern this contract for the time being in force.  The courts at 
Delhi only shall have the jurisdiction. 

 
            
 
 
SIGNATURE OF THE CONTRACTOR                                  General Manager (Works) 
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FORM OF TENDER 
 
To 
 
General Manager (Works), 
The National Small Industries Corporation Ltd., 
NSIC Bhawan, Okhla Industrial Estate, 
New Delhi – 110 020 
 
 
I/We have read and examined the following documents relating to…………………………… 
………………………………. ………………………………………………………………… 
 
 

(Name of the Work) 
 

a). Notice inviting tender. 
 

b). Instructions to Tenderers 
 

c). Technical Specifications 
 

d). General Conditions of Contract including Contractors, Labour Regulations, Model 
Rules for Labour Welfare and Safety Code appended to these conditions together 
with the amendments thereto if any.  

 
e). Special Conditions of contracts if any.  

 
f). Bill of Quantities 
 

 
 I/We hereby tender for execution of the works referred to in the aforesaid 
documents upon the terms and conditions contained or referred to therein and in accordance 
in all respects with the specifications, designs, drawings and other relevant details at the rates 
contained in Schedule and within the period(s) of completion as stipulated in Appendix. 
 
 In consideration of I/We being invited to tender, I/We agree to keep the tender 
open for acceptance for 120 days from the due date of submission thereof and not to make 
any modifications in its terms and conditions which are not acceptable to the Corporation. 
 
 A sum of Rs 17,000/- is hereby forwarded as Earnest Money Deposit in the form 
of Demand Draft in favour of “The National Small Industries Corporation Ltd.” payable at 
New Delhi .  If I/We fail to keep the tender open as aforesaid of make any modifications in 
the terms and conditions of the tender which are not acceptable to the Corporation, I/We 
agree that the Corporation shall without prejudice to any other right or remedy, be at liberty 
to forfeit the said earnest money absolutely.  Should this tender be accepted, I /We agree to 
abide by & fulfill all the terms conditions of aforesaid document 
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 If after the tender is accepted, I/we fail to commence the execution of the work 
as provided in the conditions,  I/We agree that Corporation shall without prejudice to any 
other right or remedy is at liberty to forfeit the said earnest money absolutely. 
 
 
 
 
             Signature of tenderer………………………                          
Duly authorized to sign the tender on behalf  of the (in block capitals)…………………… 
 
 
……………………………… 
 
Dated……………………… 
Witness…………………… 
Date………………………. 
Address…………………… 
…………………………… 
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APPENDIX 
 

 
1.    Competent Authority                                        C.M.D., NSIC or his 
         Authorised executives 
 
2.   Earnest money/Security deposit 
 
      a) Estimated cost of the Works                            Rs. 8.34   Lac 
 
      b) Earnest money                  Rs  17,000/- in the form of 
         DD  /Pay order in favour     
                                                                                                    of The National Small 
         Industries Corporation 
         Ltd. Payable at New  
         Delhi 
      
      c) Security Deposit       10% of the contract value.  
 
  
3. a) Deviation limit for items of work      
 

        Deviation limit beyond which clauses       Plus:   30% 
        10.2 & 10.3 shall apply for the work.      Minus : No limit 
        
 
3. b)  Deviation limit beyond which clauses 10.2   Plus:  100% 
          & 10.3 shall apply for the foundation work.   Minus : No limit 
 

 
4.        Time allowed for execution of work    30 days    
  
 
5.        Authority competent to decide if                          CMD, NSIC or his                     
           “any other cause” of delay is beyond                                     Authorised representative 
            Contractor's control 
    
6. Liquidated Damaged   0.5% (one half of one  
          percent) per week subject  

  to a Maximum 10% value 
of the contract 

 
7.   Approving Authority for releasing the payment             General Manager (Works),  
      Up to the accepted tender cost.                NSIC    Ltd , New Delhi 
                                                                                                                  
   
8.   Defect Liability Period               12 months from the date  
         of  Completion of work. 
 
9.   Authority competent to reduce                     CMD NSIC or his  
     Compensation                                 authorized executive. 
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SPECIAL CONDITIONS 
 

1. During working at site, some restrictions may be imposed by Engineer- in-
Charge/Security staff of Corporation or Local Authorities regarding safety and 
security etc., the contractor shall be bound to follow all such restrictions/instruction & 
nothing extra shall be payable on this account. 

 

2. No compensation shall be payable to the contractor for any damage caused by rains 
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities 
during the execution of work.  He shall make good all such damages at his own cost; 
and no claim on this account will be entertained. 

 

3. This Schedule of Quantities, however, is not a guarantee and is merely given as a 
rough guide and if the actual work costs less, tenderer will have no claim on that 
account. 

 

4. The tender shall be based on general conditions of Contract and tenderers are required 
to quote their own rates against each item in schedule of quantities, which is enclosed.  
All rates shall remain firm for the contract period/extended contract period. 

 

5. If the contractor fails to proceed with the work within the stipulated time as specified 
from the date of issue of letter of intent/letter of award, the Corporation shall forfeit 
the earnest money deposited by him along with the tender. 

 
6.       All the works are to be carried out in accordance with latest CPWD/ IS Specifications/         

as per standards of Indian Electricity Rules, as applicable and as per the directions of 
Engineer- in-charge.  

 
7.        COST OF TESTS 

  

The contractor is bound to carry out the  tests as per the CPWD/ IS guidelines/ 
standards of Indian Electricity Rules for ascertaining the quality of the works 
executed/ materials used as and when directed by the Engineer-in-charge. The cost of 
preparing samples and carrying out tests for quality of material or workmanship will 
be borne by the contractor except for such exclusions as are specifically mentioned in 
the specifications laid down in the contract. The cost of all test carried out in 
Laboratories as directed by the Engineer- in-charge will be borne by the contractor. 

 
8.      DRAWING AND SPECIFICATIONS 

A copy of tender documents and all relevant drawings and specifications shall be 
obtained by the contractor and kept at site for reference. 
 

9.    LIST OF APPROVED MAKES OF MATERIALS AND MAN UFACTURERS 
FOR THE WORKING 

 

S. 
No. 

Brief Description of Item Name of Approved Makes 

1 HT Power Cable FINOLEX/NATIONAL/KALINGA/ HAVELLS/  
UNIVERSAL 

2 Heat shrinkable Jointing 
Kit 

RPG RAYCHEM, VENUS, M-SEAL, M-TECH 
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Notes: 
 

9.1 The Engineer-In-Charge reserves the right to have any or all random samples of 
materials checked/ tested by an approved test house. Contractor will bear all such 
test fees and liaison works. 

9.2 Manufacturing test certificates and/ or / invoice for all materials shall be handed 
over to site engineer on demand. 

9.3 All materials specified in these specifications and conditions of contract must 
conform to all above brand names and be of First quality, ISI mark wherever 
available. Out of the approved makes of materials mentioned above, the make of 
materials to be used on work shall be as decided by the Engineer-In-Charge. 

9.4 Samples of all materials to be used must be submitted and got approved before 
procurement and the Corporation reserves the right to select any of the brand 
name specified herein for use. 

9.5 In respect of materials for approved makes are not specified above, these will be 
of makes to be decided by the Engineer-In-Charge and as per samples got 
approved before procurement. 

                                                                              
10. The contractor should make all arrangements at his own cost for bailing out / pumping 

out water accumulated at the Project Site from sub -soil/ surface run-off so as to keep 
the project site dry during the execution of the work. 
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SCHEDULE OF QUANTITIES 
 

 
Total (In words) – Rupees ___________________________________________ __Only 
 
 
 

       General Manager (Works)                      
                            
SIGNATURE OF THE TENDERER    
 

S.No. Description of Item Unit Qty. Rate (Rs.)

In figures In words
1 metre 700

2 each 2

3 each 15

4 metre 500

5 sqm 6

6 cum 30

Total

Amount 
(Rs.)

Supplying and laying of one number XLPE 
insulated and PVC sheathed armoured 
Aluminium conductor earthed power cable of 
11 kV grade of size 3x185sq.mm. direct in 
ground including excavation, sand cushioning 
protective covering and refilling the trench etc. 
As required

Supplying and making indoor cable end 
termination with heat shrinkable jointing kit 
complete with all accessories including lugs 
suitable for 3x185 sq.mm., XLPE aluminium 
conductor earthed HT  power cable of 11 KV 
grade as required

Supplying and fixing cable route marker with 10 
cm x 10 cm x 5 mm thick GI plate with 
insciption thereon, bolted/ welded to 35 mm x 
35 mm x 6mm angle iron, 60 cm long and 
fixing the same in ground as required

Dismantling and taking out 3x185 sq.mm 
armoured HT power cable including excavation 
and refilling trenches after taking out the cable, 
manually including rolling the cable on drum 
(roll block) and placing the same within NSIC 
Complex as per directions of Engineer-in-
charge

Dismantling bituminous road manually/ by 
mechanical means including stacking of 
serviceable material and disposal of 
unserviceable material within 50 metres lead as 
per direction of Engineer-in-charge

Demolishing cement concrete of 1:3:6 or richer 
mix manually/ by mechanical means including 
disposal of material within 50 metre lead as per 
direction of Engineer-in-charge
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