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M/s.  ----------------------------------------------------------------- 

 ----------------------------------------------------------------- 

Sub:-Civil  and Electrical work workshop building at NSIC Technical 

Services (NTSC), Okhla Industrial Estate, New Delhi -110020. 

Sir, 

            Tender documents in respect of the above mentioned works 
containing 26 pages as detailed on page 3 (Index) are forwarded herewith.  
Please note that tender is to be delivered in the office of the General 
Manager, NSIC Technical Services Centre, Okhla Industrial Estate, New 
Delhi -110020.on 04-12-2017 up to 3.00 P.M.  
 

The Tender should be signed on each page, dated and witnessed in all 
places provided for in the documents; all other papers should be initialed. 

The tender should be accompanied by Earnest Money Deposit in the form of 
demand draft as mentioned in Appendix. Tenders without earnest money 
deposit shall be summarily rejected. The tenders will be opened on 04-12-
2017 at 3.30 P.M.     

The person, signing the tender on behalf of company/firm or on behalf 
of another person shall attach with tender a certified copy of proper 
authority/power of attorney on a non-judicial stamp paper of requisite 
valueduly executed in his favour by such person, company/firm and must 
state specifically that he has authority to sign such tenders for and on behalf 
of such person or company/firm as the case may be, and in all matters 
pertaining to the contract including arbitration clause. 

 This letter shall form part of the “CONTRACT” and must be signed 
and returned along with the tender documents.    

 

 

     Yours faithfully 

Encl: 26 Pages        General Manager-NTSC ( Okhla) 

                                                               

 

Signature of the Contractor with stamp  

 

 

 



 

Tender notice for civil and electrical work at N Block at NSIC Technical Services (NTSC), 

Okhla Industrial Estate, New Delhi -110020. 

 Ref-NTSC/OK/ADMIN/08/ 17-18                                                             Date: 23-11-17   

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced 

Contractors. 

S. 

No. 

Name of the work Estimate
d cost 
Rs. 
(Lacs) 

EMD 

(Rs) 

Comp
letion 
Time 

 Issue of 
Blank 
Tender 
Document  

Last Date of 
Submission 

Tender 

1. 

 

Civil and Electrical Work.  3.00 10000/- 30 

days  

     From  
24-11-17  
      To 
04-12-17 

04-12-2017  

Upto 3.00 PM  

 

 
1  Blank tender documents (non-transferable) for above work shall be issued from 

24.11-17   to 04-12-17   on all working days from the address given below on 
payment of required tender fee of Rs. 500/-(Rupees Five hundred only) plus GST 
@18%,  (non-refundable) in form of NEFT in favour of NSIC Ltd A/c NTSC  ." 
payable at New Delhi. The intending tenderers can also download the complete 
tender document available on the web site www.nsic.co.in and submit the same 
along with tender fee, requisite earnest money deposit and supporting documents by 
the due date. The details of NEFT is as under: 

Name of the beneficary NSIC Ltd NTSC A/c 

Account No 0602002100009880 

Name of the Bank Punjab National Bank 

IFSC Code PUNB0060200 

 
2. Tenderers registered with Micro and Small Enterprises (MSEs) as defined in MSME 

Procurement Policy issued by  department of Micro, Small and Medium Enterprises 
or are registered with the Central Purchase Organization or the concerned Ministry or 
Department or Startups as recognized by Department of Industrial Policy and 
Promotion are exempted from the payment of earnest money deposit. However, 
tenderer seeking exemption for payment of earnest money deposit shall submit the 
proof of the same along with their technical bid.  

 
3. Intending tenderers should have valid registration with GSTN, PAN No. with concern 

authorities. The tender documents duly completed along with EMD in form of NEFT 
in favour of the NSIC Ltd A/c NTSCOkhla payable at New Delhi will be submitted at 
the office of the General Manager- NTSC, Okhla Industrial Estate, New Delhi 110020  
upto 3.00 PM  on   04-12-2017 . Thebank  details as stated aboveTechnical bid of 
the parties shall be opened on the same day (i.e. due date of submission) at 3.30 
PM. The tender without EMD and supporting documents shall be summarily rejected. 
The Financial Bid will be opened on 05.12.17 at 16.00hrs 

4. NSIC reserves the right to reject any or all the tenders without assigning any reason 
thereof and also not bound to accept lowest tender. Tenders in whom any of the 
prescribed conditions are not fulfilled or found incomplete in any respect are liable to 
be rejected. 

5. Canvassing whether directly or indirectly in connection with tender is strictly 
Prohibited and the tender submitted by the contractors who resort      canvassing will 
be liable to be rejected.   

6. The bid submitted by the parties shall be opened on the same day i.e last date of 
submission at 3.30 PM in the presence of tenderers who wish to be present.  

 
 

                                  General Manager-NTSC (Okhla)   
           New Delhi -110020  
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Ref-NTSC/OK/ADMIN/08/17-18                                             Date: 23-11-17   
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INSTRUCTIONS TO TENDERERS 

 
1.0 GENERAL  

 
Tenderers are advised to acquaint themselves fully with the description of 
work, scope of services, time schedule and terms and conditions including all 
the provisions of the tender document before framing up their tender. 
 

2.0 SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its surroundings 
and satisfy themselves before submitting their tenders as to nature of work, 
site conditions, means of access to the site etc.  Non-familiarity with the site 
conditions will not be considered a reason either for extra claims or for not 
carrying out the work in strict conformity with the specifications.  For site visit 
and any clarification / information/ assistance, the intending tenderers may 
contact Manager (Admn), NTSC, Okhla, New Delhi -110020. 
 

3.0 SUBMISSION OF TENDER 
 

a) The expression “Tender Notice” referred to in the Tender Documents 
shall be deemed to include any Notice / Letter Inviting Tender with 
respect to the work forming the subject matter of the documents and 
vice-versa. 

 
b) The tender complete in all respects shall be submitted along with 

Earnest Money as stipulated in the Notice / Letter Inviting Tender 
ONLY.  Tenders without Earnest Money Deposit will be out rightly 
rejected. 

 
Tenders shall be submitted in two separate sealed envelopes Super 
scribing as following: - 

 

ENVELOPE – I   (TECHNICAL BID) 

 

Name of work : Civil and Electrical Work at N Blockat  NTSCOkhla, 
New   Delhi110020   

 

Tender no.   : 

Due date & time of opening  : 

Addressed to    :     General Manager, 

NSIC-Technical Service Centre, Okhla    
Industrial Estate  New Delhi – 110020. 

From:  

Name & Address of the tenderer 

Envelope II                                         (Price BID 

This envelope shall contain the following: -  

 EMD should be in the form of Demand Draft drawn on a 
scheduled/nationalized bank in favour of ‘‘NSIC Ltd. A/c NTSC” payable 
at New Delhi .Cheque will not be accepted. 



  

 Valid registration certificate with GSTN, PAN No. with concern 
authorities 

 
 Partnership Deed in case of partnership firm and Articles of Association 

in case of limited Company. 
 Power of Attorney in favour of person who has signed the tender 

documents. In case of company, the authority to sign the tender is to be 
given under Board resolution. 

 
 

NOTE: Envelope shall contain all the documents related to eligibility criteria, 
earnest money deposit, terms-conditions of tender documents etc. and   also  
contain only price bid  to be charged by the tenderers for execution of the 
work,.   It may be noted that no conditions i.e. deviations / assumptions / 
stipulations / clarifications / comments / any other request whatsoever. 
Conditional offers will be rejected. 

4.0 QUALIFYING CRITERIA  

`Tenderers having following valid documents will be technically qualified and 
considered for opening of their price bid.  Technically qualified parties have 
no right to claim for award of the work.  Corporation reserves the right to 
cancel or award the work to any party/tenderers. 

. 
i) Valid GSTN, PAN No registration certificate with concern authorities 

 
5. ABNORMAL RATES 

 
The tenderer is expected to quote rate for each item after careful analysis of 
costs involved for the performance of the complete item considering technical 
specifications and conditions of contract.  This will avoid a loss of profit or 
gain in case of curtailment or change of specifications for any item.  If it is 
noticed that the unit rates quoted by the Tenderer for any items are usually 
high or unusually low, it will be sufficient cause for rejection of the tender 
unless the Corporation is convinced about the reasonableness of the unit 
rates on scrutiny of the analysis for such unit rate to be furnished by the 
tenderer on demand.  Notwithstanding anything there in stated, the rates 
once accepted by the Corporation shall be final and shall not be subject to 
any change either on account of un-workability of unit rates or on any other 
ground whatsoever. 

 
6. DEVIATIONS TO TENDER CLAUSES 
 

Tenderers are advised to submit the tender strictly based on the terms and 
conditions and specification contained in the Tender Documents and not to 
stipulate any deviations.  Conditional tenders are liable to be rejected. 
 

 
7. VALIDITY OF OFFER 
 

Tender submitted by tenderers shall remain valid for acceptance for a 
minimum period of 120 days from the date of opening of the tenders. The 
tenderers shall not be entitled during the said period of 120 days, to revoke or 
cancel their Tender or to vary the Tender given or any term thereof, without 
the consent in writing of the Owner.  In case of tenderers revoking or 



canceling their tenders or varying any terms in regard thereof without the 
consent of owner in writing, Corporation shall forfeit Earnest money paid by 
them along with their tender without giving any notice. 
 

8. AWARD OF WORK  
 

Corporation reserves the right to split the job into two or more parts and to 
award the work to separate agencies/contractors.  Work shall be awarded to 
the lowest bidder, subject to the work experience and fulfillment of other 
terms & conditions and specifications 

 
9. ACCEPTANCE / REJECTION OF TENDER 
 

i). Corporation does not bind itself to accept the lowest tender. 
ii). Corporation also reserves the right to accept or reject any tender in 

part or full without assigning any reason whatsoever. 
iii). Corporation also reserves the absolute right to reject any or all the 

tenders at any time solely based on the past unsatisfactory 
performance by the bidder(s) the opinion/decision of NSIC regarding 
the same shall be final and conclusive. 

 
10. CORRECTIONS; 
 

No corrections or overwriting will be entertained in schedule of rates by using 
correcting fluid.  All correction in the schedule of rate should be initialed.  

 
11. FIRM RATES 

The rates quoted by bidder shall remain firm till completion of all works even 
during the extended period, if any, on any account whatsoever.   It may be 
noted that no deviation on this account will be acceptable and offer not 
containing firm price shall not be considered. 
 

12. It will be obligatory on the part of the tenderer to sign the tender documents 
for all the components & parts.  After the work is awarded, he will have to 
enter into an agreement on proforma to be provided by the Corporation for 
work awarded, on a non-judicial stamp paper of requisite value at his own 
cost within ten days from date of receipt of acceptance order or before the 
work is undertaken. 

 
13. Any addendum/ corrigendum issued shall form a part of the tender document. 

There will not be any press notification on amendment/ corrigendum. The 
purchasers of the tender document/ the prospective tenderers are required to 
visit NSIC website and CPP Portal for all such amendments/ corrigenda to 
NIT as well as the tender document. 
 

14. The tender should have minimum of 5 years’ experience in this filed and 
should affix the necessary documents 

 
 
 

                                                                                              General Manager   
                 NSIC-TSC,  Okhla,  

    New Delhi       



GENERAL CONDITIONS OF CONTRACT 
  
1. Where the context so requires, words importing the singular only also include the 

plural and vice versa. 
 
2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A 

Government of India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New 
Delhi – 110020 and shall include their legal representatives, successors and 
permitted assigns.  

 
3. Definition 
 

a) The ‘Contract’ means and includes the documents forming the tender and 
acceptance thereof together with the documents referred to therein 
including the conditions, the specifications, designs, drawing and 
instructions issued from time to time by the ‘Engineer-in-charge’ the 
formal agreement executed between the Corporation and the Contractor, 
and all these documents taken together shall be complementary to one 
another. 

 
b) The ‘Site’ shall mean the land and / or other places on, into or through 

which work is to be executed under the contract or any adjacent land, 
path or street which may be allotted or used for the purpose of carrying 
out the contract.  

 
c) The ‘Contractor’ shall mean the individual or firm or company, whether 

corporate or not, undertaking the works and shall include the legal 
personal representative or such individual or the persons composing such 
firm or company and the permitted assignee of such individual or firm or 
company. 

 
d) The ‘Competent Authority’ means the Chairman cum Managing Director 

of the Corporation and his successors. 
 

e) The Engineer-in-charge means the Technical Officer of the Corporation, 
as the case may be who shall supervise and be the In-charge of the 
works. 

 
f) The   General Manager  means the officer who holds the charge of that 

post in the Corporation at NSIC-TSC , Okhla, New Delhi  during the 
currency of this agreement, to act on behalf of the Chairman of the NSIC 
Ltd. 

 
g) ‘IS Specification’ means the Specification of latest edition with 

amendments, if any, up to time of receipt of tender by Corporation issued 
by the Bureau of Indian Standards as referred to in the specifications and 
/ or work orders. 

 
h) The ‘Contract Sum’ means the sum agreed, or the sum calculated in 

accordance with the prices accepted by the NSIC in the tender and / or 
the contract / negotiated rates payable on completion of the works. 

 
i) The ‘Final Sum’ means the amount payable under the Contract by the 

Corporation to the Contractor for the full and entire execution and 
completion of works, in time. 

 



j) The ‘Date of Completion’ is the date / date(s) for completion of the whole 
works, set out in the tender documents, or any subsequently amended by 
the Corporation. 

k) A ‘Week’ means seven days without regard to the number of hours 
worked or not worked in any day in a week. 

 
l) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s 

employees) and civil commotion (in so far as both these are uninsurable ) 
war (whether declared or not), invasion act of foreign enemies, hostilities 
civil war, rebellion, revolution, insurrection military or usurped power, Acts 
of God, such as earthquake, lightening, unprecedented floods and other 
causes over which the contractor has no control and accepted as such by 
the Chief Competent Authority or causes solely due to use or occupation 
by the ‘Corporation’ of the part of works in respect of which a certificate of 
completion has been issued. 

 
m) ‘Urgent works’ shall mean any urgent measures which in the opinion of 

the Engineer-in-charge, become necessary during the progress of the 
work to obviate any risk or accident or failure or which become necessary 
for security. 

 
n) The ‘Works’ shall mean the works to be executed in accordance with the 

contract or part(s) thereof as the case may be and shall include all extra 
or additional, altered or instituted works or temporary and urgent works as 
required for performance of the contract. 

 
4. Works to be carried out: 
 

The work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all labour, materials, tools, plant, 
equipment and transport which may be required in preparation of and for and 
in the full and entire execution and completion of the works.  The descriptions 
given in the Schedule of Quantities shall, unless otherwise stated, be held, to 
include wastage on materials, carriage and cartage, carrying in return of 
empties hoisting, setting, fitting and fixing in position and all other labour 
necessary in and for the full and entire execution and completion as aforesaid 
in accordance with good practice and recognized principles. 

 
5. Inspection of Site: 
 

The Contractor shall inspect and examine the Site and its surrounding and 
shall satisfy himself before submitting his tender as to the nature of the 
ground and subsoil (so far as is practicable), the form and nature of the Site, 
the quantities and nature of works and material necessary for the completion 
of the Works and the means of access to the Site, the accommodation he 
may require and in general shall himself obtain all necessary information as 
to risks, contingencies and other circumstances which may influence or affect 
this tender.  No extra charges consequent on any misunderstanding or 
otherwise shall be allowed. 
 

6. Sufficiency of Tender: 
 

The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of the rates 
and prices quoted in the Schedule of Quantities, which except as otherwise 
provided, cover all his obligations under the contract and all matters and 
things necessary for the proper completion and maintenance of the Works. 



 
7. Discrepancies and Adjustment of Errors: 
 

The several documents forming the contract are to be taken as mutually 
explanatory of one another: 
 

7.1(A) In the case of discrepancy between Schedules of quantities, Specifications 
and / or the Drawings, the following order of preference shall be observed. 
 

a) Description in Schedule of Quantities. 
 
b) Particular Specification and Special Conditions, if any. 

      
c) General Specifications. 

 
7.1(B)  If there are varying or conflicting provisions made in any one documents 

forming part of the Contract, the Accepting Authority shall be the deciding 
authority with regard to the intention of the document. 
 

7.2 Any error in description, quantity or rate in Schedule of Quantities or any 
omission there from shall not vitiate the Contract or release the Contractor 
from the execution of the whole or any part of the Works comprised therein 
according to drawings and specifications or from any of his obligations under 
the Contract. 

 
7.3.1 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be 

dealt with in accordance with the following rules: - 
 

a) Since this is an Item Rate Tender, only rates quoted shall be considered. 
Any tender containing percentage below/ above the rates is liable to be 
rejected. 

b) Rates quoted by the tenderer in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and 
words. However, if a discrepancy is found, the rates which correspond 
with the amount worked out by the tenderer shall be taken as correct. 

c) Where the rates quoted by the tenderer in figures and words tally, but the 
amount is not worked out correctly, the rates quoted by the tenderer shall 
be taken as correct and not the amount. 

d) Where rate(s) of item(s) has been quoted in figures leaving the words 
blank or vice versa, but the amount is not worked out as per the rate(s) 
quoted, the rates quoted by the tenderer (either in figures or words) shall 
be taken as correct and not the amount. 

e) In the event no rate has been quoted for any item(s), leaving space both 
in figure(s), word(s) , and amount blank, it will be presumed that the 
contractor has included the cost of this/ these item(s) in other items and 
rate for such item(s) shall be considered as zero and work will be 
required to be executed accordingly. 
 

8. Security Deposit: 
Total security deposit shall be 10% of the accepted tender cost and shall be 
deposited by the contractor  in advance which will be refunded after one year 
i.e. expiry of the defect liability period after due certification of Engineer-in- 
Charge 

 
 8.1 No interest shall be payable to the contractor against the Security Deposit 

furnished / recovered from the contractor, by the Corporation. 
 



9. Deviations/Variations Extent & Pricing: 
 
9.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions; 

from additions to, or substitutions for the original specification, drawings, 
designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and (ii) to omit a part of the works in case of 
non-availability  of a portion of the Site or for any other reasons, and the 
Contractor shall be bound to carry out the Works in accordance with any 
instructions given to him in writing signed by The Engineer-in-Charge and 
such alterations, omissions, additions or substitutions shall form part of the 
Contract as if originally provided therein and any altered, additional or 
substituted work which the  contractor may be carried out on the same 
conditions in all respects including price on which he agreed to do the main 
work.  Any alterations, omissions additions or substitutions ordered by the 
Engineer-In-Charge which in the opinion of the contractor changes the 
original nature of the Contract, he shall carry it out and the rates for such 
additional, altered or substituted work shall be determined by the Engineer-in-
Charge as per clause 10 (i) to (iii) of the tender document. 

 
9.2.1 The time of completion of the works shall in the event of any deviations 

resulting in additional cost over the Contract Sum being ordered be extended 
as follows if requested by the Contractor.  

 
a) In the proportion which the additional cost of the altered additional or 

substituted work, bears to the original Contract sum; plus.  
   

b) 25% of the time calculated in (a) above or such further additional time 
as may be considered reasonable by the Engineer-in-Charge. 

  
10. Rates for Extra/Additional Items 
 

i) If the rate for additional, altered or substituted item of work is specified 
in the Schedule of Quantities the Contractor shall carry out the 
additional, altered or substituted item at the same rate. 

 
ii) If the rate for any altered, additional or substituted item of work is not 

specified in the schedule of Quantities the rate for that item shall be 
derived from the rate for the nearest similar item specified therein. 

 
iii) If the rate for any altered, additional or substituted item of work cannot 

be determined in the manner specified in sub-paras (i) and (iii) above, 
the contractor shall within 7 days of the receipt of the order to carry 
out the said work, inform the Engineer-in-Charge under advice to the 
Accepting Authority of the rate which he proposes to claim for such 
item of work, supported by analysis of the rate claimed, and the 
Engineer-in-Charge shall, within One month thereafter, after give due 
consideration to the rate claimed by the Contractor determine the rate 
on the basis of market rate(s).  In the event of the contractor failing to 
inform the Engineer-in-Charge within the stipulated period of time, the 
rate which he proposes to claim, the rate for such item shall be 
determined by the Engineer-in Charge on the basis of market rate(s) 
and shall be final. 

 
 
 
 



 
11. Suspension of Works: 
 

a) The contractor shall, on receipt of the order in writing of the Engineer-
in-Charge,  suspend the progress of the works or any part thereof for 
such time and in such manner as the Engineer-in-Charge may 
consider necessary for any of the following reasons: 

 
 i) On account of any default on part of the Contractor; or 
 

ii) For proper execution of the Works or part thereof for reasons 
other than the default of the Contractor; or 

 
iii) For safety of the works or part thereof.  The contractor shall, 

during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions 
given in that behalf by the Engineer-in-Charge. 

 
b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) 

above.  The Contractor shall be entitled to an extension of the time 
equal to the period of every such suspension plus 25%. 

 
 
12. Time and Extension for Delay: 
 

The time allowed for execution of the works as specified in the Appendix or 
the extended time as approved by NSIC in accordance with these conditions 
shall be the essence of the Contract.  The execution of the works shall 
commence from the 10th day after the date on which the Corporation issues 
written orders to commence the work or from the date of handing over of the 
site, which ever is earlier. If the Contractor commits default in commencing 
the execution of the work as aforesaid, Corporation shall without prejudice to 
any other right or remedy be at liberty to forfeit the earnest money absolutely. 
 

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge 
and the Contractor shall agree upon a Time and Progress Chart.  The Chart 
shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works.  It shall indicate the forecast 
of the dates of commencement and completion of various trades or sections 
of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time imposed 
in the Contract Documents. 

12.2   If the work be delayed by 
 

(a) Force majeure or 
 

(b) Abnormally bad weather or 
 

(c) Serious loss or damage by fire, or 
 

(d)  Civil commotion, local combination of workmen strike or lockout, 
affecting any of the trades employed on the work, or 

 
(e) Delay on the part of other contractors or tradesmen engaged by 

Corporation in executing work not forming part of the contract, or 
 



(f) Any other cause which, in the absolute discretion of the authority 
mentioned in Appendix is beyond the Contractor’s control; 

      
Then upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge but 
shall nevertheless use constantly his best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the Works. 

 
12.3   Request for extension of time, to be eligible for consideration, shall be made 

by the Contractor in writing within fourteen days of the happening of the event 
causing delay.  The Contractor may also if practicable, indicate in such as 
request the period for which extension is desired. 

 
12.4  If any such case the competent authority may give a fair and reasonable 

extension of time for completion of the work.  Such extension shall be 
communicated to the contractor by the Engineer-in-Charge and no 
compensation whatsoever for the extended period, if any shall be applicable/ 
payable. 

 
13. The Contractor shall arrange, at his own expense, all tools, plant and 

equipment hereafter referred to as (T & P) labour, P.O.L. & electricity 
required for execution of the work. 

 
14. FORCE MAJEURE 
 

Any delays in or failure of the performance of either party herein shall not 
constitute default hereunder or give rise to any claim for damages, if any, to 
the extent such delays or failure of performance is caused by occurrences 
such as Act of god or the public enemy; expropriation or confiscation of 
facilities by Government authorities, or in compliance with any order or 
request of any Governmental authorities or due acts of war,  
rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of 
all the workers of all the contractors. 

 
15.       MATERIALS  
 

1. All materials to be provided by the Contractor shall be in conformity with 
the specifications laid down in the contract and the Contractor shall, if 
requested by the Engineer-in-Charge, furnish proof to the satisfaction of 
Engineer-in-Charge in this regard. 

2. The contractor shall indemnify the Corporation, its representatives or 
employees against any action, claim or proceeding relating to 
infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties or other charges which may be 
payable in respect of any article or material or part thereof included in the 
Contract.  In the event of any claim being made or action being brought 
against the Corporation or any agent, servant or employee of the 
Corporation in respect of any such matters as aforesaid, the Contractor 
shall immediately be notified thereof. 

 
3. All charges on account of octroi, terminal or sales tax and other duties on 

material obtained for the Works from any source shall be borne by the 
Contractor. 

 



4. The Engineer-in-Charge shall be entitled to have tests carried out as 
specified as per relevant standard code of practice for any materials 
supplied by the Contractor even for those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of the 
Contractor and the Contractor shall provide at his expense all facilities 
which the Engineer-in-Charge may require for the purpose.  The cost of 
materials consumed in tests shall be borne by the Contractor. 

 
5. Stores and Materials required for the works, brought by the Contractor, 

shall be stored by the Contractor only at places approved by the 
Engineer-in-Charge.  Storage and safe custody of material shall be the 
responsibility of the contractor. 

 
i. Corporation’s officials concerned with the Contract shall be 

entitled at any time to inspect and examine any materials intended 
to be used in or on the works, either on the Site or at factory or 
workshop or other place(s) where such materials are assembled, 
fabricated or at any place(s) where these are lying or from where 
these are being procured and the contractor shall give such 
facilities as may be required for such inspection and examination. 

ii. All materials brought to the Site shall become and remain the 
property of the Corporation and shall not be removed off the Site 
without the prior written approval of Engineer-in-Charge of the 
Corporation.  But whenever the works are finally completed the 
Contractor shall, at his own expense forthwith, but with the prior 
approval form the Corporation, remove from the Site all surplus 
materials originally supplied by him and upon such removal the 
same shall revert in and become the property of the contractor.  
However before given any approval as aforesaid the corporation 
shall be entitled to recover or adjust any amount given as advance 
to the Contractor. 

 
16. Labour laws and payment of wages to be complied: 

The contractor shall comply the labour laws in force. No labour below the age of 
eighteen years shall be employed on the works. The tenderer should make their 
own arrangement for the assign of all labour trained in the particular field of work 
preferably local. 

 
The contractor shall obtain a valid license under the Contract Labour (R&A) 
Act,1970 and the Contract Labour (R&A) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license till completion 
of work. The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986. The contractor shall comply with the 
provisions of the Payments of wages act, 1936, Minimum wages Act, 1948, 
Employment liability Act, 1938, Workmen’s compensation act 1923, Industrial 
dispute Act, 1947, the factories act 1948, mate benefit act 1961 and any 
statutory amendments or re-amendments thereof for the time being in force.  

 
In respect of all laborers directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall his own 
expense arrange the safety provision as per safety code framed from time to 
time by statutory authorities and shall his own expense provide for all facilities in 
connection therewith. Incase, the contractor fails to make arrangement and 
provide necessary facilities as aforesaid he shall be responsible for  any 
compensation for each default and in addition the Engineer-In-Charge shall be at 



liberty to make arrangement and provide facilities as aforesaid and recover the 
costs incurred in that behalf from the contractor.     
      
The contractor shall be fully liable for compliance of EPF or ESI of the 
labours/workmen deployed by them for carrying out the work as per  prevailing 
Central or State government norms and the Corporation has nothing to do with 
the same. Corporation shall not be responsible for any liability/claims whatsoever 
in this regard. Further as and when demanded by the Corporation, the contractor 
shall submit the proof of deductions/ deposits of such liabilities of their labors/ 
workmen engaged in the work to the Corporation. In case of default, the 
Corporation may deduct the payments against these liabilities from the bills of 
the contractor or may stop the payment of the bill till such time until the 
compliance is proved by the contractor. 
 

17. Liquidated Damages for Delay 
 

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to 
complete the whole work within the stipulated period, and clear the site, he 
shall be liable to pay liquidated damages @ 0.5% (One Half of one percent 
only) of the value of contract per week and or part thereof of the delay 
subject to a maximum of 10% (ten percent only) of the value of the 
contract.  The parties agree that this is a genuine pre-estimate loss / 
damage which will be suffered on account of delay on the part of the 
Contractor and the said amount will be payable on demand without there 
being any proof of the actual loss of damages caused by such delay. 

 
17.2 The amount of Compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the 
Corporation. 

 
18. Defects Liability Period : 
 

The Contractor shall be responsible to make good and remedy at his own 
expense within defect liability period of one year from the date of 
completion of the work in all respect. 

 
19.     Contractor’s Liability and Insurance 
 

From commencement to completion of the works, the Contractor shall take full 
responsibility, care of and precautions to prevent loss or damage and to minimize 
loss or damage to the greatest extent possible and shall be liable for any 
damage or loss that may happen to the Works or any part thereof from any 
cause whatsoever (save and except the Excepted Risks) and shall at his own 
cost repair and make good the same so that, at completion, the works shall be in 
good order and conditions and in conformity in every respect with the 
requirements of the Contract and instructions of the Engineer-in-Charge. 
 

19.1. In the event of any loss or damage to the Works or any part thereof or to any 
material or articles at the Site from any of the Excepted Risks the following 
provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the site any debris and so much of the works as 
shall have been damaged. 

 
b. The Contractor shall, as may be directed in writing by the Engineer-in-

Charge, proceed with the completion of the works under and in 
accordance with the provisions and Conditions of the Contract, and 



 
19.2 Provided always that the Contractor shall not be entitled to payment under the 

above provisions in respect of so much loss or damage as has been occasioned 
by any failure on his part to perform his obligations under the Contract or not 
taking precautions to prevent loss or damage or minimize the amount of such 
loss or damage. 

19.3 The Contractor shall indemnify and keep indemnified the Corporation against all 
losses and claims for injuries or damage to any persons or any property 
whatsoever which may arise out of or in consequence of the construction and 
maintenance of works and against all claims, demands proceedings, damages 
costs, charges and expenses whatsoever in respect of or in relation thereto.  
Provided always that nothing herein contained shall be deemed to render the 
Contractor liable for or in respect of or to indemnify the Corporation against any 
compensation or damage caused by the Excepted Risks. 

 
19.4 Before commencing execution of the work, the Contractor shall, without in any 

way limiting his obligations and responsibilities under this condition, obtain and 
deposit with  the Corporation-Contractors “All Risk Policy” and “Third Party” 
Insurance policy. 

 
19.5 The Contractor shall at all times indemnify the Corporation against all claims, 

damages or compensation under the provisions of Payment of Wages Act, 1936, 
Minimum Wages Act. 1948, Employer’s Liability Act, 1938 the Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit 
Act.  1961 or any modifications thereof or any other law relating thereto and rules 
made thereunder from time to time. 

 
19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he 

has taken all the insurance polices referred to above and has paid the necessary 
premiums for keeping the policies alive till completion of the work. 

 
19.7. TDS shall be deducted from the due payment of the contractor. 
 
19.8 No claim for interest will be entertained by the corporation in respect of any 

balance payments or any deposits which may be held up with the corporation 
due to  any dispute between the corporation and contractor or in respect of 
any delay on the part of the corporation in making final payment or otherwise. 
 

19.9 The contractor shall ensure that no materials/wastes/plant, equipment’s etc. 
are dumped at the site. In case any of the above items are dumped the 
contractor shall clear the same from the site by or before completion of the 
work at his own cost or otherwise NSIC will carry out the work at the 
contractor’s risk and cost after 7 days notice. 
 

19.10 The contractor will have to make their own arrangement for facilitating 
movement of labour to work site and back. Facilities are to be provided to 
labourers as per statutory provision and the same shall not entail or attract 
any extra cost to NSIC.  

 
20. Safety Code:  

 
20.1 The Contractor shall at his own expense arrange for the safety provisions as 

appended to these conditions or as required by the Engineer-in-Charge, in 
respect of all labour directly or indirectly employed for performance of the 
works and shall provide all facilities in connection therewith.  In case the 
Contractor fails to make arrangements and provide necessary facilities as 



aforesaid the Engineer-in-Charge shall be entitled to do so and recover cost 
thereof from the Contractor. 

20.2 The contractor shall provide and maintain at his own expenses guards, 
fencing and matching when and where necessary or required by the 
Engineer-in-Charge for the protection of the works or for the safety and 
convenience of those employed on the works or the public. 

20.3 The corporation shall not be liable for any accident, injury or for any other 
mishap caused to him/them/their employees/agents and labour employed by 
the contractor and for any kind of damage during the execution of the 
contract or work done.  For any kind of such injury or loss caused to any 
person/persons mentioned herein above, the contractor shall be exclusively 
liable. 

 
21. Cancellation of Contract in Full or in Part: 
 
21.1 If the Contractor: 
 

a. At any time makes defaults in proceeding with the Works with due negligence 
and continues to do so even after a notice in writing of 7 days from the 
Engineer-in-Charge; or       
  

b. Commits default in complying with any of the terms and conditions of 
Contract and does not remedy it or take effective steps to remedy it within 7 
days after a notice in writing is given to him in that behalf by the Engineer-in-
Charge; or       

c. Fails to complete the works or items of work on or before the date(s) of 
completion, and does not complete them within the period specified in a notice 
given in writing in that behalf by the Engineer-in-Charge; or  

  
d. Enters into a contract with the Corporation in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, 
unless the particulars of any such commission and the term of payment there 
have previously been disclosed in writing to the Accepting Authority/Engineer-
in-Charge; or         

e. Offers or gives or agrees to give to any person in Corporation’s service or to 
any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or for bearing to do or having done any act in 
relation to the abstention or execution of this or any other Contract for the 
Corporation or         
  

f. Obtains a Contract with the Corporation as a result of ring tendering or other 
non-bonafide methods of competitive tendering; or 

     
g. Being an individual or any of its partner (in case of the Contractor is a 

partnership firm)at any time is adjudged insolvent or have a receiving order or 
order for administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary liquidation 
for the purpose of amalgamation or reconstruction) under any insolvency Act 
for the time being in force or make any conveyance or assignment of his 
affective or composition or arrangement of the benefit of his creditors or 
purport so to do, or if any application be make under any insolvency Act for 
the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors; or  
 

h. Being a company, passes a resolution or the Court makes an order for 
liquidation of its affairs, or a receiver or manager on behalf of the debenture 



holders is appointed or circumstances shall arise which entitle the Court or 
debenture holders to appoint a receiver or manager; or    

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of 
labour with materials not be incorporated in the work shall not be deemed to 
be subletting) or attempts or assign, transfer or sublet the entire works or any 
portion thereof without the prior written approval of the Accepting Authority. 

 
21.2 The Competent Authority may, without prejudice to any other right or remedy 

which shall have accrued or shall accrue thereafter to the Corporation by 
written notice cancel the contract as a whole or in part as it may deem 
appropriate. 

 
21.3 The Competent Authority shall on such cancellation, be entitled to: 

a. Take possession of the site and any materials, construction plant, 
implements, stores, etc., thereon; and/or 

b. Carry out the incomplete work by any means at the risk and cost of the 
Contractor.        
   

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall 
determine the quantum of amount, if any, recoverable from the Contractor for 
completion of Works or part of the works or in case the works or part of the 
works is not completed, the loss or damage suffered by the Corporation.  In 
determining the amount credit shall be given to the Contractor for the value of 
the work, if any, executed by him up to the time of cancellation, the value of 
contractors material taken over and incorporated in the work and use of tackle 
and machinery belonging to the Contractor.     
    

21.5 Any excess expenditure incurred or to be incurred by the Corporation in 
completing the Works or part of the Works or the excess loss or damages 
suffered or may be suffered by the Corporation as aforesaid after allowing 
such credit shall be recovered from any money due to the Contractor or any 
account, and if such money is not sufficient the Contractor shall be called 
upon in writing to pay the same within 30 days.    
  

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period 
of 30 days, the Engineer-in-Charge shall have the right to sell any or all of the 
Contractor’s unused materials, constructional plant, implements, temporary 
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction 
of any sums due form the Contractor under the contract and if thereafter 
there be any balance outstanding from the Contractor, it shall be recovered in 
accordance with the provisions of the Contract.      
       

21.7 Any sums in excess of the amounts due to the Corporation an unsold 
materials, constructional plant, etc. shall be returned to the Contractor, 
provided always that if cost or anticipated cost of the completion by the 
Corporation of the works or part of the works is less than the amount which 
the Contractor would have been paid had he completed the works on part of 
the works such benefit shall not accrue to the Contractor. 
 

22. Liability for Damage, Defects or Imperfections and Rectification thereof: 

22.1 If the Contractor or his workmen or employees shall injure or destroy any part 
of the building in which they may be working or any building, road, fence etc, 
continuous to the premises on which the work or any part of it is being 
executed, or if any damage shall happen to the work while in progress the 
Contractor shall upon receipt of a notice in writing in that behalf make the 



same good at his own expense.  If it shall appear to the Engineer-in-Charge 
or his Representative at any time during construction or re-construction or 
prior to the expiration of Defects Liability Period, that any work has been 
executed with unsound, imperfect or unskilled workmanship or that any 
materials or articles provided by the Contractor shall, upon receipt of a notice 
in writing in that behalf from the Engineer-in-Charge, forthwith rectify or 
remove and re-instruct the work so specified in whole or in part, as the case 
may require or as the case may be, and/or remove the materials or articles at 
his own expense, notwithstanding that same may have been inadvertently 
passed, certified and paid for and in the event of his notice aforesaid, the 
Engineer-in-Charge may rectify or remove and re-execute the work and/or 
remove and replace with others the materials or articles complained of  as 
the case may be, by other means at the risk and expense of the Contractor. 

 
22.2 In case of repairs and maintenance works, splashes and dropping from white 

washing, painting, etc. shall be removed and surfaces cleaned 
simultaneously with completion of these items of work in individual rooms, 
quarters or premises, etc. where the work is done, without waiting for 
completion of all other items of work in the contract.  In case the Contractor 
fails to comply with the requirements of this condition, the Engineer-in-
Charge shall have the right to get the work done by other means at the cost 
of the Contractor.  Before taking such action, however, the Engineer-in-
Charge shall give three days notice in writing to the Contractor.    

23. Urgent Works: 
 
 If any Urgent work (in respect whereof the decision of the Engineer-in-Charge 

shall be final and binding) becomes necessary and Contractor is unable or 
unwilling at once to carry it out, the Engineer-in-Charge may by his own or 
other workpeople carry it out, as he may consider necessary.  If the urgent 
work shall be such as the Contractor is liable under the contract to carry out 
at his expenses incurred on it by the Corporation shall be recoverable from 
the Contractor and be adjusted or set off against any sum payable to him. 

24. PAYMENTS: 
 
24.1 Payment shall be released as per the quantum of work executed in 

accordance to the instruction and drawings issued to the contractor. Any 
work executed by the contractor in violation to the tender specifications, 
drawings and direction of Engineer in charge shall constitute breach of 
agreement and shall not qualify for the measurement. The measurement 
shall be jointly recorded by the contractor and representative of NSIC.. All 
other statutory deductions and Security deposit as applicable shall be 
effected from each running bills. 
 

24.2 No escalation will be paid even in extended period, if any. 
 
24.3 All statutory deductions as applicable like TDS, and other taxes as 

applicable. shall be made from the due payment of the contractor.  
 
25. MOBILISATION ADVANCE: 

No mobilization advance whatsoever shall be paid for carrying out this work. 

 

 



26. ARBITRATION:- 

26.1 All questions  and  disputes relating to the meaning of the words, terms, 
specifications, operations, and instructions, mentioned in this contract and asto 
the quality of workmanship or performance of the contractor any other 
question, claim, right, matter, or thing whatsoever in any way arising out of or 
relating to the contract, specifications, operating instructions, orders or 
these conditions; or otherwise concerning the performance of the contract, the 
execution or failure to execute the same whether arising during the existence of 
the contract or after the termination of the contract, the same shall be referred to 
the sole arbitrator appointed by the Chairman-Cum-Managing Director  of the 
Corporation. 

 
26.2 The Arbitrator shall have power to call for such evidence by way of 

affidavits or otherwise as he thinks proper and it shall be the duty of the 
parties hereto to do or cause to be done, all such things as may be necessary 
toenable the Arbitrator to make the award without any delay. The Arbitrator 
shallgive a separate award in respect of each dispute or difference referred to 
him. 
 

The venue of arbitration shall be at  New Delhi. The Award of the Arbitrator shall be final, 
conclusive and binding on all parties to the contract. 

 
26.3 The law under the Arbitration and Conciliation Act, 1996 as amended by 

Arbitration and Conciliation (Amendment) Act 2015 shall be applicable to 
suchproceedings. 
 
The cost of arbitration shall be borne by the parties to the dispute, as may be 
decided by the arbitrator(s). 

                                                            
                                                          General Manager  

NSIC-TSC,   Okhla, 
New Delhi 

 

SIGNATURE OF THE CONTRACTOR  



FORM OF TENDER 

To 

The General Manager , 

NSIC-TSC, Okhla Industrial Estate,  
New Delhi110020 
 

I/We have read and examined the following documents relating 
to…………………………… 

………………………………  

  (Name of the Work) 

(a) Notice inviting tender. 
(b) Instructions to Tenderers 
(c) Technical Specifications 
(d) General Conditions of Contract including Contractors, Labour Regulations, Model 

Rules for Labour Welfare and Safety Code appended to these conditions 
together with the amendments thereto if any. 

(e) Special Conditions of contracts if any. 
(f) Bill of Quantities 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon 
the terms and conditions contained or referred to therein and in accordance in all respects 
with the specifications, designs, drawings and other relevant details at the rates contained in 
Schedule and within the period(s) of completion as stipulated in Appendix. 
 
In consideration of I/We being invited to tender, I/We agree to keep the tender open for 
acceptance for 120 days from the due date of submission thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Corporation. 
A sum of Rs 10000/- is hereby forwarded as Earnest Money Deposit in the form of NEFT in 
favour of “NSIC Ltd. A/c NTSC”, payable at New Delhi (UTR No to be enclosed) 

If I/We fail to keep the tender open as aforesaid of make any modifications in the terms and 
conditions of the tender which are not acceptable to the Corporation, I/We agree that the 
Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit the said 
earnest money absolutely.  Should this tender be accepted, I /We agree to abide by & fulfill 
all the terms conditions of aforesaid document. 
 
If after the tender is accepted, I/we fail to commence the execution of the work as provided in 
the conditions.  I/We agree that Corporation shall without prejudice to any other right or 
remedy is at liberty to forfeit the said earnest money absolutely. 

        Signature of bidder………………………  

Duly authorized to sign the tender 

Dated……………………… 

Witness…………………… 

Date………………………. 

Address…………………… 



APPENDIX 
 

 

1 Competent Authority GM of  NTSC or his Authorized Executive 

2 Earnest Money  

 a) Estimated Cost Rs 3.00 lacs 

 b) Earnest Money Rs 10000/- in the form of NEFT ltd  

 Security Deposit 10% 

3. Time allowed for execution of 

Work 

 30 days 

4. Authority competent to decide if 

any cause of delay is beyond 

representative contractors control 

GM NTSC or his authorized representative 

5 Liquidated Damages 0.5 % per week to a Maximum 10 % value 

of the contract 

6 Defect Liability Period 12 months from the date of completion of 

work in all respects 

7. Authority Competent to reduce 

compensation 

General Manager or his authorized 

executive 

 

 

 

 

 

 



SPECIAL CONDITIONS 

1. During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and 
security etc., the contractor shall be bound to follow all such 
restrictions/instruction & nothing extra shall be payable on this account. 
 

2. No compensation shall be payable to the contractor for any damage caused by 
rains lightening, wind, storm, floods Tornado, earth quakes or other natural 
calamities during the execution of work.  He shall make good all such damages 
at his own cost; and no claim on this account will be entertained. 

 
3. No labour hutment shall be allowed in the premises.  All labourers should leave 

the site after day’s work.  The security & Watch ward of site contractor 
materials/work etc. shall be at his cost only. 

 
4. All rates quoted by the bidders shall remain firm for the contract 

period/extended contract period. 
 

5. If the contractor fails to proceed with the work within the stipulated time as 
specified from the date of issue of letter of intent/letter to proceed with the 
work, the Corporation shall forfeit the earnest money deposited by him along 
with the tender.  

 
6. Execution of Work At Risk & Cost of Contractor: 

The balance work, if any, left to be completed after the determination/ 
cancellation of the contract as per clause no. 21 of the ‘General Conditions of 
Contract’ shall be got executed by the Corporation as stipulated in the said 
clause at the risk and cost of the contractor and the additional expenditure, if 
any, incurred by the Corporation in getting the work executed in the manner 
stated above, the same shall be recovered from the dues of contractor. In case 
the dues of the contractor are not sufficient, the contractor shall be liable to 
deposit the excess amount incurred by the Corporation as communicated by the 
Engineer-in-charge within 30 days of written notice. 
 

7. The work has to be executed in accordance with the latest CPWD specification 
mentioned in the Schedule of quantity and in case of any discrepancy the 
CPWD specifications with latest amendments if any, shall be followed. The 
decision of the Engineer-In-Charge in this regard shall be final and binding 
upon the contractor. 

 
8. The materials used for carrying out the work shall be of best available quality 

and the contractor has to carry out the necessary testing of the material as 
ordered by the Engineer-In-Charge for its conformity and all testing charges 
shall be borne by the contractor. 

 
9. All the civil works, if required, like making chases in the wall, drilling of holes, 

fixing of doors and finishing of jambs, providing scaffolding for carrying out 
complete works shall be arranged by the contractor and making good the 
same.  Nothing extra on theses account shall be considered or paid. 
 

10. It may be noted that no additional payment on account of scaffolding or 
whatsoever shall be considered for payment.The rates quoted by the 
tenderers shall be applicable for carrying out the works at all heights.  

 
 



11. The contractor shall be fully responsible for the any injury or damage caused to 
the workmen deployed by him at site for carrying out the work and Corporation 
has nothing to do with such happenings and in no way shall be held 
responsible for the same. 

 
12. The tenderer shall quote their rates exclusive of GST. GST as applicable shall 

be mentioned separately in the price bid.  However, the contractor shall submit 
proof of remittance of GST of previous bill before release of GST of current RA 
bill.  

 
 

13. It may be noted by the tenderers that the terms/conditions mentioned under 
special condition shall prevail upon the terms mentioned under the General 
Condition of Contract. 

 
14. All communication should be addressed to General Manager, NSIC-TSC, 

Okhla Industrial Estate, New Delhi 110020. 
 
 
        Signature of bidder 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 



Schedule of Quantities 
 
S.No. Description of Item Unit Qty Rates 

(Rs.) 
Amount (Rs) 

    In 
figures 

In 
Wor
ds 

 

1 Structural steel work in single section, fixed 
with or without connecting plate, including 
cutting, hoisting, fixing in position and 
applying a priming coat of approved steel 
primer all complete.(Unit weight of MS 
channel 200 mm x75 mm is 22.3 Kg/ m)  
 

Kg.  686.84 

   

2 Reinforced cement concrete work in beams, 
suspended floors, roofs having slope up to 
15° landings, alconies, shelves, chajjas, 
lintels, bands, plain window sills, staircases 
and spiral stair cases above plinth level up to 
floor five level, excluding the cost of 
centering, shuttering, finishing and 
reinforcement, with 1:1.5:3 (1 cement : 1.5 
coarse sand (zone-III) : 3 graded stone 
aggregate 20 mm nominal size). 
 

Cum  0.847 

   

3 Centering and shuttering including strutting, 
propping etc. and removal of form for Suspended 
floors, roofs, landings, balconies and access 
platform: 
 

Sqm 5.15 

   

4 Extra for additional height in centering, shuttering 
where ever required with adequate bracing, 
propping etc., including cost of de-shuttering and 
decentering at all levels, over a height of 3.5 m, 
for every additional height of 1 metre or part 
thereof (Plan area to be measured). 5.11.1 
Suspended floors, roofs, landing, beams and 
balconies (Plan area to be measured 
 

S 
qm 

43.32 

   

5 Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position 
and binding all complete upto plinth level. 
Thermo-Mechanically Treated bars. 
 

Kg 120 

   

6 Providing and laying in position cement concrete 
of specified grade excluding the cost of centering 
and shuttering - All work up to plinth level :  
1:1½:3 (1 Cement: 1½ coarse sand (zone-III) : 3 
graded stone aggregate 20 mm nominal size).  
 

Cum 0.22218 

   

7 Providing and laying autoclaved aerated cement 
blocks masonry with 100 mm thick AAC blocks in 
super structure above plinth level up to floor V 
level in cement mortar 1:4 (1 cement : 4 coarse 
sand ). The rate includes providing and placing in 
position 2 Nos 6 mm dia M.S. bars at every third 
course of masonry work.  
 

Cum  2.1525 

   

8 Demolishing brick work manually/ by mechanical 
means including stacking of serviceable material 
and disposal of unserviceable material within 50 
metres lead as per direction of Engineer-in-
charge.In cement mortar 
 

Cum 0.22218 

   

9 12 mm cement plaster of mix :  1:4 (1 cement: 4 
fine sand)  

Sqm 26.6 
   



 

10 Repairs to plaster of thickness 12 mm to 20 mm in 
patches of area 2.5 sq. meters and under, 
including cutting the patch in proper shape, raking 
out joints and preparing and plastering the surface 
of the walls complete, including disposal of 
rubbish to the dumping ground, all complete as 
per directions of Engineer-In-Charge. With cement 
mortar 1:4 (1 cement : 4 fine sand 
 

Sqm 5 

   

11 Providing and applying white cement based putty 
of average thickness 1 mm, of approved brand 
and manufacturer, over the plastered wall surface 
to prepare the surface even and smooth 
complete.  
 

Sqm 13.3 

   

12 Distempering with oil bound washable distemper 
of approved brand and manufacture to give an 
even shade :  New work (two or more coats) over 
and including water tinnable priming coat with 
cement primer  
 

Sqm 126.57 

   

13 Painting with synthetic enamel paint of approved 
brand and manufacture to give an even shade 
:Two or more coats on new work 
 

sqm 9.31 

   

14 Providing and fixing double scaffolding system 
(cup lock type) on the exterior side, up to seven 
story height made with 40 mm dia M.S. tube 1.5 m 
centre to centre, horizontal & vertical tubes joining 
with cup & lock system with M.S. tubes, M.S. tube 
chall 
 

  

   

(i) The elevational area of the scaffolding shall be 
measured for payment purpose .The payment will 
be made once irrespective of duration of 
scaffolding. 
 

Sqm 22.5 

   

15 Providing and fixing 18 mm thick gang saw cut, 
mirror polished, premoulded and prepolished, 
machine cut for kitchen platforms, vanity counters, 
window sills, facias and similar locations of 
required size, approved shade, colour and texture 
laid over 20 mm thick base cement mortar 1:4 (1 
cement : 4 coarse sand), joints treated with white 
cement, mixed with matching pigment, epoxy 
touch ups, including rubbing, curing, moulding and 
polishing to edges to give high gloss finish etc. 
complete at all levels. 
 

  

   

(i) Granite of any colour and shade 
 

  
   

 Area of slab over 0.50 sqm 
 

sqm 21.77 
   

16 Dismantaling of existing false ceiling, for 
facilitating execution of work and refixing the 
same with necessary materials including all 
necessary fittings as directed . 
 

LS 1 

   

Electrical Work 

17 Earthing with copper earth plate 600 mm X 600 
mm X 3 mm thick including accessories, and 
providing masonry enclosure with cover plate 
having locking arrangement and watering pipe of 
2.7 meter long etc. with charcoal/ coke and salt as 
required. 
 

Each 2 

   

18 Wiring for circuit/ submain wiring alongwith earth 
wire with the following sizes of FRLS PVC 

  
   



insulated copper conductor, single core cable in 
surface/ recessed medium class PVC conduit as 
required. 
 

i 4x10 sq mm +2x6 sq mm earth wire Mtr 50    

Ii 2x4 sq mm +1x 4 sq mm earth wire Mtr 30    

iii 2x2.5 sq mm +1x 2.5 sq mm earth wire Mtr 15    

19 Wiring for light/ power plug with 2X4 sq. mm 
FRLS PVC insulated copper conductor single core 
cable in surface/ recessed medium class PVC 
conduit alongwith 1 No. 4 sq. mm FRLS PVC 
insulated copper conductor single core cable for 
loop earthing as required. 
 

Mtr 30 

   

20 Supplying and fixing suitable size GI box with 
modular plate and cover in front on surface or in 
recess, including providing and fixing 6 pin 5/6 A 
& 15/16 A modular socket outlet and 15/16 A 
modular switch, connections etc. as required 
 

Each 4 

   

21 Supplying and fixing of following ways surface/ 
recess mounting, vertical type, 415 V, TPN MCB 
distribution board of sheet steel ,protected, duly 
powder painted, inclusive of 200 A, tinned copper 
bus bar, common neutral link, earth bar, din bar 
for mounting MCBs (but without MCBs and 
incomer) as required.(Note : Vertical type MCB 
TPDB is normally used where 3 phase 
outlets are required.) 
 

  

   

(i) 4 way (4 + 12), Double door 
 

Each 1 
   

22 Supplying and fixing 5 A to 32 A rating, 240/415 
V, 10 kA, “C” curve, miniature circuit breaker 
suitable for inductive load of following poles in the 
existing MCB DB complete with connections, 
testing and commissioning etc. as required. 
 

  

   

(i) Single pole 
 

Each 4 
   

23 Supply, installation, testing and commissioning of 
63 Amps MCB "C" Curve in Existing DB 
 

Each 1 

   

24 Supply, installation, testing and commissioning of 
40 Amps MCB "C" Curve in Existing DB 
 

Each 1 

   

25 SITC of Bulk Head light fitiing along with 5 to 8 
watt CFL as per requirement at site 
 

Each 5 

   

26 SITC of 63 Amps Phase sequencer in order to 
make phase sequence during operation along 
with enclosure. 
 

Each  

   

                                                                                           

                                                                                         

                                                                                          Total Amount ( Rs) 
 

                                                                                                 GST (Rs) 
          Total Amount including GST (Rs) 

 
 
 

 
                                               Authorised Signatory 
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