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THE NATIONAL SMALL INDUSTRIES CORPORATION
LTD.(A GOVERNMENT OF INDIA ENTERPRISES)
Okhla Industrial Estate New Delhi-110020

Ref: - SIC/WD/1(XXXIV)/04 Date: 25-6-2012
M/, oo

Sub: Supply and fixing of ACP sheet at Boundary wall of NSIC Bhawan :

Okhla Industrial Estate, New Delhi 110020
Sir,
Tender documents in respect of the above mentioned works containing 26 pages as
detailed on page 4 (Index) are forwarded herewith. Please note that tender is to be

delivered in the office of the General Manager,( Works) NSIC Ltd., NSIC Bhawan
Okhlalndustrial Estate New Delhi-110020 ) on 6-7-2012- up to 3.00 P.M.

The Tender should be signed on each page, dated and witnessed in all places
provided for in the documents; all other papers should be initialed.

The tender should be accompanied by Earnest Money Deposit in the form of
demand draft as mentioned in Appendix. Tenders without earnest money deposit shall be
summarily rejected. The tenders will be opened at 3.30 P.M. on 6-7-2012

The person, signing the tender on behalf of company/firm or on behalf of another
person shall attach with tender a certified copy of proper authority/power of attorney on a
nontjudicial stamp paper of requisite value duly executed in his favour by such person,
company/firm and must state specifically that he has authority to sign such tenders for
and on behalf of such person or company/firm as the case may be, and in al matters
pertaining to the contract including arbitration clause.

This letter shall form part of the " CONTRACT” and must be signed and returned
along with the tender documents.

Yoursfaithfully

Encl. 26 Pages General Manager (Works)

Signatur e of the Contractor with ssamp




Tender notice for supply and fixing of ACP sheet at Boundary wall of
NSIC Bhawan :Okhla Industrial Estate New Delhi 110020

TENDER NOTICE NO - SIC/WD/1(XXXIV)/ 04 Dates: 25-6-2012
Seded item rate tenders are hereby invited on behaf of NSIC Ltd. from experienced
Contractors
S. | Name of the work Estimated | EMD Compl | Issue of | Last Date of
No. cost (R9) etion Blank Submission
Rs. Time | Tender Tender
(Lacy) Document
1. Supply and fixing of | 3.85 lacs | 10000/- 30 From 6-7-2012
ACP sheet at days
25-6-2012 | Up to 3.00
Boundary wall of Pl\p/l ©
NSIC Bhawan, Okhla To
Industrial Estate, 5-7-2012
New Delhi 110020.

1 Blank tender documents (nontransferable) for above work shall be issued from
25-6-2012 to 5-7-2012 on working days from the address given below on
payment of required tender fee of Rs.500/- (Rupees five hundred only) (non
refundable) in cash/DD in favour of “NSIC Ltd.”, payable a New Delhi . The
bidders may aso download the tender documents from the website however a
separate demand draft of Rs500/- in favour of NSIC Ltd. payable at New Delhi
is to be enclosed along-with the technical bid towards the cost of tender
documents.

2. The tenderers should have experience of executing the similar nature of the works

Photocopies of the completion certificates/award letters should be submitted
along with the tender. Completion certificate issued by the reputed organization /
MNC shall also be accepted. In case of certificates issued by the private party,
copies of TDS should also be enclosed.




Work of similar nature means “Fixing of ACP sheets, Aluminum cladding works,
etc.”

While applying for the tender document, the intending tenderers shall furnish
proof of, experience certificates, works completed/awarded, valid work contract
tax /salestax/ VAT/TIN as applicable.

The tender issuing authority reserves the right to issue or refuses to issue the
tender document to any party without assigning any reason.

Tenders not accompanied by Earnest Money Deposit and tender cost in the
prescribed form shall be summarily rejected.

NSIC reserves the right to reject all or any tender wholly or partly without
assigning any reason whatsoever.

General Manager (Works)
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INSTRUCTIONS TO TENDERERS

1.0GENERAL

Tenderers are advised to acquaint themselves fully with the description of work,
scope of services, time schedule and terms and conditions including all the
provisions of the Tender Document before framing up their tender.

20SITE PARTICULARS

Tenderers are advised to ingpect and examine the site and its surroundings and
satisfy themselves before submitting their tenders as to site conditions, means of
access to the site.

3.0SUBMISSION OF TENDER

The expression “Tender Notice” referred to in the Tender Documents shall be
deemed to include any Notice / Letter Inviting Tender with respect to the work
forming the subject matter of the documents and vice-versa.

The tender complete in all respects shall be submitted along with Earnest Money
as stipulated in the Notice / Letter Inviting Tender ONLY. Tenders without
Earnest Money Deposit will be out rightly rejected.

Tenders shall be submitted in Two sealed envelopes Super scribing as
following: -

) Technical Bid

Name of work
Tender no.
Due date & time of opening

Addressed to : General Manager ( Works)
NSIC Ltd. NSIC Bhawan

OkhlaIndustrial Estate New Delhi-110020



From: Name & address of the tenderer
This envelope shall contain the following: -
EMD in the form of Demand Draft drawn on a schedul ed/nationalized bank in favour of

‘NSICLTD’ payable at New Delhi.

Details of the works of similar nature in their name, during last seven years
Valid registration with Sales Tax department for Work Contract Tax/VAT/TIN.
Tender cost in requisite form if downloaded from Website.

I1) PriceBid

This envelope shall contain the tender document with PRICES and amount duly
filled by the party against the each item prescribed in the Schedule of quantity of
tender document and no conditions (i.e. deviations / assumptions / stipulations /
clarifications / comments / any other request) whatsoever and the conditional offers
will be rejected.

3.1 Essentially qualifying criteria
Tenderer should submit the following documents with Technical bid.

1.) EMD inrequisite form
2.) Tender cost in requisite form if tender is downloaded from NSIC website.
3.) Experience certificates /completion certificates.

It may please be noted that in the absence of any above requirement offer shall not be
considered.

4.0 ABNORMAL RATES

If it is noticed that the unit rates quoted by the Tenderer for any items are
unusually high or unusualy low, it will be sufficient cause for rejection of the
tender unless the Corporation is convinced about the reasonableness of the unit
rates on scrutiny of the analysis for such unit rate to be furnished by the tenderer
on demand.

5.0DEVIATIONSTO TENDER CLAUSES:

Tenderers are advised to submit the tenderers strictly based on the terms
and conditions and specification contained in the Tender Documents and not
to stipulate any deviations. Conditional tendersare liable to be rgected.



6.0VALIDITY OF OFFER
Tender submitted by tenderers shall remain valid for acceptance for a minimum
period of 120 days from the date of opening of the tenders.

7.0 AWARD OF WORK
Corporation reserves the right to split the job into two or more parts and to award
the work to separate agencies/contractors. Work shall be awarded to the lowest

bidder, subject to the work experience and fulfillment of other terms & conditions
and specifications.

8.0ACCEPTANCE /REJECTION OF TENDER

i) Corporation does not bind itself to accept the lowest tender.

1) Corporation also reserves the right to accept or reject any tender in part or full
without assigning any reason whatsoever.

iii) Corporation also reserves the absolute right to reject any or al the tenders at
any time solely based on the past unsatisfactory performance by the bidder(s)
the opinion/decision of NSIC regarding the same shall be final and conclusive.

9.0CORRECTIONS

No corrections or overwriting will be entertained in schedule of rates by using
correcting fluid. All correction in the schedule of rate should be initialed.

10.0FIRM RATES

The rates quoted by bidder shall remain firm till completion of all works
even during the extended period, if any, on any account what so ever. It is
provided that the contractor shall not change any of the rates, quoted in the
tender till the completion of work.

General M anager (Works)



GENERAL CONDITIONS OF CONTRACT

1 Where the context so requires, words importing the singular only aso include the
plural and vice versa.

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A
Government of India Enterprise) “NSIC Ltd.,NSIC Bhawan ,Okhla Industria
Estate New Delhi-110020 and shall include their legal representatives, successors
and permitted assigns.

3. The Contractor is required to approach the Corporation for execution of
agreement for the said work as per the prescribed proforma to be provided by the
Corporation on a nortjudicial stamp paper of Rs.100/- within 10 days from the
issue of the letter of award.

4.Contract Documents:

The Contractor shall be provided, free of charge, one certified true copy of the
Contract Documents and of all further drawings, which may be issued during the
progress of the Works. He shall keep these Documents on the Site in good order.

5Workstobecarried out:

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, taxes tools, plant, equipment
and transport which may be required in preparation of and for and in the full and
entire execution and completion of the works.

6.Ingpection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall
satisfy himself before submitting his tender as to the nature of the Site, the
quantities and nature of works and material necessary for the completion of the
Works and the means of access to the Site, the accommodation he may require
and in genera shall himself obtain al necessary information as to risks,
contingencies and other circumstances which may influence or affect this tender.



7. Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering asto the
Correctness and sufficiency of his tender for the works and of the rates and prices
guoted in the Schedule of Quantities, which rates and prices shall except as
otherwise provided, cover all his obligations under the contract and all matters
and things necessary for the proper completion and maintenance of the Works.

8. Any error in description, quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the Works comprised therein according
to drawings and specifications or from any of his obligations under the Contract.

In the event of an error occurring in the amount column of Schedule of Quantities
as a result of wrong extension of the unit rate and quantity the unit rate shall be
regarded as firm and extension shall be amended on the basis of the rate.

All errorsin totaling in the amount column and in carrying forward totals shall be
corrected.

9. Security Deposit:

Total security deposit shall be 10 % of the accepted tender cost and shall be
deposited/deducted by/from the contractor as following: -

a). Initial Security Deposit:

Contractor will deposit initially a two and half percent (2.5%) of the accepted
tender cost as an initial security deposit within ten (10) days of receipt of the letter
of intent/notification of acceptance of the tender by him. The earnest money
deposited shall be converted into initial security deposit.

b). Balance Security Deposit

Balance seven and half per cent (7.5%) will be recovered in installments through
deductions at the rate of ten per cent (10%) of the value of first and fina bill till
total security Deposit amount is collected, after which no further deduction from
Bills will be made on this account.

10



9.1

9.2

9.3

10

All compensation or other sums of money payable by the contractor under the
terms of this Contract or any other Contract or any other account whatsoever may
be deducted from the security deposit.

Refund of Security deposit: Security deposit refundable to the Contractor worked
out on the basis of the value of work completed shal be refunded to the
Contractor on the Engineer-In-Charge certifying in writing that the work has been
completed satisfactorily after defect liability period of 12 months.

No interest shall be payable to the contractor on the Security Deposit furnished/
recovered from the contractor, by the Corporation.

Deviations/Variations Extent and Pricing

The Engineer-in-charge shal have power (i) to make alteration, in omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
nonavailability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineer-in Charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in al respects including price
on which he agreed to do the main work except as hereafter provided.

10.1 The time for completion of the works shal, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered, be
extended if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

i) 25% of the time calculated in (i) above or such further additional time
as may be considered reasonable by the Engineer-in-Charge.

10.2 Deviation, Extra Items and Pricing

Ratesfor Extra/ Additional Items

)

If the rate for additional, altered or substituted item of work is specified in the
Schedule of Quantities, the Contractor shall carry out the additional, altered or
substituted item at the same rate.

11



i)

If the rate for any atered, additional or substituted item of work is not specified in
the schedule of Quantities, the rate for that item shall be derived from the rate for
the nearest smilar item specified therein.

If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i), and (ii) above, the contractor
shall, within 7 days of the date of receipt of the order to carry out the said work,
inform the Engineer-in-Charge under advice to the Accepting Authority of the
rate which he proposes to claim for such item of work, supported by analysis of
the rate claimed, and the Engineer-in-Charge shall, within fifteen days thereafter,
after give due consideration to the rate claimed by the Contractor determine the
rate on the basis of market rate(s). In the event of the contractor failing to inform
the Engineer-in-Charge within the stipulated period of time, the rate which he
proposes to claim, the rate for such item shall be determined by the Engineer-in-
Charge on the basis of market rate(s) and shall be final.

11.0Time and Extension for Delay:

11.1 The time alowed for execution of the works as specified in the Appendix or the

extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from the 10" day after the
date on which the Corporation issues written orders to commence the work or
from the date of handing over of the site, which ever is earlier

11.2 If the work be delayed by

(a) Force majeure or

(b) Abnormally bad weather or
(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting
any of the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in
executing work not forming part of the contract, or

(f) Any other cause, which, in the absolute discretion of the authority mentioned
in Appendix, is beyond the Contractor’s control;

12



11.3 Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay
and shall do al that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the Works.

12 The Contractor shall arrange, at his own expense, all tools, plant and equipment
hereafter referred to as (T & P) labour, P.O.L. & electricity/water required for
execution of the work.

13 FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not
congtitute default hereunder or give rise to any claim for damages, if any, to the
extent such delays or failure of performance is caused by occurrences such as Act
of god or the public enemy; expropriation or confiscation of facilities by
Government authorities, or in compliance with any order or request of any
Governmental authorities or due acts of war, rebellion or sabotage or fires, floods,
explosiors, riots or illegal joint strikes of all the workers of all the contractors.

14. MATERIALS

All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested by
the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in
this regard.

15.L abour:

a.) The Contractor shall employ its labour in sufficient numbers to maintain the
required rate of progress and of quality to ensure workmanship of the degree
specified in the Contract and to the satisfaction of the Engineer-in-Charge. The
Contractor shall not employ in connection with the Works any person who has not
completed eighteen years of age.

b.) All the workers or employees deployed by the contractors shall consider the
employees of contractor and corporation shall not have any liability what so ever
in nature in regard to such workers/employees.

13



c.) The Contractor shall pay to labour employed by him directly wages not less
than fair wages as per Minimum Wages Act. Fair Wage' means wages, which
shall include wages for weekly day of rest and other allowances whether for time
or piece work, after taking into consideration prevailing market rates for similar
employment in the neighborhood but shall not be less than the minimum rates of
wages fixed under the payment of Minimum Wages Act.

d.) The Contractor shall in respect of labour employed by him or his sub-
contractor comply with or cause to be complied with the Contractor Labour
Regulation in regard to all matters provided therein.

e.) The Contractor shall comply with the provisions of the payment of Wages
Act, 1936, Minimum Wages Act, 1948, Employers Liability Act, 1938.
Workmen's Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity
Benefit Act, 1970 or any modification thereof or any other law relating thereto
and rules made there under from time to time.

f) The Contractor shall indemnify and keep indemnified the Corporation against:

i) Any claim arising out of third party loss/ damage to life or property caused
by/ during execution of the work.

ii) Any claim arising out of loss/ damage to the workmen engaged by the
Contractor during execution of the work.

i) Any clam due to non-compliance of applicable PF/ Labour laws, ES|
regulations etc.

16 Ingpection and Approval:

All work embracing more than process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice to the
Engineer-inCharge or his authorized representative when each stage is ready.
The Engineer-in-Charge or his representative shall have powers at any time to
inspect and examine any part of the Works and the contractor shall give such
facilities as may be required for such inspection and examination

17 Liquidated Damagesfor Delay

Time is essence of the contract. In case the CONTRACTOR fails to complete the
whole work within the stipulated period, and clear the site he shall be liable to pay
liquidated damages @ 0.5% (One Half of one percent only) of the value of
contract per week and or part thereof of the delay subject to a maximum of 10%

14



(ten percent only) of the value of the contract. The amount of Compensation may
be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Corporation.

18I nstruction and Notices:

18.1

18.2

18.3

184

Subject as otherwise provided in this contract, all notices to be given on behalf of
the Corporation and al other actions to be taken on its behalf may be given or
taken by the Engineer-in-Charge or any officer for the time being entrusted with
the functions, duties and powers of the Engineer-in-Charge.

All instructions, notices and communications, etc., under the contract shall be
given in writing and if sent by registered post to the last known place of abode or
business of the Contractor shall be deemed to have been served on the date when
in the ordinary course of post these would have been delivered to him.

Foreclosure of Contract in Full or in Part due to Abandonment or Reduction
in Scope of Work.

If at any time after acceptance of the tender the Corporation shall decide to
abandon or reduce the scope of the works for any reason whatsoever and hence
not require the whole or any part of the Works to be carried out the Engineer-in-
Charge shall give notice in writing to that effect to the Contractor and Contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works.

The Contractor shall be paid at Contract rates full amount for works executed at
Site as certified by the Engineer-in-Charge.

19Cancdlation of Contract in Full or in Part:

If the Contractor:

At any time makes defaults in proceeding with the Works with due negligence
and continues to do so even after a notice in writing of 7 days from the Engineer-
in-Charge; or

15



b. Commits default in complying with any of the terms and conditions of Contract
and does not remedy it or take effective steps to remedy it within 7 days after a
notice in writing is given to him in that behaf by the Engineer-in-Charge; or

C. Falls to complete the works or items of work on or before the date(s) of
completion, and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer-in-Charge; or

d. Violates any of the terms and conditions stipulated in this agreement

e. Being a company, passes a resolution or the Court makes an order for liquidation
of its affairs, or a receiver or manager on behalf of the debenture holders is
appointed or circumstances shall arise which entitle the Court or debenture
holders to appoint areceiver or manager; or

20 Liability for Damage, Defects or | mperfections and Rectification ther eof:

If the Contractor or his workmen or employees shall injure or destroy any part of
the building in which they may be working or any building, road, fence, etc.
contiguous to the premises on which the work or any part of it is being executed,
or if any damage shall happen to the work while in progress the Contractor shall
upon receipt of a notice in writing in that behalf make the same good at his own
expense. In case of repairs and maintenance works, splashes and dropping from
white washing, painting, etc. shall be removed and surfaces cleaned
simultaneously with completion of these items of work in individual rooms,
cabins or premises, etc. where the work is done, without waiting for completion
of al other items of work in the contract. In case the Contractor fails to comply
with the requirements of this condition, the Engineer-in-Charge shall have the
right to get the work done by other means at the cost of the Contractor. Before
taking such action, however, the Engineer-in-Charge shall give three days notice
in writing to the Contractor.

21Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge
shall be fina and binding) becomes necessary and Contractor is unable or
unwilling at once to carry it out, the Engineer-in-Charge may by his own or other
workpeople carry it out, as he may consider necessary. If the urgent work shall be
such as the Contractor is liable under the contract to carry out at his expenses, the
expenses incurred on it by the Corporation shall be recoverable from the
Contractor and be adjusted or set off against any sum payable to him.

16



22VALUATIONSAND PAYMENT:

22.1

22.2

22.3

22.5

22.6

22.7.

The Engineer-in-Charge shall accept as otherwise stated ascertain and determine
by measurement the value in accordance with the contract work done in
accordance therewith.

All items having a financiad value shall be entered in Measurement Book, etc.
prescribed by the Corporation so that a complete record is obtained of all work
performed under the contract.

Payment will be made on actual measurement basis as carried out at the site after
completion of the work . The quantities given in the schedule of quantities are
only approximate and contractor will have to carry out the work as per the
increased/decreased quantity of work as per the directions of Engineer-in-Charge,
for which no extra claim over and above the tender rate will be considered. For
releasing the payment upto accepted tender amount the Generad Manager
(works) isthe approving authority.

The Contractor shall, without extra charge, provide assistance with every
appliance, labour and other things necessary for measurements. In regard to
measurement, variation; the decision taken by the Engineer-in-charge shall be
final.

No escalation will be paid even in extended period, if any.

All measurements shall be taken jointly by the Engineer-incharge or his
authorized representative and by the contractor or his authorized representative
from time to time during the progress of the work and such measurements shall be
signed and dated by the Engineer-in-charge and the parties. If the Contractor
objects to any of the measurements recorded on behalf of the Corporation a note
to that effect shall be made in the Measurement Book against the item object to
and such note shall be signed and dated by all the parties engaged in taking the
measurement. The decision of the Competent Authority on any such dispute or
difference or interpretation shall be final and binding on both the parties and shall
be beyond the scope of the settlement of disputes of Arbitration in respect of al
contract items, substituted items, extra items and deviations.

All statutory deductions as applicable like TDS, sales tax/VAT shall be made
from the due payment of the contractor.

17



23Methods of M easurement:

24

24.1

24.2

Except where any general or detailed description of the work in Quantities
expressly shows to the contrary, Schedule of Quantities shall be deemed to have
been prepared and measurements shall be taken in accordance with the procedure
set forth in the Schedule of Rates / Specification not withstanding any provision
in the relevant Standard Method of Measurement or any general or local custom.

Income Tax/ WCT/VAT

Income tax including surcharge if any, at the prevailing rate shall be deducted
from the Contractor’ s bills as per the provision of Income Tax Act.

The Contractor shall ascertain from the concerned commercial tax department
regarding the applicability of Works Contract Tax / VAT/TIN. Necessary
deductions will be made from the contractor’s bill as applicable.

25Carrying out part work at risk & cost of contractor

The Engineer-in-charge without prejudice to any other right or remedy against the
contractor which have either accrued or accrue thereafter to the Corporation, by a
notice in writing to take the part work/ part incomplete work of any item(s) out of
his hands and shall have powers to:

(8 Take possession of the site and any materials, constructiona plant,
implements, stores, etc., thereon; and/or

(b) Carry out the part work/ part incomplete work of any item(s) at the
risk and cost of the contractor.

Any excess expenditure incurred or to be incurred by the Corporation in
completing the part work/ part incomplete work of any item(s) or the excess loss
of damages suffered or may be suffered by the Corporation as aforesaid without
prejudice to any aher right or remedy available to Corporation in law or as per
agreement be recovered from any money due to the contractor on any account,
and if such money is insufficient, the contractor shall be called upon in writing
and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-charge shall have the right to sell any or all of the
contractors unused materias, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there remains

18



any balance outstanding, it shall be recovered in accordance with the provision of
the contract.

In the event of above course being adopted by the Engineer-in-charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured materials or entered into any
engagements or made any advance on any account or with a view to the execution
of the work or the performance of the contract.

26ARBITRATION AND LAWS

Arbitration:

Except where otherwise provided for in the contract al questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
onto work or as to any other question, claim right matter or thing whatsoever in
any way arising out of or relating to the contract, designs drawings, specifications,
estimates, instructions, orders and these conditions or otherwise concerning the
works, or the execution or failure to execute the same whether arising during the
progress of the work or after the completion or abandonment thereof shall be
referred to the sole arbitration of the Chairman-cum-Managing Director of the
National Small Industries Corporation Ltd. and if the Chairman-cum-Managing
Director is unable or unwilling to act, to the sole arbitration of some other person
appointed by the Chairman cum Managing Director, Nationa Small Industries
Corporation Ltd. willing to act as such arbitrator. There will be no objection if
the arbitrator so appointed is an employee of the National Small Industries
Corporation Ltd. and that he had to deal with the matters to which the contract
relates and that in the course of his duties as such he had expressed views on all or
any of the matters in dispute or difference. The arbitrator to whom the matter is
originally referred being transferred or vacating his office or being unable to act
for any reason as aforesaid at the time of such transfer, vacation of office or
inability to act., Chairman and Managing Director, National Small Industries
Corporation Ltd. shall appoint another person to act, as arbitrator in accordance
with the terms of the Contract. It is also a term of this contract that no person
other than a person appointed by C.M.D., National Small Industries Corporation
LTD., as aforesaid should act as arbitrator and if for any reason, that is not
possible, the matter is not to be referred to arbitration at all.

Subject as aforesaid the provision of the Indian Arbitration and Reconciliation
Act, 1996, or any statutory modification or re-enactment thereof and the rules
made there under and for the time being in force shall apply to the arbitration
proceeding under this clause.

19



It is a term of the contract that the party invoking arbitration shall specify the
dispute or disputes to be referred to arbitration under this clause together with the
amount or amounts claimed in respect of each such dispute.

The arbitrators may from time to time with consent of this parties enlarge the
time, for making and publishing the award.

The work under the contract shall, if reasonably possible continue during the
arbitration proceedings and so payment due to payable to the Contractor shall be
withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he
issued notice to both parties fixing the date of the first hearing. The Arbitrator
shall give a separate award in respect of each dispute of difference referred to
him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in
sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to
this contract.

The cost of arbitration shall be borne by the parties to the dispute, as may be
decided by the arbitrator(s).

The Indian Laws shall govern this contract for the time being in force. The courts
at New Delhi / Delhi only shall have the jurisdiction

SIGNATURE OF THE CONTRACTOR General Manager (Works)
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FORM OF TENDER
To
General Manager ( Works)
NSIC Ltd., NSIC Bhawan

Okhla Industrial Estate , New Delhi
110020

I/IWe have read and examined the following documents relating

(Name of the Work)

a). Notice inviting tender.

b). Instructions to Tenderers

c). Technical Specifications

d). General Conditions of Contract including Contractors, Labour Regulations,
Model Rules for Labour Welfare and Safety Code appended to these conditions
together with the amendments thereto if any.

€). Special Conditions of contracts if any.

f). Bill of Quantities
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I/We hereby tender for execution of the works referred to in the aforesaid
documents upon the terms and conditions contained or referred to therein and in
accordance in al respects with the specifications, designs, drawings and other relevant
details at the rates contained in Schedule and within the period(s) of completion as
stipulated in Appendix.

In consideration of I/We being invited to tender, 1/We agree to keep the tender
open for acceptance for 120 days from the due date of submission thereof and not to
make any modifications in its terms and conditions which are not acceptable to the
Corporation.

A sum of Rs 10000/- is hereby forwarded as Earnest Money Deposit in the form
of Demand Draft in favour of NSIC Ltd. payable at New Delhi . If I/We fail to keep the
tender open as aforesaid of make any modifications in the terms and conditions of the
tender which are not acceptable to the Corporation, I/We agree that the Corporation shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest
money absolutely. Should this tender be accepted, | /We agree to abide by & fulfill all
the terms conditions of aforesaid document

If after the tender is accepted, I/we fail to commence the execution of the work as
provided in the conditions. 1/We agree that Corporation shall without prejudice to any
other right or remedy is at liberty to forfeit the said earnest money absolutely.

Signature of contractor........coovvevvveennennnn.
Duly authorized to sign the tender on Dbehalf of the (in block

capitals).........ooevvviiennns
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APPENDI X

1. Competent Authority

2. Earnest money/Security deposit

a) Estimated cost of the Works

b) Earnest money

¢) Security Deposit

3. Deviation limit for items of work

Deviation limit beyond which clauses 10.2

shall apply for the building /
renovation work

4. Time alowed for execution of work

5. Authority competent to grant extension of time for

Any cause of delay which is beyond
Contractors control

C.M.D. NSIC or his
Authorised executives

3.85Lacs

Rs 10000/- in the form of

DD /Pay order in favour
of NSIC Ltd.,New Déelhi

10% of the contract value.

30%

30 Days

GM (Works) NSIC Ltd.
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6. Liquidated Damaged

7. Approving Authority for releasing the payment
Up to the accepted tender cost.

8.Defect Liability Period

9.Authority competent to reduce

Compensation

0.5% (one haf of one
percent) per week subject

to a Maximum 10% value of

the contract

GM (Works) NSIC Ltd
New Delhi

12 months from the date

of Completion of work.

GM ( Works) NSIC Ltd.
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SPECIAL CONDITONS

1.

During working at site, some restrictions may be imposed by Engineer-in
Charge/Security staff of Corporation or Local Authorities regarding safety and
security etc.,, the contractor shall be bound to follow al such
restrictions/instruction & nothing extra shall be payable on this account.

No compensation shall be payable to the contractor for any damage caused by
rains lightening, wind, storm, floods Tornado, earth quakes or other natura
calamities during the execution of work. He shall make good all such damages at
his own cost; and no claim on this account will be entertained.

This Schedule of Quantities, however, is not a guarantee and is merely given as a
rough guide and if the work costs more or less, tenderer will have no claim on that
account.

The tender shall be based on general conditions of Contract and tenderers are
required to quote their own rates against each item in schedule of quantities,
which is enclosed. All rates shall remain firm for the contract period/extended
contract period.

If the contractor fails to proceed with the work within the stipulated time as
specified from the date of issue of letter of intent/letter to proceed with the work,
the Corporation shall forfeit the earnest money deposited by him along with the
tender.

COST OF TESTS

The contractor is bound to carry out the tests as per the specifications  for
ascertaining the quality of the works executed/ materials used as and when
directed by the Engineer-in-charge. The cost of preparing samples and carrying
out tests for quality of material or workmanship will be borne by the contractor
except for such exclusions as are specifically mentioned in the specifications laid
down in the contract. The cost of all test carried out in Laboratories as directed by
the Engineer-in-charge will be borne by the contractor.

General Manager (Works)

SIGNATURE OF THE CONTRACTOR
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Schedule of Quantities

No.

Item

Qty.

Rate (Rs.)

Amount (Rs.)

Supply, fabrication and erection of
structure for 3 mm thick Aluminium
composite panel (0.25 mm coil
thick) cladding made of Aluminium
channel (25x50x1.6 mm) with cleat
angle (8x18x2mm) necessary
hardware with backup material and
weather sealant to make joint leak
proof and supply and fixing of 3 mm
thick pvdf coating Aluminium
composite panel complete in all
respect of Indo bond or equivalent
make as per approval of Engineer
In-charge. Spacing of the channel
along the length should be
approximate 2’ or as per direction of

Engineer In-charge.

2200 Sqft

Total

Total RS. IN WOIdS-mmmmmmmm e

Signature of contractor with stamp
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