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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. (NSIC) 

(A GOVERNMENT OF INDIA ENTERPRISE) 

NSIC Bhawan, Okhla Industrial Estate, 

New Delhi- 110020 
 

Ref: - SIC/HO/1(xxxiv)/04                 Date: 24.06.2015 

 

M/s.  ------------------------------ 

 ---------------------------------  

 ----------------------------------- 

 ------------------------------------------ 

 

Sub: Setting up of Rain Water Harvesting System (RWH) at NSIC Technical Services  

         Centre, Okhla Industrial Estate, New Delhi- 110020 

 

Sir, 

            Tender document in respect of the above mentioned works containing 30 pages as detailed 

on page 5 (Index) are forwarded herewith.  Please note that tender is to be delivered in the 

office of the Chief General Manager (Works), NSIC Ltd., NSIC Bhawan, Okhla Industrial 

Estate, - 110020  on 10.07.2015 up to 3.00 P.M.  

  

 The Tender should be signed on each page, dated and witnessed in all places provided for 

in the documents; all other papers should be initialed. 
 

 The tender should be accompanied by Earnest Money Deposit in the form of demand 

draft as mentioned in Appendix. Tenders without earnest money deposit shall be summarily 

rejected.   The tenders will be opened at 3.30 P.M. on 10.07.2015. 
 

The person, signing the tender on behalf of company/firm or on behalf of another person 

shall attach with tender a certified copy of proper authority/power of attorney on a non-judicial 

stamp paper of requisite value duly executed in his favour by such person, company/firm and 

must state specifically that he has authority to sign such tenders for and on behalf of such person 

or company/firm as the case may be, and in all matters pertaining to the contract including 

arbitration clause. 
 

 This letter shall form part of the “CONTRACT” and must be signed and returned along 

with the tender documents.   

 

 

             Yours faithfully 

 

Encl. : 30 Pages 

          

        Chief General Manager (Works) 

NSIC, New Delhi 

Signature of the Contractor 
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Tender notice for Setting up of Rain Water Harvesting System (RWH) at NSIC Technical 

Services Centre, Okhla Industrial Estate, - 110020 

   

Ref: - SIC/HO/1(xxxiv)/04                   Date: 24.06.2015 

 

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced 

Contractors. 

 

S. 

No. 

Name of the work Estimated 

cost 

Rs. (Lacs) 

Earnest 

Money 

Deposit 

(EMD) 

(Rs) 

Compl

etion 

Time 

 Issue of Blank 

Tender 

Document  

Last Date of 

Submission 

Tender 

1. 

 

Setting up of Rain 

Water Harvesting 

System (RWH) at 

NSIC Technical 

Services Centre, Okhla 

Industrial Estate, - 

110020 

5.51 11,000/- 60 

days 

24.06.2015 

 

To 

 

09.07.2015 

10.07.2015 

Upto 3.00 

PM  

 

 

1. Blank tender documents (non-transferable) for above work shall be issued from 

24.06.2015 to 09.07.2015 on working days from the address given below on payment of 

required tender fee of Rs. 500/- (Rupees five hundred only) (non-refundable) in form of 

DD/pay order/banker’s cheque in favour of “The National Small Industries Corporation 

Ltd.”, payable at New Delhi. The intending tenderers can also download the complete 

tender document available on the web site www.nsic.co.in and submit the same along 

with tender fee, requisite earnest money deposit and supporting documents as per the 

details provided hereinafter in the tender document by the due date. However, tenderers 

registered with National Small Industries Corporation under Single Point Registration 

Scheme shall be exempted from cost of tender. 

 

3. Intending tenderers should have valid registration with Sales tax/Works Contract tax 

authorities. 

  

4. The intending tenderers should have satisfactorily completed at least one similar 

nature work of 80% of the estimated cost put to tender or two similar nature works 

each of 60% of the estimated cost put to tender or three works each of 40% of the 

estimated cost put to tender during last five years. Similar nature work means 

building works/road works/rain water harvesting works only. 

  

5. Tender documents can be purchased from the office of the Chief General Manager 

(Works), The National Small Industries Corporation Ltd., NSIC Bhawan, Okhla 

Industrial Estate, New Delhi-110020 on all working days between 10.00 am to 5.00 pm 

except on holidays and Saturdays & Sundays, after payment of requisite tender cost as 

mentioned above. 

 

6. The tender documents duly completed along with EMD in form of demand draft/pay 

order in favour of the “The National Small Industries Corporation Ltd.”, payable at New 

Delhi from any Nationalized Bank will be submitted at the office of the Chief General 

Manager (Works), The National Small Industries Corporation Ltd., NSIC Bhawan, Okhla 

Industrial Estate, New Delhi -110020 upto 3.00 P M on 10.07.2015 and technical bid of 

the parties shall be opened on the same day (i.e due date of submission) at 3.30 PM. Any 
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tender without EMD shall be summarily rejected. However, tenderers registered with 

National Small Industries Corporation under Single Point Registration Scheme shall be 

exempted from deposit of earnest money. 

         

7. NSIC reserves the right to reject any or all the tenders without assigning any reason 

thereof and also not bound to accept lowest tender. Tenders in whom any of the 

prescribed conditions are not fulfilled or found incomplete in any respect are liable to be 

rejected.  

 

8. Canvassing whether directly or indirectly in connection with tender is strictly prohibited 

and the tender submitted by the contractors who resort canvassing will be liable to be 

rejected.    

 

9. The technical bid submitted by the parties shall be opened on the same day i.e last date 

of submission at 3.30 pm in the presence of tenderers who wish to be present. The price 

bids of technically qualified parties shall be opened at a later date and the technically 

qualified parties shall be informed in advance about the opening of their price bid. 

 

 

 

 

Chief General Manager (Works) 

NSIC, New Delhi 
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. (NSIC) 

(A GOVERNMENT OF INDIA ENTERPRISES) 

NSIC Bhawan, Okhla Industrial Estate, 

New Delhi- 110020 
 

Ref: - SIC/HO/1(xxxiv)/04                 Date: 24.06.2015 
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INSTRUCTIONS TO TENDERERS 

 

1.0 GENERAL  

 

Tenderers are advised to acquaint themselves fully with the description of work, scope of 

services, time schedule and terms and conditions including all the provisions of the 

tender document before framing up their tender. 

 

2.0 SITE PARTICULARS 

 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to nature of work, site conditions, means of 

access to the site etc.  Non-familiarity with the site conditions will not be considered a 

reason either for extra claims or for not carrying out the work in strict conformity with 

the specifications.  For site visit and any clarification / information/ assistance, the 

intending tenderers may contact Chief General Manager (Works), The National Small 

Industries Corporation Ltd., NSIC Bhawan, Okhla Industrial Estate, New Delhi -110020. 
 

3.0 SUBMISSION OF TENDER 

 

a) The expression “Tender Notice” referred to in the Tender Documents shall be 

deemed to include any Notice / Letter Inviting Tender with respect to the work 

forming the subject matter of the documents and vice-versa. 

 

b) The tender complete in all respects shall be submitted along with Earnest Money as 

stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders without Earnest 

Money Deposit will be out rightly rejected. 

 

 

Tenders shall be submitted in two separate sealed envelopes Superscribed as following:  

 

ENVELOPE – I   (TECHNICAL BID) 

 

Name of work   : 

 

Tender no.   : 

 

Due date & time of opening  : 

 

Addressed to    :  Chief General Manager (Works), The National  

                                                            Small Industries Corporation Ltd., NSIC Bhawan,  

                                                             Okhla Industrial Estate, New Delhi -110020 

From:  
 

Name & address of the tenderer 

 

This envelope shall contain the following: -  
 

 EMD of requisite amount in the form of Demand Draft drawn on a 

scheduled/nationalized bank in favour of ‘The National Small Industries 

Corporation Ltd.’ payable at New Delhi. Cheque will not be accepted.  
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 Tenderers who have downloaded the tender document from NSIC website should 

also place a Demand Draft of requisite amount drawn on a scheduled/ nationalized 

bank in favour of “The National Small Industries Corporation Ltd., payable at New 

Delhi towards tender fee in this envelope. Cheque will not be accepted. 

       

 Details of one work of 80% or two works each of 60% or three works each of 40% 

of the estimated cost put to tender, executed by the tenderer during last five years, 

on the basis of which tenderer wishes to get qualified and copies of supporting 

work orders and completion certificate. TDS certificate is also to be enclosed in 

case of work executed for private parties. 
 

 

 Valid registration with Sales Tax department for Work Contract Tax/VAT. 

 

 Partnership Deed in case of partnership firm and Articles of Association in case of 

limited Company. 

 

 Power of Attorney in favour of person who has signed the tender document. In case 

of company, the authority to sign the tender is to be given under Board resolution. 
 

 The tenderers registered with NSIC under Single Point Registration Scheme 

(SPRS) of Government Purchase Programme should also place a self-attested 

photocopy of registration certificate issued by NSIC under Single Point 

Registration Scheme in this envelope for availing exemption of earnest money/ 

tender cost. 
 

 The entire tender document except the price bid part with each page duly signed by 

the tenderer. 

 

NOTE:  
1. All the photocopies of the documents enclosed with the technical bid in support of 

technical eligibility criteria should be signed by the tenderer/ authorized person. 

2. The technical bid (Envelope-I) should not contain any financial information related to 

rates of items etc. The price bid must be submitted in a separate sealed envelope (i.e. 

Envelope-II). 

 

ENVELOPE – II    (PRICE BID) 

Name of work   : 

Tender no.   : 

Due date & time of opening : 

Addressed to   :  Chief General Manager (Works), The National  

                                                            Small Industries Corporation Ltd., NSIC Bhawan,  

                                                             Okhla Industrial Estate, New Delhi -110020 

 

From: Name & address of the tenderer:  

 

NOTE: This part shall contain the price bid portion of the tender document mentioning 

the individual item rates, corresponding amount and total price to be charged by the 

tenderer for executing the work, complete in all respect.  It is to be noted that the sealed 

envelope containing this part shall contain only PRICES and no conditions i.e. 

deviations / assumptions / stipulations / clarifications / comments / any other request 

whatsoever. Any conditional offer will be rejected. 
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4.0 QUALIFYING CRITERIA  

 

`Tenderers having following valid documents will be technically qualified and 

considered for opening of their price bid.  Technically qualified parties have no right to 

claim for award of the work.  Corporation reserves the right to cancel or award the work 

to any party/tenderers. 
 

i) Details of one work of 80% or two works each of 60% or three works each of 40% 

of the estimated cost put to tender, executed by the tenderer during last five years,. 

ii) Valid registration in Sales Tax Deptt. for Work Contract Tax/Vat or as per local 

state bye-laws. 

   

5.0 ABNORMAL RATES 
 

The tenderer is expected to quote rate for each item after careful analysis of costs 

involved for the performance of the complete item considering technical specifications 

and conditions of contract.  This will avoid a loss of profit or gain in case of curtailment 

or change of specifications for any item.  If it is noticed that the unit rates quoted by the 

Tenderer for any items are usually high or unusually low, it will be sufficient cause for 

rejection of the tender unless the Corporation is convinced about the reasonableness of 

the unit rates on scrutiny of the analysis for such unit rate to be furnished by the tenderer 

on demand.  Notwithstanding anything here in stated, the rates once accepted by the 

Corporation shall be final and shall not be subject to any change either on account of un-

workability of unit rates or on any other ground whatsoever. 

 

6.0 DEVIATIONS TO TENDER CLAUSES: 

 

Tenderers are advised to submit the tender strictly based on the terms and 

conditions and specification contained in the Tender Document and not to stipulate 

any deviation.  Conditional tenders are liable to be rejected. 

 

7.0 VALIDITY OF OFFER 
Tender submitted by tenderers shall remain valid for acceptance for a minimum period of 

120 days from the date of opening of the tenders. The tenderers shall not be entitled 

during the said period of 120 days, to revoke or cancel their Tender or to vary the Tender 

given or any term thereof, without the consent in writing of the Owner.  In case of 

tenderers revoking or canceling their tenders or varying any terms in regard thereof 

without the consent of owner in writing, Corporation shall forfeit Earnest money paid by 

them along with their tender without giving any notice. 

 

8.0 AWARD OF WORK  

 

Corporation reserves the right to split the job into two or more parts and to award the 

work to separate agencies/contractors.  Work shall be awarded to the lowest tenderer, 

subject to the work experience and fulfillment of other terms & conditions and 

specifications 

 



9 

 

 

 

 

9.0 ACCEPTANCE / REJECTION OF TENDER 

 

i). Corporation does not bind itself to accept the lowest tender. 

ii). Corporation also reserves the right to accept or reject any tender in part or full 

without assigning any reason whatsoever. 

iii). Corporation also reserves the absolute right to reject any or all the tenders at any 

time solely based on the past unsatisfactory performance by the tenderer(s) the 

opinion/decision of NSIC regarding the same shall be final and conclusive. 

 

10.0 CORRECTIONS 

No corrections or overwriting will be entertained in schedule of rates by using correcting 

fluid.  All correction in the schedule of rate should be initialed.  

 

11.0 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt with 

in accordance with the following rules: - 

 

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any tender 

containing percentage below/ above the rates is liable to be rejected. 

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so that 

there is no discrepancy in the rates written in figures and words. However, if a 

discrepancy is found, the rates which correspond with the amount worked out by the 

tenderer shall be taken as correct. 

c) Where the rates quoted by the tenderer in figures and words tally, but the amount is 

not worked out correctly, the rates quoted by the tenderer shall be taken as correct 

and not the amount. 

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or vice 

versa, but the amount is not worked out as per the rate(s) quoted, the rates quoted by 

the tenderer (either in figures or words) shall be taken as correct and not the amount. 

e) In the event no rate has been quoted for any item(s), leaving space both in figure(s), 

word(s) , and amount blank, it will be presumed that the contractor has included the 

cost of this/ these item(s) in other items and rate for such item(s) shall be considered 

as zero and work will be required to be executed accordingly. 

 

12.0 FIRM RATES 

 

The rates quoted by tenderer shall remain firm till completion of all works even 

during the extended period, if any, on any account what so ever.   It may be noted 

that no deviation on this account will be acceptable and offer not containing firm 

price shall not be considered. 

 

13.0 It will be obligatory on the part of the tenderer to sign the tender documents for all the 

components & parts.  After the work is awarded, he will have to enter into an agreement 

on proforma to be provided by the Corporation for work awarded, on a non-judicial 

stamp paper of requisite value at his own cost within ten days from date of receipt of 

acceptance order or before the work is undertaken. 

 

14.0 Any addendum/ corrigendum issued shall form a part of the tender document. There will 

not be any press notification on amendment/ corrigendum. The purchasers of the tender 

document/ the prospective tenderers are required to visit NSIC website and CPP Portal 

for all such amendments/ corrigenda to NIT as well as the tender document. 
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15.0 EMD of the unsuccessful tenderers shall be refunded without any interest after 

completion of the tendering process. 

 

16.0 A check list of documents/fees etc. is provided on the next page. Tenderers are requested 

to fill up the response column (Yes/No) before submitting the tender. 

 

 

 

 

 

Chief General Manager (Works) 

NSIC, New Delhi 
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Check List of Documents/Fees etc. 

 

Name of the Tenderer: __________________________________________ 

 

Sr.No. Item Required Response 

(Yes/No) 

1. Has the tenderer paid the tender document fees in the prescribed form  

2. Has the tenderer submitted the requisite EMD in the prescribed form 

along with the technical bid (Envelope-I) 
 

3. Have all the pages of the tender document and the supporting documents 

required to be signed and enclosed with the technical bid by the tenderer 

/ authorized representative of the tenderer been signed and enclosed with 

the technical bid (Envelope-I) 

 

 

4. Has the authority/ power of attorney been submitted in the name of 

authorized representative on a non-judicial stamp paper (if applicable). 

 

 

5. Has the tenderer submitted all the required documents in support of 

technical eligibility criteria 

 

 

6. Does the technical bid (Envelope-I) contain any financial information 

pertaining to price bid 

 

 

7. Is the price bid (Envelope-II) submitted separately in a sealed envelope  

 

 

 

 

SIGNATURE OF THE CONTRACTOR  
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GENERAL CONDITIONS OF CONTRACT 

  

1. Where the context so requires, words importing the singular only also include the plural and 

vice versa. 

 

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government of 

India Enterprise) having its registered office at  ‘NSIC Bhawan’, Okhla Industrial Estate,  

New Delhi– 110020 and shall include their legal representatives, successors and permitted 

assigns.  

 

3. Definition 
 

a) The ‘Contract’ means and includes the documents forming the tender and acceptance 

thereof together with the documents referred to therein including the conditions, the 

specifications, designs, drawing and instructions issued from time to time by the 

‘Engineer-in-charge’ the formal agreement executed between the Corporation and the 

Contractor, and all these documents taken together shall be complementary to one 

another. 

b) The ‘Site’ shall mean the land and / or other places on, into or through which work is 

to be executed under the contract or any adjacent land, path or street which may be 

allotted or used for the purpose of carrying out the contract.  

c) The ‘Contractor’ shall mean the individual or firm or company, whether corporate or 

not, undertaking the works and shall include the legal personal representative or such 

individual or the persons composing such firm or company and the permitted 

assignee of such individual or firm or company. 

d) The ‘Competent Authority’ means the Chairman cum Managing Director of the 

Corporation and his successors. 

e) ‘Party’ shall mean either ‘The National Small Industries Corporation Ltd., New 

Delhi’ or the “Contractor, as the case may be. ‘Parties’ shall mean both of them. 

f) The Engineer-in-charge means the Technical Officer of the Corporation, as the case 

may be who shall supervise and be the In-charge of the works. 

g) The Chief General Manager (Works) means the officer who holds the charge of that 

post in the Corporation during the currency of this agreement, to act on behalf of the 

Chairman of the NSIC Ltd. 

h) ‘IS Specification’ means the Specification of latest edition with amendments, if any, 

up to time of receipt of tender by Corporation issued by the Bureau of Indian 

Standards as referred to in the specifications and / or work orders. 

 

i) The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance with 

the prices accepted by the NSIC in the tender and / or the contract / negotiated rates 

payable on completion of the works. 

 

j) The ‘Final Sum’ means the amount payable under the Contract by the Corporation to 

the Contractor for the full and entire execution and completion of works, in time. 

 

k) The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set 

out in the tender documents, or any subsequently amended by the Corporation. 

l) A ‘Week’ means seven days without regard to the number of hours worked or not 

worked in any day in a week. 

 

m) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s 

employees) and civil commotion (in so far as both these are uninsurable ) war 

(whether declared or not), invasion act of foreign enemies, hostilities civil war, 

rebellion, revolution, insurrection military or usurped power, Acts of God, such as 
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earthquake, lightening, unprecedented floods and other causes over which the 

contractor has no control and accepted as such by the Chief Competent Authority or 

causes solely due to use or occupation by the ‘Corporation’ of the part of works in 

respect of which a certificate of completion has been issued. 

 

n) ‘Urgent works’ shall mean any urgent measures which in the opinion of the 

Engineer-in-charge, become necessary during the progress of the work to obviate any 

risk or accident or failure or which become necessary for security. 

 

o) The ‘Works’ shall mean the works to be executed in accordance with the contract or 

part(s) thereof as the case may be and shall include all extra or additional, altered or 

instituted works or temporary and urgent works as required for performance of the 

contract. 

 

4. Works to be carried out: 

 

The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labour, materials, tools, plant, equipment and transport 

which may be required in preparation of and for and in the full and entire execution and 

completion of the works.  The descriptions given in the Schedule of Quantities shall, 

unless otherwise stated, be held, to include wastage on materials, carriage and cartage, 

carrying in return of empties hoisting, setting, fitting and fixing in position and all other 

labour necessary in and for the full and entire execution and completion as aforesaid in 

accordance with good practice and recognized principles. 

 

5. Inspection of Site: 

 

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the ground and subsoil (so far as 

is practicable), the form and nature of the Site, the quantities and nature of works and 

material necessary for the completion of the Works and the means of access to the Site, 

the accommodation he may require and in general shall himself obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or 

affect this tender.  No extra charges consequent on any misunderstanding or otherwise 

shall be allowed. 

 

 

6. Sufficiency of Tender: 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the Schedule of Quantities, which rates and prices shall except as otherwise provided, 

cover all his obligations under the contract and all matters and things necessary for the 

proper completion and maintenance of the Works. 

 

7. Discrepancies and Adjustment of Errors: 

 

The several documents forming the contract are to be taken as mutually explanatory of 

one another: 

  

7.1(A) In the case of discrepancy between Schedules of quantities the Specifications and 

/ or the Drawings, the following order of preference shall be observed. 

 

a) Description in Schedule of Quantities. 
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b) Particular Specification and Special Conditions, if any. 

      

c) General Specifications. 

 

7.1(B)   If there are varying or conflicting provisions made in any one documents 

forming part of the Contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document. 

 

7.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the 

whole or any part of the Works comprised therein according to drawings and 

specifications or from any of his obligations under the Contract. 

 

8. Security Deposit: 

Total security deposit shall be 10% of the accepted tender cost and shall be 

deposited/deducted by/from the contractor as following: - 

 

a) Initial Security Deposit: 

 

Contractor will deposit initially a five percent (5%) of the accepted tender cost as an 

initial security deposit within ten (10) days of receipt of the letter of intent/notification of 

acceptance of the tender by him. The earnest money deposited shall be converted into 

initial security deposit. 

 

b) Balance Security Deposit 

 

Balance five per cent (5 %) will be deducted @ 10% from each running bill till the 

overall deducted security deposit (Including initial security deposit) reaches to 10% of 

value of tender. However, if the value of tender i.e. actual execution exceeds the accepted 

value of tender, further deduction shall be effected @ 10% (Ten percent) of the value in 

excess of the accepted value of the Tender from running bills and final bill.  Similarly, if 

the value as per actual execution is less than the tender value, the excess deducted 

amount shall be refunded to the contractor along with final bill.   

      

8.1   Refund of Security deposit: One half of the Security deposit refundable to the Contractor 

worked out on the basis of the value of work completed shall be refunded to the 

Contractor on the Engineer-In-Charge certifying in writing that the work has been 

completed satisfactorily subject to furnishing bank guarantee of equivalent amount.  

 

 8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from the 

Contractor, refund to him the remaining portion of the security deposit provided the 

Engineer-in-Charge is satisfied that there is no demand outstanding against the 

Contractor. 

 

 8.3 No interest shall be payable to the contractor against the Security Deposit furnished / 

recovered from the contractor, by the Corporation. 

 

9. Deviations/Variations Extent & Pricing: 
 

9.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions; from 

additions to, or substitutions for the original specification, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of 

the work, and (ii) to omit a part of the works in case of non-availability  of a portion of 

the Site or for any other reasons, and the Contractor shall be bound to carry out the 
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Works in accordance with any instructions given to him in writing signed by The 

Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form 

part of the Contract as if originally provided therein and any altered, additional or 

substituted work which the  contractor may be carried out on the same conditions in all 

respects including price on which he agreed to do the main work.  Any alterations, 

omissions additions or substitutions ordered by the Engineer-In-Charge which in the 

opinion of the contractor changes the original nature of the Contract, he shall carry it out 

and the rates for such additional, altered or substituted work shall be determined by the 

Engineer-in-Charge as per clause 10 (i) to (iii) of the tender document. 
 

9.2.1 The time of completion of the works shall in the event of any deviations resulting in 

additional cost over the Contract Sum being ordered be extended as follows if requested 

by the Contractor.  
 

a) In the proportion which the additional cost of the altered additional or substituted 

work, bears to the original Contract sum; plus.     

b) 25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 

10. Rates for Extra/Additional Items 
 

i) If the rate for additional, altered or substituted item of work is specified in the 

Schedule of Quantities the Contractor shall carry out the additional, altered or 

substituted item at the same rate. 

 

ii) If the rate for any altered, additional or substituted item of work is not specified in 

the schedule of Quantities the rate for that item shall be derived from the rate for 

the nearest similar item specified therein. 

 

iii) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub-paras (i) and (ii) above, the contractor 

shall within 7 days of the receipt of the order to carry out the said work, inform 

the Engineer-in-Charge under advice to the Accepting Authority of the rate which 

he proposes to claim for such item of work, supported by analysis of the rate 

claimed, and the Engineer-in-Charge shall, within one month thereafter, after 

giving due consideration to the rate claimed by the Contractor determine the rate 

on the basis of market rate(s).  In the event of the contractor failing to inform the 

Engineer-in-Charge within the stipulated period of time, the rate which he 

proposes to claim, the rate for such item shall be determined by the Engineer-in 

Charge on the basis of market rate(s) and shall be final. 
 

11. Suspension of Works: 
 

a) The contractor shall, on receipt the order in writing of the Engineer-in-Charge, 

suspend the progress of the works or any part thereof for such time and in such 

manner as the Engineer-in-Charge may consider necessary for any of the 

following reasons: 

 

 i) On account of any default on part of the Contractor; or 

 

ii) For proper execution of the Works or part thereof for reasons other than 

the default of the Contractor; or 
 

iii) For safety of the works or part thereof.  The contractor shall, during such 

suspension, properly protect and secure the works to the extent necessary 
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and carry out the instructions given in that behalf by the Engineer-in-

Charge. 

 

b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above, the 

Contractor shall be entitled to an extension of the time equal to the period of 

every such suspension plus 25%. 

 

12. Time and Extension for Delay: 

The time allowed for execution of the works as specified in the Appendix or the extended 

time as approved by NSIC in accordance with these conditions shall be the essence of the 

Contract.  The execution of the works shall commence from the 10th day after the date on 

which the Corporation issues written orders to commence the work or from the date of 

handing over of the site, whichever is earlier. If the Contractor commits default in 

commencing the execution of the work as aforesaid, Corporation shall without prejudice 

to any other right or remedy be at liberty to forfeit the earnest money absolutely and 

cancel the award of work. 

 

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and the 

Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion of items of the 

works.  It shall indicate the forecast of the dates of commencement and completion of 

various trades or sections of the work and may be amended as necessary by agreement 

between the Engineer-in-Charge and the Contractor within the limitations of time 

imposed in the Contract Documents. 

 

12.2   If the work be delayed by 

 

(a) Force majeure or 

 

(b) Abnormally bad weather or 

 

(c) Serious loss or damage by fire, or 

 

(d)  Civil commotion, local combination of workmen strike or lockout, affecting any of 

the trades employed on the work, or 

 

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in 

executing work not forming part of the contract, or 

 

(f) Any other cause which, in the absolute discretion of the authority mentioned in 

Appendix is beyond the Contractor’s control; 

      

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge 

to proceed with the Works. 

 

12.3   Request for extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing delay.  

The Contractor may also if practicable, indicate in such as request the period for which 

extension is desired. 
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12.4  If any such case the competent authority may give a fair and reasonable extension of time 

for completion of the work.  Such extension shall be communicated to the contractor by 

the Engineer-in-Charge and no compensation whatsoever for the extended period, if any 

shall be applicable/ payable. 

 

13. The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter 

referred to as (T & P) labour, P.O.L. & electricity required for execution of the work. 

 

14. FORCE MAJEURE 

 

Any delays in or failure of the performance of either party herein shall not constitute 

default hereunder or give rise to any claim for damages, if any, to the extent such delays 

or failure of performance is caused by occurrences such as Act of god or the public 

enemy; expropriation or confiscation of facilities by Government authorities, or in 

compliance with any order or request of any Governmental authorities or due acts of war,  

rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all the 

workers of all the contractors. 

 

15.       MATERIALS  

 

1. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the contract and the Contractor shall, if requested by the 

Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in this 

regard. 

 

2. The contractor shall indemnify the Corporation, its representatives or employees 

against any action, claim or proceeding relating to infringement or use of any patent 

or design or any alleged patent or design rights and shall pay any royalties or other 

charges which may be payable in respect of any article or material or part thereof 

included in the Contract.  In the event of any claim being made or action being 

brought against the Corporation or any agent, servant or employee of the Corporation 

in respect of any such matters as aforesaid, the Contractor shall immediately be 

notified thereof. 

 

3. All charges on account of octroi, terminal or sales tax and other duties on material 

obtained for the Works from any source shall be borne by the Contractor. 

 

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as per 

relevant standard code of practice for any materials supplied by the Contractor even 

for those for which, as stated above, satisfactory proof has already been furnished, at 

the cost of the Contractor and the Contractor shall provide at his expense all facilities 

which the Engineer-in-Charge may require for the purpose.  The cost of materials 

consumed in tests shall be borne by the Contractor. 

 

5. Stores and Materials required for the works, brought by the Contractor, shall be 

stored by the Contractor only at places approved by the Engineer-in-Charge.  Storage 

and safe custody of material shall be the responsibility of the contractor. 

 

i) Corporation’s officials concerned with the Contract shall be entitled at any time 

to inspect and examine any materials intended to be used in or on the works, 

either on the Site or at factory or workshop or other place(s) where such materials 

are assembled, fabricated or at any place(s) where these are lying or from where 

these are being procured and the contractor shall give such facilities as may be 

required for such inspection and examination. 
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iii) All materials brought to the Site shall become and remain the property of the 

Corporation and shall not be removed off the Site without the prior written 

approval of Engineer-in-Charge of the Corporation.  But whenever the works are 

finally completed the Contractor shall, at his own expense forthwith, but with the 

prior approval form the Corporation, remove from the Site all surplus materials 

originally supplied by him and upon such removal the same shall revert in and 

become the property of the contractor.  However before given any approval as 

aforesaid the corporation shall be entitled to recover or adjust any amount given 

as advance to the Contractor. 

 

16. Labour laws and payment of wages to be complied: 

 

The contractor shall comply the labour laws in force. No labour below the age of 

eighteen years shall be employed on the works. The tenderer should make their own 

arrangement for the assign of all labour trained in the particular field of work preferably 

local. 

 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970 

and the Contract Labour (R&A) Central Rules, 1971, before the commencement of the 

work, and continue to have a valid license till completion of work. The contractor shall 

also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall comply with the provisions of the Payments of wages act, 1936, 

Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s compensation 

act 1923, Industrial dispute Act, 1947, the factories act 1948, mate benefit act 1961 and 

any statutory amendments or re-amendments thereof for the time being in force.  

 

In respect of all laborers directly or indirectly employed in the work for the performance 

of the contractor’s part of this contract, the contractor shall his own expense arrange the 

safety provision as per safety code framed from time to time by statutory authorities and 

shall his own expense provide for all facilities in connection therewith. Incase, the 

contractor fails to make arrangement and provide necessary facilities as aforesaid he shall 

be responsible for  any compensation for each default and in addition the Engineer-In-

Charge shall be at liberty to make arrangement and provide facilities as aforesaid and 

recover the costs incurred in that behalf from the contractor.    

        

The contractor shall be fully liable for compliance of EPF and ESI of the 

labours/workmen deployed by him for carrying out the work as per prevailing Central 

or State government norms and the Corporation has nothing to do with the same. 

Corporation shall not be responsible for any liability/claims whatsoever in this regard. 

Further, as and when demanded by the Corporation, the contractor shall submit the 

proof of deductions/ deposits of such liabilities of their labors/ workmen engaged in the 

work to the Corporation. In case of default, the Corporation may deduct the payments 

against these liabilities from the bills of the contractor or may stop the payment of the 

bill till such time until the compliance is proved by the contractor. 

 

17.  Liquidated Damages for Delay 

 

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete the 

whole work within the stipulated period, and clear the site, he shall be liable to pay 

liquidated damages @ 0.5% (One Half of one percent only) of the value of contract per 

week and or part thereof of the delay subject to a maximum of 10% (ten percent only) 

of the value of the contract.  The parties agree that this is a genuine pre-estimate loss / 

damage which will be suffered on account of delay on the part of the Contractor and 
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the said amount will be payable on demand without there being any proof of the actual 

loss of damages caused by such delay. 

 

17.2 The amount of Compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the Corporation. 

 

18.        Defects Liability Period : 

 

The Contractor shall be responsible to make good and remedy at his own expense 

within defect liability period of one year from the date of completion of the work in all 

respect. 

 

19.     Contractor’s Liability and Insurance 

 

From commencement to completion of the works, the Contractor shall take full 

responsibility, care of and precautions to prevent loss or damage and to minimize loss or 

damage to the greatest extent possible and shall be liable for any damage or loss that may 

happen to the Works or any part thereof from any cause whatsoever (save and except the 

Excepted Risks) and shall at his own cost repair and make good the same so that, at 

completion, the works shall be in good order and conditions and in conformity in every 

respect with the requirements of the Contract and instructions of the Engineer-in-Charge. 

 

19.1. In the event of any loss or damage to the Works or any part thereof or to any material or 

articles at the Site from any of the Excepted Risks the following provisions shall have 

effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

remove from the site any debris and so much of the works as shall have been 

damaged. 

      

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

proceed with the completion of the works under and in accordance with the 

provisions and Conditions of the Contract, and 

 

19.2 Provided always that the Contractor shall not be entitled to payment under the above 

provisions in respect of so much loss or damage as has been occasioned by any failure on 

his part to perform his obligations under the Contract or not taking precautions to prevent 

loss or damage or minimize the amount of such loss or damage. 

 

19.3 The Contractor shall indemnify and keep indemnified the Corporation against all losses 

and claims for injuries or damage to any persons or any property whatsoever which may 

arise out of or in consequence of the construction and maintenance of works and against 

all claims, demands proceedings, damages costs, charges and expenses whatsoever in 

respect of or in relation thereto.  Provided always that nothing herein contained shall be 

deemed to render the Contractor liable for or in respect of or to indemnify the 

Corporation against any compensation or damage caused by the Excepted Risks. 

 

19.4 Before commencing execution of the work, the Contractor shall, without in any way  

             limiting his obligations and responsibilities under this condition, obtain and deposit with     

             the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance policy. 

 

19.5 The Contractor shall at all times indemnify the Corporation against all claims, damages 

or compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages 

Act. 1948, Employer’s Liability Act, 1938 the Workmen’s Compensation Act, 1923, 
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Industrial Disputes Act, 1947 and the Maternity Benefit Act.  1961 or any modifications 

thereof or any other law relating thereto and rules made thereunder from time to time. 

 

19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken 

all the insurance policies referred to above and has paid the necessary premiums for 

keeping the policies alive till completion of the work. 

 

19.7. All statutory deductions as applicable like TDS, sales tax/VAT shall be made from the 

due payment of the contractor. 

 

19.8 No claim for interest will be entertained by the corporation in respect of any balance 

payments or any deposits which may be held up with the corporation due to  any dispute 

between the corporation and contractor or in respect of any delay on the part of the 

corporation in making final payment or otherwise. 

 

19.9 The contractor shall ensure that no materials/wastes/plant, equipments etc. are dumped at 

the site. In case any of the above items are dumped the contractor shall clear the same 

from the site by or before completion of the work at his own cost or otherwise NSIC will 

carry out the work at the contractor’s risk and cost after 7 days’ notice. 

 

19.10 The contractor will have to make their own arrangement for facilitating movement of 

labour to work site and back. Facilities are to be provided to labourers as per statutory 

provision and the same shall not entail or attract any extra cost to NSIC.  

 

20. Safety Code:  
 

20.1 The Contractor shall at his own expense arrange for the safety provisions as appended to 

these conditions or as required by the Engineer-in-Charge, in respect of all labour 

directly or indirectly employed for performance of the works and shall provide all 

facilities in connection therewith.  In case the Contractor fails to make arrangements and 

provide necessary facilities as aforesaid the Engineer-in-Charge shall be entitled to do so 

and recover cost thereof from the Contractor.    

20.2 The contractor shall provide and maintain at his own expenses guards, fencing and 

matching when and where necessary or required by the Engineer-in-Charge for the 

protection of the works or for the safety and convenience of those employed on the 

works or the public. 

20.3 The corporation shall not be liable for any accident, injury or for any other mishap 

caused to him/them/their employees/agents and labour employed by the contractor and 

for any kind of damage during the execution of the contract or work done.  For any kind 

of such injury or loss caused to any person/persons mentioned herein above, the 

contractor shall be exclusively liable. 

 

21. Cancellation of Contract in Full or in Part: 

 

21.1 If the Contractor: 

 

a. At any time makes defaults in proceeding with the Works with due negligence and 

continues to do so even after a notice in writing of 7 days from the Engineer-in-Charge; 

or         

b. Commits default in complying with any of the terms and conditions of Contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge; or    

      



21 

 

c. Fails to complete the works or items of work on or before the date(s) of completion, and 

does not complete them within the period specified in a notice given in writing in that 

behalf by the Engineer-in-Charge; or  

   

d. Enters into a contract with the Corporation in connection with which commission has 

been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 

such commission and the term of payment there have previously been disclosed in writing 

to the Accepting Authority/Engineer-in-Charge; or     

    

e. Offers or gives or agrees to give to any person in Corporation’s service or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward for 

doing or for bearing to do or having done any act in relation to the obtaining or execution 

of this or any other Contract for the Corporation or     

      

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-bonafide 

methods of competitive tendering; or 

     

g. Being an individual or any of its partner (in case of the Contractor is a partnership firm)at 

any time is adjudged insolvent or have a receiving order or order for administration of his 

estate made against him or shall take any proceedings for liquidation or composition 

(other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 

under any insolvency Act for the time being in force or make any conveyance or 

assignment of his affective or composition or arrangement of the benefit of his creditors or 

purport so to do, or if any application be make under any insolvency Act for the time 

being in force for the sequestration of his estate or if a trust deed be executed by him for 

benefit of his creditors; or  

 

h. Being a company, passes a resolution or the Court makes an order for liquidation of its 

affairs, or a receiver or manager on behalf of the debenture holders is appointed or 

circumstances shall arise which entitle the Court or debenture holders to appoint a 

receiver or manager; or    

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with 

materials not be incorporated in the work shall not be deemed to be subletting) or attempts 

or assign, transfer or sublet the entire works or any portion thereof without the prior 

written approval of the Accepting Authority. 

 

21.2 The Competent Authority may, without prejudice to any other right or remedy which shall 

have accrued or shall accrue thereafter to the Corporation by written notice cancel the 

contract as a whole or in part as it may deem appropriate. 
 

21.3 The Competent Authority shall on such cancellation, be entitled to: 

a. Take possession of the site and any materials, construction plant, implements, stores, 

etc., thereon; and/or 

b. Carry out the incomplete work by any means at the risk and cost of the Contractor.
           

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall determine 

the quantum of amount, if any, recoverable from the Contractor for completion of Works 

or part of the works or in case the works or part of the works is not completed, the loss or 

damage suffered by the Corporation.  In determining the amount credit shall be given to 

the Contractor for the value of the work, if any, executed by him up to the time of 

cancellation, the value of contractors material taken over and incorporated in the work and 

use of tackle and machinery belonging to the Contractor.    
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21.5 Any excess expenditure incurred or to be incurred by the Corporation in completing the 

Works or part of the Works or the excess loss or damages suffered or may be suffered by 

the Corporation as aforesaid after allowing such credit shall be recovered from any money 

due to the Contractor or any account, and if such money is not sufficient the Contractor 

shall be called upon in writing to pay the same within 30 days.  

     

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the Contractor’s unused 

materials, constructional plant, implements, temporary buildings, etc. and apply the 

proceeds of sale thereof towards the satisfaction of any sums due form the Contractor 

under the contract and if thereafter there be any balance outstanding from the Contractor, 

it shall be recovered in accordance with the provisions of the Contract.    

         

21.7 Any sums in excess of the amounts due to the Corporation an unsold materials, 

constructional plant, etc. shall be returned to the Contractor, provided always that if cost 

or anticipated cost of the completion by the Corporation of the works or part of the works 

is less than the amount which the Contractor would have been paid had he completed the 

works on part of the works such benefit shall not accrue to the Contractor. 

  

22. Liability for Damage, Defects or Imperfections and Rectification thereof: 

 

22.1 If the Contractor or his workmen or employees shall injure or destroy any part of the 

building in which they may be working or any building, road, fence etc, continuous to the 

premises on which the work or any part of it is being executed, or if any damage shall 

happen to the work while in progress the Contractor shall upon receipt of a notice in 

writing in that behalf make the same good at his own expense.  If it shall appear to the 

Engineer-in-Charge or his Representative at any time during construction or re-

construction or prior to the expiration of Defects Liability Period, that any work has been 

executed with unsound, imperfect or unskilled workmanship or that any materials or 

articles provided by the Contractor shall, upon receipt of a notice in writing in that behalf 

from the Engineer-in-Charge, forthwith rectify or remove and re-instruct the work so 

specified in whole or in part, as the case may require or as the case may be, and/or 

remove the materials or articles at his own expense, notwithstanding that same may have 

been inadvertently passed, certified and paid for and in the event of his notice aforesaid, 

the Engineer-in-Charge may rectify or remove and re-execute the work and/or remove 

and replace with others the materials or articles complained of  as the case may be, by 

other means at the risk and expense of the Contractor. 

 

22.2 In case of repairs and maintenance works, splashes and dropping from white washing, 

painting, etc. shall be removed and surfaces cleaned simultaneously with completion of 

these items of work in individual rooms, quarters or premises, etc. where the work is 

done, without waiting for completion of all other items of work in the contract.  In case 

the Contractor fails to comply with the requirements of this condition, the Engineer-in-

Charge shall have the right to get the work done by other means at the cost of the 

Contractor.  Before taking such action, however, the Engineer-in-Charge shall give three 

days notice in writing to the Contractor.    

 

23. Urgent Works: 

 

 If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be 

final and binding) becomes necessary and Contractor is unable or unwilling at once to 

carry it out, the Engineer-in-Charge may by his own or other workpeople carry it out, as 

he may consider necessary.  If the urgent work shall be such as the Contractor is liable 

under the contract to carry out at his expenses incurred on it by the Corporation shall be 
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recoverable from the Contractor and be adjusted or set off against any sum payable to 

him. 

 

24. PAYMENTS: 

 

24.1 Payment shall be released as per the quantum of work executed in accordance to the 

instruction and drawings issued to the contractor. Any work executed by the contractor in 

violation to the tender specifications, drawings and direction of Engineer in charge shall 

constitute breach of agreement and shall not qualify for the measurement. The 

measurement shall be jointly recorded by the contractor and representative of NSIC. If 

Contractor intends to submit interim R.A Bills these should not be less than Rs 3.0 Lac of 

the work executed. All other statutory deductions and Security deposit as applicable shall 

be effected from each running bill. 

 

24.2 No escalation will be paid even in extended period, if any. 

 

24.3 All statutory deductions as applicable like TDS, sales tax/VAT, labour cess etc. shall be 

made from the due payment of the contractor.  

 

25. MOBILISATION ADVANCE: 

 

 No mobilization advance whatsoever shall be paid for carrying out this work. 

 

26. ARBITRATION AND LAWS 
 

In the event of any dispute, the same shall be referred to the sole arbitration of Chairman-

Cum-Managing Director of the Corporation or such officer he may appoint to be the 

arbitrator. There shall be no objection that the Arbitrator is an employee of the 

Corporation or that he had to deal with the matter to which this tender relates in the 

course of his duties as an employee of the Corporation, and/or he has expressed his views 

on all or any of the matters in dispute or differences. The award of the officer so 

appointed by him shall be final and binding on the parties. 

 

The venue of Arbitration shall be at New Delhi only.   

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this 

contract. 

 

The cost of arbitration shall be borne by the parties to the dispute, as may be decided by 

the arbitrator(s). 

 

 

 

 

 

Chief General Manager (Works) 

NSIC, New Delhi 
 

 

 

 

 

SIGNATURE OF THE CONTRACTOR  
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 FORM OF TENDER 
 

To 

 The Chief General Manager, 

NSIC Ltd., NSIC Bhawan, 

Okhla Industrial Estate, New Delhi- 110020 
 

I/We have read and examined the following documents relating to…………………………… 

………………………………. ………………………………………………………………… 
  

     (Name of the Work) 

(a) Notice inviting tender. 

(b) Instructions to Tenderers 

(c) Technical Specifications 

(d) General Conditions of Contract including Contractors, Labour Regulations, Model 

Rules for Labour Welfare and Safety Code appended to these conditions together 

with the amendments thereto if any. 

(e) Special Conditions of contracts if any. 

(f) Bill of Quantities 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the 

terms and conditions contained or referred to therein and in accordance in all respects with the 

specifications, designs, drawings and other relevant details at the rates contained in Schedule and 

within the period(s) of completion as stipulated in Appendix. 
 

In consideration of I/We being invited to tender, I/We agree to keep the tender open for 

acceptance for 120 days from the due date of submission thereof and not to make any 

modifications in its terms and conditions which are not acceptable to the Corporation. 

 

A sum of Rs 11,000/- is hereby forwarded as Earnest Money Deposit in the form of Demand 

Draft in favour of “The National Small Industries Corporation Ltd., payable at New Delhi. 

 
 

 If I/We fail to keep the tender open as aforesaid of make any modifications in the terms and 

conditions of the tender which are not acceptable to the Corporation, I/We agree that the 

Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit the said 

earnest money absolutely.  Should this tender be accepted, I /We agree to abide by & fulfill all 

the terms conditions of aforesaid document. 

 
 

If after the tender is accepted, I/we fail to commence the execution of the work as provided in 

the conditions.  I/We agree that Corporation shall without prejudice to any other right or remedy 

is at liberty to forfeit the said earnest money absolutely. 

 

 

            Signature of contractor………………………                    

Duly authorised to sign the tender on behalf 

of the (in block capitals)…………………… 

Dated……………………… 

Witness…………………… 

Date………………………. 

Address…………………… 

…………………………… 
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APPENDIX 

 

 

1. Competent Authority                                        C.M.D. NSIC or his 

         Authorized executives 

 

2. Earnest money/Security deposit 

 

      a)   Estimated cost of the Works                           Rs. 5.51 Lacs 

 

      b)   Earnest money          Rs  11,000/- in the form of 

DD  /Pay order in favour of  

“The National Small  

 Industries Corporation   

            Ltd.”, payable at New Delhi 

             

 

      c)   Security Deposit          10% of the contract value.  

 

3 Minimum value of R A bill     Rs 3.00 lacs (Rs three lacs  

                                                                                                            only) 

 

4.        Time allowed for execution of work    60 days   

  

 

5. Authority competent to decide if     CMD, NSIC or his                     

           “any other cause” of delay is beyond    authorized representative 

 contractors control 

    

6. Liquidated Damaged   0.5% (one half of one 

          percent) per week subject  

  to a Maximum 10% value of 

the contract 

 

7. Defect Liability Period   12 months from the date  

    of Completion of work in  

                                                                                                            all respect  

 

8. Authority competent to reduce    CMD NSIC or his  

 compensation   authorized  executive. 
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SPECIAL CONDITIONS 

 

1. During working at site, some restrictions may be imposed by Engineer-in-

Charge/Security staff of Corporation or Local Authorities regarding safety and security 

etc., the contractor shall be bound to follow all such restrictions/instruction & nothing 

extra shall be payable on this account. 

2. No compensation shall be payable to the contractor for any damage caused by rains 

lightening, wind, storm, floods Tornado, earth quakes or other natural calamities during 

the execution of work.  He shall make good all such damages at his own cost; and no 

claim on this account will be entertained. 

3. No labour hutment shall be allowed in the premises.  All labourers should leave the site 

after day’s work.  The security & Watch ward of site contractor materials/work etc. shall 

be at his cost only. 

4. All rates quoted by the tenderers shall be complete inclusive of all taxes, duties, labour, 

Tool & Plant, Transportation etc., and the same shall remain firm for the entire contract 

period and extended contract period, if any. 

5. If the contractor fails to proceed with the work within the stipulated time as specified 

from the date of issue of letter of intent/letter to proceed with the work, the Corporation 

shall forfeit the earnest money deposited by him along with the tender.  

6. Execution of Work At Risk & Cost of Contractor: 
 

The balance work, if any, left to be completed after the determination/ cancellation of the 

contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be got 

executed by the Corporation as stipulated in the said clause at the risk and cost of the 

contractor and the additional expenditure, if any, incurred by the Corporation in getting 

the work executed in the manner stated above, the same shall be recovered from the dues 

of contractor. In case the dues of the contractor are not sufficient, the contractor shall be 

liable to deposit the excess amount incurred by the Corporation as communicated by the 

Engineer-in-charge within 30 days of written notice. 

7. The work has to be executed in accordance with the latest CPWD specification 

mentioned in the BOQ and in case of any discrepancy the CPWD specifications with 

latest amendments if any, shall be followed. The decision of the Engineer-In-Charge in 

this regard shall be final and binding upon the contractor. 

8. The materials used for carrying out the work shall be of best locally available quality and 

the contractor has to carry out the necessary testing of the material as ordered by the 

Engineer-In-Charge for its conformity and all testing charges shall be borne by the 

contractor. 

9. All the civil works, if required, like fixing of load hooks, making chases in the wall, 

drilling of holes, fixing of doors and finishing of jambs, providing scaffolding for 

carrying out complete works shall be arranged by the contractor and making good the 

same.  Nothing extra on theses account shall be considered or paid. 

10. The contractor shall be fully responsible for the any injury or damage caused to the 

workmen deployed by him at site for carrying out the work and Corporation has nothing 

to do with such happenings and in no way shall be held responsible for the same. 

11. All communication should be addressed to the Chief General Manager (Works), 

NSIC Ltd., NSIC Bhawan, Okhla Industrial, Estate, New Delhi-110020. 

 
 

          

Signature of Contractor 
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Schedule of Quantities (Price Bid) 

 
 

 

Sl 

No. 

DSR-

2014 

item 

No. 

Description Unit Qty. Rate Amount 

(Rs) 

In 

figures 

In 

words 

1 2.6.1 Earth work in excavation by 

Mechanical or manual means  for 

Recharge pit  

Cum 54.47    

            

2 2.7.1 Earth work in excavation by 

mechancal means (Hydraulic 

excavation) /manual means over areas 

(exceeding 30 cm in depth, 1.50 mtr in 

width as well as  10 Sqmtr on plan) 

including disposal of excavated earth  

Cum 68.88    

            

3 2.26.2 Extra for every additional lift of 1.50 

Mtr or part thereof in 

excavation/banking excavated or 

stacked materials- Ordinary or hard 

rock 

Cum 86.10    

            

4 24.1 Boring/drilling bore well of required 

dia for casing/ strainer pipe, by 

suitable method prescribed in IS: 2800 

(part I), including collecting samples 

from different strata, preparing and 

submitting strata chart/ bore log, 

including hire & running charges of all 

equipments, tools, plants & 

machineries required for the job, all 

complete as per direction of Engineer -

in-charge, upto 90 metre depth below 

ground level.  

      

(a) 24.1.1.1 300 mm dia- All types of soil metre 80.00    

(b) 24.1.2.1 300 mm dia- Rocky strata including 

boulders 

metre 80.00    

            

5 24.3.2 Supplying assembling , lowering and 

fixing in vertical position in bore well 

,unplasticised PVC medium well 

casing CM( pipe of 150 mm nominal 

dia conforming to IS:12818 including 

required hire and labour charges fitting 

and accessories etc. all complete, for 

all depths as per direction of NSIC 

metre 80.00    
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Sl 

No. 

DSR-

2014 

item 

No. 

Description Unit Qty. Rate Amount 

(Rs) 

In 

figures 

In 

words 

6 24.4.2 Supplying assembling , lowering and 

fixing in vertical position in bore well 

,unplasticised PVC medium  well 

screen (RMS) ( pipe of 150 mm 

nominal dia with Rib conforming to 

IS:12818 including required hire and 

labour charges fitting and accessories 

etc. all complete as per direction of 

NSIC 

metre 80.00    

            

7 4.1.8 P/l in position Cement Concrete of 

1:4:8 ( 1 Cement : 4 coarse sand :8 

graded stone aggregate 40 mm 

nominal size.  

Cum 2.51    

            

8 6.1.2 Brick work with common burnt clay 

FPS bricks of class designation 7.5 in 

foundation and plinth in in 1:6 cement 

mortar ( 1 Cement : 6 coarse sand)  for 

periphery  of wall centre line, 

Cum 31.77    

            

9 24.5 Supplying filling, spreading & leveling 

stone boulders of size range 5 cm. to 

20 cm. in recharge pit in the required 

thickness ,for all leads & lifts , all 

complete as per direction of Engineer 

Incharge.  

Cum 6.22    

            

10 24.6 Supplying filling ,spreading & leveling 

gravel  of size range 5 mm. to 10 mm. 

in recharge pit over the existing layer 

of boulders  in the required thickness 

,for all leads & lifts , all complete as 

per direction of Engineer In charge.  

Cum 4.44    

            

11 24.7 Supplying filling, spreading & leveling 

coarse sand  of size range 1.5 mm to 2  

mm. in recharge pit over the existing 

layer of gravel   in the required 

thickness ,for all leads & lifts , all 

complete as per direction of Engineer 

In charge.  

Cum 5.93    
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Sl 

No. 

DSR-

2014 

item 

No. 

Description Unit Qty. Rate Amount 

(Rs) 

In 

figures 

In 

words 

12 24.8 Gravel packing in tube well  

construction in accordance with IS 

:4097 including providing gravel 

fine/medium / coarse in required 

grading and sizes as per actual 

requirement , all complete as per 

direction of Engineer In-charge.  

Cum 33.92    

            

13 5.1.2 P/l in position specified grade of 

reinforcement cement concrete 

excluding the cost of centering and 

shuttering and finishing and 

reinforcement - all works up to plinth 

level in 1:1.5 :3 ( 1 Cement : 1.5 

coarse sand : 3 graded stone aggregate 

20 mm nominal 

Cum 5.02    

            

14 5.9.3 Centering and shuttering propping etc. 

and removal  of form for roofs  

Sqm 37.49    

            

15 5.22A.6 Steel reinforcement for RCC work 

including straightening , cutting 

bending and placing in position and 

binding all complete upto plinth level 

for mild steel and medium tensile steel 

bars. 

Kg 500.00    

            

16 13.1.1 12 mm cement plaster over the wall 

with 1:4 mix (1cement: 4 fine sand)   

Sqm 109.98    

            

17 19.19.2.

1 

Supply and fixing in position precast 

RCC manhole cover and frame of 

required shape and approved quality in 

square shape 450 mm internal 

Dimension 

No 2.00    

            

18 2.10.1.2 Excavation trenches of required width 

for laying of RCC pipes including 

refilling complete as directed by NSIC 

metre 25.00    
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Sl 

No. 

DSR-

2014 

item 

No. 

Description Unit Qty. Rate Amount 

(Rs) 

In 

figures 

In 

words 

19 19.6.4 Providing and laying non pressure NP2 

class ( Light duty) RCC pipe with 

collar jointed with stiff mixture of 

cement mortar in the proportion of 1:2 

( 1 Cement : 2 fine sand) including 

testing of joints etc. complete for 300 

mm dia RCC pipe.  

metre 25.00    

    Total amount          

 

Total amount in words Rupees -------------------------------------------------------------------------------- 

 

 

Signature of tenderer with stamp   


