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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 

(A GOVERNMENT OF INDIA ENTERPRISE) 
INTEGRATED MARKETING DEVELOPMENT CENTRE 

IDCO PLOT NO-6, BLOCK-D,  MANCHESWAR INDUSTRIAL ESTATE  

BHUBANESWAR-751010. 

 

Ref: - NSIC/BBSR/IMDC/TENDER/01/2017-18            Date: 12-09-2017 

 

M/s.  ----------------------------------------------------------------- 

 ----------------------------------------------------------------- 

 

Sub: Execution of interior works for setting up of Project Office at IMDC Building, Mancheswar   

         Industrial Estate, Bhubaneswar, Odisha-751010.  

 

Sir, 

            Tender document in respect of the above mentioned works containing 37 pages as detailed on page 4 

(Index) are forwarded herewith.  Please note that tender is to be delivered in the office of the Dy. General 

Manager, NSIC-Integrated Marketing Development Centre, Plot no.-6, Block-D, Mancheswar Industrial 

Estate, Bhubaneswar, Odisha-751010 , on 05-10-2017 up to 3.00 P.M.  
  

 The Tender should be signed on each page, dated and witnessed in all places provided for in the 

documents; all other papers should be initialed. 

 

 The tender should be accompanied by Earnest Money Deposit in the form of demand draft as 

mentioned in Appendix. Tenders without earnest money deposit shall be summarily rejected.   The tenders 

will be opened. on 05-10-2017 at 3.30 P.M.  

 

The person, signing the tender on behalf of company/firm or on behalf of another person shall attach 

with tender a certified copy of proper authority/power of attorney on a non-judicial stamp paper of requisite 

value duly executed in his favour by such person, company/firm and must state specifically that he has 

authority to sign such tenders for and on behalf of such person or company/firm as the case may be, and in 

all matters pertaining to the contract including arbitration clause. 

 

 This letter shall form part of the “CONTRACT” and must be signed and returned along with the 

tender documents.   

 

 

         Yours faithfully 

 

          

                  Dy. General Manager   

                       NSIC-IMDC, Bhubaneswar 

 Encl. 37 Pages 

 

Signature of the bidder 
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Tender Notice for execution of interior works for setting up of Project Office at IMDC Building, 

Mancheswar Industrial Estate, Bhubaneswar, Odisha-751010. 

 

 

   Ref: - NSIC/BBSR/IMDC/TENDER/01/2017-18                          Date: 12-09-2017 

               

   Sealed item rate tenders are hereby invited from Experienced Contractors for following: 

 

Name of the work Estimated 

cost 

(Rs) 

 

EMD 

(Rs) 

Completion 

Time 

 Issue of 

Blank 

Tender 

Document  

Last Date of  

Tender 

submission 

Construction of Project 

Office at IMDC Building 

,Plot No.-6, Mancheswar 

Industrial Estate, 

Bhubaneswar, Odisha-

751010 

 

9.98 lacs 20000/-   45 days  From  

15-09-2017 

   To  

04-10-2017 

05-10-2017 up 

to 3.00 PM 

1. Blank tender documents (non-transferable) for above work shall be issued from 15-09-2017  To 04-

10-2017 on working days from the address given below on payment of required tender fee of Rs. 

500/- (Rupees five hundred  only) (non-refundable) in the form of DD/Pay order/Bankers Cheque in 

favour of  “The National Small Industries Corporation Ltd” payable at Bhubaneswar. The intending 

tenderers can also download the complete tender document available on the web site: 

www.nsic.co.in and submit the same along with requisite tender fee, earnest money deposit and 

supporting documents on or before the due date and time of submission.  

 

2. Tenderers registered with Micro and Small Enterprises (MSEs) as defined in MSME Procurement 

Policy issued by  department of Micro, Small and Medium Enterprises or are registered with the 

Central Purchase Organization or the concerned Ministry or Department or Startups as recognized 

by Department of Industrial Policy and Promotion are exempted from the payment of earnest money 

deposit. However, tenderer seeking exemption from payment of earnest money deposit shall submit 

the proof of the same along with their technical bid.  

 

3. Intending tenderers should have valid registration with appropriate authorities for statuary taxes as 

applicable.   

  

4. The intending tenderers should have satisfactorily completed at least one similar nature work 

of 80% of the estimated cost put to tender or two similar nature works each of 60% of the 

estimated cost put to tender or three works each of 40% of the estimated cost put to tender 

during last five years. Similar nature work means building work/road work only. 

 

5. Tender documents can be purchased from the office of the Dy. General Manager,    NSIC-Integrated 

Marketing Development Centre, Mancheswar Industrial Estate, Bhubaneswar,751010 on all working 

days between 10.00 am to 5.00 pm except on holidays and Saturdays, Sundays, after payment of 

requisite tender cost as mentioned above. 
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6. The tender documents duly completed along with EMD in form of Demand Draft/Pay Order in 

favour of the “The National Small Industries Corporation Ltd” payable at Bhubaneswar from any 

Nationalized Bank/scheduled bank will be submitted at the office of the Dy. General Manager, 

NSIC-Integrated Marketing Development Centre, Plot No.06, Block-D, Mancheswar Industrial 

Estate, Bhubaneswar,751010  upto 3.00 P M on 05-10-2017. Technical bid of the parties shall be 

opened on the same day i.e 05.10.2017 at 3.30 PM. The tender submitted without EMD or valid 

exemption certificate, shall be summarily rejected. 

         

7. NSIC reserves the right to reject any or all the tenders without assigning any reason thereof and also 

not bound to accept lowest tender. Tenders in whom any of the prescribed conditions are not 

fulfilled or found incomplete in any respect are liable to be rejected.  

 

8. Canvassing, whether directly or indirectly in connection with tender is strictly prohibited and the 

tender submitted by the contractors who resort canvassing will be liable to be summarily rejected.    

 

9. The Technical Bid submitted by the parties shall be opened on the same day i.e 05.10.2017 at 3.30 

PM in the presence of tenderers who wish to be present. The price bids of technically qualified 

parties shall be opened at a later date and the technically qualified parties shall be informed in 

advance about the opening of their price bid. 

 

 

 

 

 

                                                                                                                    Dy. General Manager,  

            NSIC-IMDC,  

    Bhubaneswar       
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 

(A GOVERNMENT OF INDIA ENTERPRISE) 
INTEGRATED MARKETING DEVELOPMENT CENTRE 

IDCO PLOT NO-6, BLOCK-D  MANCHESWAR INDUSTRIAL ESTATE  

BHUBANESWAR, ODISHA-751010. 

 

Ref: - NSIC/BBSR/IMDC/TENDER/01/2017-18          Date: 12-9-2017 
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INSTRUCTIONS TO TENDERERS 

 

1.0 GENERAL  

 

Tenderers are advised to acquaint themselves fully with the description of work, scope of services, 

time schedule and terms and conditions including all the provisions of the tender document before 

framing up their tender. 

 

2.0 SITE PARTICULARS 

 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to nature of work, site conditions, means of access to the site etc.  

Non-familiarity with the site conditions will not be considered a reason either for extra claims or for 

not carrying out the work in strict conformity with the specifications.  For site visit and any 

clarification / information/Assistance, the intending tenderers may contact Dy. General Manager, 

NSIC-Integrated Marketing Development Centre, Plot No.-06, Block-D, Mancheswar Industrial 

Estate, Bhubaneswar,751010. 

 

3.0 SUBMISSION OF TENDER 

 

a) The expression “Tender Notice” referred to in the Tender Documents shall be deemed to 

include any Notice / Letter Inviting Tender with respect to the work forming the subject matter 

of the documents and vice-versa. 

 

b) The tender complete in all respects shall be submitted along with Earnest Money as stipulated 

in the Notice / Letter Inviting Tender ONLY.  Tenders without Earnest Money Deposit will be 

out rightly rejected. 

 

Tenders shall be submitted in two separate sealed envelopes Super scribing as following: - 

 

ENVELOPE – I   (TECHNICAL BID) 

 

Name of work   : Construction of Project Office at NSIC-Integrated  

                                                              Marketing Development Centre, Plot no-06, Mancheswar  

                                                              Industrial Estate, Bhubaneswar, Odisha-751010.  

 

Tender no.   : 

 

Due date & time of opening  : 05.10.2017 at 3.30 PM 

 

Addressed to    :    Dy General Manager , 

NSIC-Integrated Marketing Development Centre, Plot No.06,  

Bloc-k-D, Mancheswar Industrial Estate, Bhubaneswar,751010. 
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From:  

Name & Address of the tenderer 

This envelope shall contain the following: -  
 

• EMD should be in the form of Demand Draft drawn on a scheduled/nationalized bank in 

favour of ‘‘The National Small Industries Corporation Ltd” payable at Bhubaneswar. Cheque 

will not be accepted. 

       

• Details of one work of 80% tender value or two works each 60% tender value or three works 

each of 40% of the estimated cost put to tender executed by the bidder during last five years, 

on the basis of which bidder wishes to get qualified and copies of supporting work orders and 

completion certificate should be enclosed. In case of completion certificate issued by the 

private institutes, TDS certificate should also be enclosed. 
 

• Valid registration certificate with appropriate authorities for applicable taxes. 
 

• Partnership Deed in case of partnership firm and Articles of Association in case of limited 

Company. 

 

• Power of Attorney in favour of person who has signed the tender documents. In case of 

company, the authority to sign the tender is to be given under Board resolution. 
 

• Copies of PAN/TAN card 

 

ENVELOPE – II    (PRICE BID) 

 

Name of work   : Construction of Project Office at NSIC-Integrated  

                                                              Marketing Development Centre, Plot No-06, Block-D, Mancheswar  

                                                              Industrial Estate, Bhubaneswar,751010  

Tender no.   : 

Due date & time of opening  :  

 

Addressed to    :                 Dy General Manager , 

NSIC-Integrated Marketing Development Centre, Plot No.06,  

Bloc-k-D, Mancheswar Industrial Estate, Bhubaneswar,751010. 

 

From: Name & address of the tenderer 

 

NOTE: Envelope-I shall contain all the documents related to eligibility criteria, earnest money 

deposit, terms-conditions of tender documents etc. and     Envelope-II shall contain only price bid  

to be charged by the tenderers for execution of the work,.  It is to be noted that the Envelope-II shall 

contain only PRICES and no conditions i.e. deviations / assumptions / stipulations / clarifications / 

comments / any other request whatsoever. Conditional offers will be rejected. 
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4.0 QUALIFYING CRITERIA  

 

`Tenderers having following valid documents will be technically qualified and considered for 

opening of their price bid.  Technically qualified parties have no right to claim for award of the 

work.  Corporation reserves the right to cancel or award the work to any party/tenderers. 
 

i) Details of one work of 80% tender value or two works each 60% tender value or three 

works each of 40% of the estimated cost put to tender executed by the bidder during last 

five years. 

ii) Valid registration certificate with appropriate authorities for applicable taxes. 

 

5. ABNORMAL RATES 

 

The tenderer is expected to quote rate for each item after careful analysis of costs involved for the 

performance of the complete item considering technical specifications and conditions of contract.  

This will avoid a loss of profit or gain in case of curtailment or change of specifications for any item.  

If it is noticed that the unit rates quoted by the Tenderer for any items are usually high or unusually 

low, it will be sufficient cause for rejection of the tender unless the Corporation is convinced about 

the reasonableness of the unit rates on scrutiny of the analysis for such unit rate to be furnished by 

the tenderer on demand.  Not withstanding anything there in stated, the rates once accepted by the 

Corporation shall be final and shall not be subject to any change either on account of un-workability 

of unit rates or on any other ground whatsoever. 

 

6. DEVIATIONS TO TENDER CLAUSES 

 

Tenderers are advised to submit the tender strictly based on the terms and conditions and 

specification contained in the Tender Documents and not to stipulate any deviations.  

Conditional tenders are liable to be rejected. 

 

7. VALIDITY OF OFFER 

Tender submitted by tenderers shall remain valid for acceptance for a minimum period of 120 days 

from the date of opening of the tenders. The tenderers shall not be entitled during the said period of 

120 days, to revoke or cancel their Tender or to vary the Tender given or any term thereof, without 

the consent in writing of the Owner.  In case of tenderers revoking or canceling their tenders or 

varying any terms in regard thereof without the consent of owner in writing, Corporation shall forfeit 

Earnest money paid by them along with their tender without giving any notice. 

 

8. AWARD OF WORK  

 

Corporation reserves the right to split the job into two or more parts and to award the work to 

separate agencies/contractors.  Work shall be awarded to the lowest bidder, subject to the work 

experience and fulfillment of other terms & conditions and specifications 
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9. ACCEPTANCE / REJECTION OF TENDER 

 

i). Corporation does not bind itself to accept the lowest tender. 

ii). Corporation also reserves the right to accept or reject any tender in part or full without 

assigning any reason whatsoever. 

iii). Corporation also reserves the absolute right to reject any or all the tenders at any time solely 

based on the past unsatisfactory performance by the bidder(s) the opinion/decision of NSIC 

regarding the same shall be final and conclusive. 

 

10. CORRECTIONS; 

 

No corrections or overwriting will be entertained in schedule of rates by using correcting fluid.  All 

correction in the schedule of rate should be initialed.  

 

11. FIRM RATES 

 

The rates quoted by bidder shall remain firm till completion of all works even during the 

extended period, if any, on any account whatsoever.   It may be noted that no deviation on this 

account will be acceptable and offer not containing firm price shall not be considered. 

 

12. It will be obligatory on the part of the tenderer to sign the tender documents for all the components 

& parts.  After the work is awarded, he will have to enter into an agreement on proforma to be 

provided by the Corporation for work awarded, on a non-judicial stamp paper of requisite value at 

his own cost within ten days from date of receipt of acceptance order or before the work is 

undertaken. 

 

13. Any addendum/ corrigendum issued shall form a part of the tender document. There will not be any 

press notification on amendment/ corrigendum. The purchasers of the tender document/ the 

prospective tenderers are required to visit NSIC website and CPP Portal for all such amendments/ 

corrigenda to NIT as well as the tender document. 

 

 

 

 

                                                                                                      Dy. General Manager,  

              NSIC-IMDC,  

Bhubaneswar 

 

 

 

 

 

 

 

 



10 

 

 

 

GENERAL CONDITIONS OF CONTRACT 

  

1. Where the context so requires, words importing the singular only also include the plural and vice versa. 

 

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government of India 

Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi – 110020 and shall include their legal 

representatives, successors and permitted assigns.  

 

3. Definition 
 

a) The ‘Contract’ means and includes the documents forming the tender and acceptance thereof 

together with the documents referred to therein including the conditions, the specifications, 

designs, drawing and instructions issued from time to time by the ‘Engineer-in-charge’ the 

formal agreement executed between the Corporation and the Contractor, and all these documents 

taken together shall be complementary to one another. 

 

b) The ‘Site’ shall mean the land and / or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street which may be allotted or used for 

the purpose of carrying out the contract.  

 

c) The ‘Contractor’ shall mean the individual or firm or company, whether corporate or not, 

undertaking the works and shall include the legal personal representative or such individual or 

the persons composing such firm or company and the permitted assignee of such individual or 

firm or company. 

 

d) The ‘Competent Authority’ means the Chairman cum Managing Director of the Corporation and 

his successors. 

 

e) The Engineer-in-charge means the Technical Officer of the Corporation, as the case may be who 

shall supervise and be the In-charge of the works. 

 

f) The  Dy.General Manager  means the officer who holds the charge of that post in the 

Corporation at NSIC-Integrated Marketing Development Centre, Plot No-06, Mancheswar 

Industrial Estate, Bhubaneswar during the currency of this agreement, to act on behalf of the 

Chairman of the NSIC Ltd. 

 

g) ‘IS Specification’ means the Specification of latest edition with amendments, if any, up to time 

of receipt of tender by Corporation issued by the Bureau of Indian Standards as referred to in the 

specifications and / or work orders. 

 

h) The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance with the prices 

accepted by the NSIC in the tender and / or the contract / negotiated rates payable on completion 

of the works. 
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i) The ‘Final Sum’ means the amount payable under the Contract by the Corporation to the 

Contractor for the full and entire execution and completion of works, in time. 

 

j) The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set out in the 

tender documents, or any subsequently amended by the Corporation. 

k) A ‘Week’ means seven days without regard to the number of hours worked or not worked in any 

day in a week. 

 

l) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s employees) and civil 

commotion (in so far as both these are uninsurable ) war (whether declared or not), invasion act 

of foreign enemies, hostilities civil war, rebellion, revolution, insurrection military or usurped 

power, Acts of God, such as earthquake, lightening, unprecedented floods and other causes over 

which the contractor has no control and accepted as such by the Chief Competent Authority or 

causes solely due to use or occupation by the ‘Corporation’ of the part of works in respect of 

which a certificate of completion has been issued. 

 

m) ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-charge, 

become necessary during the progress of the work to obviate any risk or accident or failure or 

which become necessary for security. 

 

n) The ‘Works’ shall mean the works to be executed in accordance with the contract or part(s) 

thereof as the case may be and shall include all extra or additional, altered or instituted works or 

temporary and urgent works as required for performance of the contract. 

 

4. Works to be carried out: 

 

The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plant, equipment and transport which may be required 

in preparation of and for and in the full and entire execution and completion of the works.  The 

descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held, to include 

wastage on materials, carriage and cartage, carrying in return of empties hoisting, setting, fitting and 

fixing in position and all other labour necessary in and for the full and entire execution and 

completion as aforesaid in accordance with good practice and recognized principles. 

 

5. Inspection of Site: 

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the 

form and nature of the Site, the quantities and nature of works and material necessary for the 

completion of the Works and the means of access to the Site, the accommodation he may require and 

in general shall himself obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect this tender.  No extra charges consequent on any 

misunderstanding or otherwise shall be allowed. 
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6. Sufficiency of Tender: 

 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 

Quantities, which except as otherwise provided, cover all his obligations under the contract and all 

matters and things necessary for the proper completion and maintenance of the Works. 

 

7. Discrepancies and Adjustment of Errors: 

 

The several documents forming the contract are to be taken as mutually explanatory of one another: 

  

7.1(A) In the case of discrepancy between Schedules of quantities, Specifications and / or the Drawings, the 

following order of preference shall be observed. 

 

a) Description in Schedule of Quantities. 

 

b) Particular Specification and Special Conditions, if any. 

      

c) General Specifications. 

 

7.1(B)   If there are varying or conflicting provisions made in any one documents forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention of the 

document. 

 

7.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall 

not vitiate the Contract or release the Contractor from the execution of the whole or any part of the 

Works comprised therein according to drawings and specifications or from any of his obligations 

under the Contract. 

 

7.3.1 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt with in 

accordance with the following rules: - 

 

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any tender containing 

percentage below/ above the rates is liable to be rejected. 

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so that there is no 

discrepancy in the rates written in figures and words. However, if a discrepancy is found, the 

rates which correspond with the amount worked out by the tenderer shall be taken as correct. 

c) Where the rates quoted by the tenderer in figures and words tally, but the amount is not worked 

out correctly, the rates quoted by the tenderer shall be taken as correct and not the amount. 

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or vice versa, but the 

amount is not worked out as per the rate(s) quoted, the rates quoted by the tenderer (either in 

figures or words) shall be taken as correct and not the amount. 

e) In the event no rate has been quoted for any item(s), leaving space both in figure(s), word(s) , 

and amount blank, it will be presumed that the contractor has included the cost of this/ these 
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item(s) in other items and rate for such item(s) shall be considered as zero and work will be 

required to be executed accordingly. 

 

8. Security Deposit: 

Total security deposit shall be 10% of the accepted tender cost and shall be deposited/deducted 

by/from the contractor as following: - 

 

a) Initial Security Deposit: 

 

Contractor will deposit initially a five percent (5%) of the accepted tender cost as an initial security 

deposit within ten (10) days of receipt of the letter of intent/notification of acceptance of the tender 

by him. The earnest money deposited shall be converted into initial security deposit. 

 

b) Balance Security Deposit 

 

Balance five per cent (5 %) will be deducted @ 10% from each running bill till the overall deducted 

security deposit (Including initial security deposit) reaches to 10% of value of tender. However, if 

the value of tender i.e. actual execution exceeds the accepted value of tender, further deduction shall 

be effected @ 10% (Ten percent) of the value in excess of the accepted value of the Tender from 

running bills and final bill.  Similarly, if the value as per actual execution is less than the tender 

value, the excess deducted amount shall be refunded to the CONTRACTOR along with final bill.   

      

8.1     Refund of Security deposit: One half of the Security deposit refundable to the Contractor worked 

out on the basis of the value of work completed shall be refunded to the Contractor on the Engineer-

In-Charge certifying in writing that the work has been completed satisfactorily subject to furnishing 

bank/ performance guarantee of equivalent amount.  

 

 8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from the Contractor, 

refund to him the remaining portion of the security deposit provided the Engineer-in-Charge is 

satisfied that there is no demand outstanding against the Contractor. 

 

8.3 No interest shall be payable to the contractor against the Security Deposit furnished / recovered from 

the contractor, by the Corporation. 

 

9. Deviations/Variations Extent & Pricing: 

 

9.1.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions; from additions to, or 

substitutions for the original specification, drawings, designs and instructions that may appear to him 

to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in 

case of non-availability  of a portion of the Site or for any other reasons, and the Contractor shall be 

bound to carry out the Works in accordance with any instructions given to him in writing signed by 

The Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form part of 

the Contract as if originally provided therein and any altered, additional or substituted work which 

the  contractor may be carried out on the same conditions in all respects including price on which he 

agreed to do the main work.  Any alterations, omissions additions or substitutions ordered by the 

Engineer-In-Charge which in the opinion of the contractor changes the original nature of the 
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Contract, he shall carry it out and the rates for such additional, altered or substituted work shall be 

determined by the Engineer-in-Charge as per clause 10 (i) to (iii) of the tender document. 

 

9.1.2 The time of completion of the works shall in the event of any deviations resulting in additional cost 

over the Contract Sum being ordered be extended as follows if requested by the Contractor.  

 

a) In the proportion which  the additional cost of the altered additional or substituted work, 

bears to the original Contract sum; plus.     

b) 25% of the time calculated in (a) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge. 

  

10. Rates for Extra/Additional Items 

 

i) If the rate for additional, altered or substituted item of work is specified in the Schedule of 

Quantities the Contractor shall carry out the additional, altered or substituted item at the same 

rate. 

 

ii) If the rate for any altered, additional or substituted item of work is not specified in the 

schedule of Quantities the rate for that item shall be derived from the rate for the nearest 

similar item specified therein. 

 

iii) If the rate for any altered, additional or substituted item of work cannot be determined in the 

manner specified in sub-paras (i) and (iii) above, the contractor shall within 7 days of the 

receipt of the order to carry out the said work, inform the Engineer-in-Charge under advice to 

the Accepting Authority of the rate which he proposes to claim for such item of work, 

supported by analysis of the rate claimed, and the Engineer-in-Charge shall, within One 

month thereafter, after give due consideration to the rate claimed by the Contractor determine 

the rate on the basis of market rate(s).  In the event of the contractor failing to inform the 

Engineer-in-Charge within the stipulated period of time, the rate which he proposes to claim, 

the rate for such item shall be determined by the Engineer-in Charge on the basis of market 

rate(s) and shall be final. 

 

11. Suspension of Works: 

 

a) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge,  suspend 

the progress of the works or any part thereof for such time and in such manner as the 

Engineer-in-Charge may consider necessary for any of the following reasons: 

 

 i) On account of any default on part of the Contractor; or 

 

ii) For proper execution of the Works or part thereof for reasons other than the default of 

the Contractor; or 

 

iii) For safety of the works or part thereof.  The contractor shall, during such suspension, 

properly protect and secure the works to the extent necessary and carry out the 

instructions given in that behalf by the Engineer-in-Charge. 
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b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.  The Contractor 

shall be entitled to an extension of the time equal to the period of every such suspension plus 

25%. 

 

12. Time and Extension for Delay: 

The time allowed for execution of the works as specified in the Appendix or the extended time as 

approved by NSIC in accordance with these conditions shall be the essence of the Contract.  The 

execution of the works shall commence from the 10
th

 day after the date on which the Corporation 

issues written orders to commence the work or from the date of handing over of the site, which ever 

is earlier. If the Contractor commits default in commencing the execution of the work as aforesaid, 

Corporation shall without prejudice to any other right or remedy be at liberty to forfeit the earnest 

money absolutely. 

 

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and the Contractor shall 

agree upon a Time and Progress Chart.  The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works.  It shall indicate the forecast 

of the dates of commencement and completion of various trades or sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the 

limitations of time imposed in the Contract Documents. 

12.2   If the work be delayed by 

 

(a) Force majeure or 

 

(b) Abnormally bad weather or 

 

(c) Serious loss or damage by fire, or 

 

(d)  Civil commotion, local combination of workmen strike or lockout, affecting any of the trades 

employed on the work, or 

 

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in executing work 

not forming part of the contract, or 

 

(f) Any other cause which, in the absolute discretion of the authority mentioned in Appendix is 

beyond the Contractor’s control; 

      

Then upon the happening of any such event causing delay, the Contractor shall immediately give 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 

endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-Charge to proceed with the Works. 

 

12.3   Request for extension of time, to be eligible for consideration, shall be made by the Contractor in 

writing within fourteen days of the happening of the event causing delay.  The Contractor may also 

if practicable, indicate in such as request the period for which extension is desired. 
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12.4  If any such case the competent authority may give a fair and reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the contractor by the Engineer-in-

Charge and no compensation whatsoever for the extended period, if any shall be applicable/ payable. 

 

13. The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter referred to 

as (T & P) labour, P.O.L. & electricity required for execution of the work. 

 

14. FORCE MAJEURE 

 

Any delays in or failure of the performance of either party herein shall not constitute default 

hereunder or give rise to any claim for damages, if any, to the extent such delays or failure of 

performance is caused by occurrences such as Act of god or the public enemy; expropriation or 

confiscation of facilities by Government authorities, or in compliance with any order or request of 

any Governmental authorities or due acts of war,  

rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all the workers of all 

the contractors. 

 

15.       MATERIALS  

 

1. All materials to be provided by the Contractor shall be in conformity with the specifications laid 

down in the contract and the Contractor shall, if requested by the Engineer-in-Charge, furnish 

proof to the satisfaction of Engineer-in-Charge in this regard. 

 

2. The contractor shall indemnify the Corporation, its representatives or employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties or other charges which may be payable in 

respect of any article or material or part thereof included in the Contract.  In the event of any 

claim being made or action being brought against the Corporation or any agent, servant or 

employee of the Corporation in respect of any such matters as aforesaid, the Contractor shall 

immediately be notified thereof. 

 

3. All charges on account of octroi, terminal or sales tax and other duties on material obtained for 

the Works from any source shall be borne by the Contractor. 

 

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as per relevant 

standard code of practice for any materials supplied by the Contractor even for those for which, 

as stated above, satisfactory proof has already been furnished, at the cost of the Contractor and 

the Contractor shall provide at his expense all facilities which the Engineer-in-Charge may 

require for the purpose.  The cost of materials consumed in tests shall be borne by the 

Contractor. 

 

5. Stores and Materials required for the works, brought by the Contractor, shall be stored by the 

Contractor only at places approved by the Engineer-in-Charge.  Storage and safe custody of 

material shall be the responsibility of the contractor. 
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i. Corporation’s officials concerned with the Contract shall be entitled at any time to 

inspect and examine any materials intended to be used in or on the works, either on the 

Site or at factory or workshop or other place(s) where such materials are assembled, 

fabricated or at any place(s) where these are lying or from where these are being procured 

and the contractor shall give such facilities as may be required for such inspection and 

examination. 

 

ii. All materials brought to the Site shall become and remain the property of the Corporation 

and shall not be removed off the Site without the prior written approval of Engineer-in-

Charge of the Corporation.  But whenever the works are finally completed the Contractor 

shall, at his own expense forthwith, but with the prior approval form the Corporation, 

remove from the Site all surplus materials originally supplied by him and upon such 

removal the same shall revert in and become the property of the contractor.  However 

before given any approval as aforesaid the corporation shall be entitled to recover or 

adjust any amount given as advance to the Contractor. 

 

16. Labour laws and payment of wages to be complied: 

 

The contractor shall comply the labour laws in force. No labour below the age of eighteen years shall 

be employed on the works. The tenderer should make their own arrangement for the assign of all 

labour trained in the particular field of work preferably local. 

 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970 and the 

Contract Labour (R&A) Central Rules, 1971, before the commencement of the work, and continue 

to have a valid license till completion of work. The contractor shall also abide by the provisions of 

the Child Labour (Prohibition and Regulation) Act, 1986. The contractor shall comply with the 

provisions of the Payments of wages act, 1936, Minimum wages Act, 1948, Employment liability 

Act, 1938, Workmen’s compensation act 1923, Industrial dispute Act, 1947, the factories act 1948, 

mate benefit act 1961 and any statutory amendments or re-amendments thereof for the time being in 

force.  

 

In respect of all laborers directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall his own expense arrange the safety provision as 

per safety code framed from time to time by statutory authorities and shall his own expense provide 

for all facilities in connection therewith. Incase, the contractor fails to make arrangement and 

provide necessary facilities as aforesaid he shall be responsible for  any compensation for each 

default and in addition the Engineer-In-Charge shall be at liberty to make arrangement and provide 

facilities as aforesaid and recover the costs incurred in that behalf from the contractor.   

         

The contractor shall be fully liable for compliance of EPF or ESI of the labours/workmen 

deployed by them for carrying out the work as per  prevailing Central or State government norms 

and the Corporation has nothing to do with the same. Corporation shall not be responsible for any 

liability/claims whatsoever in this regard. Further as and when demanded by the Corporation, the 

contractor shall submit the proof of deductions/ deposits of such liabilities of their labors/ 

workmen engaged in the work to the Corporation. In case of default, the Corporation may deduct 
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the payments against these liabilities from the bills of the contractor or may stop the payment of 

the bill till such time until the compliance is proved y the contractor. 

 

17.  Liquidated Damages for Delay 

 

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete the whole work 

within the stipulated period, and clear the site, he shall be liable to pay liquidated damages @ 0.5% 

(One Half of one percent only) of the value of contract per week and or part thereof of the delay 

subject to a maximum of 10% (ten percent only) of the value of the contract.  The parties agree 

that this is a genuine pre-estimate loss / damage which will be suffered on account of delay on the 

part of the Contractor and the said amount will be payable on demand without there being any 

proof of the actual loss of damages caused by such delay. 

 

17.2 The amount of Compensation may be adjusted or set-off against any sum payable to the Contractor 

under this or any other contract with the Corporation. 

 

18.        Defects Liability Period: 

 

The Contractor shall be responsible to make good and remedy at his own expense within defect 

liability period of one year from the date of completion of the work in all respect. 

 

19.     Contractor’s Liability and Insurance 

 

From commencement to completion of the works, the Contractor shall take full responsibility, care 

of and precautions to prevent loss or damage and to minimize loss or damage to the greatest extent 

possible and shall be liable for any damage or loss that may happen to the Works or any part thereof 

from any cause whatsoever (save and except the Excepted Risks) and shall at his own cost repair and 

make good the same so that, at completion, the works shall be in good order and conditions and in 

conformity in every respect with the requirements of the Contract and instructions of the Engineer-

in-Charge. 

 

19.1. In the event of any loss or damage to the Works or any part thereof or to any material or articles at 

the Site from any of the Excepted Risks the following provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, remove from the 

site any debris and so much of the works as shall have been damaged. 

      

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, proceed with the 

completion of the works under and in accordance with the provisions and Conditions of the 

Contract, and 

 

19.2 Provided always that the Contractor shall not be entitled to payment under the above provisions in 

respect of so much loss or damage as has been occasioned by any failure on his part to perform his 

obligations under the Contract or not taking precautions to prevent loss or damage or minimize the 

amount of such loss or damage. 

19.3 The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims 

for injuries or damage to any persons or any property whatsoever which may arise out of or in 
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consequence of the construction and maintenance of works and against all claims, demands 

proceedings, damages costs, charges and expenses whatsoever in respect of or in relation thereto.  

Provided always that nothing herein contained shall be deemed to render the Contractor liable for or 

in respect of or to indemnify the Corporation against any compensation or damage caused by the 

Excepted Risks. 

 

19.4 Before commencing execution of the work, the Contractor shall, without in any way limiting his 

obligations and responsibilities under this condition, obtain and deposit with  the Corporation-

Contractors “All Risk Policy” and “Third Party” Insurance policy. 

 

19.5 The Contractor shall at all times indemnify the Corporation against all claims, damages or 

compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages Act. 1948, 

Employer’s Liability Act, 1938 the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 

1947 and the Maternity Benefit Act.  1961 or any modifications thereof or any other law relating 

thereto and rules made thereunder from time to time. 

 

19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken all the 

insurance polices referred to above and has paid the necessary premiums for keeping the policies 

alive till completion of the work. 

 

19.7. All statutory deductions as applicable like TDS, sales tax/VAT shall be made from the due payment 

of the contractor. 

 

19.8 No claim for interest will be entertained by the corporation in respect of any balance payments or 

any deposits which may be held up with the corporation due to  any dispute between the corporation 

and contractor or in respect of any delay on the part of the corporation in making final payment or 

otherwise. 

 

19.9 The contractor shall ensure that no materials/wastes/plant , equipments etc. are dumped at  the site. 

In case any of the above items are dumped the contractor shall clear the same from the site by or 

before completion of the work at his own cost or otherwise NSIC will carry out the work at the 

contractor’s risk and cost after 7 days notice. 

 

19.10 The contractor will have to make their own arrangement for facilitating movement of labour to work 

site and back. Facilities are to be provided to labourers as per statutory provision and the same shall 

not entail or attract any extra cost to NSIC.  

 

20. Safety Code:  
 

20.1 The Contractor shall at his own expense arrange for the safety provisions as appended to these 

conditions or as required by the Engineer-in-Charge, in respect of all labour directly or indirectly 

employed for performance of the works and shall provide all facilities in connection therewith.  In 

case the Contractor fails to make arrangements and provide necessary facilities as aforesaid the 

Engineer-in-Charge shall be entitled to do so and recover cost thereof from the Contractor. 
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20.2 The contractor shall provide and maintain at his own expenses guards, fencing and matching when 

and where necessary or required by the Engineer-in-Charge for the protection of the works or for the 

safety and convenience of those employed on the works or the public. 

20.3 The corporation shall not be liable for any accident, injury or for any other mishap caused to 

him/them/their employees/agents and labour employed by the contractor and for any kind of damage 

during the execution of the contract or work done.  For any kind of such injury or loss caused to any 

person/persons mentioned herein above, the contractor shall be exclusively liable. 

 

21. Cancellation of Contract in Full or in Part: 
 

21.1 If the Contractor: 
 

a. At any time makes defaults in proceeding with the Works with due negligence and continues to do 

so even after a notice in writing of 7 days from the Engineer-in-Charge; or    

     

b. Commits default in complying with any of the terms and conditions of Contract and does not remedy 

it or take effective steps to remedy it within 7 days after a notice in writing is given to him in that 

behalf by the Engineer-in-Charge; or       

c. Fails to complete the works or items of work on or before the date(s) of completion, and does not 

complete them within the period specified in a notice given in writing in that behalf by the Engineer-

in-Charge; or  
  

d. Enters into a contract with the Corporation in connection with which commission has been paid or 

agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the 

term of payment there have previously been disclosed in writing to the Accepting 

Authority/Engineer-in-Charge; or         

e. Offers or gives or agrees to give to any person in Corporation’s service or to any other person on his 

behalf any gift or consideration of any kind as an inducement or reward for doing or for bearing to do 

or having done any act in relation to the abstention or execution of this or any other Contract for the 

Corporation or           

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-bonafide methods 

of competitive tendering; or 

     

g. Being an individual or any of its partner (in case of the Contractor is a partnership firm)at any time is 

adjudged insolvent or have a receiving order or order for administration of his estate made against 

him or shall take any proceedings for liquidation or composition (other than a voluntary liquidation 

for the purpose of amalgamation or reconstruction) under any insolvency Act for the time being in 

force or make any conveyance or assignment of his affective or composition or arrangement of the 

benefit of his creditors or purport so to do, or if any application be make under any insolvency Act for 

the time being in force for the sequestration of his estate or if a trust deed be executed by him for 

benefit of his creditors; or  

 

h. Being a company, passes a resolution or the Court makes an order for liquidation of its affairs, or a 

receiver or manager on behalf of the debenture holders is appointed or circumstances shall arise 

which entitle the Court or debenture holders to appoint a receiver or manager; or    

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with materials not 

be incorporated in the work shall not be deemed to be subletting) or attempts or assign, transfer or 
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sublet the entire works or any portion thereof without the prior written approval of the Accepting 

Authority. 

 

21.2 The Competent Authority may, without prejudice to any other right or remedy which shall have 

accrued or shall accrue thereafter to the Corporation by written notice cancel the contract as a whole 

or in part as it may deem appropriate. 

 

21.3 The Competent Authority shall on such cancellation, be entitled to: 

a. Take possession of the site and any materials, construction plant, implements, stores, etc., 

thereon; and/or 

b. Carry out the incomplete work by any means at the risk and cost of the Contractor.  

         

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall determine the 

quantum of amount, if any, recoverable from the Contractor for completion of Works or part of the 

works or in case the works or part of the works is not completed, the loss or damage suffered by the 

Corporation.  In determining the amount credit shall be given to the Contractor for the value of the 

work, if any, executed by him up to the time of cancellation, the value of contractors material taken 

over and incorporated in the work and use of tackle and machinery belonging to the Contractor. 

        

21.5 Any excess expenditure incurred or to be incurred by the Corporation in completing the Works or 

part of the Works or the excess loss or damages suffered or may be suffered by the Corporation as 

aforesaid after allowing such credit shall be recovered from any money due to the Contractor or any 

account, and if such money is not sufficient the Contractor shall be called upon in writing to pay the 

same within 30 days.      

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the Contractor’s unused materials, 

constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale thereof 

towards the satisfaction of any sums due form the Contractor under the contract and if thereafter 

there be any balance outstanding from the Contractor, it shall be recovered in accordance with the 

provisions of the Contract.             

21.7 Any sums in excess of the amounts due to the Corporation an unsold materials, constructional plant, 

etc. shall be returned to the Contractor, provided always that if cost or anticipated cost of the 

completion by the Corporation of the works or part of the works is less than the amount which the 

Contractor would have been paid had he completed the works on part of the works such benefit shall 

not accrue to the Contractor. 

  

22. Liability for Damage, Defects or Imperfections and Rectification thereof: 

 

22.1 If the Contractor or his workmen or employees shall injure or destroy any part of the building in 

which they may be working or any building, road, fence etc, continuous to the premises on which the 

work or any part of it is being executed, or if any damage shall happen to the work while in progress 

the Contractor shall upon receipt of a notice in writing in that behalf make the same good at his own 

expense.  If it shall appear to the Engineer-in-Charge or his Representative at any time during 

construction or re-construction or prior to the expiration of Defects Liability Period, that any work 

has been executed with unsound, imperfect or unskilled workmanship or that any materials or 

articles provided by the Contractor shall, upon receipt of a notice in writing in that behalf from the 
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Engineer-in-Charge, forthwith rectify or remove and re-instruct the work so specified in whole or in 

part, as the case may require or as the case may be, and/or remove the materials or articles at his own 

expense, notwithstanding that same may have been inadvertently passed, certified and paid for and 

in the event of his notice aforesaid, the Engineer-in-Charge may rectify or remove and re-execute the 

work and/or remove and replace with others the materials or articles complained of  as the case may 

be, by other means at the risk and expense of the Contractor. 

 

22.2 In case of repairs and maintenance works, splashes and dropping from white washing, painting, etc. 

shall be removed and surfaces cleaned simultaneously with completion of these items of work in 

individual rooms, quarters or premises, etc. where the work is done, without waiting for completion 

of all other items of work in the contract.  In case the Contractor fails to comply with the 

requirements of this condition, the Engineer-in-Charge shall have the right to get the work done by 

other means at the cost of the Contractor.  Before taking such action, however, the Engineer-in-

Charge shall give three days notice in writing to the Contractor.    
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23. Urgent Works: 

 

 If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and 

binding) becomes necessary and Contractor is unable or unwilling at once to carry it out, the 

Engineer-in-Charge may by his own or other workpeople carry it out, as he may consider necessary.  

If the urgent work shall be such as the Contractor is liable under the contract to carry out at his 

expenses incurred on it by the Corporation shall be recoverable from the Contractor and be adjusted 

or set off against any sum payable to him. 

 

24. PAYMENTS: 

 

24.1 Payment shall be released as per the quantum of work executed in accordance to the instruction and 

drawings issued to the contractor. Any work executed by the contractor in violation to the tender 

specifications, drawings and direction of Engineer in charge shall constitute breach of agreement and 

shall not qualify for the measurement. The measurement shall be jointly recorded by the contractor 

and representative of NSIC. If Contractor intends to submit interim R.A Bills these should not be 

less than Rs 3.50 Lacs value of work executed. All other statutory deductions and Security deposit 

as applicable shall be effected from each running bills. 

 

24.2 No escalation will be paid even in extended period, if any. 

 

24.3 All statutory deductions as applicable like TDS, and other taxes as applicable. shall be made from 

the due payment of the contractor.  

 

25. MOBILISATION ADVANCE: 

 

 No mobilization advance whatsoever shall be paid for carrying out this work. 

 

26. ARBITRATION:- 

 

26.1 All questions  and  disputes relating to the meaning of the words, terms, 

specifications, operations, and instructions, mentioned in this contract and as 

to the quality of workmanship or performance of the contractor any other 

question, claim, right, matter, or thing whatsoever in any way arising out of or 

relating to the contract, specifications, operating instructions, orders or 

these conditions; or otherwise concerning the performance of the contract, the 

execution or failure to execute the same whether arising during the existence of 

the contract or after the termination of the contract, the same shall be 

referred to the sole arbitrator appointed by the Chairman-Cum-Managing Director  of the 

Corporation. 

 

26.2 The Arbitrator shall have power to call for such evidence by way of 

affidavits or otherwise as he thinks proper and it shall be the duty of the 

parties hereto to do or cause to be done, all such things as may be necessary to 

enable the Arbitrator to make the award without any delay. The Arbitrator shall 
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give a separate award in respect of each dispute or difference referred to him. 

The venue of arbitration shall be at  Bhubaneswar. The Award of the Arbitrator shall be final, 

conclusive and binding on all parties to the contract. 

 

26.3 The law under the Arbitration and Conciliation Act, 1996 as amended by 

Arbitration and Conciliation (Amendment) Act 2015 shall be applicable to such 

proceedings. 

 

The cost of arbitration shall be borne by the parties to the dispute, as may be decided by the 

arbitrator(s). 

 

 

 

 

 

                                                                                            Dy. General Manager,  

                 NSIC-IMDC,  

Bhubaneswar 

 

 

SIGNATURE OF THE CONTRACTOR  
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FORM OF TENDER 
 

To 

Dy.General Manager,  

NSIC-Integrated Marketing Development Centre,  

Mancheswar Industrial Estate, Bhubaneswar, Odisha-751010. 

 

I/We have read and examined the following documents relating to…………………………… 

………………………………  

    (Name of the Work) 

(a) Notice inviting tender. 

(b) Instructions to Tenderers 

(c) Technical Specifications 

(d) General Conditions of Contract including Contractors, Labour Regulations, Model Rules for 

Labour Welfare and Safety Code appended to these conditions together with the amendments 

thereto if any. 

(e) Special Conditions of contracts if any. 

(f) Bill of Quantities 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the terms and 

conditions contained or referred to therein and in accordance in all respects with the specifications, designs, 

drawings and other relevant details at the rates contained in Schedule and within the period(s) of completion 

as stipulated in Appendix. 
 

In consideration of I/We being invited to tender, I/We agree to keep the tender open for acceptance for 120 

days from the due date of submission thereof and not to make any modifications in its terms and conditions 

which are not acceptable to the Corporation. 

 

A sum of Rs 20,000/- is hereby forwarded as Earnest Money Deposit in the form of Demand Draft in favour 

of  “The National Small Industries Corporation Ltd” payable at Bhubaneswar. 

 

If I/We fail to keep the tender open as aforesaid of make any modifications in the terms and conditions of 

the tender which are not acceptable to the Corporation, I/We agree that the Corporation shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.  Should this 

tender be accepted, I /We agree to abide by & fulfill all the terms conditions of aforesaid document. 
 

If after the tender is accepted, I/we fail to commence the execution of the work as provided in the 

conditions.  I/We agree that Corporation shall without prejudice to any other right or remedy is at liberty to 

forfeit the said earnest money absolutely. 
 

            Signature of bidder………………………  

 

                                Duly authorized to sign the tender 

Dated……………………… 

Witness…………………… 

Date………………………. 

Address…………………… 
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APPENDIX 

 

 

1. Competent Authority :                       C.M.D. NSIC or his 

        Authorized executives 

 

2. Earnest money/Security deposit 

 

      a)   Estimated cost of the Works;                          Rs. 9.98 Lacs 

 

      b)   Earnest money:         Rs 20,000/- in the form of 

        DD  /Pay order in favour of  

The National Small Industries Corporation Ltd” 

payable at Bhubaneswar 

 

 

      c)   Security Deposit         10%  

 

3.        Time allowed for execution of work   45 days     

 

4. Authority competent to decide if    CMD, NSIC or his                     

           “any other cause” of delay is beyond   authorised representative 

 contractors control 

    

5. Liquidated Damaged  0.5% (one half of one 

         percent) per week subject  

            to a Maximum 10% value of the contract 

 

6. Defect Liability Period  12 months from the date  

   of Completion of work in all  

                                                                                                 respect  

 

7. Authority competent to reduce   CMD NSIC or his  

 compensation  authorized  executive. 
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SPECIAL CONDITIONS 
 

1. During working at site, some restrictions may be imposed by Engineer-in-Charge/Security staff of 

Corporation or Local Authorities regarding safety and security etc., the contractor shall be bound to 

follow all such restrictions/instruction & nothing extra shall be payable on this account. 
 

2. No compensation shall be payable to the contractor for any damage caused by rains lightening, wind, 

storm, floods Tornado, earth quakes or other natural calamities during the execution of work.  He shall 

make good all such damages at his own cost; and no claim on this account will be entertained. 
 

3. No labour hutment shall be allowed in the premises.  All labourers should leave the site after day’s 

work.  The security & Watch ward of site contractor materials/work etc. shall be at his cost only. 
 

4. All rates quoted by the bidders shall remain firm for the contract period/extended contract period. 

 

5. If the contractor fails to proceed with the work within the stipulated time as specified from the date of 

issue of letter of intent/letter to proceed with the work, the Corporation shall forfeit the earnest money 

deposited by him along with the tender.  
 

6. Execution of Work at Risk & Cost of Contractor: 
 

The balance work, if any, left to be completed after the determination/ cancellation of the contract as 

per clause no. 21 of the ‘General Conditions of Contract’ shall be got executed by the Corporation as 

stipulated in the said clause at the risk and cost of the contractor and the additional expenditure, if 

any, incurred by the Corporation in getting the work executed in the manner stated above, the same 

shall be recovered from the dues of contractor. In case the dues of the contractor are not sufficient, 

the contractor shall be liable to deposit the excess amount incurred by the Corporation as 

communicated by the Engineer-in-charge within 30 days of written notice. 
 

7. The work has to be executed in accordance with the latest CPWD specification mentioned in the 

Schedule of quantity and in case of any discrepancy the CPWD specifications with latest amendments 

if any, shall be followed. The decision of the Engineer-In-Charge in this regard shall be final and 

binding upon the contractor. 
 

8. The materials used for carrying out the work shall be of best available quality and the contractor has to 

carry out the necessary testing of the material as ordered by the Engineer-In-Charge for its conformity 

and all testing charges shall be borne by the contractor. 
 

9. All the civil works, if required, like fixing of load hooks, making chases in the wall, drilling of holes, 

fixing of doors and finishing of jambs, providing scaffolding for carrying out complete works shall be 

arranged by the contractor and making good the same.  Nothing extra on theses account shall be 

considered or paid. 

 

10. The contractor shall be fully responsible for the any injury or damage caused to the workmen deployed 

by him at site for carrying out the work and Corporation has nothing to do with such happenings and 

in no way shall be held responsible for the same. 
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11. The tenderer shall quote their rates exclusive of GST. GST, as applicable shall be reimbursed on 

production of deposit challan of GST in time for the project. The contractor must have valid tax 

registration number commensurate with service to be provided and will provide copy of the same 

before release of any payment by NSIC. 
 

12. All communication should be addressed to Dy.General Manager, NSIC-Integrated Marketing 

Development Centre, Plot No.06, Mancheswar Industrial Estate, Bhubaneswar, Odisha-751010. 

 

 

 

 

        Signature of bidder 
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Schedule of Quantity 

                                       
S.n

o.  

DSR 

item no.  

Description of item  Unit  Qty  Rate ( Rs. )  Amount                     

( Rs.)  

  (I) Civil / Interior items      In 

figure 

In words   

1 13.80 Providing and applying white cement based 

putty of average thickness 1mm, of approved 

brand and manufacturer, over the plastered 

wall surface to prepare the surface even and 

smooth complete 

Sqm   18.20       

             

2 13.41.1 Distempering with oil bound washable 

distemper of approved brand and manufacture 

to give an even shade : New work (two or 

more coats) over and including water 

thinnable priming coat with cement primer. 

sqm 91.00       

3 MR Providing and fixing Powder coated 

Aluminium work for  doors and  Partitions 

walls  with extruded built up standard tubular 

sections/ appropriate Z sections and other 

sections of approved make fixed with rawl 

plugs and screws or with fixing clips, or with 

expansion hold fasteners  for fixing of vertical 

serctions in the ceiling to support the frame 

including necessary filling up of gaps at 

junctions, top, bottom and sides with required 

PVC/ neoprene felt, etc. Aluminium sections 

shall be smooth, rust free,   

          



30 

 

    straight, mitered and jointed mechanically 

wherever required including cleat angle, 

Aluminium snap beading for glazing / 

paneling, C.P. brass/ stainless steel screws all 

complete as per architectural drawings and the 

direction of engineer-in-charge With powder 

coated aluminum section  of 63.5mm  

X38.10mm ( sectional weight of the 

Aluminium section should not be less than 4 

Kg. for the sectional length of 15’) with  12 

mm thick both side pre-laminated flat pressed 

three layer of graded wood  particle board 

conforming to IS:12823 grade I type II   in 

paneling of partition walls or with  float glass 

panes of 5 mm thickness ( Modi, saint Gobain 

or equivalent)n paneling of required height 

complete in all respect including all hardware 

fittings  as per the direction of Engineer -in 

charge.(excluding door fittings like Stoper, 

Tower bolt, Latch Lock, door closer, But 

hinges etc.) 

Sqft  160.00       

               

4  MR Providing and fixing 12 mm thick toughend 

glass partition with all necessary fittings of 

Dorma or equivalent make including cutting, 

fixing in position, all complete as directed 

Sqft  297.50       

                

5 9.95 Providing and fixing ISI marked aluminium 

butt hinges anodised (anodic coating not less 

than grade AC 10 as per IS: 1868) transparent 

or dyed to required colour or shade with 

necessary screws etc. complete: 

         

  9.95.2 125x63x4 mm Eac

h  

9.00       

                

6 9.97 Providing and fixing aluminium tower bolts, 

ISI marked, anodised (anodiccoating not less 

than grade AC 10 as per IS : 1868 ) 

transparent or dyedto required colour or 

shade, with necessary screws etc. complete : 

          

  9.97.3 200x10 mm each 3.000       
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7 9.103 Providing and fixing bright finished brass 100 

mm mortice latch and lock, ISI marked, with 

six levers and a pair of anodised (anodic 

coating not less than grade AC 10 as per IS : 

1868) aluminium lever handles of approved 

quality with necessary screws etc. complete. 

Eac

h  

3.000       

8 9.101 Providing and fixing aluminium hanging floor 

door stopper, ISI marked, anodised (anodic 

coating not less than grade AC 10 as per IS : 

1868) transparent or dyed to required colour 

and shade, with necessary screws etc. 

complete. 

          

  9.101.2 Twin rubber stopper each 3.000       

             

9 9.84 Providing and fixing aluminium extruded 

section body tubular type universal hydraulic 

door closer (having brand logo with IS : 3564, 

embossed on the body, door weight upto 36 

kg to 80 kg and door width from 701 mm to 

1000 mm), with double speed adjustment with 

necessary accessories and screws etc. 

complete. 

each 3.000       

                

10 MR Supply and fixing of L shaped workstations 

table  with     wooden L shaped  table top,  

storing rack of two shelves (minimum), 

computer key board tray, CPU Stand, UPS 

Stand  all made up of 19 mm thick 

commercial   board Duro or equivalent 

laminated with 1 mm thick Sunmica   with all 

necessary hardware fittings , handle, locks , 

(Godrej or equivalent make)duly painted and 

polished as required for wooden work 

stations.  

Cft 320.00       

              

11 MR P/f  of wooden rack shelves/ office , meeting , 

reception  tables made up of 19 mm thick 

commercial board in top bottom and sides 

with two inner shelves with 1 mm thick mica 

lamination with necessary beeding molding , 

hardware fittings , such as locks , catcher, 

handle etc.  

Cuft  301.65       
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12 26.27 Providing and fixing mineral fibre false 

ceiling tiles at all heights of size 595X595mm 

of approved texture, design and pattern. The 

tiles should have Humidity Resistance (RH) 

of 99%, Light Reflectance > 85%, Thermal 

Conductivity k = 0.052 - 0.057 w/m K, Fire 

Performance as per (BS 476 pt - 6 &7)in true 

horizontal level suspended on interlocking T-

Grid of hot dipped all round galvanized iron 

section of 0.33 mm thick (galvanized @120 

gsm ) comprising of main T runners of 15x32 

mm of length 3000 mm, cross T of size 

15x32mm of length 1200 mm and secondary 

intermediate cross T of size 15x32 mm of 

length 600 mm to form grid module of size 

600x600 mm suspended from ceiling using 

alvanized mild steel item (galvanised 

@80gsm) 50 mm long 8mm outer diameter 

M-6 dash fasteners, 6 mm diameter fully 

threaded hanger rod upto 1000 mm length and 

L-shape level adjuster of size 85x25x2 mm, 

spaced at 1200 mm centre to centre along 

main ‘T’. The system should rest on periphery 

walls /partitions with the help of GI perimeter 

wall angle of size24x24X3000 mm made of 

0.40 mm thick sheet, to be fixed to the wall 

with help of plastic rawl plug at 450 mm 

centre to centre & 40 mm  

          

    long dry wall S.S. screws. The exposed 

bottom portion ofn all T-sections used in false 

ceiling support system shall be prepainted 

with polyester baked paint, for all heights. The 

work shall be carried out as per specifications, 

drawings and as per  irections of the engineer-

in-charge. 

          

  26.27.1 With 16 mm thick beveled tegular mineral 

fibre false 

ceiling tile (NRC 0.55 to 0.6) 

sqm 70.00       

                

13 13.50.1  Applying priming coat : With ready mixed 

pink or Grey primer of approved brand and 

manufacture on wood work (hard and soft 

wood) 

Sqm  8.40       
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14 13.61.1 Painting with synthetic enamel paint of 

approved brand and manufacture to give an 

even shade  Two or more coats on new work 

Sqm  8.40       

15 6.13 (P-

112) 

Half brick masonry with common burnt clay 

F.P.S. (non modular) bricks of class 

designation 7.5 in superstructure above plinth 

level up to floor V level. 

  

        

  6.13.2 Cement mortar 1:4 (1 cement :4 coarse sand) sqm 
18.20 

      

16 6.15 (P-

112) 

Extra for providing and placing in position 2 

Nos 6mm dia. M.S. bars at every third course 

of half brick masonry. 

sqm 18.20 

      

              

17 13.4 (P-

222) 

12 mm cement plaster of mix :           

  13.4.2 1:6 (1 cement: 6 coarse sand) sqm 36.40       

    Total amount (I)           

(II) Electrical BOQ OF Proposed IMDC, Project office at IMDC, Bhubneswar. 

S. 

No. 

DSR    

Item no.  

Description of item Unit Qty  Rate (Rs) Amount 

(Rs) 

I Schedule 

items 

     In 

figure 

In words   

1 1.10 Wiring for light point/ fan point/ exhaust fan point/ call 

bell point with 1.5 sq.mm FRLS PVC insulated copper 

conductor single core cable in surface / recessed 

medium class PVC conduit, with modular switch, 

modular plate, suitable GI box and earthing the point 

with 1.5 sq.mm. FRLS PVC insulated copper 

conductor single core cable etc as required. 

          

(i) 1.10.1 Group A Point 16.00      

2 1.14 Wiring for circuit/ submain wiring alongwith earth 

wire with the following sizes of FRLS PVC insulated 

copper conductor, single core cable in surface/ recessed 

medium class PVC conduit as required. 

          

(i) 1.14.1 2 X 1.5 sq. mm + 1 X 1.5 sq. mm earth wire Metre 40.00      

(ii) 1.14.2 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire Metre 165.00      

                

3 1.12 Wiring for light/ power plug with 2X4 sq. mm FRLS 

PVC insulated copper conductor single core cable in  

surface/ recessed medium class PVC conduit alongwith 

1 No 4 sq. mm FRLS PVC insulated copper conductor 

single core cable for loop earthing as required. 

Metre 65.00      
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4 1.24 Supplying and fixing following modular switch/ socket 

on the existing modular plate & switch box including 

connections but excluding modular plate etc. as 

required. 

         

(i) 1.24.1 5/6 amps switch Each 16.00      

(ii) 1.24.4 3 pin 5/6 Amp Socket Outlet. Each 16.00      

(iii) 1.24.3 15/16 amp switch Each 4.00      

(iv) 1.24.5 6 pin 15/16 amp socket outlet Each 4.00      

(v) 1.24.6 Telephone socket outlet Each 8.00      

               

5 1.26 Supplying and fixing modular blanking plate on the 

existing modular plate & switch box excluding 

modular plate as required. 

Each 5.00      

               

6 1.32 Supplying and fixing suitable size GI box with modular 

plate and cover in front on surface or in recess, 

including providing and fixing 6 pin 5/6 & 15/16 amps 

modular socket outlet and 15/16 amps modular switch, 

connection etc. as required. 

Each 2.00      

               

7 1.27 Supplying and fixing following size/ modules, GI box 

alongwith modular base & cover plate for modular 

switches in recess etc.as required. 

         

(i) 1.27.4 6 Module (200mmx75mm) Each 1.00      

(ii) 1.27.3 4 Module (125mmx75mm) Each 1.00      

(iii) 1.27.2 3 Module (100mmx75mm) Each 1.00      

               

8 5.16 Providing & Fixing 6 SWG dia GI wire on surface on 

in recess for loop earthing as required. 

Meter 40.00      

               

9 2.16 Supply & fixing DP sheet steel enclosure on surface / 

recess along with 25/32 Amp 240 volt " C " curve DP 

MCB complete with connections, testing and 

commissioning etc. as required. 

Each 2.00      

               

10 1.18 Supply and drawing following pair 0.5 mm dia FRLS 

PVC insulated annealed copper conductor, unarmoured 

telephone cable in the existing surface / recessed steel / 

PVC conduit as required. 

         

(i) 1.18.3 4 Pair Meter 180.00      

               

11 1.21 supply and fixing of following size of medium class 

PVC conduit along with accessories in surface / recess 

including cutting the wall and making good  the same 

in case of recessed conduit as required. 

         

(i) 1.21.1 20 mm Meter 300.00      
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(ii) 1.21.3 32 mm Meter 15.00      

               

12 1.53 Supplying and drawing of UTP 4 pair CAT 6 LAN 

Cable in the existing surface/ recessed Steel/ PVC 

conduit as required. 

         

(i) 1.53.2 2 run of cable Meter 400.00      

               

13 2.4 Supplying and fixing following way, horizontal type 

three pole and neutral, sheet steel, MCB distribution 

board, 415 V, on surface/ recess, complete with tinned 

copper bus bar, neutral bus bar, earth bar, din bar, 

interconnections, powder painted including earthing 

etc. as required. (But without MCB/RCCB/ 

Isolator) 

         

(i) 2.4.2 6 way (4 + 18), Double door Each 1.00      

               

14 2.1 Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 

kA, “C” curve, miniature circuit breaker suitable for 

inductive load of following poles in the existing MCB 

DB complete with connections, testing and 

commissioning etc. as required. 

Each 18.00      

(i) 2.10.1 Single pole          

               

15 7.7 Laying and fixing of one number PVC insulated and 

PVC sheathed / XLPE power cable of 1.1 kV grade of 

following size on wall surface as required. 

         

(i) 7.7.1 Upto 35 sq. mm (clamped with 1mm thick saddle) Meter 10.00      

               

16 7.8 Laying and fixing of one number PVC insulated and 

PVC sheathed / XLPE power cable of 1.1 kV grade of 

following size on cable tray as required. 

         

(i) 7.8.1 Upto 35 sq. mm (clamped with 1mm thick saddle) Meter 30.00      

               

17 7.5 Laying of one number PVC insulated and PVC 

sheathed / XLPE power cable of 1.1 kV grade of 

following size in the existing RCC/ HUME/ METAL 

pipe as required. 

         

(i) 7.5.1 Upto 35 sq. mm Meter 10.00      

               

18 9.1 Supplying and making end termination with brass 

compression gland and aluminium lugs for following 

size of PVC insulated and PVC sheathed / XLPE 

aluminium conductor cable of 1.1 

kV grade as required. 

         

(i) 9.1.34 4 X 25 sq. mm (28mm) Each 2.00      

Total Amount of A  (Rs.)  
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II   Non Schedule items          

19   SITC of 63 Amps TPN MCB in the existing DB. Each 1.00      

               

20   SITC of LED Bulb 15 watt of make syska/ philips/ 

bajaj/ havells along with holder. 

Each 1.00      

               

21   SITC of 9 inches, fresh air fan with louvers including 

connections, civil work etc if required in all respect. 

Each 2.00      

               

22   SITC of 16 inches wall fan of make Crompton, 

Havells, Bajaj. 

Each 9.00      

               

23   SITC of PVC 6 Module box along with Modular cover 

plate. 

Nos. 9.00      

               

24   SITC of PVC 3 Module box along with Modular cover 

plate. 

Nos. 2.00      

               

25   SITC of PVC 2 Module box along with Modular cover 

plate. 

Nos. 8.00      

                

26   SITC of Data socket outlet 02 Nos. along with PVC 

box and cover plate of reupted make. 

Nos. 8.00      

               

27   Supply and drawing 20 pair FRLS PVC insulated 

annealed copper conductor, unarmoured telephone 

cable in the existing surface / recessed steel / PVC 

conduit as required. 

Meter 45.00      

               

28   SITC of 20 Pair telephone TAG Box on walls / existing 

cable tray. 

Each 1.00      

               

29   Supply of following sizes Armoured XLPE cable of 

reputed make like KEI, Havells, Polycab as approved 

by Engineer In charge. 

         

(i)   4 core x 25 Sq. mm. (1100 V) Meter 40.00      

               

30   Shifting of  fire sprinklers and detectors from their 

existing location to under the false ceiling. Note: All 

extension of wiring and pipe deemed to be the part of 

this item. Nothing will be paid extra on this account. 

Lot 1.00      
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(III) Air-conditioning VRF system BOQ OF Proposed Project office at IMDC, Bhubneswar. 

Sl 

No 

DSR 

Item No 

Description Unit Quantity Rate in 

Figure 

Rate in 

word 

Amount (Rs) 

1.  Providing and fixing G.I.Sheet Metal Ducting 

(Rectangular) (Make :TATA/ SAIL/ Jindal) 

Sqmt 93    

i  24 Gauge      

2  Insulation      

  Providing and fixing Nitrile rubber insulation on ducts 

complete as per specification and drawings. (Make : 

SUPERLON/ KFLEX/ AFLEX/ ARMACELL or 

equivalent) 

     

i.  9mm thick sqmt 69    

ii.  Acoustic Lining sqmt 24    

3.  Grills/Diffusers      

  Providing, Fixing, testing and commissioning supply 

and return air grilles/ diffusers as per specification and 

drawings. Make : AEROTECH/ BALANCE AIR 

EQUIPEMENT/ SYSTEMAIR or equivalent) 

     

a.  Aluminum supply air grills with damper sqmt 3    

4.  Canvas Connections      

  Providing and fixing Fire retardant non porous double 

layer flexible connection between each indoor unit and 

duct. 

Nos 2    

Total (III)  

Gross Total (Rs.)- I+II+III  

 
Total amount in words :Rupees ------------------------------------------------------------------------- 

 

 

 

 

Signature of bidder with seal  

31   SITC of 2x2 ft LED Lights ranging from 34 watt to 39 

watt suitable for false ceiling of make : Philips, 

Crompton, Havells, Surya. 

Each 11.00      

Total Amount for B  (Non schedule  Items)  

Total Amount for DSR + Non schedule items (II)  


