
TENDER FOR  
PROVIDING INTERIOR WORKS FOR

INCUBATION CENTRE AT NTSC, CHENNAI 

THE NATIONAL SMALL INDUSTRIES
CORPORATION LTD.

( A Govt. of India Enterprise)
TECHNICAL SERVICES CENTRE,
B 24,GUNIDY INDUSTRIAL ESTATE,

EKKADUTHANGAL,CHENNAI 600 032
Ph: 044-22252335/6/7 Fax: 22254500.

EMAIL: ntscche@nsic.co.in 
Website: http://www.nsic.co.in

Tender cost: Rs.525/- (Inclusive of VAT)
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THE NATIONAL SMALL INDUSTRIES
CORPORATION LTD.

( A Govt. of India Enterprise)
TECHNICAL SERVICES CENTRE,
B 24,GUNIDY INDUSTRIAL ESTATE,

EKKADUTHANGAL,CHENNAI 600 032
Ph: 044-22252335/6/7 Fax: 22254500.

EMAIL: ntscche@nsic.co.in 

Ref: NSIC/TSC/Civil/15-16          Date: 01-09-2015 

M/s. -----------------------------------------------------------------
-----------------------------------------------------------------
-----------------------------------------------------------------

Sub:  Providing Interior works for Incubation centre at NSIC-TSC, B 24,Guindy Indl
Estate, Ekkaduthangal, Chennai. 

Sir,
            Tender document in respect of the above mentioned works containing 30 pages as detailed
 on page 5 (Index) are forwarded herewith.  Please note that tender is to be delivered in the
 office of the Deputy General Manager, NSIC-TSC, B24,Guindy Indl Estate,Chennai-32 up to
3.00 P.M. on 16-09-15.

The Tender should be signed on each page, dated and witnessed in all places provided for
in the documents; all other papers should be initialed.

The tender should be accompanied by Earnest Money Deposit in the form of demand
draft  as mentioned in Appendix.  Tenders without  earnest money deposit  shall  be summarily
rejected.   The tenders will be opened at 3.30 P.M. on 16-09-15.

The person, signing the tender on behalf of company/firm or on behalf of another person
shall attach with tender a certified copy of proper authority/power of attorney on a non-judicial
stamp paper of requisite value duly executed in his favour by such person, company/firm and
must state specifically that he has authority to sign such tenders for and on behalf of such person
or company/firm as the case may be, and in all  matters  pertaining to the contract  including
arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and returned along
with the tender documents.  

   Yours faithfully

Encl. 30 Pages

DEPUTY GENERAL MANAGER, 
NSIC-TSC, CHENNAI

Signature of the Contractor
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TENDER NOTICE FOR PROVIDING INTERIOR WORKS FOR INCUBATION
CENTRE AT NSIC-TSC, B24, GUINDY INDL STATE,EKKADUTHANGAL,CHENNAI 

Ref: NSIC/TSC/Civil/15-16                              Date: 01-09-15

Sealed  item  rate  tenders  are  hereby  invited  on  behalf  of  NSIC  Ltd.  from  experienced
Contractors.

S.
No.

Name of the work Estimated
cost
Rs.

(Lacs)

Earnest
Money
Deposit
(EMD)

(Rs)

Complet
ion

Time

 Issue of
Blank Tender

Document 

Last Date of
Submission

Tender

1. Providing  Interior
works for Incubation
centre  at  NSIC-TSC
as  details  given  in
the  enclosed BOQ 

11.82 23,640/- 45 days
01-09-15

to
16-09-15

16-09-15
upto

3.00 PM

1. Blank tender documents (non-transferable) for above work shall be issued from 01-09-15
to 16-09-15  on working days  from the address  given below on payment  of required
tender fee of Rs. 525/- (Rupees five hundred and Twenty five only inclusive of VAT)
(non-refundable) in form of DD/pay order/bankers cheque in favour of “NSIC Ltd A/C
NTSC Chennai.”, payable at Chennai . The intending tenderers can also download the
complete tender document available on the web site www.nsic.co.in and submit the same
along with tender fee, requisite earnest money deposit and supporting documents by the
due  date.  However,  tenderers  registered  with  National  Small  Industries  Corporation
under Single Point Registration Scheme shall be exempted from cost of tender.

3. Intending tenderers  should have  valid  registration  with Sales  tax/Works  Contract  tax
authorities.

 
4. The intending tenderers should have satisfactorily completed at least one similar

nature work of 80% of the estimated cost put to tender or two similar nature works
each of 60% of the estimated cost put to tender or three works each of 40% of the
estimated cost  put  to  tender during last  five  years.  Similar  nature  work means
building works/interior works/renovation works only.

 
5. Tender  documents  can be purchased from the  office of the  Deputy General  Manger,

NSIC-Technical Service Centre, B-24,Guindy Industrial Estate, Ekkaduthangal,Chennai-
32 on all working days between 10.00 am to 5.00 pm except on holidays and Saturdays
& Sundays, after payment of requisite tender cost as mentioned above.

6. The tender documents  duly completed along with EMD in form of demand draft/pay
order in favour of the “NSIC Ltd A/C NTSC Chennai.”, payable at Chennai from any
Nationalized Bank will be submitted at the office of the Deputy General Manger, NSIC-
Technical  service  centre,  B-24,Guindy  Industrial  Estate,  Ekkaduthangal,  Chennai-32
upto 3.00 P M on 16-09-15 and technical bid of the parties shall be opened on the same
day  (i.e  due  date  of  submission)  at  3.30  PM.  Any  tender  without  EMD  shall  be
summarily  rejected.  However,  tenderers  registered  with  National  Small  Industries
Corporation under Single Point Registration Scheme shall be exempted from deposit of
earnest money.
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7. NSIC reserves the right  to reject any or all  the tenders without assigning any reason
thereof  and  also  not  bound  to  accept  lowest  tender.  Tenders  in  whom  any  of  the
prescribed conditions are not fulfilled or found incomplete in any respect are liable to be
rejected. 

8. Canvassing whether directly or indirectly in connection with tender is strictly prohibited and
the  tender  submitted  by  the  contractors  who  resort  canvassing  will  be  liable  to  be
rejected.   

9. The technical bid submitted by the parties shall be opened on the same day i.e last date of
submission at 3.30 pm in the presence of tenderers who wish to be present. The price
bids of technically qualified parties shall be opened at a later date and the technically
qualified parties shall be informed in advance about the opening of their price bid.

DEPUTY GENERAL MANAGER, 
NSIC-TSC, CHENNAI
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISES)

NSIC-TSC, CHENNAI

Ref: NSIC/TSC/Civil/15-16                                                  Date: 01-09-15

INDEX OF TENDER DOCUMENTS
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INSTRUCTIONS TO TENDERERS

1.0 GENERAL 

Tenderers are advised to acquaint themselves fully with the description of work, scope of
services,  time  schedule  and terms  and conditions  including  all  the  provisions  of  the
tender document before framing up their tender.

2.0 SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to nature of work, site conditions, means of
access to the site etc.  Non-familiarity with the site conditions will not be considered a
reason either for extra claims or for not carrying out the work in strict conformity with
the  specifications.   For  site  visit  and  any  clarification  /  information/Assistance,  the
intending  tenderers  may  contact  Deputy  General  Manager,  NSIC-TSC,B24,Guindy
Indl Estate,Chennai-32
.

3.0 SUBMISSION OF TENDER

a) The  expression  “Tender  Notice”  referred  to  in  the  Tender  Documents  shall  be
deemed to include any Notice / Letter Inviting Tender with respect to the work
forming the subject matter of the documents and vice-versa.

b) The tender complete in all respects shall be submitted along with Earnest Money as
stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders without Earnest
Money Deposit will be out rightly rejected.

Tenders  shall  be  submitted  in  two  separate  sealed  envelopes  Super  scribing  as
following: -

ENVELOPE – I (TECHNICAL BID)

Name of work :

Tender no. :

Due date & time of opening :

Addressed to : Deputy General Manager 
NSIC-Technical Service Centre
B-24,Guindy Industrial Estate
Ekkaduthangal,Chennai-600 032..

From: 
Name & address of the tenderer
This envelope shall contain the following: - 

 EMD in the form of  Demand Draft  drawn on a  scheduled/nationalized  bank in
favour of “NSIC Ltd A/C NTSC Chennai.”, payable at Chennai. Cheque will not be
accepted. 

 Tenderers who have downloaded the tender document from NSIC website should
also place a Demand Draft drawn on a scheduled/ nationalized bank in favour of
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“NSIC Ltd A/C NTSC Chennai.”,  payable at Chennai towards tender fee in this
envelope. Cheque will not be accepted.

 Details of one work of 80% tender value or two works each 60% or three works
each of 40% of the estimated cost put to tender, executed by the bidder during last
five  years,  on  the  basis  of  which  bidder  wishes  to  get  qualified  and  copies  of
supporting work orders and completion certificate.  TDS certificate  is  also to be
enclosed in case of work executed for private parties.

 Valid registration with Sales Tax department for Work Contract Tax/VAT.

 Partnership Deed in case of partnership firm and Articles of Association in case of
limited Company.

 Power of Attorney in favour of person who has signed the tender documents. In
case  of  company,  the  authority  to  sign  the  tender  is  to  be  given  under  Board
resolution.

 The  tenderers  registered  with  NSIC  under  Single  Point  Registration  Scheme
(SPRS)  of  Government  Purchase  Programme  should  also  place  a  self-attested
photocopy  of  registration  certificate  issued  by  NSIC  under  Single  Point
Registration  Scheme in this  envelope  for availing  exemption  of  earnest  money/
tender cost.

 The entire tender document except the price bid part with each page duly signed by
the tenderer.

NOTE: 
1. All the photocopies of the documents enclosed with the technical bid in support of

technical eligibility criteria should be signed by the bidder/ authorized person.
2. The technical bid (Envelope-I) should not contain any financial information related to

rates of items etc. The price bid must be submitted in a separate sealed envelope (i.e.
Envelope-II).

ENVELOPE – II (PRICE BID)
Name of work :
Tender no. :
Due date & time of opening :
Addressed to : Deputy General Manager 

NSIC-Technical Service Centre
B-24,Guindy Industrial Estate
Ekkaduthangal,Chennai-600 032..

From: Name & address of the tenderer: 
NOTE: This part shall contain the price bid portion of the tender document mentioning
the individual  item rates,  corresponding amount  and total  price to be charged by the
tenderer for executing the work, complete in all respect.  It is to be noted that the sealed
envelope  containing  this  part  shall  contain  only  PRICES and  no  conditions  i.e.
deviations  /  assumptions  /  stipulations  / clarifications  /  comments /  any other request
whatsoever. Any conditional offer will be rejected.

4.0 QUALIFYING CRITERIA 
`Tenderers  having  following  valid  documents  will  be  technically  qualified  and
considered for opening of their price bid.  Technically qualified parties have no right to
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claim for award of the work.  Corporation reserves the right to cancel or award the work
to any party/tenderers.

i) Details of one work of 80% tender value or two works each 60% of tender value or
three works each of 40% of tender value executed during last five years.

ii) Valid registration in Sales Tax Deptt.  for Work Contract Tax/Vat or as per local
state bye-laws.

 
5.0 ABNORMAL RATES

The  tenderer  is  expected  to  quote  rate  for  each  item  after  careful  analysis  of  costs
involved for the performance of the complete item considering technical specifications
and conditions of contract.  This will avoid a loss of profit or gain in case of curtailment
or change of specifications for any item.  If it is noticed that the unit rates quoted by the
Tenderer for any items are usually high or unusually low, it will be sufficient cause for
rejection of the tender unless the Corporation is convinced about the reasonableness of
the unit rates on scrutiny of the analysis for such unit rate to be furnished by the tenderer
on demand.   Notwithstanding anything here in stated,  the rates once accepted by the
Corporation shall be final and shall not be subject to any change either on account of un-
workability of unit rates or on any other ground whatsoever.

6.0 DEVIATIONS TO TENDER CLAUSES:

Tenderers  are  advised  to  submit  the  tender  strictly  based  on  the  terms  and
conditions and specification contained in the Tender Document and not to stipulate
any deviation.  Conditional tenders are liable to be rejected.

7.0 VALIDITY OF OFFER
Tender submitted by tenderers shall remain valid for acceptance for a minimum period of
120 days  from the date of opening of the tenders. The tenderers shall not be entitled
during the said period of 120 days, to revoke or cancel their Tender or to vary the Tender
given or any term thereof,  without  the consent in writing of the Owner.   In case of
tenderers  revoking or  canceling  their  tenders  or  varying  any terms  in  regard  thereof
without the consent of owner in writing, Corporation shall forfeit Earnest money paid by
them along with their tender without giving any notice.

8.0 AWARD OF WORK 

Corporation reserves the right to split the job into two or more parts and to award the
work to  separate  agencies/contractors.   Work shall  be awarded to  the lowest  bidder,
subject  to  the  work  experience  and  fulfillment  of  other  terms  &  conditions  and
specifications

9.0 ACCEPTANCE / REJECTION OF TENDER

i). Corporation does not bind itself to accept the lowest tender.
ii). Corporation also reserves the right to accept or reject any tender in part or full

without assigning any reason whatsoever.
iii). Corporation also reserves the absolute right to reject any or all the tenders at any

time solely based on the past  unsatisfactory performance by the bidder(s)  the
opinion/decision of NSIC regarding the same shall be final and conclusive.
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10.0 CORRECTIONS
No corrections or overwriting will be entertained in schedule of rates by using correcting
fluid.  All correction in the schedule of rate should be initialed. 

11.0 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt with 
in accordance with the following rules: -

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any tender
containing percentage below/ above the rates is liable to be rejected.

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so that
there  is  no  discrepancy in  the  rates  written  in  figures  and words.  However,  if  a
discrepancy is found, the rates which correspond with the amount worked out by the
tenderer shall be taken as correct.

c) Where the rates quoted by the tenderer in figures and words tally, but the amount is
not worked out correctly, the rates quoted by the tenderer shall be taken as correct
and not the amount.

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or vice
versa, but the amount is not worked out as per the rate(s) quoted, the rates quoted by
the tenderer (either in figures or words) shall be taken as correct and not the amount.

e) In the event no rate has been quoted for any item(s), leaving space both in figure(s),
word(s) , and amount blank, it will be presumed that the contractor has included the
cost of this/ these item(s) in other items and rate for such item(s) shall be considered
as zero and work will be required to be executed accordingly.

12.0 FIRM RATES

The rates  quoted by bidder shall  remain firm till  completion of  all  works even
during the extended period, if any, on any account what so ever.   It may be noted
that no deviation on this account will be acceptable and offer not containing firm
price shall not be considered.

13.0 It will be obligatory on the part of the tenderer to sign the tender documents for all the
components & parts.  After the work is awarded, he will have to enter into an agreement
on proforma to be provided by the Corporation for work awarded,  on a non-judicial
stamp paper of requisite value at his own cost within ten days from date of receipt of
acceptance order or before the work is undertaken.

14.0 Any addendum/ corrigendum issued shall form a part of the tender document. There will
not be any press notification on amendment/ corrigendum. The purchasers of the tender
document/ the prospective tenderers are required to visit NSIC website and CPP Portal
for all such amendments/ corrigenda to NIT as well as the tender document.

15.0 EMD of the unsuccessful bidders shall be refunded without any interest after completion
of the tendering process.

16.0 A check list of documents/fees etc. is provided on the next page. Bidders are requested to
fill up the response column (Yes/No) before submitting the tender.

DEPUTY GENERAL MANAGER, 
NSIC-TSC, CHENNAI
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Check List of Documents/Fees etc.

Name of the Tenderer: __________________________________________

Sr.No. Item Required Response
(Yes/No)

1. Has the tenderer paid the tender document fees in the prescribed form
2. Has the tenderer submitted the requisite EMD in the prescribed form

along with the technical bid (Envelope-I)
3. Have all the pages of the tender document and the supporting documents

required to be signed and enclosed with the technical bid by the tenderer
/ authorized representative of the tenderer been signed and enclosed with
the technical bid (Envelope-I)

4. Has  the  authority/  power of  attorney been  submitted  in  the  name of
authorized representative on a non-judicial stamp paper (if applicable).

5. Has  the  tenderer  submitted  all  the  required  documents  in  support  of
technical eligibility criteria

6. Does the technical bid (Envelope-I) contain any financial information
pertaining to price bid

7. Is the price bid (Envelope-II) submitted separately in a sealed envelope

SIGNATURE OF THE CONTRACTOR 
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GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include the plural and
vice versa.

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government of
India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi – 110020 and shall
include their legal representatives, successors and permitted assigns. 

3. Definition

a) The ‘Contract’ means and includes the documents forming the tender and acceptance
thereof together with the documents referred to therein including the conditions, the
specifications,  designs,  drawing and instructions  issued from time to time  by the
‘Engineer-in-charge’ the formal agreement executed between the Corporation and the
Contractor, and all these documents taken together shall be complementary to one
another.

b) The ‘Site’ shall mean the land and / or other places on, into or through which work is
to be executed under the contract or any adjacent land, path or street which may be
allotted or used for the purpose of carrying out the contract.

c) The ‘Contractor’ shall mean the individual or firm or company, whether corporate or
not, undertaking the works and shall include the legal personal representative or such
individual  or  the  persons  composing  such  firm  or  company  and  the  permitted
assignee of such individual or firm or company.

d) The  ‘Competent  Authority’  means  the  Chairman  cum  Managing  Director  of  the
Corporation and his successors.

e) ‘Party’  shall  mean  either  ‘The  National  Small  Industries  Corporation  Ltd.-TSC,
Chennai’ or the “Contractor, as the case may be. ‘Parties’ shall mean both of them.

f) The Engineer-in-charge means the Technical Officer of the Corporation, as the case
may be who shall supervise and be the In-charge of the works.

g) The Deputy General Manager   means the officer who holds the charge of that post in
the Corporation at NSIC-TSC, Chennai during the currency of this agreement, to act
on behalf of the Chairman of the NSIC Ltd.

h) ‘IS Specification’ means the Specification of latest edition with amendments, if any,
up  to  time  of  receipt  of  tender  by  Corporation  issued  by  the  Bureau  of  Indian
Standards as referred to in the specifications and / or work orders.

i) The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance with
the prices accepted by the NSIC in the tender and / or the contract / negotiated rates
payable on completion of the works.

j) The ‘Final Sum’ means the amount payable under the Contract by the Corporation to
the Contractor for the full and entire execution and completion of works, in time.

k) The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set
out in the tender documents, or any subsequently amended by the Corporation.

l) A ‘Week’ means seven days without regard to the number of hours worked or not
worked in any day in a week.

m) ‘Excepted  Risks’  are  risks  due  to  riots  (otherwise  than  among  contractor’s
employees)  and  civil  commotion  (in  so  far  as  both  these  are  uninsurable  )  war
(whether  declared  or  not),  invasion  act  of  foreign  enemies,  hostilities  civil  war,
rebellion, revolution, insurrection military or usurped power, Acts of God, such as
earthquake,  lightening,  unprecedented  floods  and  other  causes  over  which  the
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contractor has no control and accepted as such by the Chief Competent Authority or
causes solely due to use or occupation by the ‘Corporation’ of the part of works in
respect of which a certificate of completion has been issued.

n) ‘Urgent  works’  shall  mean  any  urgent  measures  which  in  the  opinion  of  the
Engineer-in-charge, become necessary during the progress of the work to obviate any
risk or accident or failure or which become necessary for security.

o) The ‘Works’ shall mean the works to be executed in accordance with the contract or
part(s) thereof as the case may be and shall include all extra or additional, altered or
instituted works or temporary and urgent works as required for performance of the
contract.

4. Works to be carried out:

The work to be carried out under the Contract shall,  except as otherwise provided in
these  conditions,  include  all  labour,  materials,  tools,  plant,  equipment  and  transport
which may be required in preparation of and for and in the full and entire execution and
completion of the works.  The descriptions given in the Schedule of Quantities shall,
unless otherwise stated, be held, to include wastage on materials, carriage and cartage,
carrying in return of empties hoisting, setting, fitting and fixing in position and all other
labour necessary in and for the full and entire execution and completion as aforesaid in
accordance with good practice and recognized principles.

5. Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and subsoil (so far as
is practicable), the form and nature of the Site, the quantities and nature of works and
material necessary for the completion of the Works and the means of access to the Site,
the accommodation  he may require  and in  general  shall  himself  obtain all  necessary
information as to risks, contingencies and other circumstances which may influence or
affect this tender.  No extra charges consequent on any misunderstanding or otherwise
shall be allowed.

6. Sufficiency of Tender:
The Contractor  shall  be deemed  to  have  satisfied  himself  before  tendering  as  to  the
correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the Schedule of Quantities, which rates and prices shall except as otherwise provided,
cover all his obligations under the contract and all matters and things necessary for the
proper completion and maintenance of the Works.

7. Discrepancies and Adjustment of Errors:

The several documents forming the contract are to be taken as mutually explanatory of
one another:
 
7.1(A) In the case of discrepancy between Schedules  of  quantities  the Specifications
and / or the Drawings, the following order of preference shall be observed.

a) Description in Schedule of Quantities.

b) Particular Specification and Special Conditions, if any.
12



c) General Specifications.

7.1(B)  If  there  are  varying  or  conflicting  provisions  made  in  any  one  documents
forming part of the Contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document.

7.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the execution of the
whole  or  any  part  of  the  Works  comprised  therein  according  to  drawings  and
specifications or from any of his obligations under the Contract.

8. Security Deposit:
Total  security  deposit  shall  be  10%  of  the  accepted  tender  cost  and  shall  be
deposited/deducted by/from the contractor as following: -

a) Initial Security Deposit:

Contractor will deposit initially a five percent (5%) of the accepted tender cost as an
initial security deposit within ten (10) days of receipt of the letter of intent/notification of
acceptance of the tender by him. The earnest money deposited shall be converted into
initial security deposit.

b) Balance Security Deposit

Balance five per cent (5 %) will  be deducted @ 10% from each running bill  till  the
overall deducted security deposit (Including initial security deposit) reaches to 10% of
value of tender. However, if the value of tender i.e. actual execution exceeds the accepted
value of tender, further deduction shall be effected @ 10% (Ten percent) of the value in
excess of the accepted value of the Tender from running bills and final bill.  Similarly, if
the  value  as  per  actual  execution  is  less  than  the  tender  value,  the  excess  deducted
amount shall be refunded to the CONTRACTOR along with final bill.  

8.1   Refund of Security deposit: One half of the Security deposit refundable to the Contractor
worked  out  on  the  basis  of  the  value  of  work  completed  shall  be  refunded  to  the
Contractor  on  the  Engineer-In-Charge  certifying  in  writing  that  the  work  has  been
completed satisfactorily subject to furnishing bank guarantee of equivalent amount. 

 8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from the
Contractor,  refund to him the remaining portion of the  security  deposit  provided the
Engineer-in-Charge  is  satisfied  that  there  is  no  demand  outstanding  against  the
Contractor.

 8.3 No interest shall be payable to the contractor against the Security Deposit furnished /
recovered from the contractor, by the Corporation.

9. Deviations/Variations Extent & Pricing:

9.1 The  Engineer-in-Charge  shall  have  power  (i)  to  make  alteration  in,  omissions;  from
additions  to,  or  substitutions  for  the  original  specification,  drawings,  designs  and
instructions that may appear to him to be necessary or advisable during the progress of
the work, and (ii) to omit a part of the works in case of non-availability  of a portion of
the Site or for any other reasons, and the Contractor shall  be bound to carry out the
Works  in  accordance  with  any  instructions  given  to  him  in  writing  signed  by  The
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Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form
part  of  the  Contract  as  if  originally  provided  therein  and  any  altered,  additional  or
substituted work which the  contractor may be carried out on the same conditions in all
respects  including price  on which  he agreed to  do the main  work.   Any alterations,
omissions  additions  or  substitutions  ordered  by the  Engineer-In-Charge  which  in  the
opinion of the contractor changes the original nature of the Contract, he shall carry it out
and the rates for such additional, altered or substituted work shall be determined by the
Engineer-in-Charge as per clause 10 (i) to (iii) of the tender document.

9.2.1 The time of completion of the works shall in the event of any deviations resulting in
additional cost over the Contract Sum being ordered be extended as follows if requested
by the Contractor. 

a) In the proportion which the additional cost of the altered additional or substituted
work, bears to the original Contract sum; plus.

b) 25% of the time calculated in (a) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge.

10. Rates for Extra/Additional Items

i) If the rate for additional, altered or substituted item of work is specified in the
Schedule of Quantities the Contractor shall  carry out the additional,  altered or
substituted item at the same rate.

ii) If the rate for any altered, additional or substituted item of work is not specified in
the schedule of Quantities the rate for that item shall be derived from the rate for
the nearest similar item specified therein.

iii) If  the  rate  for  any  altered,  additional  or  substituted  item of  work  cannot  be
determined in the manner specified in sub-paras (i) and (iii) above, the contractor
shall within 7 days of the receipt of the order to carry out the said work, inform
the Engineer-in-Charge under advice to the Accepting Authority of the rate which
he proposes to claim for such item of work, supported by analysis  of the rate
claimed,  and the Engineer-in-Charge shall,  within One month  thereafter,  after
give due consideration to the rate claimed by the Contractor determine the rate on
the basis of market rate(s).  In the event of the contractor failing to inform the
Engineer-in-Charge  within  the  stipulated  period  of  time,  the  rate  which  he
proposes to claim, the rate for such item shall be determined by the Engineer-in
Charge on the basis of market rate(s) and shall be final.

11. Suspension of Works:

a) The contractor shall, on receipt the order in writing of the Engineer-in-Charge,
suspend the progress of the works or any part thereof for such time and in such
manner  as  the  Engineer-in-Charge  may  consider  necessary  for  any  of  the
following reasons:

i) On account of any default on part of the Contractor; or

ii) For proper execution of the Works or part thereof for reasons other than
the default of the Contractor; or

iii) For safety of the works or part thereof.  The contractor shall, during such
suspension, properly protect and secure the works to the extent necessary
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and carry out  the  instructions  given in  that  behalf  by the Engineer-in-
Charge.

b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.  The
Contractor shall  be entitled to an extension of the time equal to the period of
every such suspension plus 25%.

12. Time and Extension for Delay:
The time allowed for execution of the works as specified in the Appendix or the extended
time as approved by NSIC in accordance with these conditions shall be the essence of the
Contract.  The execution of the works shall commence from the 10 th day after the date on
which the Corporation issues written orders to commence the work or from the date of
handing  over  of  the  site,  whichever  is  earlier.  If  the  Contractor  commits  default  in
commencing the execution of the work as aforesaid, Corporation shall without prejudice
to any other right or remedy be at liberty to forfeit the earnest money absolutely.

12.1 As  soon as  possible  after  the  Contract  is  concluded  the  Engineer-in-Charge  and the
Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in
direct relation to the time stated in the Contract documents for completion of items of the
works.  It shall indicate the forecast of the dates of commencement and completion of
various trades or sections of the work and may be amended as necessary by agreement
between  the  Engineer-in-Charge  and  the  Contractor  within  the  limitations  of  time
imposed in the Contract Documents.

12.2   If the work be delayed by

(a) Force majeure or

(b) Abnormally bad weather or

(c) Serious loss or damage by fire, or

(d)  Civil commotion, local combination of workmen strike or lockout, affecting any of
the trades employed on the work, or

(e) Delay  on  the  part  of  other  contractors  or  tradesmen  engaged  by  Corporation  in
executing work not forming part of the contract, or

(f) Any other  cause  which,  in  the  absolute  discretion  of  the  authority  mentioned  in
Appendix is beyond the Contractor’s control;

Then  upon  the  happening  of  any  such  event  causing  delay,  the  Contractor  shall
immediately  give  notice  thereof  in  writing  to  the  Engineer-in-Charge  but  shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the Works.

12.3   Request for extension of time,  to be eligible  for consideration,  shall  be made by the
Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may also if practicable, indicate in such as request the period for which
extension is desired.

12.4 If any such case the competent authority may give a fair and reasonable extension of time
for completion of the work.  Such extension shall be communicated to the contractor by
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the Engineer-in-Charge and no compensation whatsoever for the extended period, if any
shall be applicable/ payable.

13. The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter
referred to as (T & P) labour, P.O.L. & electricity required for execution of the work.

14. FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute
default hereunder or give rise to any claim for damages, if any, to the extent such delays
or failure of performance is caused by occurrences  such as Act of god or the public
enemy;  expropriation  or  confiscation  of  facilities  by  Government  authorities,  or  in
compliance with any order or request of any Governmental authorities or due acts of war,
rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all the
workers of all the contractors.

15.       MATERIALS 

1. All  materials  to  be  provided  by  the  Contractor  shall  be  in  conformity  with  the
specifications laid down in the contract and the Contractor shall, if requested by the
Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in this
regard.

2. The  contractor  shall  indemnify  the  Corporation,  its  representatives  or  employees
against any action, claim or proceeding relating to infringement or use of any patent
or design or any alleged patent or design rights and shall pay any royalties or other
charges which may be payable in respect of any article or material or part thereof
included in the Contract.   In the event  of any claim being made or  action  being
brought against the Corporation or any agent, servant or employee of the Corporation
in  respect  of  any such  matters  as  aforesaid,  the  Contractor  shall  immediately  be
notified thereof.

3. All charges on account of octroi, terminal or sales tax and other duties on material
obtained for the Works from any source shall be borne by the Contractor.

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as per
relevant standard code of practice for any materials supplied by the Contractor even
for those for which, as stated above, satisfactory proof has already been furnished, at
the cost of the Contractor and the Contractor shall provide at his expense all facilities
which the Engineer-in-Charge may require for the purpose.  The cost of materials
consumed in tests shall be borne by the Contractor.

5. Stores  and Materials  required  for  the  works,  brought  by the  Contractor,  shall  be
stored by the Contractor only at places approved by the Engineer-in-Charge.  Storage
and safe custody of material shall be the responsibility of the contractor.

i) Corporation’s officials concerned with the Contract shall be entitled at any time
to inspect and examine any materials  intended to be used in or on the works,
either on the Site or at factory or workshop or other place(s) where such materials
are assembled, fabricated or at any place(s) where these are lying or from where
these are being procured and the contractor shall give such facilities as may be
required for such inspection and examination.
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iii) All materials brought to the Site shall become and remain the property of the
Corporation  and shall  not  be  removed  off  the  Site  without  the  prior  written
approval of Engineer-in-Charge of the Corporation.  But whenever the works are
finally completed the Contractor shall, at his own expense forthwith, but with the
prior approval form the Corporation, remove from the Site all surplus materials
originally supplied by him and upon such removal the same shall revert in and
become the property of the contractor.  However before given any approval as
aforesaid the corporation shall be entitled to recover or adjust any amount given
as advance to the Contractor.

16. Labour laws and payment of wages to be complied:

The  contractor  shall  comply  the  labour  laws  in  force.  No  labour  below  the  age  of
eighteen years shall be employed on the works. The tenderer should make their  own
arrangement for the assign of all labour trained in the particular field of work preferably
local.

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970
and the Contract Labour (R&A) Central Rules, 1971, before the commencement of the
work, and continue to have a valid license till completion of work. The contractor shall
also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall comply with the provisions of the Payments of wages act, 1936,
Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s compensation
act 1923, Industrial dispute Act, 1947, the factories act 1948, mate benefit act 1961 and
any statutory amendments or re-amendments thereof for the time being in force. 

In respect of all laborers directly or indirectly employed in the work for the performance
of the contractor’s part of this contract, the contractor shall his own expense arrange the
safety provision as per safety code framed from time to time by statutory authorities and
shall  his  own  expense  provide  for  all  facilities  in  connection  therewith.  Incase,  the
contractor fails to make arrangement and provide necessary facilities as aforesaid he shall
be responsible for  any compensation for each default and in addition the Engineer-In-
Charge shall be at liberty to make arrangement and provide facilities as aforesaid and
recover the costs incurred in that behalf from the contractor. 

 
The  contractor  shall  be  fully  liable  for  compliance  of  EPF  and  ESI  of  the
labours/workmen deployed by them for carrying out the work as per prevailing Central
or State  government norms and the Corporation has nothing to do with the same.
Corporation shall not be responsible for any liability/claims whatsoever in this regard.
Further, as and when demanded by the Corporation, the contractor shall submit the
proof of deductions/ deposits of such liabilities of their labors/ workmen engaged in
the  work  to  the  Corporation.  In  case  of  default,  the  Corporation  may deduct  the
payments  against  these  liabilities  from the  bills  of  the  contractor  or  may stop  the
payment of the bill till such time until the compliance is proved by the contractor.

17. Liquidated Damages for Delay

17.1 Time is essence of the contract.   In case the CONTRACTOR fails  to complete  the
whole work within the stipulated period, and clear the site, he shall be liable to pay
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract per
week and or part thereof of the delay subject to a maximum of 10% (ten percent only)
of the value of the contract.  The parties agree that this is a genuine pre-estimate loss /
damage which will be suffered on account of delay on the part of the Contractor and
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the said amount will be payable on demand without there being any proof of the actual
loss of damages caused by such delay.

17.2 The amount of Compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Corporation.

18.        Defects Liability Period :

The Contractor  shall  be responsible  to make good and remedy at his  own expense
within defect liability period of one year from the date of completion of the work in all
respect.

19.     Contractor’s Liability and Insurance

From  commencement  to  completion  of  the  works,  the  Contractor  shall  take  full
responsibility, care of and precautions to prevent loss or damage and to minimize loss or
damage to the greatest extent possible and shall be liable for any damage or loss that may
happen to the Works or any part thereof from any cause whatsoever (save and except the
Excepted Risks) and shall at his own cost repair and make good the same so that, at
completion, the works shall be in good order and conditions and in conformity in every
respect with the requirements of the Contract and instructions of the Engineer-in-Charge.

19.1. In the event of any loss or damage to the Works or any part thereof or to any material or
articles at the Site from any of the Excepted Risks the following provisions shall have
effect:

a. The  Contractor  shall,  as  may  be  directed  in  writing  by  the  Engineer-in-Charge,
remove  from the  site  any  debris  and  so  much  of  the  works  as  shall  have  been
damaged.

     
b. The  Contractor  shall,  as  may  be  directed  in  writing  by  the  Engineer-in-Charge,

proceed  with  the  completion  of  the  works  under  and  in  accordance  with  the
provisions and Conditions of the Contract, and

19.2 Provided always that the Contractor shall not be entitled to payment under the above
provisions in respect of so much loss or damage as has been occasioned by any failure on
his part to perform his obligations under the Contract or not taking precautions to prevent
loss or damage or minimize the amount of such loss or damage.

19.3 The Contractor shall indemnify and keep indemnified the Corporation against all losses
and claims for injuries or damage to any persons or any property whatsoever which may
arise out of or in consequence of the construction and maintenance of works and against
all  claims,  demands proceedings,  damages costs, charges and expenses whatsoever in
respect of or in relation thereto.  Provided always that nothing herein contained shall be
deemed  to  render  the  Contractor  liable  for  or  in  respect  of  or  to  indemnify  the
Corporation against any compensation or damage caused by the Excepted Risks.

19.4 Before commencing execution of the work, the Contractor shall, without in any way 
             limiting his obligations and responsibilities under this condition, obtain and deposit with
             the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance policy.

19.5 The Contractor shall at all times indemnify the Corporation against all claims, damages
or compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages
Act.  1948,  Employer’s  Liability  Act,  1938 the Workmen’s  Compensation  Act,  1923,
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Industrial Disputes Act, 1947 and the Maternity Benefit Act.  1961 or any modifications
thereof or any other law relating thereto and rules made thereunder from time to time.

19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken
all  the insurance policies  referred to above and has paid the necessary premiums for
keeping the policies alive till completion of the work.

19.7. All statutory deductions as applicable like TDS, sales tax/VAT shall be made from the 
due payment of the contractor.

19.8 No claim for interest  will be entertained by the corporation in respect of any balance
payments or any deposits which may be held up with the corporation due to  any dispute
between the corporation and contractor  or in  respect  of any delay on the part  of the
corporation in making final payment or otherwise.

19.9 The contractor shall ensure that no materials/wastes/plant, equipments etc. are dumped at
the site. In case any of the above items are dumped the contractor shall clear the same
from the site by or before completion of the work at his own cost or otherwise NSIC will
carry out the work at the contractor’s risk and cost after 7 days’ notice.

19.10 The contractor will have to make their own arrangement for facilitating movement of
labour to work site and back. Facilities are to be provided to labourers as per statutory
provision and the same shall not entail or attract any extra cost to NSIC. 

20. Safety Code:

20.1 The Contractor shall at his own expense arrange for the safety provisions as appended to
these  conditions  or  as  required  by  the  Engineer-in-Charge,  in  respect  of  all  labour
directly  or  indirectly  employed  for  performance  of  the  works  and  shall  provide  all
facilities in connection therewith.  In case the Contractor fails to make arrangements and
provide necessary facilities as aforesaid the Engineer-in-Charge shall be entitled to do so
and recover cost thereof from the Contractor.

20.2 The  contractor  shall  provide  and  maintain  at  his  own expenses  guards,  fencing  and
matching  when  and  where  necessary  or  required  by  the  Engineer-in-Charge  for  the
protection  of the works or for the safety and convenience of those employed on the
works or the public.

20.3 The corporation  shall  not  be  liable  for  any accident,  injury or  for  any other  mishap
caused to him/them/their employees/agents and labour employed by the contractor and
for any kind of damage during the execution of the contract or work done.  For any kind
of  such  injury  or  loss  caused  to  any  person/persons  mentioned  herein  above,  the
contractor shall be exclusively liable.

21. Cancellation of Contract in Full or in Part:

21.1 If the Contractor:

a. At  any time  makes  defaults  in  proceeding  with  the  Works  with  due  negligence  and
continues to do so even after a notice in writing of 7 days from the Engineer-in-Charge;
or

b. Commits default in complying with any of the terms and conditions of Contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer-in-Charge; or
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c. Fails to complete the works or items of work on or before the date(s) of completion, and
does not complete them within the period specified in a notice given in writing in that
behalf by the Engineer-in-Charge; or

d. Enters into a contract  with the Corporation in connection with which commission has
been paid or agreed to be paid by him or to his knowledge, unless the particulars of any
such commission and the term of payment there have previously been disclosed in writing
to the Accepting Authority/Engineer-in-Charge; or

e. Offers or gives or agrees to give to any person in Corporation’s service or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for
doing or for bearing to do or having done any act in relation to the obtaining or execution
of this or any other Contract for the Corporation or

f. Obtains  a  Contract  with  the  Corporation  as  a  result  of  ring  tendering  or  other  non-
bonafide methods of competitive tendering; or

g. Being an individual or any of its partner (in case of the Contractor is a partnership firm)at
any time is adjudged insolvent or have a receiving order or order for administration of his
estate  made  against  him or  shall  take  any proceedings  for  liquidation  or  composition
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction)
under  any  insolvency  Act  for  the  time  being  in  force  or  make  any  conveyance  or
assignment of his affective or composition or arrangement of the benefit of his creditors
or purport so to do, or if any application be make under any insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed by him for
benefit of his creditors; or 

h. Being a company, passes a resolution or the Court makes an order for liquidation of its
affairs,  or  a  receiver  or  manager  on  behalf  of  the  debenture  holders  is  appointed  or
circumstances  shall  arise  which  entitle  the  Court  or  debenture  holders  to  appoint  a
receiver or manager; or 

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with
materials not be incorporated in the work shall not be deemed to be subletting) or attempts
or  assign,  transfer  or  sublet  the entire  works or  any portion thereof  without  the prior
written approval of the Accepting Authority.

21.2 The Competent Authority may, without prejudice to any other right or remedy which shall
have accrued or shall accrue thereafter to the Corporation by written notice cancel the
contract as a whole or in part as it may deem appropriate.

21.3 The Competent Authority shall on such cancellation, be entitled to:
a. Take possession of the site and any materials, construction plant, implements, stores,

etc., thereon; and/or
b. Carry  out  the  incomplete  work  by  any  means  at  the  risk  and  cost  of  the

Contractor.

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall determine
the quantum of amount, if any, recoverable from the Contractor for completion of Works
or part of the works or in case the works or part of the works is not completed, the loss or
damage suffered by the Corporation.  In determining the amount credit shall be given to
the  Contractor  for  the  value  of  the  work,  if  any,  executed  by him up to  the  time  of
cancellation, the value of contractors material taken over and incorporated in the work and
use of tackle and machinery belonging to the Contractor.

21.5 Any excess expenditure incurred or to be incurred by the Corporation in completing the
20



Works or part of the Works or the excess loss or damages suffered or may be suffered by
the Corporation as aforesaid after allowing such credit shall be recovered from any money
due to the Contractor or any account, and if such money is not sufficient the Contractor
shall be called upon in writing to pay the same within 30 days.

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days,
the Engineer-in-Charge shall have the right to sell any or all of the Contractor’s unused
materials,  constructional  plant,  implements,  temporary  buildings,  etc.  and  apply  the
proceeds of sale thereof towards the satisfaction of any sums due form the Contractor
under the contract and if thereafter there be any balance outstanding from the Contractor,
it shall be recovered in accordance with the provisions of the Contract.  

21.7 Any  sums  in  excess  of  the  amounts  due  to  the  Corporation  an  unsold  materials,
constructional plant, etc. shall be returned to the Contractor, provided always that if cost
or anticipated cost of the completion by the Corporation of the works or part of the works
is less than the amount which the Contractor would have been paid had he completed the
works on part of the works such benefit shall not accrue to the Contractor.

 
22. Liability for Damage, Defects or Imperfections and Rectification thereof:

22.1 If the Contractor or his workmen or employees shall injure or destroy any part of the
building in which they may be working or any building, road, fence etc, continuous to the
premises on which the work or any part of it is being executed, or if any damage shall
happen to the work  while in progress the Contractor shall upon receipt of a notice in
writing in that behalf make the same good at his own expense.  If it shall appear to the
Engineer-in-Charge  or  his  Representative  at  any  time  during  construction  or  re-
construction or prior to the expiration of Defects Liability Period, that any work has been
executed  with unsound, imperfect  or  unskilled  workmanship  or that  any materials  or
articles provided by the Contractor shall, upon receipt of a notice in writing in that behalf
from the Engineer-in-Charge, forthwith rectify or remove and re-instruct the work so
specified in whole or in part,  as the case may require  or as the case may be, and/or
remove the materials or articles at his own expense, notwithstanding that same may have
been inadvertently passed, certified and paid for and in the event of his notice aforesaid,
the Engineer-in-Charge may rectify or remove and re-execute the work and/or remove
and replace with others the materials or articles complained of  as the case may be, by
other means at the risk and expense of the Contractor.

22.2 In case of repairs and maintenance works, splashes and dropping from white washing,
painting, etc. shall be removed and surfaces cleaned simultaneously with completion of
these items of work in individual rooms, quarters or premises, etc. where the work is
done, without waiting for completion of all other items of work in the contract.  In case
the Contractor fails to comply with the requirements of this condition, the Engineer-in-
Charge  shall  have  the right  to  get  the  work done by other  means  at  the  cost  of  the
Contractor.  Before taking such action, however, the Engineer-in-Charge shall give three
days notice in writing to the Contractor.  

23. Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be
final and binding) becomes necessary and Contractor is unable or unwilling at once to
carry it out, the Engineer-in-Charge may by his own or other workpeople carry it out, as
he may consider necessary.  If the urgent work shall be such as the Contractor is liable
under the contract to carry out at his expenses incurred on it by the Corporation shall be
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recoverable from the Contractor and be adjusted or set off against any sum payable to
him.

24. PAYMENTS:

24.1 Payment shall be released as per the quantum of work executed in accordance to the
instruction and drawings issued to the contractor. Any work executed by the contractor in
violation to the tender specifications, drawings and direction of Engineer in charge shall
constitute  breach  of  agreement  and  shall  not  qualify  for  the  measurement.  The
measurement shall be jointly recorded by the contractor and representative of NSIC. If
Contractor intends to submit interim R.A Bills these should not be less than Rs 3.0 Lac of
the work executed. All other statutory deductions and Security deposit as applicable shall
be effected from each running bill.

24.2 No escalation will be paid even in extended period, if any.

24.3 All statutory deductions as applicable like TDS, sales tax/VAT, labour cess etc. shall be
made from the due payment of the contractor. 

25. MOBILISATION ADVANCE:

No mobilization advance whatsoever shall be paid for carrying out this work.

26. ARBITRATION AND LAWS

In the event of any dispute, the same shall be referred to the sole arbitration of Chairman-
Cum-Managing Director, New Delhi of the Corporation or such officer he may appoint
to be the arbitrator. There shall be no objection that the Arbitrator is an employee of the
Corporation or that he had to deal with the matter to which this tender relates in the
course of his duties as an employee of the Corporation, and/or he has expressed his views
on  all  or  any  of  the  matters  in  dispute  or  differences.  The  award  of  the  officer  so
appointed by him shall be final and binding on the parties.

The venue of Arbitration shall be at Chennai only.  

The award of the arbitrator shall be final, conclusive and binding on all parties to this
contract.

The cost of arbitration shall be borne by the parties to the dispute, as may be decided by
the arbitrator(s).

    DEPUTY GENERAL MANAGER, 
NSIC-TSC, CHENNAI

SIGNATURE OF THE CONTRACTOR 
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FORM OF TENDER

To
The Deputy General Manager,
NSIC-TSC, B24,Guindy Indl Estate,
Chennai-32.
.

I/We have read and examined the following documents relating to……………………………
………………………………. …………………………………………………………………

(Name of the Work)
(a) Notice inviting tender.
(b) Instructions to Tenderers
(c) Technical Specifications
(d) General Conditions of Contract including Contractors,  Labour Regulations,  Model

Rules for Labour Welfare and Safety Code appended to these conditions together
with the amendments thereto if any.

(e) Special Conditions of contracts if any.
(f) Bill of Quantities

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the
terms and conditions contained or referred to therein and in accordance in all respects with the
specifications, designs, drawings and other relevant details at the rates contained in Schedule and
within the period(s) of completion as stipulated in Appendix.

In  consideration  of  I/We  being  invited  to  tender,  I/We  agree  to  keep  the  tender  open  for
acceptance  for  120  days  from  the  due  date  of  submission  thereof  and  not  to  make  any
modifications in its terms and conditions which are not acceptable to the Corporation.

A sum of Rs 23,640/- is hereby forwarded as Earnest Money Deposit in the form of Demand
Draft in favour of “NSIC Ltd A/C NTSC Chennai.” payable at Chennai

 If I/We fail to keep the tender open as aforesaid of make any modifications in the terms and
conditions  of  the  tender  which  are  not  acceptable  to  the  Corporation,  I/We  agree  that  the
Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money absolutely.  Should this tender be accepted, I /We agree to abide by & fulfill all
the terms conditions of aforesaid document.

If after the tender is accepted, I/we fail to commence the execution of the work as provided in
the conditions.  I/We agree that Corporation shall without prejudice to any other right or remedy
is at liberty to forfeit the said earnest money absolutely.

       Signature of contractor………………………

Duly Authorised to sign the tender on behalf

of the (in block capitals)……………………

Dated………………………

Witness……………………

Date……………………….

Address……………………

……………………………
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APPENDIX

1. Competent Authority                                     C.M.D. NSIC or his
Authorised executives

2. Earnest money/Security deposit

      a)   Estimated cost of the Works                         Rs. 11.82 Lacs

      b)   Earnest money     Rs  23,640/- in the form of
DD  /Pay order in favour of 
“NSIC  Ltd  A/C  NTSC
Chennai.”,  Payable  at
Chennai. 

   
      c)   Security Deposit     10% of the contract value. 

3 Minimum value of R A bill Rs 3.0 lacs (Rs Three lacs 
                                                                                                            only)

4.        Time allowed for execution of work 45 days 

5. Authority competent to decide if CMD, NSIC or his
           “any other cause” of delay is beyond authorised representative

contractors control

6. Liquidated Damaged 0.5% (one half of one
percent) per week subject 
to a Maximum 10% value of
the contract

7. Defect Liability Period 12 months from the date 
of Completion of work in 

                                                                                                            all respect 

8. Authority competent to reduce CMD NSIC or his 
compensation authorized  executive.

SPECIAL CONDITIONS
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1. During  working  at  site,  some  restrictions  may  be  imposed  by  Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and security
etc., the contractor shall be bound to follow all such restrictions/instruction & nothing
extra shall be payable on this account.

2. No compensation  shall  be payable to the contractor  for any damage caused by rains
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities during
the execution of work.  He shall make good all such damages at his own cost; and no
claim on this account will be entertained.

3. No labour hutment shall be allowed in the premises.  All labourers should leave the site
after day’s work.  The security & Watch ward of site contractor materials/work etc. shall
be at his cost only.

4. All rates quoted by the bidders shall be complete inclusive of all taxes, duties, labour,
Tool & Plant, Transportation etc., and the same shall remain firm for the entire contract
period and extended contract period, if any.

5. If the contractor fails to proceed with the work within the stipulated time as specified
from the date of issue of letter of intent/letter to proceed with the work, the Corporation
shall forfeit the earnest money deposited by him along with the tender. 

6. Execution of Work At Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/ cancellation of the
contract  as  per  clause  no.  21  of  the  ‘General  Conditions  of  Contract’  shall  be  got
executed by the Corporation as stipulated in the said clause at the risk and cost of the
contractor and the additional expenditure, if any, incurred by the Corporation in getting
the work executed in the manner stated above, the same shall be recovered from the dues
of contractor. In case the dues of the contractor are not sufficient, the contractor shall be
liable to deposit the excess amount incurred by the Corporation as communicated by the
Engineer-in-charge within 30 days of written notice.

7. The  work  has  to  be  executed  in  accordance  with  the  latest  CPWD  specification
mentioned in the BOQ and in case of any discrepancy the CPWD specifications with
latest amendments if any, shall be followed. The decision of the Engineer-In-Charge in
this regard shall be final and binding upon the contractor.

8. The materials used for carrying out the work shall be of best locally available quality and
the contractor has to carry out the necessary testing of the material as ordered by the
Engineer-In-Charge  for  its  conformity  and  all  testing  charges  shall  be  borne  by  the
contractor.

9. All the civil works, if required, like fixing of load hooks, making chases in the wall,
drilling  of  holes,  fixing  of  doors  and  finishing  of  jambs,  providing  scaffolding  for
carrying out complete works shall be arranged by the contractor and making good the
same.  Nothing extra on theses account shall be considered or paid.

10. The contractor  shall  be fully responsible  for the any injury or damage caused to  the
workmen deployed by him at site for carrying out the work and Corporation has nothing
to do with such happenings and in no way shall be held responsible for the same.

11. All  communication should be addressed  to  Deputy General  Manager,  NSIC-TSC,
B 24 Guindy Industrial estate,Ekkaduthangal,Chennai-600 032.

Signature of Contractor
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BILL OF QUANTITIES

Sl
No. 
 

Description
 

Unit
 

Qty.
 

Rate (Rs) Amount (Rs)

In figure In words
1 Providing and fixing tiled false ceiling of 

approved materials of size 595x595 mm 
in true horizontal level, suspended on 
inter locking metal grid of hot dipped 
galvanized steel sections ( galvanized @ 
120 grams/ sqm, both side inclusive) 
consisting of main “T” runner with 
suitably spaced joints to get required 
length and of size 24x38 mm made from 
0.30 mm thick (minimum) sheet, spaced 
at 1200 mm center to center and cross 
“T” of size 24x25 mm made of 0.30 mm 
thick (minimum) sheet, 1200 mm long
spaced between main “T” at 600 mm 
center to center to form a grid of 
1200x600 mm and secondary cross “T” 
of length 600 mm and size 24x25 mm 
made of 0.30 mm thick (minimum) sheet
to be interlocked at middle of the 
1200x600 mm panel to form grids of 
600x600 mm and wall angle of size 
24x24x0.3 mm and laying false ceiling 
tiles of approved texture in the grid 
including, required cutting/making, 
opening for services like diffusers, grills, 
light fittings, fixtures, smoke detectors 
etc. Main “T” runners to be suspended 
from ceiling using GI slotted cleats of 
size 27 x 37 x 25 x1.6 mm fixed to ceiling
with 12.5 mm dia and 50 mm long dash 
fasteners, 4 mm GI adjustable rods with 
galvanised butterfly level clips of size 85 
x 30 x 0.8 mm spaced at 1200 mm 
center to center along main T, bottom
exposed width of 24 mm of all T-
sections shall be pre-painted with 
polyester paint, all complete for all 
heights as per specifications, drawings 
and as directed by Engineer-in-charge.
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12.5 mm thick square edge PVC 
Laminated Gypsum Tile of size 595x595 
mm, made of Gypsum plasterboard,
manufactured from natural gypsum as 
per IS 2095 part I and laminated with 
white 0.16mm thick fire retardant PVC 
film on the face side and 12micron 
metalized polyester on the back
side with all edges sealed with the face 
side PVC film which goes around and 
wraps the edges and is bonded to the 
edges and the back side met
alized polyester film so as to 
make the tile a completely sealed unit. 

Sqm 358.20

2 Reinforced cement concrete work in 
beams, suspended floors, roofs having 
slope up to 15° landings, balconies, 
shelves, chajjas, lintels, bands, plain 
window sills, staircases and spiral stair 
cases up to floor five level, excluding the
cost of centering, shuttering, finishing 
and reinforcement, with 1:2:4 (1 cement
: 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size).

Cum 1.52

3 Steel reinforcement for R.C.C. work 
including straightening, cutting, 
bending, placing in position and binding 
all complete above plinth level   
Thermo-Mechanically Treated bars Kg 132.25

4 Brick work with common burnt clay 
F.P.S. (non modular) bricks of class 
designation 7.5 in superstructure above 
plinth level up to floor V level in all 
shapes and sizes in :   
Cement mortar 1:4 (1 cement : 4 coarse 
sand) Cum 6.18

5 Half brick masonry with common burnt 
clay F.P.S. (non modular) bricks of
class designation 7.5 in superstructure 
above plinth level up to floor V
level

Cement mortar 1:3 (1 cement :3 coarse 
sand)

Sqm 32

6 12 mm cement plaster of mix :
  

1:4 (1 cement: 4 fine sand) Sqm 160.67

7 Applying one coat of cement primer of 
approved brand and manufacture on 
wall surface   
Cement primer Sqm 287.92
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8 Wall painting with plastic emulsion paint
of approved brand and manufacture to 
give an even shade

  

One or more coats on old work                 Sqm 287.92
9 Painting with synthetic enamel paint of 

approved brand and manufacture of 
required colour to give an even shade :

  

One or more coats on old work Sqm 89.35

10 Providing and fixing anodised aluminium
work for doors, windows, ventilators 
and partitions with extruded built up 
standard tubular and other sections of 
approved make conforming to IS -733 
and IS 1285, anodised transparent or 
dyied to required shade according to IS 
1868 (Min anodic coating of grade AC 
15)  with necessary rawl plugs and 
screws or with fixing clips or with 
expansion holdfastener including 
necessary filling up of gaps at junctions, 
at tops, bottom and sides with required 
PVC /neoprene felt etc. Aluminium 
sections shall be smooth, rust free, 
straight, mitred and jointed 
mechanically wherever required 
including cleat angle, aluminium snap 
beading for glazing / panneling, CP 
brass/stainless screws etc. all complete 
as per architectural drawings and the 
directions of Engineer-In-charge (glazing 
and panneling to be paid for seperately)

  

For Fixed Portion   

Powdercoated aluminium ( Minimum 
thickness of powder  coating 50 micron)

KG 612.49

11 For shutters of door,windows and 
ventilators including providing and fixing
hinges /pivots and making provision for 
fixing of fittings wherever required 
including the cost of PVC/neoprene 
gasket required (Fittings shall be paid for
seperately)

  

Powder coated aluminium ( Minimum 
thickness of powder coating 50 micron)

KG 128.78

12 Providing and fixing 12 mm thick 
prelaminated particle board flat pressed 
three layer or graded wood particle 
board confirming to IS:12823 Grade I 
Type II in panelling fixed in aluminium 
doors, window shutters and partition 
frames with C.P brass / stainless steel 
screws etc complete as per architectural
drawings and directions of Engineer in 
charge.

  

28



Prelaminated particle board with 
decorative lamination on both sides

Sqm 175.24

13 Providing and fixing glazing in aluminium
door,window,ventilator shutters and 
partitions etc with PVC/neoprene gasket
etc complete as per the architectural 
drawings and directions of engineer in 
charge ( Cost of aluminium snap beading
shall be paid in basic item)

  

With floatglass panes of 5.50 mm 
thickness

Sqm 81.33

14 Providing and fixing aluminium extruded
section body tubular type universal 
hydraulic door closer (having brand logo 
with ISI, IS : 3564, embossed on the 
body, door weight upto 36 kg to 80 kg 
and door width from 701 mm to 1000 
mm), with double speed adjustment 
with necessary accessories and screws 
etc. complete.

Nos 16.00

15 Providing and laying factory made 
coloured chamfered edge Cement
Concrete paver blocks of required 
strength, thickness & size/shape, made
by table vibratory method using PU 
mould, laid in required colour & pattern
over 50mm thick compacted bed of fine 
sand, compacting and proper
embedding/laying of inter locking paver 
blocks into the sand bedding layer
through vibratory compaction by using 
plate vibrator, filling the joints with
jamuna sand and cutting of paver blocks 
as per required size and pattern,
finishing and sweeping extra sand in 
footpath, parks, lawns, drive ways or
light traffic parking etc. complete as per 
manufacturer’s specifications &
direction of Engineerin-Charge. 60mm 
thick C.C. paver block of M-35
grade with approved colour, design & 
pattern

Sqm 112.50

GRAND TOTAL 

Total amount in words( Inclusive of all Taxes) : Rupees----------------------------------------------

------------------------------

Signature of the Contractor with seal
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LIST OF APPROVED MAKES

SI No DESCRIPTION APPROVED MAKES
1 PLYWOOD / BLOCK BOARD / 

SOFT BOARD                                      
ANCHOR, DURO, MAYUR, GREEN LAM, CENTURY, 
ARCHID PLY, ALPRO 

2 PRELAMINATED PARTICLE BOARD ACTION TESA, NOVAPAN, ANCHOR, MERINO, GREEN 
LAM, CENTRURY, ARCHID PLY

3 ALUMINIUM EXTRUSIONS JINDAL, HINDALCO, INDAL, OR EQUIVALENT 

4 EXPANSION, FASTENERS FISCHER, HILTI, ANCHORS
5 FLOAT GLASS MODI GUARD, SAINT GOBAIN, ASAHI, ATUL
6 PAINT   NEROLAC,  BERGER, ASIAN PAINTS, SHALIMAR 

7 DOOR FITTINGS GODREJ, DOORSET, OZONE
8 LOCKS AND HANDLES  EVERITE, GODREJ, HARRISON, INDOBRASS  
9 DOOR CLOSER  DOORSET, EVERITE, GARNISH, INDOBRASS, OZONE
10 FLOOR DOOR SPRING OZONE,DOORSET,EVERITE,INDOBRASS
11 GYPSUM CEILING      LAFARGE , AMSTRONG

Signature of the Contractor with seal
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