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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISES)
Okhla Industrial Estate New Delhi-110020

Ref: - SIC/HO/WD/1(xxxiv)/04 Date: 21-8-2015

Y — S —

Sub:- Renovation/ modification work of drainage system of NSIC exhibition
Ground, Okhla Industrial Estate, New Delhi -110020
Sir,

Tender documents in respect of the above mentioned works containing 38
pages as detailed on page 4 (Index) are forwarded herewith. Please note that tender
is to be delivered in the office of the Chief General Manager, (Works) NSIC Ltd.,
NSIC Bhawan Okhla Industrial Estate New Delhi-110020 on 4-9-2015 up to 3.00
P.M.

The Tender should be signed on each page, dated and witnessed in all places
provided for in the documents; all other papers should be initialed.

The tender should be accompanied by Earnest Money Deposit in the form of demand
draft as mentioned in Appendix. Tenders without earnest money deposit shall be
summarily rejected. The tenders will be opened at 3.30 P.M. on 4-9-2015.

The person, signing the tender on behalf of company/firm or on behalf of another
person shall attach with tender a certified copy of proper authority/power of attorney on
a non-judicial stamp paper of requisite value duly executed in his favour by such
person, company/firm and must state specifically that he has authority to sign such
tenders for and on behalf of such person or company/firm as the case may be, and in
all matters pertaining to the contract including arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and returned
along with the tender documents.

Yours faithfully
Encl. 38 Pages

Chief General Manager (Works)

Signature of the Contractor with stamp




Tender notice for Renovation/ modification work of drainage system of NSIC
exhibition Ground, Okhla Industrial Estate, New Delhi -110020

Ref: - SIC/HO/WD/1(xxxiv)/04
Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced
Contractors.

Date: 21-8-2015

S.

No.

Name of the work

Estima
ted
cost
Rs.

EMD
(Rs)

Comp
letion
Time

Issue of Blank
Tender
Document

Last Date
of
Submission
Tender

(Lacs)

Renovation/modification 18.06 37000/- | 90 From 4-9-2015

work of drainage system | lacs days 21-8-2015 Upto 3.00

of NSIC exhibition PM
Ground, Okhla Industrial To
Estate, New Delhi - 3-9-2015
110020

Blank tender documents (non-transferable) for above work shall be issued from
21-8-2015 to 3-9-2015 on working days from the address given below on
payment of required tender fee of Rs. 1000/- (Rupees One thousand only) (non-
refundable) in form of cash or DD/pay order/bankers cheque in favour of “The
National Small Industries Corporation Ltd." payable at New Delhi. The intending
tenderers can also download the complete tender document available on the
web site www.nsic.co.in and submit the same along with tender fee, requisite
earnest money deposit and supporting documents by the due date.

Intending tenderers should have valid registration with Service tax /Works
Contract tax with concern authorities.

The intending tenderers should have satisfactorily completed at least one similar
nature work of 80% of the estimated cost put to tender or two similar natures
works each of 60% of the estimated cost put to tender or three similar natures
works each of 40% of the estimated cost put to tender in last seven years.
Similar nature work means Development work, landscaping work, Drainage and
sanitary work, road work , civil works i.e. Brick Work , Cement concrete work ,
RCC work , Plaster -- etc.

Tender documents can be purchased from the office of the Chief General
Manger (Works) , NSIC Ltd. , NSIC Bhawan, Okhla Industrial Estate, New Delhi
110020 on all working days between 10.00 am to 5.00 pm except on holidays
and Saturdays &Sundays, after payment of requisite tender cost as mentioned
above.




The tender documents duly completed along with EMD in form of demand
draft/pay order in favour of the “The National Small Industries Corporation Ltd.”
payable at New Delhi from any Nationalized Bank will be submitted at the office
of the Chief General Manger (Works) , NSIC Ltd, NSIC Bhawan, Okhla Industrial
Estate, New Delhi 110020 upto 3.00 PM on 4-9-2015 and Technical bid of
the parties shall be opened on the same day (i.e due date of submission) at 3.30
PM . The tender without EMD shall be summarily rejected.

. NSIC reserves the right to reject any or all the tenders without assigning any
reason thereof and also not bound to accept lowest tender. Tenders in whom
any of the prescribed conditions are not fulfiled or found incomplete in any
respect are liable to be rejected.

. Canvassing whether directly or indirectly in connection with tender is strictly
Prohibited and the tender submitted by the contractors who resort canvassing
Will be liable to be rejected.

The technical bid submitted by the parties shall be opened on the same day i.e
last date of submission at 3.30 PM in the presence of tenderers who wish to be
present. The price bids of technically qualified parties shall be opened at a later
date and the technically qualified parties shall be informed in advance about the
opening of their price bid.

Chief General Manager ( Works)
NSIC-Ltd, NSIC Bhawan
New Delhi -110020



THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. (NSIC)
(A GOVERNMENT OF INDIA ENTERPRISES)

NSIC Bhawan, Okhla Industrial Estate,
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1.0

2.0

3.0

INSTRUCTIONS TO TENDERERS

GENERAL

Tenderers are advised to acquaint themselves fully with the description of work,
scope of services, time schedule and terms and conditions including all the
provisions of the tender document before framing up their tender.

SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders as to nature of work, site
conditions, means of access to the site etc. Non-familiarity with the site
conditions will not be considered a reason either for extra claims or for not
carrying out the work in strict conformity with the specifications. For site visit and
any clarification / information/ assistance, the intending tenderers may contact
Chief General Manager (Works), The National Small Industries Corporation Ltd.,
NSIC Bhawan, Okhla Industrial Estate, New Delhi -110020.

SUBMISSION OF TENDER

a) The expression “Tender Notice” referred to in the Tender Documents shall
be deemed to include any Notice / Letter Inviting Tender with respect to the
work forming the subject matter of the documents and vice-versa.

b) The tender complete in all respects shall be submitted along with Earnest
Money as stipulated in the Notice / Letter Inviting Tender ONLY. Tenders
without Earnest Money Deposit will be out rightly rejected.

Tenders shall be submitted in two separate sealed envelopes Superscribed
as following:

ENVELOPE - | (TECHNICAL BID)
Name of work

Tender no.

Due date & time of opening

Addressed to : Chief General Manager (Works),The National
Small Industries CorporationLtd.,NSIC Bhawan,
Okhla Industrial Estate, New Delhi -110020
From:

Name & address of the tenderer

This envelope shall contain the following: -

. EMD of requisite amount in the form of Demand Draft drawn on a
scheduled/nationalized bank in favour of ‘The National Small Industries
Corporation Ltd.” payable at New Delhi. Cheque will not be accepted.



. Tenderers who have downloaded the tender document from NSIC website
should also place a Demand Draft of requisite amount drawn on a
scheduled/ nationalized bank in favour of “The National Small Industries
Corporation Ltd., payable at New Delhi towards tender fee in this envelope.
Cheque will not be accepted.

. Details of one work of 80% or two works each of 60% or three works each
of 40% of the estimated cost put to tender, executed by the tenderer during
last seven years, on the basis of which tenderer wishes to get qualified and
copies of supporting work orders or completion certificate. TDS certificate
Is also to be enclosed in case of work executed for private parties.

. Valid registration with Sales Tax department for Service tax Work Contract
Tax with concerned authorities.

. Partnership Deed in case of partnership firm and Articles of Association in
case of limited Company.

. Power of Attorney in favour of person who has signed the tender document.
In case of company, the authority to sign the tender is to be given under
Board resolution.

. The tenderers registered with NSIC under Single Point Registration
Scheme (SPRS) of Government Purchase Program should also place a
self-attested photocopy of registration certificate issued by NSIC under
Single Point Registration Scheme in this envelope for availing exemption of
earnest money/ tender cost.

NOTE:

1. All the photocopies of the documents enclosed with the technical bid in
support of technical eligibility criteria should be signed by the tenderer/
authorized person.

2. The technical bid (Envelope-l) should not contain any financial information
related to rates of items etc. The price bid must be submitted in a separate
sealed envelope (i.e. Envelope-Il).

ENVELOPE - I (PRICE BID)

Name of work :

Tender no. :

Due date & time of opening ;

Addressed to : Chief General Manager (Works), The National

Small Industries Corporation Ltd., NSIC Bhawan,
Okhla Industrial Estate, New Delhi -110020

From: Name & address of the tenderer:

NOTE: This part shall contain the price bid portion of the tender document mentioning
the individual item rates, corresponding amount and total price to be charged by the
tenderer for executing the work, complete in all respect. It is to be noted that the sealed
envelope containing this part shall contain only PRICES and no conditions i.e.
deviations / assumptions / stipulations / clarifications / comments / any other request
whatsoever. Any conditional offer will be rejected.
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4.0

5.0

6.0

7.0

8.0

9.0

QUALIFYING CRITERIA

"Tenderers having following valid documents will be technically qualified and
considered for opening of their price bid. Technically qualified parties have no
right to claim for award of the work. Corporation reserves the right to cancel or
award the work to any party/tenderers.

)] Details of one work of 80% of estimated cost put to tender or two works
each 60% of estimated cost put to tender or three works each 40 % of
the estimated cost put to tender , executed by the bidder during last
seven years. Copies of supporting work orders or completion certificate/
TDS in case of certificate issued by private institutes. ,.

i) Valid registration for Service Tax, Work Contract Tax with concerned
authorities.

ABNORMAL RATES

The tenderer is expected to quote rate for each item after careful analysis of
costs involved for the performance of the complete item considering technical
specifications and conditions of contract. This will avoid a loss of profit or gain in
case of curtailment or change of specifications for any item. If it is noticed that
the unit rates quoted by the Tenderer for any items are usually high or unusually
low, it will be sufficient cause for rejection of the tender unless the Corporation is
convinced about the reasonableness of the unit rates on scrutiny of the analysis
for such unit rate to be furnished by the tenderer on demand. Notwithstanding
anything here in stated, the rates once accepted by the Corporation shall be final
and shall not be subject to any change either on account of un-workability of unit
rates or on any other ground whatsoever.

DEVIATIONS TO TENDER CLAUSES:

Tenderers are advised to submit the tender strictly based on the terms and
conditions and specification contained in the Tender Document and not to
stipulate any deviation. Conditional tenders are liable to be rejected.

VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a minimum
period of 120 days from the date of opening of the tenders. The tenderers shall
not be entitled during the said period of 120 days, to revoke or cancel their
Tender or to vary the Tender given or any term thereof, without the consent in
writing of the Owner. In case of tenderers revoking or canceling their tenders or
varying any terms in regard thereof without the consent of owner in writing,
Corporation shall forfeit Earnest money paid by them along with their tender
without giving any notice.

AWARD OF WORK

Corporation reserves the right to split the job into two or more parts and to award
the work to separate agencies/contractors. Work shall be awarded to the lowest
tenderer, subject to the work experience and fulfilment of other terms &
conditions and specifications

ACCEPTANCE / REJECTION OF TENDER
7



10.0

11.0

12.0

13.0

14.0

i). Corporation does not bind itself to accept the lowest tender.

iM). Corporation also reserves the right to accept or reject any tender in part or
full without assigning any reason whatsoever.

iii).  Corporation also reserves the absolute right to reject any or all the tenders
at any time solely based on the past unsatisfactory performance by the
tenderer(s) the opinion/decision of NSIC regarding the same shall be final
and conclusive.

CORRECTIONS
No corrections or overwriting will be entertained in schedule of rates by using
correcting fluid. All correction in the schedule of rate should be initialed.

Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be
dealt with in accordance with the following rules: -

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any
tender containing percentage below/ above the rates is liable to be rejected.

b) Rates quoted by the tenderer in figures and words shall be accurately filled in
so that there is no discrepancy in the rates written in figures and words.
However, if a discrepancy is found, the rates which correspond with the
amount worked out by the tenderer shall be taken as correct.

c) Where the rates quoted by the tenderer in figures and words tally, but the
amount is not worked out correctly, the rates quoted by the tenderer shall be
taken as correct and not the amount.

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank
or vice versa, but the amount is not worked out as per the rate(s) quoted, the
rates quoted by the tenderer (either in figures or words) shall be taken as
correct and not the amount.

e) In the event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s) , and amount blank, it will be presumed that the contractor
has included the cost of this/ these item(s) in other items and rate for such
item(s) shall be considered as zero and work will be required to be executed
accordingly.

FIRM RATES

The rates quoted by tenderer shall remain firm till completion of all works even
during the extended period, if any, on any account what so ever. It may be
noted that no deviation on this account will be acceptable and offer not
containing firm price shall not be considered.

It will be obligatory on the part of the tenderer to sign the tender documents for
all the components & parts. After the work is awarded, he will have to enter into
an agreement on Proforma to be provided by the Corporation for work awarded,
on a non-judicial stamp paper of requisite value at his own cost within ten days
from date of receipt of acceptance order or before the work is undertaken.

Any addendum/ corrigendum issued shall form a part of the tender document.
There will not be any press notification on amendment/ corrigendum. The
purchasers of the tender document/ the prospective tenderers are required to
visit NSIC website and CPP Portal for all such amendments/ corrigenda to NIT
as well as the tender document.



15.0 EMD of the unsuccessful tenderers shall be refunded without any interest after
completion of the tendering process.

16.0 A check list of documents/fees etc. is provided on the next page. Tenderers are
requested to fill up the response column (Yes/No) before submitting the tender.

Chief General Manager (Works)
NSIC, New Delhi



Check List of Documents/Fees etc.

Name of the Tenderer:

Sr.No. Item Required Response
(Yes/No)
1. Has the tenderer paid the tender document fees in the prescribed
form
2. Has the tenderer submitted the requisite EMD in the prescribed
form along with the technical bid (Envelope-I)
3. Has the authority/ power of attorney been submitted in the name
of authorized representative on a non-judicial stamp paper (if
applicable).
4, Has the tenderer submitted all the required documents in support
of technical eligibility criteria
5. Does the technical bid (Envelope-I) contain any financial
information pertaining to price bid
6. Is the price bid (Envelope-Il) submitted separately in a sealed

envelope

SIGNATURE OF THE CONTRACTOR
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GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include the
plural and vice versa.

3.

Corporation shall mean ‘The National Small Industries Corporation Ltd. (A
Government of India Enterprise) having its registered office at ‘NSIC Bhawan’,
Okhla Industrial Estate, New Delhi— 110020 and shall include their legal
representatives, successors and permitted assigns.

Definition

a)

b)

f)

9)

h)

)

K)

The ‘Contract’ means and includes the documents forming the tender and
acceptance thereof together with the documents referred to therein including
the conditions, the specifications, designs, drawing and instructions issued
from time to time by the ‘Engineer-in-charge’ the formal agreement executed
between the Corporation and the Contractor, and all these documents taken
together shall be complementary to one another.

The ‘Site’ shall mean the land and / or other places on, into or through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

The ‘Contractor’ shall mean the individual or firm or company, whether
corporate or not, undertaking the works and shall include the legal personal
representative or such individual or the persons composing such firm or
company and the permitted assignee of such individual or firm or company.
The ‘Competent Authority’ means the Chairman cum Managing Director of
the Corporation and his successors.

‘Party’ shall mean either ‘The National Small Industries Corporation Ltd., New
Delhi’ or the “Contractor, as the case may be. ‘Parties’ shall mean both of
them.

The Engineer-in-charge means the Technical Officer of the Corporation, as
the case may be who shall supervise and be the In-charge of the works.

The Chief General Manager (Works) means the officer who holds the charge
of that post in the Corporation during the currency of this agreement, to act
on behalf of the Chairman of the NSIC Ltd.

‘IS Specification’ means the Specification of latest edition with amendments,
if any, up to time of receipt of tender by Corporation issued by the Bureau of
Indian Standards as referred to in the specifications and / or work orders.

The ‘Contract Sum’ means the sum agreed, or the sum calculated in
accordance with the prices accepted by the NSIC in the tender and / or the
contract / negotiated rates payable on completion of the works.

The ‘Final Sum’ means the amount payable under the Contract by the
Corporation to the Contractor for the full and entire execution and completion
of works, in time.

The ‘Date of Completion’ is the date / date(s) for completion of the whole
works, set out in the tender documents, or any subsequently amended by the
Corporation.

A ‘Week’ means seven days without regard to the number of hours worked or
not worked in any day in a week.

11



m) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’'s
employees) and civil commotion (in so far as both these are uninsurable ) war
(whether declared or not), invasion act of foreign enemies, hostilities civil war,
rebellion, revolution, insurrection military or usurped power, Acts of God, such
as earthquake, lightening, unprecedented floods and other causes over which
the contractor has no control and accepted as such by the Chief Competent
Authority or causes solely due to use or occupation by the ‘Corporation’ of the
part of works in respect of which a certificate of completion has been issued.

n) ‘Urgent works’ shall mean any urgent measures which in the opinion of the
Engineer-in-charge, become necessary during the progress of the work to
obviate any risk or accident or failure or which become necessary for
security.

0) The ‘Works’ shall mean the works to be executed in accordance with the
contract or part(s) thereof as the case may be and shall include all extra or
additional, altered or instituted works or temporary and urgent works as
required for performance of the contract.

Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plant, equipment
and transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities shall, unless otherwise stated, be held, to include
wastage on materials, carriage and cartage, carrying in return of empties
hoisting, setting, fitting and fixing in position and all other labour necessary in
and for the full and entire execution and completion as aforesaid in accordance
with good practice and recognized principles.

Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall
satisfy himself before submitting his tender as to the nature of the ground and
subsoil (so far as is practicable), the form and nature of the Site, the quantities
and nature of works and material necessary for the completion of the Works and
the means of access to the Site, the accommodation he may require and in
general shall himself obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect this tender. No extra
charges consequent on any misunderstanding or otherwise shall be allowed.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall except
as otherwise provided, cover all his obligations under the contract and all matters
and things necessary for the proper completion and maintenance of the Works.

Discrepancies and Adjustment of Errors:
The several documents forming the contract are to be taken as mutually

explanatory of one another:
12



7.2

8.1

8.2

7.1(A) In the case of discrepancy between Schedules of quantities the
Specifications and / or the Drawings, the following order of preference shall be
observed.

a) Description in Schedule of Quantities.
b) Particular Specification and Special Conditions, if any.
c) General Specifications.

7.1(B) If there are varying or conflicting provisions made in any one documents
forming part of the Contract, the Accepting Authority shall be the deciding
authority with regard to the intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the Works comprised therein according
to drawings and specifications or from any of his obligations under the Contract.

Security Deposit:
Total security deposit shall be 10% of the accepted tender cost and shall be
deposited/deducted by/from the contractor as following: -

a) Initial Security Deposit:

Contractor will deposit initially a five percent (5%) of the accepted tender cost as
an initial security deposit within ten (10) days of receipt of the letter of
intent/notification of acceptance of the tender by him. The earnest money
deposited shall be converted into initial security deposit.

b) Balance Security Deposit

Balance five per cent (5 %) will be deducted @ 10% from each running bill till the
overall deducted security deposit (Including initial security deposit) reaches to
10% of value of tender. However, if the value of tender i.e. actual execution
exceeds the accepted value of tender, further deduction shall be effected @ 10%
(Ten percent) of the value in excess of the accepted value of the Tender from
running bills and final bill. Similarly, if the value as per actual execution is less
than the tender value, the excess deducted amount shall be refunded to the
contractor along with final bill.

Refund of Security deposit: One half of the Security deposit refundable to the
Contractor worked out on the basis of the value of work completed shall be
refunded to the Contractor on the Engineer-In-Charge certifying in writing that
the work has been completed satisfactorily subject to furnishing bank guarantee
of equivalent amount.

On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand
from the Contractor, refund to him the remaining portion of the security deposit
provided the Engineer-in-Charge is satisfied that there is no demand outstanding
against the Contractor.

13



8.3

9.1

9.21

10.

No interest shall be payable to the contractor against the Security Deposit
furnished / recovered from the contractor, by the Corporation.

Deviations/Variations Extent & Pricing:

The Engineer-in-Charge shall have power (i) to make alteration in, omissions;
from additions to, or substitutions for the original specification, drawings, designs
and instructions that may appear to him to be necessary or advisable during the
progress of the work, and (ii)) to omit a part of the works in case of non-
availability of a portion of the Site or for any other reasons, and the Contractor
shall be bound to carry out the Works in accordance with any instructions given
to him in writing signed by The Engineer-in-Charge and such alterations,
omissions, additions or substitutions shall form part of the Contract as if originally
provided therein and any altered, additional or substituted work which the
contractor may be carried out on the same conditions in all respects including
price on which he agreed to do the main work. Any alterations, omissions
additions or substitutions ordered by the Engineer-In-Charge which in the opinion
of the contractor changes the original nature of the Contract, he shall carry it out
and the rates for such additional, altered or substituted work shall be determined
by the Engineer-in-Charge as per clause 10 (i) to (iii) of the tender document.

The time of completion of the works shall in the event of any deviations resulting
in additional cost over the Contract Sum being ordered be extended as follows if
requested by the Contractor.

a) In the proportion which the additional cost of the altered additional or
substituted work, bears to the original Contract sum; plus.

b) 25% of the time calculated in (a) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.

Rates for Extra/Additional Items

i) If the rate for additional, altered or substituted item of work is specified in
the Schedule of Quantities the Contractor shall carry out the additional,
altered or substituted item at the same rate.

i) If the rate for any altered, additional or substituted item of work is not
specified in the schedule of Quantities the rate for that item shall be
derived from the rate for the nearest similar item specified therein.

i) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i) and (ii) above, the
contractor shall within 7 days of the receipt of the order to carry out the
said work, inform the Engineer-in-Charge under advice to the Accepting
Authority of the rate which he proposes to claim for such item of work,
supported by analysis of the rate claimed, and the Engineer-in-Charge
shall, within one month thereafter, after giving due consideration to the
rate claimed by the Contractor determine the rate on the basis of market
rate(s). In the event of the contractor failing to inform the Engineer-in-
Charge within the stipulated period of time, the rate which he proposes to
claim, the rate for such item shall be determined by the Engineer-in
Charge on the basis of market rate(s) and shall be final.
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11. Suspension of Works:

a) The contractor shall, on receipt the order in writing of the Engineer-in-
Charge, suspend the progress of the works or any part thereof for such
time and in such manner as the Engineer-in-Charge may consider
necessary for any of the following reasons:

)] On account of any default on part of the Contractor; or

i) For proper execution of the Works or part thereof for reasons other
than the default of the Contractor; or

i) For safety of the works or part thereof. The contractor shall, during
such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.

b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above,
the Contractor shall be entitled to an extension of the time equal to the
period of every such suspension plus 25%.

12. Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix or the
extended time as approved by NSIC in accordance with these conditions shall be
the essence of the Contract. The execution of the works shall commence from
the 10" day after the date on which the Corporation issues written orders to
commence the work or from the date of handing over of the site, whichever is
earlier. If the Contractor commits default in commencing the execution of the
work as aforesaid, Corporation shall without prejudice to any other right or
remedy be at liberty to forfeit the earnest money absolutely and cancel the award
of work.

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and
the Contractor shall agree upon a Time and Progress Chart. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades or sections of the work and
may be amended as necessary by agreement between the Engineer-in-Charge
and the Contractor within the limitations of time imposed in the Contract
Documents.

12.2 If the work be delayed by
(a) Force majeure or
(b) Abnormally bad weather or
(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting
any of the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation
in executing work not forming part of the contract, or

15



12.3

12.4

13.

14.

15.

(f) Any other cause which, in the absolute discretion of the authority mentioned
in Appendix is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the Works.

Request for extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event
causing delay. The Contractor may also if practicable, indicate in such as
request the period for which extension is desired.

If any such case the competent authority may give a fair and reasonable
extension of time for completion of the work. Such extension shall be
communicated to the contractor by the Engineer-in-Charge and no compensation
whatsoever for the extended period, if any shall be applicable/ payable.

The Contractor shall arrange, at his own expense, all tools, plant and equipment
hereafter referred to as (T & P) labour, P.O.L. & electricity required for execution
of the work.

FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not
constitute default hereunder or give rise to any claim for damages, if any, to the
extent such delays or failure of performance is caused by occurrences such as
Act of god or the public enemy; expropriation or confiscation of facilities by
Government authorities, or in compliance with any order or request of any
Governmental authorities or due acts of war,

rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all
the workers of all the contractors.

MATERIALS

1. All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested
by the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-
Charge in this regard.

2. The contractor shall indemnify the Corporation, its representatives or
employees against any action, claim or proceeding relating to infringement or
use of any patent or design or any alleged patent or design rights and shall
pay any royalties or other charges which may be payable in respect of any
article or material or part thereof included in the Contract. In the event of any
claim being made or action being brought against the Corporation or any
agent, servant or employee of the Corporation in respect of any such matters
as aforesaid, the Contractor shall immediately be notified thereof.

3. All charges on account of octroi, terminal or sales tax and other duties on
material obtained for the Works from any source shall be borne by the
Contractor.
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16.

4. The Engineer-in-Charge shall be entitled to have tests carried out as
specified as per relevant standard code of practice for any materials supplied
by the Contractor even for those for which, as stated above, satisfactory proof
has already been furnished, at the cost of the Contractor and the Contractor
shall provide at his expense all facilities which the Engineer-in-Charge may
require for the purpose. The cost of materials consumed in tests shall be
borne by the Contractor.

5. Stores and Materials required for the works, brought by the Contractor, shall
be stored by the Contractor only at places approved by the Engineer-in-
Charge. Storage and safe custody of material shall be the responsibility of
the contractor.

i) Corporation’s officials concerned with the Contract shall be entitled at any
time to inspect and examine any materials intended to be used in or on
the works, either on the Site or at factory or workshop or other place(s)
where such materials are assembled, fabricated or at any place(s) where
these are lying or from where these are being procured and the contractor
shall give such facilities as may be required for such inspection and
examination.

iii) All materials brought to the Site shall become and remains the property
of the Corporation and shall not be removed off the Site without the prior
written approval of Engineer-in-Charge of the Corporation. But whenever
the works are finally completed the Contractor shall, at his own expense
forthwith, but with the prior approval form the Corporation, remove from
the Site all surplus materials originally supplied by him and upon such
removal the same shall revert in and become the property of the
contractor. However before given any approval as aforesaid the
corporation shall be entitled to recover or adjust any amount given as
advance to the Contractor.

Labour laws and payment of wages to be complied:

The contractor shall comply the labour laws in force. No labour below the age of
eighteen years shall be employed on the works. The tenderer should make their
own arrangement for the assign of all labour trained in the particular field of work
preferably local.

The contractor shall obtain a valid license under the Contract Labour (R&A)
Act,1970 and the Contract Labour (R&A) Central Rules, 1971, before the
commencement of the work, and continue to have a valid license till completion
of work. The contractor shall also abide by the provisions of the Child Labour
(Prohibition and Regulation) Act, 1986. The contractor shall comply with the
provisions of the Payments of wages act, 1936, Minimum wages Act, 1948,
Employment liability Act, 1938, Workmen’s compensation act 1923, Industrial
dispute Act, 1947, the factories act 1948, mate benefit act 1961 and any
statutory amendments or re-amendments thereof for the time being in force.

In respect of all laborers directly or indirectly employed in the work for the

performance of the contractor’s part of this contract, the contractor shall his own

expense arrange the safety provision as per safety code framed from time to

time by statutory authorities and shall his own expense provide for all facilities in
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17.

17.1

17.2

18.

19.

19.1.

connection therewith. Incase, the contractor fails to make arrangement and
provide necessary faciliies as aforesaid he shall be responsible for any
compensation for each default and in addition the Engineer-In-Charge shall be at
liberty to make arrangement and provide facilities as aforesaid and recover the
costs incurred in that behalf from the contractor.

The contractor shall be fully liable for compliance of EPF and ESI of the
labours/workmen deployed by him for carrying out the work as per
prevailing Central or State government norms and the Corporation has
nothing to do with the same. Corporation shall not be responsible for any
liability/claims whatsoever in this regard. Further, as and when demanded
by the Corporation, the contractor shall submit the proof of deductions/
deposits of such liabilities of their labors/ workmen engaged in the work to
the Corporation. In case of default, the Corporation may deduct the
payments against these liabilities from the bills of the contractor or may
stop the payment of the bill till such time until the compliance is proved by
the contractor.

Liquidated Damages for Delay

Time is essence of the contract. In case the CONTRACTOR fails to complete
the whole work within the stipulated period, and clear the site, he shall be liable
to pay liquidated damages @ 0.5% (One Half of one percent only) of the value
of contract per week and or part thereof of the delay subject to a maximum of
10% (ten percent only) of the value of the contract. The parties agree that this
is a genuine pre-estimate loss / damage which will be suffered on account of
delay on the part of the Contractor and the said amount will be payable on
demand without there being any proof of the actual loss of damages caused by
such delay.

The amount of Compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the Corporation.

Defects Liability Period:

The Contractor shall be responsible to make good and remedy at his own
expense within defect liability period of one year from the date of completion of
the work in all respect.

Contractor’s Liability and Insurance

From commencement to completion of the works, the Contractor shall take full
responsibility, care of and precautions to prevent loss or damage and to
minimize loss or damage to the greatest extent possible and shall be liable for
any damage or loss that may happen to the Works or any part thereof from any
cause whatsoever (save and except the Excepted Risks) and shall at his own
cost repair and make good the same so that, at completion, the works shall be in
good order and conditions and in conformity in every respect with the
requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any part thereof or to any
material or articles at the Site from any of the Excepted Risks the following
provisions shall have effect:
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19.2

19.3

19.4

19.5

19.6

19.7.

19.8

19.9

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the site any debris and so much of the works as shall
have been damaged.

b. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the completion of the works under and in accordance
with the provisions and Conditions of the Contract, and

Provided always that the Contractor shall not be entitled to payment under the
above provisions in respect of so much loss or damage as has been occasioned
by any failure on his part to perform his obligations under the Contract or not
taking precautions to prevent loss or damage or minimize the amount of such
loss or damage.

The Contractor shall indemnify and keep indemnified the Corporation against all
losses and claims for injuries or damage to any persons or any property
whatsoever which may arise out of or in consequence of the construction and
maintenance of works and against all claims, demands proceedings, damages
costs, charges and expenses whatsoever in respect of or in relation thereto.
Provided always that nothing herein contained shall be deemed to render the
Contractor liable for or in respect of or to indemnify the Corporation against any
compensation or damage caused by the Excepted Risks.

Before commencing execution of the work, the Contractor shall, without in any
way limiting his obligations and responsibilities under this condition, obtain and
deposit with

the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance policy.

The Contractor shall at all times indemnify the Corporation against all claims,
damages or compensation under the provisions of Payment of Wages Act, 1936,
Minimum Wages Act. 1948, Employer’s Liability Act, 1938 the Workmen'’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit
Act. 1961 or any modifications thereof or any other law relating thereto and rules
made thereunder from time to time.

The Contractor shall prove to the Engineer-in-Charge from time to time that he
has taken all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till completion of the work.

All statutory deductions as applicable like TDS, sales tax/VAT shall be made
from the due payment of the contractor.

No claim for interest will be entertained by the corporation in respect of any
balance payments or any deposits which may be held up with the corporation
due to any dispute between the corporation and contractor or in respect of any
delay on the part of the corporation in making final payment or otherwise.

The contractor shall ensure that no materials/wastes/plant, equipments etc. are
dumped at the site. In case any of the above items are dumped the contractor
shall clear the same from the site by or before completion of the work at his own
cost or otherwise NSIC will carry out the work at the contractor’s risk and cost
after 7 days’ notice.
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19.10 The contractor will have to make their own arrangement for facilitating movement

20.
20.1

20.2

20.3

21.

21.1

of labour to work site and back. Facilities are to be provided to labourers as per
statutory provision and the same shall not entail or attract any extra cost to
NSIC.

Safety Code:

The Contractor shall at his own expense arrange for the safety provisions as
appended to these conditions or as required by the Engineer-in-Charge, in
respect of all labour directly or indirectly employed for performance of the works
and shall provide all facilities in connection therewith. In case the Contractor
fails to make arrangements and provide necessary facilities as aforesaid the
Engineer-in-Charge shall be entitled to do so and recover cost thereof from the
Contractor.

The contractor shall provide and maintain at his own expenses guards, fencing
and matching when and where necessary or required by the Engineer-in-Charge
for the protection of the works or for the safety and convenience of those
employed on the works or the public.

The corporation shall not be liable for any accident, injury or for any other mishap
caused to him/them/their employees/agents and labour employed by the
contractor and for any kind of damage during the execution of the contract or
work done. For any kind of such injury or loss caused to any person/persons
mentioned herein above, the contractor shall be exclusively liable.

Cancellation of Contract in Full or in Part:
If the Contractor:

At any time makes defaults in proceeding with the Works with due negligence
and continues to do so even after a notice in writing of 7 days from the Engineer-
in-Charge; or

Commits default in complying with any of the terms and conditions of Contract
and does not remedy it or take effective steps to remedy it within 7 days after a
notice in writing is given to him in that behalf by the Engineer-in-Charge; or

Fails to complete the works or items of work on or before the date(s) of
completion, and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer-in-Charge; or

Enters into a contract with the Corporation in connection with which commission
has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the term of payment there have
previously been disclosed in writing to the Accepting Authority/Engineer-in-
Charge; or

. Offers or gives or agrees to give to any person in Corporation’s service or to any

other person on his behalf any gift or consideration of any kind as an inducement
or reward for doing or for bearing to do or having done any act in relation to the
obtaining or execution of this or any other Contract for the Corporation or

Obtains a Contract with the Corporation as a result of ring tendering or other non-
bona fide methods of competitive tendering; or

Being an individual or any of its partner (in case of the Contractor is a partnership
firm)at any time is adjudged insolvent or have a receiving order or order for
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21.2

21.3

21.4

21.5

21.6

21.7

administration of his estate made against him or shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any insolvency Act for the time being in
force or make any conveyance or assignment of his affective or composition or
arrangement of the benefit of his creditors or purport so to do, or if any application
be make under any insolvency Act for the time being in force for the sequestration
of his estate or if a trust deed be executed by him for benefit of his creditors; or

. Being a company, passes a resolution or the Court makes an order for liquidation

of its affairs, or a receiver or manager on behalf of the debenture holders is
appointed or circumstances shall arise which entitle the Court or debenture
holders to appoint a receiver or manager; or

Assigns, transfers sublets (engagement of labour on a piece-work basis or of
labour with materials not be incorporated in the work shall not be deemed to be
subletting) or attempts or assign, transfer or sublet the entire works or any portion
thereof without the prior written approval of the Accepting Authority.

The Competent Authority may, without prejudice to any other right or remedy
which shall have accrued or shall accrue thereafter to the Corporation by written
notice cancel the contract as a whole or in part as it may deem appropriate.

The Competent Authority shall on such cancellation, be entitled to:

a. Take possession of the site and any materials, construction plant,
implements, stores, etc., thereon; and/or

b. Carry out the incomplete work by any means at the risk and cost of the
Contractor.

On cancellation of the Contract, in full or in part, the Accepting Authority shall
determine the quantum of amount, if any, recoverable from the Contractor for
completion of Works or part of the works or in case the works or part of the works
is not completed, the loss or damage suffered by the Corporation. In determining
the amount credit shall be given to the Contractor for the value of the work, if any,
executed by him up to the time of cancellation, the value of contractors material
taken over and incorporated in the work and use of tackle and machinery
belonging to the Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in
completing the Works or part of the Works or the excess loss or damages
suffered or may be suffered by the Corporation as aforesaid after allowing such
credit shall be recovered from any money due to the Contractor or any account,
and if such money is not sufficient the Contractor shall be called upon in writing to
pay the same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of
30 days, the Engineer-in-Charge shall have the right to sell any or all of the
Contractor's unused materials, constructional plant, implements, temporary
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of
any sums due form the Contractor under the contract and if thereafter there be
any balance outstanding from the Contractor, it shall be recovered in accordance
with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation an unsold materials,
constructional plant, etc. shall be returned to the Contractor, provided always
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22.

22.1

22.2

23.

24.

24.1

that if cost or anticipated cost of the completion by the Corporation of the works
or part of the works is less than the amount which the Contractor would have
been paid had he completed the works on part of the works such benefit shall
not accrue to the Contractor.

Liability for Damage, Defects or Imperfections and Rectification thereof:

If the Contractor or his workmen or employees shall injure or destroy any part of
the building in which they may be working or any building, road, fence etc,
continuous to the premises on which the work or any part of it is being executed,
or if any damage shall happen to the work while in progress the Contractor shall
upon receipt of a notice in writing in that behalf make the same good at his own
expense. If it shall appear to the Engineer-in-Charge or his Representative at
any time during construction or re-construction or prior to the expiration of
Defects Liability Period, that any work has been executed with unsound,
imperfect or unskilled workmanship or that any materials or articles provided by
the Contractor shall, upon receipt of a notice in writing in that behalf from the
Engineer-in-Charge, forthwith rectify or remove and re-instruct the work so
specified in whole or in part, as the case may require or as the case may be,
and/or remove the materials or articles at his own expense, notwithstanding that
same may have been inadvertently passed, certified and paid for and in the
event of his notice aforesaid, the Engineer-in-Charge may rectify or remove and
re-execute the work and/or remove and replace with others the materials or
articles complained of as the case may be, by other means at the risk and
expense of the Contractor.

In case of repairs and maintenance works, splashes and dropping from white
washing, painting, etc. shall be removed and surfaces cleaned simultaneously
with completion of these items of work in individual rooms, quarters or premises,
etc. where the work is done, without waiting for completion of all other items of
work in the contract. In case the Contractor fails to comply with the requirements
of this condition, the Engineer-in-Charge shall have the right to get the work
done by other means at the cost of the Contractor. Before taking such action,
however, the Engineer-in-Charge shall give three days notice in writing to the
Contractor.

Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge
shall be final and binding) becomes necessary and Contractor is unable or
unwilling at once to carry it out, the Engineer-in-Charge may by his own or other
workpeople carry it out, as he may consider necessary. If the urgent work shall
be such as the Contractor is liable under the contract to carry out at his
expenses incurred on it by the Corporation shall be recoverable from the
Contractor and be adjusted or set off against any sum payable to him.

PAYMENTS:

Payment shall be released as per the quantum of work executed in accordance

to the instruction and drawings issued to the contractor. Any work executed by

the contractor in violation to the tender specifications, drawings and direction of

Engineer in charge shall constitute breach of agreement and shall not qualify for

the measurement. The measurement shall be jointly recorded by the contractor

and representative of NSIC. If Contractor intends to submit interim R.A Bills
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these should not be less than Rs 7.0 Lac of the work executed. All other statutory
deductions and Security deposit as applicable shall be effected from each
running bill.

24.2 No escalation will be paid even in extended period, if any.

24.3 All statutory deductions as applicable like TDS, sales tax/VAT, labour cess etc.
shall be made from the due payment of the contractor.

25.  MOBILISATION ADVANCE:
No mobilization advance whatsoever shall be paid for carrying out this work.

26. ARBITRATION AND LAWS

In the event of any dispute, the same shall be referred to the sole arbitration of
Chairman-Cum-Managing Director of the Corporation or such officer he may
appoint to be the arbitrator. There shall be no objection that the Arbitrator is an
employee of the Corporation or that he had to deal with the matter to which this
tender relates in the course of his duties as an employee of the Corporation,
and/or he has expressed his views on all or any of the matters in dispute or
differences. The award of the officer so appointed by him shall be final and
binding on the parties.

The venue of Arbitration shall be at New Delhi only.

The award of the arbitrator shall be final, conclusive and binding on all parties to
this contract.

The cost of arbitration shall be borne by the parties to the dispute, as may be
decided by the arbitrator(s).

Chief General Manager (Works)
NSIC, New Delhi

SIGNATURE OF THE CONTRACTOR
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FORM OF TENDER

To
The Chief General Manager,
NSIC Ltd., NSIC Bhawan,
Okhla Industrial Estate, New Delhi- 110020

I/We have read and examined the following documents relating

(Name of the Work)

(a) Notice inviting tender.

(b) Instructions to Tenderers

(c) Technical Specifications

(d) General Conditions of Contract including Contractors, Labour Regulations,
Model Rules for Labour Welfare and Safety Code appended to these
conditions together with the amendments thereto if any.

(e) Special Conditions of contracts if any.

() Bill of Quantities

I/We hereby tender for execution of the works referred to in the aforesaid documents
upon the terms and conditions contained or referred to therein and in accordance in all
respects with the specifications, designs, drawings and other relevant details at the
rates contained in Schedule and within the period(s) of completion as stipulated in
Appendix.

In consideration of I/We being invited to tender, I/We agree to keep the tender open for
acceptance for 120 days from the due date of submission thereof and not to make any
modifications in its terms and conditions which are not acceptable to the Corporation.

A sum of Rs 37000/- is hereby forwarded as Earnest Money Deposit in the form of
Demand Draft in favour of “The National Small Industries Corporation Ltd., payable at
New Delhi.

If I/'We falil to keep the tender open as aforesaid of make any modifications in the terms
and conditions of the tender which are not acceptable to the Corporation, I/We agree
that the Corporation shall without prejudice to any other right or remedy, be at liberty to
forfeit the said earnest money absolutely. Should this tender be accepted, | /We agree
to abide by & fulfill all the terms conditions of aforesaid document.

If after the tender is accepted, I/we fail to commence the execution of the work as
provided in the conditions. I/We agree that Corporation shall without prejudice to any
other right or remedy is at liberty to forfeit the said earnest money absolutely.

Signature of contractor...........................
Duly authorised to sign the tender on behalf

of the (in block capitals)........................ Dated.......cocoovviiiiennnnnn.

24



Competent Authority

Earnest money/Security deposit
a) Estimated cost of the Works

b) Earnest money

c) Security Deposit

Minimum value of R A bill

Time allowed for execution of work

Authority competent to decide if

“any other cause” of delay is beyond

contractors control

Liguidated Damaged

Defect Liability Period

Authority competent to reduce
compensation

25

APPENDIX

C.M.D. NSIC or his
Authorized executives

Rs. 18.06 Lacs

Rs 37,000/- in the form of
DD /Pay order in favour of
“The National Small
Industries Corporation
Ltd.”, payable at New
Delhi

10% of the contract value.

Rs 7.00 lacs (Rs Seven lacs
only)

90 days

CGM (Works) or his
authorized representative

0.5% (one half of one
percent) per week subject
to a Maximum 10% value
of the contract

12 months from the date
of Completion of work in
all respect

CGM (Works) NSIC or his
authorized executive.



SPECIAL CONDITIONS

. During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and
security etc., the contractor shall be bound to follow all such
restrictions/instruction & nothing extra shall be payable on this account.

. No compensation shall be payable to the contractor for any damage caused by
rains lightening, wind, storm, floods Tornado, earth quakes or other natural
calamities during the execution of work. He shall make good all such damages
at his own cost; and no claim on this account will be entertained.

. No labour hutment shall be allowed in the premises. All labourers should leave
the site after day’s work. The security & Watch ward of site contractor
materials/work etc. shall be at his cost only.

. All rates quoted by the tenderers shall be complete inclusive of all taxes, duties,
labour, Tool & Plant, Transportation etc., and the same shall remain firm for the
entire contract period and extended contract period, if any.

. If the contractor fails to proceed with the work within the stipulated time as
specified from the date of issue of letter of intent/letter to proceed with the work,
the Corporation shall forfeit the earnest money deposited by him along with the
tender.

. Execution of Work At Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/
cancellation of the contract as per clause no. 21 of the ‘General Conditions of
Contract’ shall be got executed by the Corporation as stipulated in the said
clause at the risk and cost of the contractor and the additional expenditure, if
any, incurred by the Corporation in getting the work executed in the manner
stated above, the same shall be recovered from the dues of contractor. In case
the dues of the contractor are not sufficient, the contractor shall be liable to
deposit the excess amount incurred by the Corporation as communicated by the
Engineer-in-charge within 30 days of written notice.

. The work has to be executed in accordance with the latest CPWD specification
mentioned in the BOQ and in case of any discrepancy the CPWD specifications
with latest amendments if any, shall be followed. The decision of the Engineer-
In-Charge in this regard shall be final and binding upon the contractor.

. The materials used for carrying out the work shall be of best locally available
guality and the contractor has to carry out the necessary testing of the material
as ordered by the Engineer-In-Charge for its conformity and all testing charges
shall be borne by the contractor.

. All the civil works, if required, like fixing of load hooks, making chases in the wall,
drilling of holes, fixing of doors and finishing of jambs, providing scaffolding for
carrying out complete works shall be arranged by the contractor and making
good the same. Nothing extra on theses account shall be considered or paid.

10.The contractor shall be fully responsible for the any injury or damage caused to

the workmen deployed by him at site for carrying out the work and Corporation
has nothing to do with such happenings and in no way shall be held responsible
for the same.

11.All communication should be addressed to the Chief General Manager

(Works), NSIC Ltd., NSIC Bhawan, Okhla Industrial, Estate, New Delhi-
110020.

Signature of Contractor
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Schedule of Quantities ( Price Bid)
Description of | Unit Qty Rate (Rs) | Amount
item (Rs.)

In In words
figure

Drainage work:

Earth work in | Cum 162.345

excavation by
mechanical means
(Hydraulic

excavator) / manual
means over areas
( exceeding 30 cm.
in width or 10 sgm.
On plan ) including
dressing of sides
and ramming of
bottoms , lift upto
1.5 m. including
getting out the
excavated soil and
disposed of surplus
excavated soil as
directed within a
lead of 50 m. for all
kind of soil.

Providing and | Cum | 25.6
laying in position
cement concrete of
1:4:8 (1 Cement :4
coarse sand : 8
graded stone
aggregate 40 mm
nominal size)
excluding the cost
of centering and

shuttering - all

works upto plinth

level.

Providing and | Cum | 99.94

laying in position
cement concrete of
1:2:4 (1 Cement: 2
coarse sand: 4

graded stone
aggregate 20 mm
nominal size)

excluding the cost
of centering and

shuttering - all
works upto plinth
level.
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Description of
item

Unit

Qty

Rate

(Rs)

Amount
(Rs.)

In
figure

In words

Brick work with
common burnt clay
FPS ( Non
modular) bricks of
class designation
7.5 in foundation
and plinth in 1:4
cement mortar ( 1
cement : 4 coarse
sand)

Cum

42.74

12 mm cement
plaster of mix 1:4 (
1 cement : 4 fine
sand)

Sgm

334

Neat cement
punning.

Sgm

318

Steel work welded
in built up sections /
framed work
including cutting
hoisting , fixing in
positions and
applying a priming
coat of approved
steel primer using
structural steel etc.
as required in
grating,frames,guar
d Dbars, ladder,
railing, brackets,
gates and similar
works.

Kg

1190

Painting with
synthetic  enamel
paint of approved
brand and
manufacture to give
an even shade, two
or more coats on
new work.

Sgm

11.9

Constructing brick
masonry man hole
in cement mortar
1.4 (1 cement : 4
coarse sand) with
RCC top slab with
1:2:4 (1 cement: 2
coarse sand : 4
graded stone

each
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Description of
item

Unit

Qty

Rate

(Rs)

Amount
(Rs.)

In
figure

In words

aggregate 20 mm
nominal size)
foundation concrete
1:4:8 mix (1 cement
: 4 coarse sand : 8
graded stone
aggregate 40 mm
nominal size. ),
inside plastering 12
mm  thick  with
cement mortar 1:3
9 1 Cement : 3
coarse sand)
finished with a
floating coat of neat
cement and
making channels in
cement  concrete
1:2.4 (1 Cement: 2
Coarse sand:4
graded stone
aggregate 20 mm
nominal size)
finished with a
floating coat of neat
cement complete
as per standard
design. Inside size
90X80 cm and 45
cm deep including
ClI cover with frame
(Light duty)
455x610 mm
internal dimensions
total weight of
cover and frame to
be not less than 38
kg( weight of cover
23 g and weight of
frame 15 Kg. ) with
common burnt clay
FPS ( Non modular
) bricks of class
designation 7.5.

10.

Extra for depth of
manholes of size
90x80

Meter

29




Description of
item

Unit

Qty

Rate

(Rs)

Amount
(Rs.)

In
figure

In words

11.

Supplying filling,
spreading &
leveling stone
boulders of size
range 5 cm. to 20
cm. in recharge pit
in the required
thickness, for all
leads & lifts , all
complete as per
direction of
Engineer In-charge.

Cum

1.200

12.

P/ in  position
specified grade of
reinforcement

cement  concrete
excluding the cost
of centering
shuttering and
finishing and
reinforcement - all
works up to plinth
level in 1:1.5:3 (1
Cement : 1.5
coarse sand : 3
graded stone
aggregate 20 mm
nominal size.

Cum

0.605

13.

Centering and
shuttering
including, strutting,
propping etc. and
removal of form for
suspended floors,
roofs, landing,
balconies and
access platform.

Sgm.

7.036

14.

Steel reinforcement
for RCC  work
including
straightening :
cutting bending and
placing in position
and binding all
complete upto
plinth  level for
Thermo Mechanical
treated bars.

Kg

59.36
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S.n | Description of | Unit Qty Rate (Rs) | Amount
0. item (Rs.)

In In words

figure
15. | Supply and fixing in | No 1.000

position pre-cast
RCC manhole
cover and frame of
required shape and
approved quality in
square shape 450
mm internal
Dimension

31




16.

Laying of near
ground level old kerb
stones of all type in
position to the
required line level
and curvature,
jointed with cement
mortar 1:3 (1
Cement: 3 coarse
sand), including
making joints with or
without grooves (
Thickness of joints,
except at sharp curve
shall not be more
than 5 mm) including
making drainage
opening wherever
required etc.
complete cas per
direction of Engineer
Incharge . ( Length of
finished kerb edging
shall be measured
for payment ) . ( Old
kerb stones shall be
supplied by the
department free of
COSt).

Meter

60

17.

Excavating trenches of
required  width  for
pipes cables etc.
including  excavation
for sockets and
dressing of sides
ramming of bottom
depth upto 1.5 mtr
including getting out
the excavated soil and
then returning the soil
as required in layers
not exceeding 20 cm.
in depth , including
consolidating each
deposited layer by
ramming watering etc.
and  disposing  of
surplus excavated soill
as directed within a
lead of 50 meter for all
kind of soil for pipes
cables etc. exceeding

mtr

20
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300 mm dia but not
exceeding 600 mm.

18.

p/l non pressure NP2
class (light duty) RCC
pipe with collar jointed
with  stiff mixture of
cement mortar in the
proportion 1:2 (1
cement : 2 fine sand)
including testing of
joint complete for 450
mm dia RCC pipe.

meter

20

19.

Constructing road gully
chamber 50x45x60
cm. with bricks in
cement mortar 1:4( 1
Cement : 4 Coarse
sand) including
500x450 mm pre-cast
RCC horizontal grating
with frame and vertical
grating as per standard
design with common
burnt clay FPS ( Non
modular)  bricks  of
class designation.

Nos.

20.

P/f of MS foot rest
including fixing in man
holes with 20x20x10
cm CC blocks 1:3:6 (
1 Cement : 3 coarse
sand : 6 graded stone
aggregate of 20 mm
nominal size) as per
standard design with
20 mm diameter round
bar.

Nos.

10

21.

Supply of 2 HP
power rating  waste
disposer pump model
—-1500 CW (kirloskar
make) or equivqglent of
reputed make as
approved by Engineer
— In — Charge having
capacity 120 LPM.

Nos.

03

22.

Supply of 63 mm dia
fire hose Reinforced
rubber link ( RRL) type
conforming to IS 636
type A with ISI mark
bonded  with mail

Meter

90
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female coupling by SS
wire on every 30 meter
length.

Total of A

81535.09

Construction of water
harvesting pit

Earth work in
excavation by
Mechanical means

(Hydraulic excavator)/
manual means over
areas ( exceeding 30
cm. in depth , 1.5 min
width as well as 10
Sgm. On plan)
including disposal of
excavated earth load
upto 50 m and lift upto
1.5 m disposed earth
to br leveled and neatly
dressed for all kind of
soil.

Earth work in
excavation by
Mechanical means

(Hydraulic excavator)/
manual means over
areas ( exceeding 30
cm. in depth , 1.5 min
width as well as 10
Sgm. On plan)
including disposal of
excavated earth load
upto 50 m and lift upto
1.5 m disposed earth
to br leveled and neatly
dressed for ordinary
rock.

Cum

Cum

54.473

68.880

Extra for every
additional lift of 1.50 m.
or part thereof in
excavation/banking
excavated or stacked
materials- Ordinary or
hard rock.

Cum

86.100
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Boring/drilling bore well
of required dia for
casing/ strainer pipe,
by suitable method
prescribed in IS: 2800
(part 1), including
collecting samples
from different strata,
preparing and
submitting strata chart/
bore log, including hire
& running charges of
all equipments, tools,
plants & machineries
required for the job, all
complete as per
direction of Engineer -
in-charge, upto 90
metre depth  below
ground level.

(@)

300 mm dia- All types
of soil

Rmtr

80.000

(b)

300 mm dia- Rocky
strata including
boulders

Rmtr

80.000

Supplying assembling ,
lowering and fixing in
vertical position in bore
well ,unplasticised
PVC medium well
casing CM( pipe of 150
mm nominal dia
conforming to 1S:12818
including required hire
and labour charges
fitting and accessories
etc. all complete, for all
depths as per direction
of Engineer -in-charge

Rmtr

80.000

Supplying assembling ,
lowering and fixing in
vertical position in bore
well ,unplasticised
PVC medium well
screen (RMS) ( pipe of
150 mm nominal dia
with Rib conforming to
1S:12818 including
required hire and
labour charges fitting
and accessories etc.
all complete as per
direction of Engineer -

Rmtr

80.000
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in-charge

7 Providing and laying in | Cum 2.511
position cement
concrete of 1:4:8 (1
Cement :4 coarse sand
8 graded stone
aggregate 40 mm
nominal size)
excluding the cost of
centering and
shuttering — all works
upto plinth level.
8 Brick work with | Cum 31.766
common burnt clay
FPS ( Non modular)
bricks of class
designation 7.5 in
foundation and plinth in
1:6 cement mortar ( 1
Cement : 6 coarse
sand).
9 Supplying filling, | Cum 6.218
spreading & leveling
stone boulders of size
range 5 cm. to 20 cm.
in recharge pit in the
required thickness, for
all leads & lifts, all
complete as per
direction of Engineer
Incharge.
10 Supplying filling | Cum 4.444
,Spreading & leveling
gravel of size range 5
mm. to 10 mm. in
recharge pit over the
existing layer of
boulders in  the
required thickness ,for
all leads & lifts , all
complete as per
direction of Engineer In
charge.
11 Supplying filling, | Cum 5.926

spreading & leveling
coarse sand of size
range 1.5 mm to 2
mm. in recharge pit
over the existing layer
of gravel in the
required thickness ,for
all leads & lifts , all
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complete as per
direction of Engineer In
charge.

12

Gravel packing in tube
well  construction in
accordance with IS
4097 including
providing gravel
fine/medium / coarse in
required grading and
sizes as per actual
requirement , all
complete as per
direction of Engineer
In-charge.

Cum

33.920

13

P/l in position specified
grade of reinforcement
cement concrete
excluding the cost of
centering and
shuttering and finishing
and reinforcement - all
works up to plinth level
in 1:1.5 :3 (1 Cement:
1.5 coarse sand : 3
graded stone
aggregate 20 mm
nominal.

Cum

5.015

14

Centering and
shuttering propping
etc. and removal of
form for roofs.

Sgm

37.494

15

Steel reinforcement for
RCC work including
straightening , cutting
bending and placing in
position and binding all
complete upto plinth
level for TMT bars.

Kg

500.00

16

12 mm cement plaster
over the wall with 1:4
mix (lcement: 4 fine
sand).

Sgm

109.979

17

Providing and fixing in
position pre-cast RCC
manhole cover and
frame of required
shape and approved
quality in square shape
450 mm internal
Dimension.

No

2.000
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18

Excavating trenches of
required  width  for
pipes cables etc.
including  excavation
for sockets and
dressing of sides
ramming of bottom
depth upto 1.5 mtr
including getting out
the excavated soil and
then returning the soil
as required in layers
not exceeding 20 cm.
in depth , including
consolidating each
deposited layer by
ramming watering etc.
and disposing of
surplus excavated soil
as directed within a
lead of 50 meter for all
kind of soil for pipes
cables etc. exceeding
80 mm dia but not
exceeding 300 mm.

Rmtr

10.000

19

Providing and laying
non pressure NP2
class ( Light duty) RCC
pipe with collar jointed
with  stiff mixture of
cement mortar in the
proportion of 1.2 ( 1
Cement : 2 fine sand)
including testing of
joints etc. complete for
300 mm dia RCC pipe.

Rmtr

10.000

Total of B

Total
(A+B)

Grand
total

Grand total in Words

Signature of Bidder with stamp
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