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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
( A Govt. of India Enterprise)
EXHIBITION-CUM MARKETItNG DEVIéLFE)PMENT BUSINESS PARK

KUSHAIGUDA, ECIL P.O., HYDERABAD 500062
Ph: 040-27121422, 27125802, Fax: 27122303.

Ref: NSIC/EMDBP(HYD)/lift. Tender/09-10 Date: 09-06-2010

Sub:  Supply, installation, testing and commissioning of passenger cum goods lift- 1 No.
at EMDBP, Hyder abad

Sir,
Tender documents in respect of the above mentioned works containing 22 pages as
detailed on page 3 (Index) are forwarded herewith. Please note that tender isto be delivered in

the office of the DGM, NSIC Ltd, ECIL Post, Kamala Nagar, Hyderabad- 62 up to 3.00
P.M. on 01-07-2010.

The Tender should be signed, dated and witnessed in al places provided for in the
documents, all other papers should be initialed.

The tender should be accompanied by Earnest Money Deposit in the requisite form as
mentioned in Appendix. Tenders without ernest money deposit shall be summarily rejected.
The bidsof all the parties will be opened at 3.30 P.M. on 01-07-2010.

The person, signing the tender on behalf of another person or on behalf of firm shall
attach with tender a certified copy of the power of attorney on a nornjudicial stamp paper
of requisite value duly executed in hisfavour by such person or all the partnersof the firm
and must state specifically that he has authority to sign such tenders for and on behalf of
other person or firm as the case may be, and in all matters pertaining to the contract
including arbitration clause.

This letter shall form part of the “*CONTRACT” and must be signed and returned along
with the tender documents.

Y ours faithfully
Encl. 22 Pages

DGM, NSIC Ltd,
EMDBP, Hyder abad

Signatur e of the Contractor




TENDER NOTICE FOR SUPPLY, INSTALLATION & COMMISSIONING OF

PASSENGER CUM GOODSLIFT

AT EMDBP, HYDERABAD

Ref. No. NSIC/EMDBP(HY D)/lift. Tender/09-10 Date: 09-06-2010

1 Sedled item rates tender is hereby invited from the renounce and reputed company for
carrying out the work as detailed below:

S. Name of the work Estimate | EMD | Completion | Issueof Last Date of
No. d cost (Rs) Time Blank Submission
Rs. Tender Tender
(Lacs) Document
1. | Supply, instalation, 14-06-10 | 01-07-10
testing and| 19.61 | 40,000/~ |4 Months to upto
commissioning of 30-06-10 3.00 PM
passenger cum goods
lift at EMDBP,
Hyderabad as per
detailed specification
mentioned in  the
tender documents.

2. Blank tender documents (non-transferable) for above work shall be issued from 14-06-
2010 to 30-06-2010 on working days from the address given below on payment of
required tender fee of Rs.1000/- (Rupees one thousand only) (non-refundable) in
cash/DD in favour of “The Nationa Small Industries Corporation Ltd.”, payable at
Hyderabad . The intending tenderers can also down load the complete tender documents
available on the web site www.nsic.co.in and submit the same aong with tender fee and
requisite earnest money deposit by the due date.

3. Intending tenderers should have valid registration with EPF organization, Sales
tax/Works Contract tax authorities.

4, The intending tenderers should have satisfactorily completed at least two works of similar
nature and the value 85% eachduring last 3 years.

5. Tender documents can be purchased from the office of the Deputy General Manager

(Civil), ExhibitionCum-Marketing Development Business Park Project, ECIL Post,
Kamala Nagar, Hyderabad- 62, on all working days between 10.00 am to 5.00 pm except
on holidays and Sundays, after payment of requisite tender cost as mentioned above.



10.

The tender documents duly completed along with EMD in form of demand draft/pay
order in favour of the “National Small Industries Corporation Ltd.” payable at Hyderabad
from any Nationalized Bank will be submitted at the office of the Deputy General
Manager (Civil), Exhibition-cum-Marketing Development Business Park Project, ECIL
Post, Kamala Nagar, Hyderabad- 62, upto 3.00 P M on 01-07-10 and technical bid of the
parties shall be opened on the same day i.e last date of submissionat 3.30 PM. The price
bids of technically qualified parties shall be opened at a later date and the technically
qualified parties shall be informed well in advance about the opening of their price bid.
The tender without EMD shall be summarily rejected.

NSIC reserves the right to reject any or al the tender without assigning any reason
thereof and also not bound to accept lowest tender. Tenders in whom any of the
prescribed conditions are not fulfilled or found incomplete in any respect are liable to be
rejected.

Canvassing whether directly or indirectly in connection with tender is strictly prohibited
and the tender submitted by the contractors who resort canvassing will be liable to be
rejected.

The technical bid submitted by the parties shall be opened on the same day i.e last date
of submission at 3.30 pm in the presence of tenderers. The price bids of technically
qualified parties shall be opened at a later date and the technically qualified parties shall
be informed well in advance about the opening of their price bid.

List of the approved make which will be considered for installation are as given
hereunder:

) M/s OTIS Elevator Company India Ltd.
i) M/s KONE Elevator India Pvt. Ltd.

iii) M/s Johnson Lifts pvt. Ltd.

iv) M/s Schindler India Pvt. Ltd.

DGM, NSIC Ltd,
EMDBP, Hyderabad
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1.0

2.0

3.0

INSTRUCTIONS TO TENDERERS

GENERAL

Tenderers are advised to acquaint themselves fully with the description of work, scope of
services, time schedule and terms and conditions including al the provisions of the tender
document before framing up their tender.

SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to nature of work, site conditions, means of
access to the site etc. Non-familiarity with the site conditions will not be considered a
reason either for extra claims or for not carrying out the work in strict conformity with
the specifications. For site visit and any clarification / information/Assistnce, the
intending tenderers may contact the the DGM (Civil), NSIC-EMDBP Project, ECIL
Post, Kamala Nagar, Hyderabad- 62.

SUBMISSION OF TENDER

a) The expression “Tender Notice” referred to in the Tender Documents $all be
deemed to include any Notice / Letter Inviting Tender with respect to the work
forming the subject matter of the documents and vice-versa.

b) Thetender complete in all respects shall be submitted along with Earnest Money as
stipulated in the Notice / Letter Inviting Tender ONLY. Tenders without Earnest
Money Deposit will be out rightly rejected.

Tenders shall be submitted in two separate sealed envelopes Super scribing as
following: -

ENVELOPE -1 (TECHNICAL BID)
Name of work

Tender no.

Due date & time of opening

Addressed to : Deputy General Manager (Civil),
NSIC-EMDBP, ECIL Post,
Kamala Nagar, Hyderabad- 62

From:

Name & address of the tenderer

This envelope shall contain the following: -

EMD should be in the form of Demand Draft drawn on a scheduled/nationalized bank in
favour of ‘The National Small Industries Corporation Ltd.” payable at Hyderabad.
Chegue will not be accepted.

-4-



4.0

5.0

Details of the two similar nature of works and minimum 85% of tendere value executed
during last three years,
Valid registration with Sales Tax department for Work Contract Tax/VAT.

Partnership Deed in case of partnership firm and Articles of Association incase of limited
Company.

Valid EPF registration No.

Power of Attorney in favour of person who has signed the tender documents. In case of
company the authority is to be given under Board resolution.

ENVELOPE -1 (PRICE BID)

Name of work

Tender no.

Due date & time of opening

Addressed to ; Deputy General Manager (Civil),

NSIC-EMDBP, ECIL Pogt,
Kamala Nagar, Hyderabad- 62

From: Name & address of the tenderer

NOTE: This part shall contain the tender document, total price to be charged by the
tenderers for executing the work, complete in all respect. It isto be noted that the sealed
envelope containing this part shal contain only PRICES and no conditions i.e.
deviations / assumptions / stipulations / clarifications / comments / any other request
whatsoever and the conditional offers will be rejected.

QUALIFYING CRITERIA

“Tenderers having following valid documents will be technically qualified and considered
for opening of their price bid. Technicaly qualified parties have no right to claim for
award of the work. Corporation reserves the right to cancel or award the work to any
party/tenderers.

i) Details of two similar nature of works and 85% tender value executed during last
three years.

i) Valid registration in Sales Tax Deptt. for Work Contract Tax/Vat or as per local state
bye-laws.

lii) Copy of Valid EPF registration No. certificate.

DEVIATIONSTO TENDER CLAUSES:
Tenderers are advised to submit the tender strictly based on the terms and

conditions and specification contained in the Tender Documents and not to stipulate
any deviations. Conditional tendersareliableto beregected.

-5-



6.0

7.0

8.0

9.0

10.0

VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a minimum period of
120 days from the date of opening of the tenders. The tenderers shal not be entitled
during the said period of 120 days, to revoke or cancel their Tender or to vary the Tender
given or any term thereof, without the consent in writing of the Owner. In case of
tenderers revoking or canceling their tenders or varying any terms in regard thereof
without the consent of owner in writing, Corporation shall forfeit Earnest money paid by
them along with their tender without giving any notice.

ACCEPTANCE / REJECTION OF TENDER

i). Corporation does not bind itself to accept the lowest tender.

i). Corporation also reserves the right to accept or regject any tender in part or full
without assigning any reason whatsoever.

iii).  Corporation also reserves the absolute right to reject any or al the tenders at any
time solely based on the past unsatisfactory performance by the bidder(s) the
opinion/decision of NSIC regarding the same shall be final and conclusive.

CORRECTIONS

No corrections or overwriting will be entertained in schedule of rates by using correcting
fluid. All correction in the schedule of rate should be initialed.

FIRM RATES

The rates quoted by bidder shall remain firm till completion of all works even
during the extended period, if any, on any account what so ever. It may be noted
that no deviation on this account will be acceptable and offer not containing firm
price shall not be considered.

It will be obligatory on the part of the tenderer to sign the tender documents for all the
components & parts. After the work is awarded he will have to enter into an agreement
for work awarded on a non-judicial stamp paper of requisite value at his own cost within
ten days from date of receipt of acceptance order or before the work is undertaken.

DGM, NSIC Ltd,
EMDBP, Hyderabad



GENERAL CONDITIONS OF CONTRACT

Where the context so requires, words importing the singular only aso include the plural and
vice versa

. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government of
India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi — 110020 and shall
include their legal representatives, successors and permitted assigns.

a)

b)

f)

9

h)

)

. Definition

The *Contract’ means and includes the documents forming the tender and acceptance
thereof together with the documents referred to therein including the conditions, the
specifications, designs, drawing and instructions issued from time to time by the
‘Engineer-in-charge’ the formal agreement executed between the Corporation and the
Contractor, and all these documents taken together shall be complementary to one
another.

The ‘Site’ shall mean the land and / or other places on, into or through which work is
to be executed under the contract or any adjacent land, path or street which may be
alotted or used for the purpose of carrying out the contract.

The *Contractor’ shall mean the individual or firm or company, whether corporate or
not, undertaking the works and shall include the legal personal representative or such
individual or the persons composing such firm or company and the permitted assignee
of such individua or firm or company.

The ‘Competent Authority’ means the Chairman cum Managing Director of the
Corporation and his successors.

The Engineer-in-charge means the Technical Officer of the Corporation, as the case
may be who shall supervise and be the In-charge of the works.

The Deputy General Manager (Civil) means the officer who holds the charge of that
post in the Corporation at NSIC-EMDBP Project, Hyderabad during the currency of
this agreement, to act on behalf of the Chairman of the NSIC Ltd.

‘IS Specification’” means the Specification of latest edition with amendments, if any,
up to time of receipt of tender by Corporation issued by the Bureau of Indian
Standards as referred to in the specifications and / or work orders.

The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance with
the prices accepted by the NSIC in the tender and / or the contract / negotiated rates
payable on completion of the works.

The *Final Sum’ means the amount payable under the Contract by the Corporation to
the Contractor for the full and entire execution and completion of works, in time.

The *Date of Completion’ is the date / date(s) for completion of the whole works, set
out in the tender documents, or any subsequently amended by the Corporation.
-7-



k) A ‘Week means seven days without regard to the number of hours worked or not
worked in any day in a week.

) ‘Excepted Risks are risks due to riots (otherwise than among contractor’'s
employees) and civil commotion (in so far as both these are uninsurable ) war
(whether declared or not), invasion act of foreign enemies, hotilities civil war,
rebellion, revolution, insurrection military or usurped power, Acts of God, such as
earthquake, lightening, unprecedented floods and other causes over which the
contractor has no control and accepted as such by the Chief Competent Authority or
causes solely due to use or occupation by the ‘Corporation’ of the part of works in
respect of which a certificate of completion has been issued.

m) The ‘“Works' shall mean the works to be executed in accordance with the contract or
part(s) thereof as the case may be and shall include al extra or additional, altered or
instituted works or temporary and urgent works as required for performance of the
contract.

SCOPE AND PERFORMANCE
4. Workstobecarried out:

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plant, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion
of the works. The descriptions given in the Schedule of Quantities shall, unless otherwise
stated, be held, to include wastage on materias, carriage and cartage, carrying in return of
empties hoisting, setting, fitting and fixing in position and all other labour necessary in
and for the full and entire execution and completion as aforesaid in accordance with good
practice and recognized principles.

5. Sufficiency of Tender:
The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the Schedule of Quantities, which rates and prices shall except as otherwise provided,
cover al his obligations under the contract and al matters and things necessary for the
proper completion and maintenance of the Works.

6. Discrepancies and Adjustment of Errors:

The several documents forming the contract are to be taken as mutually explanatory of
one another:

6.1(A) In the case of discrepancy between Schedules of quantities the Specifications and / or the
Drawings, the following order of preference shall be observed.

a) Description in Schedule of Quantities.
b) Particular Specification and Special Conditions, if any.

-8-



c) Genera Specifications.

6.1(B) If there are varying or conflicting provisions made in any one documents forming part of

6.2

6.3

the Contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the Works comprised therein according to drawings and
specifications or from any of his obligations under the Contract.

If on check there are found to be differences between the rates given by the contractor in
words and figures or in the amount worked out by him in the schedule of quantities and
general summary, the same shall be adjusted in accordance with the following rules: -

a) Inthe event of adiscrepancy between description in words and figures quoted by
atenderer, the description in words shall prevail.

b) In the event of an error occurring in the amount column of Schedule of
Quantities as a result of wrong extension of the unit rate and quantity the unit
rate shall be regarded as firm and extension shall be amended on the basis of the
rate.

c) All errorsin totaling in the amount column and in carrying forward totals shall
be corrected.

Security Deposit:

Total security deposit shall be 10% of the accepted tender cost and shall be
deposited/deducted by/from the contractor as following: -

a) Initial Security Deposit:

Contractor will deposit initially a five percent 6%) of the accepted tender cost as an
initial security deposit within ten (10) days of receipt of the letter of intent/notification of
acceptance of the tender by him. The earnest money deposited shall be converted into
initial security deposit.

b) Balance Security Deposit

Balance five per cent (5 %) will be recovered in installments through deductions @ 10%
from each running account hill till the overall deducted security deposit reaches to 10%
of value of tender. However, if the value of ender i.e. actual execution exceeds the
accepted value of tender, further recoveries towards Security Deposit shall effect at ten
per cent (Ten percent) of the value in excess of the accepted value of the Tender from
running bills and fina bill. Similarly, if the value as per actual execution is less than the
excess deducted amount shall be refunded to the CONTRACTOR along with final bill.

-0-



8.1

8.2

8.3

9.1

Refund of Security deposit: One half of the Security deposit refundable to the Contractor
worked out on the basis of the value of work completed shall be refunded to the
Contractor on the Engineer-In-Charge certifying in writing that the work has been
completed satisfactorily.

On expiry of the Defects Liability Period Engineer-1n-Charge shall, on demand from the
Contractor, refund to him the remaining portion of the security deposit provided the
Engineer-inCharge is satisfied that there is no demand outstanding against the
Contractor.

No interest shall be payable to the contractor against the Security Deposit furnished /
recovered from the contractor, by the Corporation.

Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix or the extended
time in accordance with these conditions shall be the essence of the Contract. The
execution of the works shall commence from the 10" day after the date on which the
Corporation issues written orders to commence the work or from the date of handing over
of the site, which ever is earlier. If the Contractor commits default in commencing the
execution of the work as aforesaid, Corporation shall without prejudice to any other right
or remedy be at liberty to forfeit the earnest money absolutely.

As soon as possible after the Contract is concluded the Engineer-in-Charge and the
Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared in
direct relation to the time stated in the Contract documents for completion of items of the
works. It shall ndicate the forecast of the dates of commencement and completion of
various trades or sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the Contract Documents.

9.2 If thework be delayed by

(&) Force mgeure or
(b) Abnormally bad weather or
(b) Serious loss or damage by fire, or

(c¢) Civil commotion, local combination of workmen strike or lockout, affecting any of
the trades employed on the work, or

(d) Delay on the part of other contractors or tradesmen engaged by Corporation in
executing work not forming part of the contract, or

(&) Any other cause which, in the absolute discretion of the authority mentioned in
Appendix is beyond the Contractor’s control;

-10-



9.3

94

10

11

12.

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-inCharge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shal do al that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the Works.

Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may aso if practicable, indicate in such as request the period for which
extension is desired.

If any such case the competent authority may give afair and reasonable extension of time
for completion of the work. Such extension shall be communicated to the contractor by
the Engineer-in-Charge.

The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter
referred to as (T & P) labour, P.O.L. & €electricity required for execution of the work.

FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute
default hereunder or give rise to any claim for damages, if any, to the extent such delays
or failure of performance is caused by occurrences such as Act of god or the public
enemy; expropriation or confiscation of facilities by Government authorities, or in
compliance with any order or request of any Governmental authorities or due acts of war,
rebellion or sabotage or fires, floods, explosions, riots or illega joint strikes of al the
workers of all the contractors.

MATERIALS

1. All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested by the
Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in this
regard.

2. The contractor shall indemnify the Corporation, its representatives or employees
againgt any action, claim or proceeding relating to infringement or use of any patent
or design or any alleged patent or design rights and shall pay any royalties or other
charges which may be payable in respect of any article or material or part thereof
included in the Contract. In the event of any clam being made or action being
brought against the Corporation or any agent, servant or employee of the Corporation
in respect of any such matters as aforesaid, the Contractor shall immediately be
notified thereof.

3. All charges on account of octroi, terminal or sales tax and other duties on material
obtained for the Works from any source shall be borne by the Contractor.

-11-



13.

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as per
relevant standard code of practice for any neterials supplied by the Contractor even
for those for which, as stated above, satisfactory proof has aready been furnished, at
the cost of the Contractor and the Contractor shall provide at his expense al facilities
which the Engineer-in-Charge may require for the purpose. The cost of materials
consumed in tests shall be borne by the Contractor.

5. Stores and Materials required for the works, brought by the Contractor, shall be
stored by the Contractor only at places approved by the Engineer-in-Charge. Storage
and safe custody of material shall be the responsibility of the contractor.

i) Corporation’s officials concerned with the Contract shall be entitled at any time
to inspect and examine any materias intended to be used in or on the works,
either on the Site or at factory or workshop or other place(s) where such materials
are assembled, fabricated or at any place(s) where these are lying or from where
these are being procured and the contractor shall give such facilities as may be
required for such inspection and examination.

i)  All materials brought to the Site shall become and remain the property of the
Corporation and shall not be removed off the Site without the prior written;
approval of Engineer-in-Charge of the Corporation. But whenever the works are
finally completed the Contractor shall, at his own expense forthwith, but with the
prior approval form the Corporation, remove from the Site all surplus materials
originally supplied by him and upon such removal the same shall revert in and
become the property of the contractor. However before given any approva as
aforesaid the corporation shall be entitled to recover or adjust any amount given
as advance to the Contractor.

Labour laws and payment of wages to be complied:

The contractor shall comply the labour laws in force. No labour below the age of eighteen
years shall be employed on the works. The tenderer should make their own arrangement
for the assign of all labour trained in the particular field of work preferably local.

The contractor shall comply full with local laws dealing with the employment of persons
including the employment of children act 1938, payment of wages act 1936, the workmen
compensation act 1923, Industrial dispute act 1947, the factories act 1948, mate benefit
act 1961, the contractor’s labour (Regulation and abolition) act 1970, the minimum
wages act 1978 and any statutory amendments or re-amendments thereof for the time
being in force. The labour licence shall be taken by the contractor as per rules.

In respect of all laborers directly or indirectly employed in the work for the performance
of the contractor’s part of this contract, the contractor shall his own expense arrange the
safety provision as per safety code framed from time to time and shall his own expense
provide for all facilities in connection therewith. Incase, the contractor fails to make
arrangement and provide necessary facilities as aforesaid he shall be responsible for any
compensation for each default and in addition the Engineer-1n-Charge shall be at liberty
to make arrangement and provide facilities as aforesaid and recover the costs incurred in
that behalf from the contractor.

-12-



14.

141

14.2

15

16.

16.1.

16.2

Liquidated Damagesfor Delay

Time is essence of the contract. In case the CONTRACTOR fails to complete the
whole work within the stipulated period, and clear the site, he shall be liable to pay
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract per
week and or part thereof of the delay subject to a maximum of 10% (ten percent only)
of the value of the contract. The parties agree that this is a genuine pre-estimate loss /
damage which will be suffered on account of delay on the part of the Contractor and the
said amount will be payable on demand without there being any proof of the actual loss
of damages caused by such delay.

The amount of Compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Corporation.

Defects Liability Period :

The Contractor shall be responsible to make good and remedy at his own expense
within defect liability period of one year from the date of completion of the work.

Contractor’sLiability and Insurance

From commencement to completion of the works, the Contractor shall take full
responsibility, care of and precautions to prevent loss or damage and to minimize loss or
damage to the greatest extent possible and shall be liable for any damage or loss that may
happen to the Works or any part thereof from any cause whatsoever (save and except the
Excepted Risks) and shall at his own cost repair and make good the same so that, at
completion, the works shall be in good order and conditions and in conformity in every
respect with the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any part thereof or to any material or

articles at the Site from any of the Excepted Risks the following provisions shall have

effect:

a The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
remove from the site any debris and so much of the works as shall have been
damaged.

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
proceed with the completion of the works under and in accordance with the
provisions and Conditions of the Contract, and

Provided aways that the Contractor shall not be entitled to payment under the above
provisions in respect of so much loss or damage as has been occasioned by any failure on
his part to perform his obligations under the Contract or not taking precautions to prevent
loss or damage or minimize the amount of such loss or damage.
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16.3

16.4

16.5

16.6

16.7.

16.8

16.9

16.10

16.11

16.12

16.13

The Contractor shall indemnify and keep indemnified the Corporation against all losses
and claims for injuries or damage to any persons or any property whatsoever which may
arise out of or in consequence of the construction and maintenance of works and against
al claims, demands proceedings, damages costs, charges and expenses whatsoever in
respect of or in relation thereto. Provided always that nothing herein contained shall be
deemed to render the Contractor liable for or in respect of or to indemnify the
Corporation against any compensation or damage caused by the Excepted Risks.

Before commencing execution of the work, the Contractor shall, without in any way
limiting his obligations and responsibilities under this condition, obtain and deposit with
the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance policy.

The Contractor shall at all times indemnify the Corporation against all claims, damages
or compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages
Act. 1948, Employer’s Liability Act, 1938 the Workmen’s Compensation Act, 1923,
Industrial Disputes Act, 1947 and the Maternity Benefit Act. 1961 or any modifications
thereof or any other law relating thereto and rules made thereunder from time to time.

The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken
al the insurance polices referred to above and has paid the necessary premiums for
keeping the policies aive till expiry of the Defects Liability Period.

All statutory deductions as applicable like TDS, sales tax/VAT shall be made from the
due payment of the contractor.

No claim for interest will be entertained by the corporation in respect of any baance
payments or any deposits which may be held up with the corporation due to any dispute
between the corporation and contractor or in respect of any delay on the part of the
corporation in making final payment or otherwise.

The contractor shall ensure that no materia s/wastes/plant , equipments etc. are dumped at
the site. In case any of the above items are dumped the contractor shall clear the same
from the site by or before completion of the work at his own cost or otherwise NSIC will
carry out the work at the contractor’s risk and cost after 7 days notice.

The contractor will have to make suitable arrangement at his own cost for facilitating
movement of labour to work site and back. Facilities are to be given to labour as per
statutory provision at no extra cost to NSIC.

Obtaining approval from the local authorities for installation and commissioning of lift
and connected work if any, shall be responsibility of the contractor and no extra payment
shall be made on this account.

The lift shaft has aready been provided and the contractor has to design the lifts as per
the shaft size available and as per specification mentioned in the tender documents.

The site shall be handed over to the contractor ‘as is-where-is position and al the civil
work related to satisfactory commissioning of the installed lift shall be carried out by the
contractor.
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17.

18.

19.

PAYMENTS:

Payment shall be released as under and no advance whatsoever shall be paid for carrying
out the work:

a) 50% of contract value after successful delivery of all materias at site.
b) 40% after successful erection of thelist in all respect.
¢) 10 % after successful commissioning and completion of all worksin all respect.

The TDS and security deposit as applicable shall be effected from the each running bills.
MOBILISATION ADVANCE:
No mobilization advance whatsoever shall be paid for carrying out this work.

ARBITRATION AND LAWS

In the event of any dispute, the same shall be referred to the sole arbitration of Chairmant
Cum-Managing Director, New Delhi of the Corporation or such officer he may appoint to
be the arbitrator. There would be no objection that the Arbitrator is an employee of the
Corporation or that he had to deal with the matter to which this tender relates is that in the
course of his duties as an employee of the Corporation, he has expressed his views or al
or any of the matters in dispute or differences. The award of the officer so appointed by
him shall be final and binding on the tenderers.

The venue of Arbitration is at Hyderabad only.

The award of the arbitrator shall be final, conclusive and binding on all parties to this
contract.

The cost of arbitration shall be borne by the parties to the dispute, as may be decided by
the arbitrator(s).

DGM NSIC Ltd,

SIGNATURE OF THE CONTRACTOR
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FORM OF TENDER
To
DGM,

NSIC-EMDBP, ECIL Post, Kamala Nagar,
Hyderabad-62

I/We have read and examined the following documents relating to

(Name of the Work)
(& Notice inviting tender.
(b) Instructions to Tenderers

(c) Technical Specifications

(d) Genera Conditions of Contract including Contractors, Labour Regulations, Model
Rules for Labour Welfare and Safety Code appended to these conditions together
with the amendments thereto if any.

(e) Special Conditions of contracts if any.

(f) Bill of Quentities

I/We hereby tender for execution of the works referred to in the aforesaid documents
upon the terms and conditions contained or referred to therein and in accordance in all respects

with the specifications, designs, drawings and other relevant details at the rates contained in
Schedule and within the period(s) of completion as stipulated in Appendix.

In consideration of I/We being invited to tender, I/We agree to keep the tender open for

acceptance for 120 days from the due date of submission thereof and not to make any
modifications in its terms and conditions which are not acceptable to the Corporation.
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A sum of 40,000/- is hereby forwarded as Earnest Money Deposit in the form of Demand
Draft in favour of The National Small Industries Corporation Ltd., payable at Hyderabad. If
I/We fail to keep the tender open as aforesaid of make any modifications in the terms and
conditions of the tender which are not acceptable to the Corporation, 1/We agree that the
Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money absolutely. Should this tender be accepted, | /We agree to abide by & fulfill al
the terms conditions of aforesaid document

If after the tender is accepted, I/we fail to commence the execution of the work as
provided in the conditions. 1/We agree that Corporation shall without prejudice to any other
right or remedy is at liberty to forfeit the said earnest money absolutely.

Signatureof contractor...................ceeeneee.
Duly authorised to sign thetender on behalf

of the (in block capitals)........................
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Competent Authority

Earnest money/Security deposit
a) Estimated cost of the Works

b) Earnest money

c) Security Deposit

Time allowed for execution of work
Authority competent to decide if
“any other cause” of delay is beyond

contractors control

Liquidated Damaged

Defect Liability Period

Authority competent to reduce
compensation

-18-

APPENDI X

C.M.D. NSIC or his
Authorised executives

Rs. 19.61 Lacs

Rs 40,000/- in the form of
DD /Pay order in favour of
“The National Small
Industries Corporation Ltd.”,
Payable at Hyderabad

10% of the contract value.
4 Months

CMD, NSIC or his
authorised representative

0.5% (one half of one
percent) per week subject

to a Maximum 10% value of
the contract

12 months from the date
of Completionof work.

CMD NSIC or his
authorized executive.



SPECIAL CONDITONS

. During working at site, some restricions may be imposed by Engineer-in
Charge/Security staff of Corporation or Local Authorities regarding safety and security
etc., the contractor shall be bound to follow all such restrictions/instruction & nothing
extra shall be payable on this account.

. No compensation shall be payable to the contractor for any damage caused by rains
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities during
the execution of work. He shall make good all such damages at his own cost; and no
claim on this account will be entertained.

. No labour hutment shall be allowed in the premises. All labourers should leave the site
after day’s work. The security & Watch ward of site contractor materials/work etc. shall
be at his cost only.

. All rates quoted by the bidders shall remain firm for the contract period/extended contract
period.

If the contractor fails to proceed with the work within the stipulated time as specified
from the date of issue of letter of intent/letter to proceed with the work, the Corporation
shall forfeit the earnest money deposited by him along with the tender.

. The earnest money /security deposit will be forfeited if the contractor fails to
start/complete the work within the stipulated time which will be mentioned in the
acceptance letter.

. All the civil works like fixing of load hooks, making chases in the wall, drilling of holes,
fixing of doors and finishing of jambs, providing scaffolding for carrying out complete
works including carrying al works in machine room shall be arranged by the tenderers
and nothing extra on this account shall be considered or paid.

. The contractor shall be fully responsible for the any injury or damaged caused to the
workmen deployed at site for carrying out the work and Corporation has nothing to do
with such happenings and in no way shall be held responsible for the same.

. All communication should be addressed to DGM (Civil),NSC-EMDBP, ECIL Post,
Kamala Nagar, Hyderabad- 62.
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TECHNICAL SPECIFICATION

Name of work: Fabrication, supply, installation, testing and commissioning of 1 No.
lift at NSIC EMDBP, ECIL Post, Kamala Nagar, Hyder abad-62

The intending tenderers has to note that the lift proposed and prices offered by them for
fixing at NSIC EMDBP Project shall confirm the following parameters:

CoNoO~WNE

28.
29.
30.

Capacity

Speed

Type of drive
Travel

Serving
Available well size
Power supply
Auxiliary supply

Car Sizeclear insde

Car enclosures
Ceiling

Flooring

Electric light/fan
No. of entrance
Car entrance
Landing entrance
Clear opening
Control systems

Indicator car and landing:

Car height

Push button
Emergency alarm
Emergency light
Fan switch in car

Door open/ close button in car:
Main entrance floor selection:

13 passengers (884 Kgs)

1.00t0 1.25 Mps

V 3F

14.0 Mtr

5 stops, 5 levels and 5 openings

2500 mm wide x 2400 mm deep
415V, 3 phase, 50 cyclesA C

Single phase 220 volts, 50 cycles A C.
Suitable for 16 passengersasper | S
M S painted

Modular ceiling

Aluminium chequered plate
Fluorescent light with fan

1 location front

Centre opening power driven doors
Centre opening power driven doors
900/1000 mm wide x 2000 mm height
Selective collective

25 mm, 7 segments direction and position indicators
in car and at al landings.

2200 mm

Call registering type micro push buttons
Battery operated emergency alarm bell
To be provided by the lift agency

To be provided by the lift agency

To be provided by the lift agency
To be provided by the lift agency

Pana 40 full height infrared door
curtain and pressure limit switch

as additional safety
OSG switch
Pit ladder

Load weighing device

; To be provided by the lift agency

: To be provided by the lift agency
To be provided by the lift agency
Over load device with audio visua aarm is
to be provided. The car should remain
stationary with door open until overload is
removed.
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31

32.

33.

35.

36.

37.

Rescue device

Intercom inside the car

Separator channels
Load hooks

Alarm

De-locking arrangement:

Fire man switch

Battery operated rescue device shall be
Provided by the lift agency.

Hands free press and speak to be provided
by the lift agency
Shall be provided if required by the lift agency
To be provided in the machine room top dab by the
lift agency.
Alarm button inside the car and alarm bell on the
ground floors shall be provided by the lift agency.
De-locking arrangement with key is to be provided
for door on all floors to open the same in case of
emergency.
Fire man switch at ground floor to ensure that the
lift can be brought down to the ground floor by
operating this switch to on position.

Following itemsare excluded from the scope of the tenderers and same shall be done

415 volts — 3 phase power supply in the machine room
220 volts single phase power supply in the machine room
Bulkhead light and 16/6 amps power socket in the lift shaft at al floors

Lockable store room for keeping lift materials can be provided on the request of

Lift well with plaster and white wash shall be made available.
Finished floor in front of lift shall be made available.

by NSIC:

1.

2.

3.

4. Head room available 6000 mm.
5.

the contractor

6.

7.

8.

2 Nos earth lead is taken to the machine room and duly terminated on a bus bar in
the machine room with 6 holes.
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Schedule of quantities (Price bid)

S. Name of the work Quantity Amount (R9)
No. In In words
figures
1. | Design, supply, instaling, testing and
commissioning of 13 Passenger (884 Kg) 1 No.

(Gearless type)  capacities Lift 1.00-1.25
m/sec speed with V3F drive, serving Ground
+4 Floors including Emergency drive unit for
automatically rescuing trapped passenger
from inside the Lift incase of power supply
fallure by bringing the Lift to the nearest
landing as per the technical specification
mentioned in the tender documents, including
all steel, civil and electrical materias e.g
machine beams, buffer support channels,
fascia plates, landing gills, pit ladder etc.
required for installation of lift in the existing
lift well and machine room. Scaffolding,
cutting holes, grouting and making good
damages in walls, floor, celling etc. for fixing
accessories, foundation bolts, load hook etc.,
hoist way wiring and other associated wirings
including fire mans switch complete in all
respect. The price should include all taxes
and duties as applicable.

Total net amount Rs;

(Total @amOuNt iN WOIQS --===========mmm oo

Signatur e of tenderer with seal
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