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            NSIC- Technical Services Centre 
(A Government of India Enterprise) 

Okhla Industrial Estate,  
Near Kalkaji Mandir  
New Delhi-110020 

 
Ref : NTSC/OK/CM/13/2010-11                               Date:  29-9-2011   
 
 
M/s.  ----------------------------------------------------------------- 
 ---------- ------------------------------------------------------- 
 
Sub: Repairing and strengthening of Training wing at NTSC Okhla Industrial Estate      
          New Delhi -110020   
Sir, 
 
Tender documents in respect of the above mentioned work containing 23 pages as detailed on 
page 4 (Index) are forwarded herewith.  Please note that tender is to be delivered in the 
office of the General Manager, NTSC, Okhla  Industrial Esta te, New Delhi-110020 on     
14-10-2011    up to 3.00 P.M.  
 

The Tender should be signed on each page, dated and witnessed in all places provided in the 
documents; all other papers should be initialed. 
 

The tender should be accompanied by Earnest Money Deposit in the form of demand draft as 
mentioned in Appendix. Tenders without earnest money deposit shall be summarily rejected.   
The tenders will be opened at 3.30 P.M. on 14-10-2011. 
 
The person, signing the tender on behalf of company/firm or on behalf of another person shall 
attach with tender a certified copy of proper authority/power of attorney on a non-judicial 
stamp paper of requisite value duly executed in his favour by such person, company/firm and 
must state specifically that he has authority to sign such tenders for and on behalf of such 
person or company/firm as the case may be, and in all matters pertaining to the contract 
including arbitration clause. 
 
This letter shall form part of the “CONTRACT” and must be signed and returned along with 
the tender documents.   
 

    Yours faithfully 
 

Encl. 23 Pages 
                            (Satvinder Singh)    

        General Manager  
                                                                                                                

Signature of the Contractor with stamp  
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Ref : NTSC/OK/CM/13/2010-11                               Date:  29-9-2011   
 
Sealed item rate tenders are hereby invited on behalf of General Manager, NTSC Okhla  
.from experienced Contractors 
S. 
No
. 

Name of the work Estimated 
cost 
Rs. 

(Lacs) 

EMD 
(Rs) 

Completion 
Time 

Issue of 
Blank 
Tender 

Document 

Last Date of 
Submission 

of 
Tender 

1. 
 

Repairing and 
strengthening of 
Training wing at NTSC 
Okhla   New  Delhi -
110020   
 

8.20   lacs  20000/- 60  days  From  
29-9-2011 
   To  
13-10-2011 

14-10-2011 
Upto      3.00 
PM  
 

 
1.  Blank tender documents (non-transferable) for above work shall be issued from             

29-9-2011to 13-10-2011 on working days from the address given below on payment 
of required tender fee of Rs.500/- (Rupees Five hundred only non-refundable) in 
cash/DD in favour of “The NSIC Ltd. - A/c NTSC  ”, payable at New Delhi .  The 
bidders may also download the tender documents from the website however a 
separate demand draft of Rs. 500/- in favour of NSIC Ltd.  A/c NTSC payable at 
New Delhi is to be enclosed along with the technical bid towards the cost of tender 
documents.  

2.  The tenderers should have completed minimum two works of similar nature 
(office/institutional/commercial complex) of minimum value of Rs. 8.20   Lacs in 
their name, during last three years.  Photocopies of the completion certificates/award 
letters should be submitted along with the tender. Completion certificate issued by the 
reputed organization / MNC shall also be accepted. In case of certificates issued by 
the private party, copies of TDS should also be enclosed. 

3.      Work of similar nature means “Civil  and development Works of the  building/  RCC/ 
fabrication of steel structure / CC/ Brickwork,    plastering, painting, water supply and 
sanitary works etc.” 

4.  While applying for the tender document, the intending tenderers shall furnish proof 
of, experience certificates, works completed/awarded, valid PAN, work contract tax 
/sales tax/ VAT/TIN as applicable.  

5.  The tender issuing authority reserves the right to issue or refuses to issue the tender 
document to any party without assigning any reason thereof and tenderer shall meet 
all requisite terms and conditions in participating tenders.  

6.  Tenders not accompanied by Earnest Money Deposit and tender cost in the prescribed 
form shall be summarily rejected.  

7.  NTSC Okhla  reserves the right to reject all or any tender wholly or partly without 
assigning any reason whatsoever.                

                                               
                               Satvinder Singh      

         General Manager  
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INSTRUCTIONS TO TENDERERS 
 
1.0       GENERAL  
 

Tenderers are advised to acquaint themselves fully with the description of work, 
scope of services, time schedule and terms and conditions including all the provisions 
of the Tender Document before framing up their tender. 

 

2.0       SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to site conditions, means of access to the 
site.  
 

3.0       SUBMISSION OF TENDER  
 

The expression “Tender Notice” referred to in the Tender Documents shall be deemed 
to include any Notice / Letter Inviting Tender with respect to the work forming the 
subject matter of the documents and vice-versa. 

 

The tender complete in all respects shall be submitted along with Earnest Money as 
stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders without Earnest 
Money Deposit will be out rightly rejected. 
 

Tenders shall be submitted in Two sealed envelopes Super scribing as following: - 
I) Technical Bid 
 

Name of work   : 
 

Tender no.   :  
 

Due date & time of opening  : 
 

Addressed to    :  General Manager   
      NTSC  
                                                                         Okhla Industrial Estate New Delhi-110020 
From: Name & address of the tenderer 
        This envelope shall contain the following: -  

a) EMD in the form of Demand Draft drawn on a scheduled/nationalized bank in favour  
      of  ‘NSIC Ltd.-A/c NTSC  .” payable at New Delhi. 
b) Details of the two similar nature of works and minimum value of Rs. 8.20   lacs 

executed by the bidder during last three  years,  
      c)  Valid registration with Sales Tax department for Work Contract Tax/VAT/TIN.- Self  
           attested copy. 
       d)  PAN- Self attested copy. 

II)  Price Bid 
 

This envelope  shall contain the tender document with   PRICES and amount duly filled 
by the party against the each item prescribed in the Schedule of quantity of tender 
document and no conditions (i.e. deviations / assumptions / stipulations / clarifications / 
comments / any other request) whatsoever and the conditional offers will be rejected.  
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4.0       ABNORMAL RATES 
 

If it is noticed that the unit rates quoted by the Tenderer for any items are unusually 
high or unusually low, it will be sufficient cause for rejection of the tender unless 
NTSC, Okhla  is convinced about the reasona bleness of the unit rates on scrutiny of 
the analysis for such unit rate to be furnished by the tenderer on demand.   

5.0      DEVIATIONS TO TENDER CLAUSES: 
 

Tenderers are advised to submit the tender strictly based on the terms and 
conditions and specification contained in the Tender Documents and not to 
stipulate any deviations.  Conditional tenders are liable to be rejected. 

6.0       VALIDITY OF OFFER 
Tender submitted by tenderers shall remain valid for acceptance for a minimum 
period of 120 days from the date of opening of the tenders. 

7.0       AWARD OF WORK 
NTSC Okhla  reserves the right to split the job into two or more parts and to award 
the work to separate agencies/contractors. Work shall be awarded to the lowest 
bidder, subject to the work experience and fulfillment of other terms & conditions and 
requirement . 

8.0        ACCEPTANCE / REJECTION OF TENDER 
 

  i) NTSC Okhla does not bind itself to accept the lowest tender. 
 ii) NTSC Okhla also reserves the right to accept or reject any tender in part or full 

without assigning any reason whatsoever. 
iii) NTSC Okhla also reserves the absolute right to reject any or all the tenders at any 

time solely based on the past unsatisfactory performance by the bidder(s) the 
opinion/decision of NTSC Okhla regarding the same shall be final and conclusive. 

9.0      CORRECTIONS 
 

No corrections or overwriting will be entertained in schedule of rates by using 
correcting fluid.  All correction in the schedule of rate should be initialed.  

10.0       FIRM RATES 
 

The rates quoted by bidder shall remain firm till completion of all works even 
during the extended period, if any, on any account what so ever. It is provided 
that the contractor shall not change any of the rates, quoted in the tender till the 
completion of work.  

 
 
 

                                                                                              (Satvinder Singh)  
                                General  Manager 
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GENERAL CONDITIONS OF CONTRACT 

  
1.0 Where the context so requires, words importing the singular only also include the 

plural and vice versa. 
 
2.0 NTSC Okhla means  “ NSIC Technical Services Centre,  Okhla ,   having its registered 

office at  Okhla Industrial Estate,Phase III , New Delhi-110020 and shall include their 
legal representatives, successors and permitted assigns.  

3.0 The Contractor is required to approach the General Manager, NTSC, Okhla  for 
execution of agreement for the said work as per the prescribed proforma to be 
provided by the Corporation on a non-judicial stamp paper  of Rs.100/- within 10 days 
from the issue of the letter of award.  

 
4.0       Contract Documents: 
 

The Contractor shall be provided, free of charge, one certified true copy of the 
Contract Documents and of all further drawings, which may be issued during the 
progress of the Works.  He shall keep these Documents on the Site in good order.  

 
5.0        Works to be carried out: 

The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, taxes  tools, plant, equipment and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works.   
 

6.0        Inspection of Site: 
The Contractor shall inspect and examine the Site and its surrounding and shall satisfy 
himself before submitting his tender as to the nature of the Site, the quantities and 
nature of works and material necessary for the completion of the Works and the 
means of access to the Site, the accommodation he may require and in general shall 
himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect this tender. 
 

7.0       Sufficiency of Tender:  
           The Contractor shall be deemed to have satisfied himself be fore tendering as to the        

Correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall except as otherwise 
provided, cover all his obligations under the contrac t and all matters and things 
necessary for the proper completion and maintenance of the Works. 

 
 

8.0 Any error in description, quantity or rate in Schedule of Quantities or any omission 
there from shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the Works comprised therein according to drawings and 
specifications or from any of his obligations under the Contract. 

 
In the event of an error occurring in the amount column of Schedule of Quantities as a 
result of wrong extension of the unit rate and quantity the unit rate shall be regarded 
as firm and extension shall be amended on the basis of the rate. 
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All errors in totaling in the amount column and in carrying forward totals shall be 
corrected. 

 
9.0        Security Deposit: 
9.1 Total security deposit shall be 10 % of the accepted tender cost and shall be deposited        

by the contractor within ten (10) days of receipt of the letter of intent/notification of 
acceptance of the tender by him. The earnest money already deposited shall be 
converted into security deposit.  

9.2 All compensation or other sums of money payable by the contractor under the terms 
of this Contract or any other Contract or any other account whatsoever may be 
deducted from the security deposit.   

9.3  Refund of Security deposit: Security deposit refundable to the Contractor worked out 
on the basis of the value of work completed shall be refunded to the Contractor on the 
Engineer-In-Charge certifying in writing that the work has been completed 
satisfactorily after defect liability period of 12 months.  

9.4  No interest shall be payable to the contractor on the Security Deposit furnished/ 
recovered from the contractor, by the  NTSC, Okhla . 

 
10.0  Deviations/Variations Extent and Pricing  
 

The Engineer-in-charge shall have power (i) to make alteration, in omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the works in case of non-availability of a portion 
of the site or for any other reasons and the contractor shall be bound to carry out the 
works in accordance with any instructions given to him in writing signed by the 
Engineer-in Charge and such alterations, omissions, additions or substitutions shall 
form part of the contract as if originally provided therein and any altered, additional 
or substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work 
except as hereafter provided.  
 
10.1 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered, be 
extended if requested by the contractor, as follows: 

 
i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  
  

ii) 25% of the time calculated in (i) above or such further additional time as 
may be considered reasonable by the Engineer-in-Charge. 

 
10.2      Deviation, Extra Items and Pricing  

 

In the case of  extra item(s) (items that are completely new, and are in addition 
to the items contained in the contract), the contractor may within fifteen days 
of receipt of order or occurrence of the item(s) claim rates, supported by 
proper analysis, for the work and the Engineer-in-charge shall with in one  
month of the receipt of the claims supported by analysis, after giving 
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consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be 
paid in accordance with the rates so determined. 
 

In the case of substituted items (items that are taken up with partial 
substitution or in lieu of items of work in the contract), the rate for the 
agreement item (to be substituted) and substituted item shall also be 
determined in the manner as mentioned in the following para. 
 

Deviation, substituted items, pricing 
 

a) If the market rate for the substituted item so determined is more than 
the market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall the rate fir the agreement item (to 
be substituted) so increased to the extent of the difference between the market 
rates of substituted item and the agreement item (to be substituted). 
b)  If the market rate for the substituted item so de termined is less than the 
market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item (to 
be substituted) so decreased to the extent of the difference between the market 
rates of substituted item and the agreement item (to be substituted). 
 

                          Deviation, deviated quantities, pricing  
 
                          In the case of contract items, substituted items, contract cum substituted  

  items, which exceed the limits laid down in the Appendix, the contractor   
  may within fifteen days of receipt of order or occurrence of the excess, claim     
  revision of the rates, supported by proper analysis for the work in excess of   
 the above mentioned limits, provided that if the rates so claimed are in excess    
 of the rates specified in the schedule of quantities, the Engineer-in-charge  
 shall within one month of  receipt of the claims supported by analysis, after    
 giving consideration to the analysis of the rates submitted by the contractor,  
 Determine the rates on the basis of the market rates and the contractor shall be  
 paid in accordance with the rates so determine. 

       
 
             10.3    The provisions of the preceding paragraph s hall also apply to the decrease in  
                         the rates of items for the work in excess of the limits laid down in Appendix,  
                         and the Engineer-in-Charge shall after giving notice to the contractor within  
                         one month of occurrence of the excess and after taking into consideration any  
                         reply received from him within fifteen days of the receipt of the notice,  
                         revised the rates for the work in question within one month of the expiry of  
                         the said period of fifteen days having regard to the market rates. 

 
11.0          Time and Extension for Delay: 
 
 11.1 The time allowed for execution of the works as specified in the Appendix or the   
                      extended time in accordance with these conditions shall be the essence of the  
                      Contract.  The execution of the works shall commence from the 10th day after  
                      the date on which the NTSC, Okhla issues written orders to commence the     
                       work  
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                      or from the date of handing over of the site, which ever is earlier 
 11.2  As soon as possible after the Contract is concluded the Engineer-in-Charge and  
                      the Contractor shall agree upon a Time and Progress Chart.  The Chart shall be  
                      prepared in direct relation to the time stated in the Contract documents for  
                      completion of items of the works.   
            11.3   If the work be delayed by 
 

(a) Force majeure or  
 

(b) Abnormally bad weather or  
 
(c) Serious loss or damage by fire, or 
 

(d) Civil commotion, local combination of workmen strike or lockout, affecting 
any of the trades employed on the work, or  
  
(e) Delay on the part of other contractors or tradesmen engaged by NTSC, 
Okhla  in executing work not forming part of the contract, or 
 

(f) Any other cause, which, in the absolute discretion of the authority mentioned 
in Appendix, is beyond the Contractor’s control; 
 

11.4 Then upon the happening of any such event causing delay, the Contractor shall         
immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the Works. 

  

12.0 The Contractor shall arrange, at his own expense, all tools, plant and equipment 
hereafter referred to as (T & P) labour, P.O.L. & electricity/water required for 
execution of the work. 

 

13.0      FORCE MAJEURE  
 

Any delays in or failure of the performance of either party herein shall not constitute 
default hereunder or give rise to any claim for damages, if any, to the extent such 
delays or failure of performance is caused by occurrences such as Act of god or the 
public enemy; expropriation or confiscation of facilities by Government authorities, 
or in compliance with any order or request of any Governmental authorities or due 
acts of war, rebellion or sabotage or fires, floods, explosions, riots or illegal joint 
strikes of all the workers of all the contractors. 
 

 

14.0      MATERIALS  
 

All materials to be provided by the Contractor shall be in conformity with the 
specifications laid down in the contract and the Contractor shall, if requested by the 
Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in this 
regard. 

 

15.0      Labour: 
 

a.) The Contractor shall employ its labour in sufficient numbers to maintain the 
required rate of progress and of quality to ensure workmanship of the degree specified 
in the Contract and to the satisfaction of the Engineer-in-Charge.  The Contractor 
shall not employ in connection with the Works any person who has not completed 
eighteen years of age.  
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b.) All the workers or employees deployed by the contractors shall consider the  
employees of contractor and NTSC, Okhla shall not have any liability what so ever in 
nature in regard to such workers/employees. 
 

c.) The Contractor shall pay to labour employed by him directly wages not less than 
fair wages as per Minimum Wages Act. Fair Wage’ means wages, which shall include 
wages for weekly day of rest and other allowances whether for time or piece work, 
after taking into consideration prevailing market rates for similar employment in the 
neighborhood but shall not be less than the minimum rates of wages fixed under the 
payment of Minimum Wages Act.  

 

d.) The Contractor shall in respect of labour employed by him or his sub-contractor 
comply with or cause to be complied with the Contractor Labour Regulation in regard 
to all matters provided therein. 

 

e.) The Contractor shall comply with the provisions of the payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employers’ Lia bility Act, 1938.  Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefit Act, 1970 
or any modification thereof or any other law relating thereto and rules made there 
under from time to time. 

 

f) The Contractor shall indemnify and keep indemnified the NTSC, Okhla  against: 
 

i)   Any claim arising out of third party loss/ damage to life or property caused  
  by/ during execution of the work.  
ii) Any claim arising out of loss/ damage to the workmen engaged by the  
  contractor during execution of the work. 
iii)  Any claim due to non-compliance of applicable PF/ Labour laws, ESI  
  regulations etc. 

             g)  Statuary compliances in respect of P.F. ESI and other binding acts and taxes is the    
                  Sole responsibility of the contractor. An indemnity bond indemnifying NTSC-    
                  Okhla shall be submitted by the successful bidder on account of PF, ESI ,labour       
                  laws and other statuary liabilities .   

                                                                                                                                                                                                                                                                                                           
 

  16.0    Inspection and Approval: 
 

All work embracing more than process shall be subject to examination and approval 
at each stage thereof and the Contractor shall give due notice to the Engineer-in-
Charge or his authorized representative when each stage is ready. The Engineer-in-
Charge or his representative shall have powers at any time to inspect and examine any 
part of the Works and the contractor shall give such facilities as may be required for 
such inspection and examination. 
 

17.0     Liquidated Damages for Delay 
 

 Time is essence of the contract.  In case the CONTRACTOR fails to complete the 
whole work within the stipulated period, and clear the site he shall be liable to pay 
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract 
per week and or part thereof of the delay subject to a maximum of 10% (ten percent 
only) of the value of the contract. The amount of Compensation may be adjusted or 
set-off against any sum payable to the Contractor under this or any other contract with 
the NTSC, Okhla. 
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18.0      Defect Liability Period 
 

                                 The Contractor shall be responsible to make good and remedy any defect in the  
                 Work executed within defect liability period of one year which shall be reckoned    
                 from the date of completion of the works to  NTSC Okhla.     
   

19.0     Instruction and Notices: 
 

            19.1 Subject as otherwise provided in this contract, all notices to be given on behalf 
of the NTSC Okhla and all other actions to be taken on its behalf may be given 
or taken by the Engineer-in-Charge or any officer for the time being entrusted 
with the functions, duties and powers of the Engineer-in-Charge. 

 

           19.2 All instructions, notices and communications, etc., under the contract shall be  
given in writing and if sent by registe red post to the last known place of abode 
or business of the Contractor shall be deemed to have been served on the date 
when in the ordinary course of post these would have been delivered to him. 

 

            19.3 Foreclosure of Contract in Full or in Part  due to Abandonment or 
Reduction in Scope of Work. 

 

If at any time after acceptance of the tender the NTSC, Okhla  shall decide to 
abandon or reduce the scope of the works for any reason whatsoever and hence 
not require the whole or any part of the Works t o be carried out the Engineer-in-
Charge shall give notice in writing to that effect to the Contractor and 
Contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived 
from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. 

[ 

            19.4 The Contractor shall be paid at Contract rates full amount for works executed at 
Site as certifie d by the Engineer-in-Charge. 

 

20.0     Cancellation of Contract in Full or in Part: 
 

If the Contractor: 
 

a. At any time makes defaults in proceeding with the Works with due negligence and 
continues to do so even after a notice in writing of 7 days from the Engineer-in-
Charge; or 

 

b. Commits default in complying with any of the terms and conditions of Contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer-in-Charge; or 

 

c. Fails to complete the works or items of work on or before the date(s) of completion, 
and does not complete them within the period specified in a notice given in writing in 
that behalf by the Engineer -in-Charge; or  

 

d. Violates any of the terms and conditions stipulated in this agreement 
 

e. Being a company, passes a resolution or the Court makes an order for liquidation of 
its affairs, or a receiver or manager on behalf of the debenture holders is appointed or 
circumstances shall arise which entitle the Court or debenture holders to appoint a 
receiver or manager; or 
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21.0     Liability for Damage, Defects or Imperfections and Rectification thereof: 
 

If the Contractor or his workmen or employees shall injure or destroy any part of the 
building in which they may be working or any building, road, fence, etc. contiguous 
to the premises on which the work or any part of it is being executed, or if any 
damage shall happen to the work while in progress the Contractor shall upon receipt 
of a notice in writing in that behalf make the same good at his own expense. If it shall 
appear to the Engineer-in-charge or his Representative at any time during construction 
or re-construction or prior to the expiration of the expiration of Defects Liability 
Period, that any work has been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the Contractor are of sub-
standard quality shall, upon receipt of a notice in writing in that behalf from the 
Engineer-in-charge, forthwith rectify or remove and reconstruct the work so specified 
in whole or in part, as the case may require or as the case may be, and / or remove the 
materials or articles at his own expense, notwithstanding that same may have been 
inadvertently passed, certified and paid for and in the event of his notice aforesaid, the 
Engineer-in-charge may rectify or remove and re-execute the work and / or remove 
and replace with others the materials or articles complained of, as the case may be, by 
other means at the risk and expense of the Contractor.    
 

21.1  In case of repairs and maintenance works, splashes and dropping from white 
washing, painting, etc. shall be removed and surfaces cleaned simultaneously with 
completion of these items of work in individual rooms, cabins  or premises, etc. where 
the work is done, without waiting for completion of all other items of work in the 
contract.  In case the Contractor fails to comply with the requirements of this 
condition, the Engineer -in-Charge shall have the right to get the work done by other 
means at the cost of the Contractor.  Before taking such action, however, the 
Engineer-in-Charge shall give three days notice in writing to the Contractor. 

 

22.0     Urgent Works: 
 

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall 
be final and binding) becomes necessary and Contractor is unable or unwilling at once 
to carry it out, the Engineer-in-Charge may by his own or other workpeople carry it 
out, as he may consider necessary.  If the urgent work shall be such as the Contractor 
is liable under the contract to carry out at his expenses, the expenses incurred on it by 
the NTSC, Okhla shall be recoverable from the Contractor and be adjusted or set off 
against any sum payable to him. 
 
 
 

 
 

23.0     VALUATION AND PAYMENT : 
            

23.1 The Engineer -in-Charge shall accept as otherwise stated ascertain and determine by 
measurement the value in accordance with the contract work done in accordance 
therewith. 

  

23.2 All items having a financial value shall be entered in Measurement Book, etc. 
prescribed by the NTSC, Okhla so that a complete record is obtained of all work 
performed under the contract. 
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23.3 100% payment shall be released on satisfactory completion of work.  
 

23.4 Payment will be made on actual measurement as carried out at the site.  The quantities 
given in the schedule of quantities are only approximate and contractor will have to 
carry out the work as per the increased/decreased quantity of work as per the 
directions of Engineer-in-Charge, for which no extra claim over and above the tender 
rate will be considered.  For releasing the payment upto accepted tender amount the 
General  Manager , NTSC Okhla is the approving authority.  

 

23.5 The Contractor shall, without extra charge, provide assistance with every appliance, 
labour and other things necessary for measurements. In regard to measurement, 
variation; the decision taken by the Engineer-in-charge shall be final.  

           No escalation will be paid even in extended period, if any. 
 

23.6     All measurements shall be taken jointly by the Engineer -in-charge or his authorized  
representative and by the contractor or his authorized representative from time to time 
during the progress of the work and such measurements shall be signed and dated by 
the Engineer-in-charge and the parties. If the Contractor objects to any of the 
measurements recorded on behalf of the NTSC Okhla a note to that effect shall be made 
in the Measurement Book against the item object to and such note shall be signed and 
dated by all the parties engaged in taking the measurement.  The decision of the 
Competent Authority on any such dispute or difference or interpretation shall be final 
and binding on both the parties and shall be beyond the scope of the settlement of 
disputes of Arbitration in respect of all contract items, substituted items, extra items 
and deviations. 

 

23.7.  All statutory deductions as applicable like TDS, sales tax/VAT /WCT shall be made 
from the due payment of the contractor. 

 

24.0     Methods of Measurement: 
 

Except where any general or detailed description of the work in Quantities expressly 
shows to the contrary, Schedule of Quantities shall be deemed to have been prepared 
and measurements shall be taken in accordance with the procedure set forth in the 
Schedule of Rates / Specification notwithstanding any provision in the relevant 
Standard Method of Measurement or any general or local custom. 
   

 

 

25.0     Income Tax/WCT/VAT 
 

25.1 Income tax including surcharge if any, at the prevailing rate shall be deducted from 
the Contractor’s bills as per the provision of Income Tax Act. 

 

25.2 The Contractor shall ascertain from the concerned commercial tax department 
regarding the applicability of Works Contract Tax / VAT/TIN.  Necessary deductions 
will be made from the contractor’s bill as applicable.  

 
    

26.0     Carrying out part work at risk & cost of contractor 
 

The Engineer -in-charge without prejudice to any other right or remedy against the 
contractor which have either accrued or accrue thereafter to the NTSC Okhla by a notice 
in writing to take the part work/ part incomplete work of any item(s) out of his hands 
and shall have powers to: 
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(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or  

(b) Carry out the part work/ part incomplete work of any item(s) at the risk 
and cost of the contractor. 

 

Any excess expenditure incurred or to be incurred by the NTSC Okhla in completing the 
part work/ part incomplete work of any item(s) or the excess loss of damage s suffered 
or may be suffered by the NTSC Okhla as aforesaid without prejudice to any other right 
or remedy available to NTSC Okhla in law or as per agreement be recovered from any 
money due to the contractor on any account, and if such money is insufficie nt, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 
days. 
 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-charge shall have the right to sell any or all of the contractors’ unused 
materials, constructional plant, implements, temporary building at site etc. and adjust 
the proceeds of sale thereof towards the dues recoverable from the contractor under 
the contract and if thereafter there remains any balance outstanding, it shall be 
recovered in accordance with the provision of the contract. 

 

In the event of above course being adopted by the Engineer-in-charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured materials or entered into any engagements or made any 
advance on any account or with a view to the execution of the work or the 
performance of the contract. 

   

 

27.0     ARBITRATION AND LAWS  
 

Arbitration: 
Except where otherwise pr ovided for in the contract all questions and disputes relating 
to the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used onto work or as to 
any other question, claim right matter or thing whatsoever in any way arising out of or 
relating to the contract, designs drawings, specifications, estimates, instructions, 
orders and these conditions or otherwise concerning the works, or the execution or 
failure to execute the  same whether arising during the progress of the work or after 
the completion or abandonment thereof shall be referred to the sole arbitration of the 
Chairman-cum-Managing Director of the  National Small Industries Corporation  Ltd. 
and if the Chairman-cum-Managing Director is unable or unwilling to act, to the sole 
arbitration of some other person appointed by the Chairman cum Managing Director, 
National Small Industries Corporation  Ltd. willing to act as such arbitrator.  There 
will be no objection if the arbitrator so appointed is an employee of the National 
Small Industries Corporation Ltd.  and that he had to deal with the matters to which 
the contract relates and that in the course of his duties as such he had expressed views 
on all or any of the matters in dispute or difference.  The arbitrator to whom the 
matter is originally referred being transferred or vacating his office or being unable to 
act for any reason as aforesaid at the time of such transfer, vacation of office or 
inability to act., Chairman and Managing Director, National Small Industries 
Corporation Ltd. shall appoint another person to act, as arbitrator in accordance with 
the terms of the Contract.  It is also a term of this contract that no person other than a 
person appointed by C.M.D, National Small Industries Corporation Ltd., as aforesaid 
should act as arbitrator and if for any reason, that is not possible, the matter is not to 
be referred to arbitration at all. 
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Subject as aforesaid the provision of the Indian Arbitration and Reconciliation Act, 
1996, or any statutory modification or re-enactment thereof and the rules made there 
under and for the time being in force shall apply to the arbitration proceeding under 
this clause. 

 

It is a term of the contract that the party invoking arbitration shall specify the dispute 
or disputes to be referred to arbitration under this clause together with the amount or 
amounts claimed in respect of each such dispute. 

 

The arbitrators may from time to time with consent of this  parties enlarge the time, 
for making and publishing the award. 

 

The work under the contract shall, if reasonably possible continue during the 
arbitration proceedings and so payment due to payable to the Contractor shall be 
withheld on account of such proceedings. 

 

The Arbitrator  shall be deemed to have entered on the reference on the date he issued 
notice to both parties fixing the date of the first hearing.  The Arbitrator shall give a 
separate award in respect of each dispute of difference referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in sole 
discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this 
contract. 

 

The cost of arbitration shall be borne by the parties to the dispute, as may be decided 
by the arbitrator(s). 

 
The Indian Laws shall govern this contract for the time being in force.  The courts at 
New Delhi / Delhi only shall have the jurisdiction 

 
            
                                                                                                                      
                   (Satvinder Singh) 
SIGNATURE OF THE CONTRACTOR                                              General Manager 
                                                                                                                (NTSC Okhla )   
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    FORM OF TENDER 
 
To 
 
General Manager ( NTSC Okhla ) 
Okhla Industrial Estate, 
 New Delhi – 110020.  
 
 
I/We have read and examined the following documents relating to…………………………… 
………………………………. ………………………………………………………………… 
 
 

(Name of the Work) 
 

a). Notice inviting tender. 
 

b). Instructions to Tenderers 
 

c). Technical Specifications 
 

d). General Conditions of Cont ract including Contractors, Labour Regulations, Model 
Rules for Labour Welfare and Safety Code appended to these conditions together 
with the amendments thereto if any.  

 
e). Special Conditions of contracts if any.  

 
f). Bill of Quantities 
 

 
I/We hereby tender for execution of the works referred to in the aforesaid documents upon 
the terms and conditions contained or referred to therein and in accordance in all respects 
with the specifications, designs, drawings and other relevant details at the rates contain ed in 
Schedule and within the period(s) of completion as stipulated in Appendix. 
 
In consideration of I/We being invited to tender, I/We agree to keep the tender open for 
acceptance for 120 days from the due date of submission thereof and not to make any 
modifications in its terms and conditions which are not acceptable to NTSC, Okhla. 
 
A sum of Rs 20,000/- is hereby forwarded as Earnest Money Deposit in the form of Demand 
Draft in favour of NSIC Ltd.-A/c NTSC  payable at New Delhi .  If I/We fail to keep the 
tender open as aforesaid of make any modifications in the terms and conditions of the tender 
which are not acceptable to the NTSC, Okhla , I/We agree that the NTSC Okhla shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely.  Should this tender be accepted, I /We agree to abide by & fulfill all the terms 
conditions of aforesaid document. 
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If after the tender is accepted, I/we fail to commence the execution of the work as provided in 
the conditions.  I/We agree that NTSC, Okhla shall without prejudice to any other right or 
remedy is at liberty to forfeit the said earnest money absolutely. 
 
 
 
 
             Signature of contractor………………………                           
 
 
Duly authorized to sign the tender on behalf of the contractor (in block 
capitals)…………………… 
 
 
 
 
Dated……………………… 
Witness…………………… 
Date………………………. 
Address…………………… 
…………………………… 
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APPENDIX 
 
1.    Competent Authority                                       General Mana ger, NTSC Okhla  
2.   Earnest money/Security deposit 
 
      a) Estimated cost of the Works                            Rs. 8.20    Lacs 
 
      b) Earnest money                  Rs  20000/- in the form of 
         DD  /Pay order in favour     
                                                                                                             of NSIC Ltd., A/c NTSC             
                                                                                                                Payable at  New Delhi   
      
      c) Security Deposit       10% of the contract value.  
 
  
3.    Deviation limit for items of work      
 

     a) Deviation limit beyond which clauses          30% 
        10.2 & 10.3 shall apply for the building /  
         renovation work.  
 
     b)  Deviation limit beyond which clauses 10.2 
          & 10.3 shall apply for the foundation work.      100% 
 

 
4.        Time allowed for execution of work      60 Days    
  
 
5.        Authority competent to decide if                     General Manager, NTSC          
           “any other cause” of delay is beyond                                             Okhla  
            Contractors control 
    
6.  Liquidated Damaged   0.5% (one half of one  
          percent) per week subject  

  to a Maximum 10% value 
of the contract 

 
7.   Approving Authority for releasing the payment   General Manager, NTSC  Okhla         
                                                                                                  Up to the accepted tender cost.
                
                                                                                                                                                                                              
   
8.   Defect Liability Period               12 months from the date  
         of  Completion of work.  
 
9.   Authority competent to reduce       General Manager, NTSC  Okhla        
     Compensation      
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SPECIAL CONDITONS 
 

1. During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of NTSC Okhla  or Local Authorities regarding safety and 
security etc., the contractor shall be bound to follow all such restrictions/instruction & 
nothing extra shall be payable on this account. 

 

2. No compensation shall be payable to the contractor for any damage caused by rains 
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities 
during the execution of work.  He shall make good all such damages at his own cost; 
and no claim on this account will be entertained.  

 
 

3. This Schedule of Quantities, however, is not a guarantee and is merely given as a 
rough guide and if the work costs more or less, tenderer will have no claim on that 
account. 

 

4. The tender shall be based on general conditions of Contract and tenderers are required 
to quote their own rates against each item in schedule of quantities, which is enclosed.  
All rates shall remain firm for the contract period/extended contract period. 

 

5. If the contractor fails to proceed with the work within the stipulated time as specified 
from the date of issue of letter of intent/letter to proceed with the work,  NTSC, Okhla  
shall forfeit the earnest money deposited by him along with the tender. 

6. Tenderer must have the experience of executing the similar nature of work including 
steel structure  fabrication /RCC/.CC and sanitary works  –etc. . Bidders not having 
experience in the similar field shall not be considered for awarding the work.  
 

 
 

                                                                                      
                                                                                                                    (Satvinder Singh) 
SIGNATURE OF THE CONTRACTOR                                              General Manager 
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   Schedule of work  
      

S.n.  Item  Unit Qty  Rate Amount  

1.  

Earth work in excavation by 
mechanical/ manual means in 
foundation trenches or drains ( not 
exceeding 1.5 in width or 10 Sqm on 
plan) including dressing of sides and 
ramming  of bottoms ,lift upto 1.5 m 
including getting out the excavated 
soil and disposal of surplus excavated 
soil as directed within a lead of 50 
meter.  for toe wall 

Cum 60.75     

2. 

Filling available excavated earth                
( Excluding rocks) in trenches ,plinth , 
sides of the foundations etc. in layers 
not exceeding 20 cm. in depth 
consolidating each deposited layer by 
ramming and watering , lead up to 50 
meter and lift upto 1.5 meter.   

Cum  44.2   

3. 

P/l  in position specified grade of  
cement concrete  in foundation  
excluding the cost of centering and 
shutte ring  - all works up to plinth level 
in 1:4:8 ( 1 cement :4 coarse sand :8 
graded stone aggregate 40 mm 
nominal size.   

Cum 4.356   

4. 

P/l  in position specified grade of 
reinforced cement concrete excluding 
the cost of centering and shuttering 
finishing and reinforcement - all works 
up to plinth level in 1:2:4 ( 1 cement :2 
coarse sand :4 graded stone 
aggregate 20 mm nominal size.   

 Cum  14.439   

5. 

P/l  in position specified grade of  
cement concrete excluding the cost of 
centering and shuttering  -  in 1:1.5:3  
( 1 cement :1.5 coarse sand :3 graded 
stone aggregate 20 mm nominal size.   

Cum 44.719   

6. 
P/f of glass strips in joints of terrazzo/ 
cement concrete floors of 40 mm wide 
and 4 mm thick.  

Rmt  1000.000   

7. 

Structural steel work riveted, bolted or 
welded in built up section trusses and 
framed works including cutting 
hoisting, fixing in position and 
applying  a priming coat of approved 
steel primer all complete. 

Kg.   4680.585      
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8. 

Repairs of plaster thickness of 12mm 
to 20mm  in patches of area 2.5 
Sq.meter and under including cutting 
the patch in proper shape raking out 
joints and preparing and plastering 
the surface of the walls  complete 
including disposal of rubbish to the 
dumping ground within 50 meter lead 
with cement mortar 1:4 ( 1cement :4 
fine sand)  

Sqm 90.000   

9. 

 Centering and Shuttering including 
strutting propping etc. and removal of 
form work for foundation footing, 
bases  of columns etc. for mass 
concrete.   

Sqm   102.96     

10. 

Distempering with 1st class acrylic 
washable distemper ( Ready mixed)    
of approved manufacturer and of 
required shade and colour complete 
as per manufacturers specification  2 
or more coats on new works  

Sqm 
  1299.00    

11. 

Painting with synthetic enamel paint  
of approved brand and manufacturers 
to give an even shade on new work 
(Two or more coats ) 

Sqm 108.00   

12. 

P/f of Gola  of 75 x75 mm in Cement 
concrete 1:2:4 ( 1 cement :2 coarse 
sand :4 stone aggregate 10 mm and 
down gauge.) including finishing with 
cement mortar 1:3 ( 1 cement :3 fine 
sand ) as per standard design in 75 x 
75 mm thick deep chase . 

Rmt 450.00   

13. 

Making of Khurra 45x45 cm with 
average minimum thickness of 5 cm 
cement concrete 1:2:4 ( 1 cement :2 
coarse sand :4 stone aggregate 20 
mm nominal size.) over PVC sheet 
1m x1m x400 micron finished with 12 
mm cement plaster 1:3 ( 1 cement :3 
coarse sand) and with a coat of neat 
cement rounding the edge and 
making and finishing the outlet 
complete.  

Each 40.00   

14. 
P&F 100mm dia. and 60cm long rain 
water spout (SW)     in cement mortar  
of 1:4 ( 1 cement :4 fine sand)  

Each 40.00   



 23 

15.  
Supply of epoxy coating and bonded 
material required for repairing of the 
existing columns 

LS      

 
 
 
 
Total Rs. in words -----------------------------------------------------------------------   
                               
 
 
Signature of bidder with stamp  
 


