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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. (NSIC) 
(A GOVERNMENT OF INDIA ENTERPRISES) 

TECHNICAL SERVICES CENTRE 
D-82/83, FOCAL POINT , RAJPURA, PUNJAB-140401. 

 
Ref: NSIC/RJP/TRG/CIVIL MAINT/2013-14    Date: 17-11-2014 
 
M/s.  ----------------------------------------------------------------- 
 ----------------------------------------------------------------- 
Sub: Renovation of NSIC, Technical Services Centre -RajpuraatD-82/83, Focal Point , Rajpura,  
Distt. Patiala , Punjab-140401. 
 
Sir, 
Tender document in respect of the above mentioned works containing 30 pages as detailed on page 5 
(Index) are forwarded herewith.  Please note that tender is to be delivered in the office of the 
Dy.General Manager, NSIC, Technical Services Centre - Rajpura at D-82/83, Focal Point , 
Rajpura,    Distt. Patiala , Punjab on 04-12-2014 up to 05.00 P.M. 
  
 The Tender should be signed on each page, dated and witnessed in all places provided for in the 
documents; all other papers should be initialed. 
 

 The tender should be accompanied by Earnest Money Deposit in the form of demand draft as 
mentioned in Appendix. Tenders without earnest money deposit shall be summarily rejected.   The 
tenders will be opened at 11.00 A.M. on 05-12-2014. 
 

The person, signing the tender on behalf of company/firm or on behalf of another person shall 
attach with tender a certified copy of proper authority/power of attorney on a non-judicial stamp paper 
of requisite value duly executed in his favour by such person, company/firm and must state specifically 
that he has authority to sign such tenders for and on behalf of such person or company/firm as the case 
may be, and in all matters pertaining to the contract including arbitration clause. 
 

 This letter shall form part of the “CONTRACT” and must be signed and returned along with 
the tender documents.   
 
 

         Yours faithfully 
 

Encl.  30 Pages 
         

      Dy. General Manager   
NSIC, TSC, Rajpura 

Signature of the Contractor 
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Tender notice for Renovation of NSIC, Technical Services Centre -Rajpura at D-82/83, Focal 
Point , Rajpura,  Distt. Patiala , Punjab-140401. 
 
Ref: NSIC/RJP/TRG/CIVIL MAINT/2013-14    Date: 17-11-2014 
 
Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced Contractors. 
 
S. 
No. 

Name of the work Estimated 
cost 
Rs. 

(Lacs) 

EMD 
(Rs) 

Compl
etion 
Time 

 Issue of Blank 
Tender 

Document  

Last Date of 
Submission 

Tender 

1. 
 

Renovation of NSIC, 
Technical Services 
Centre D-82/83, Focal 
Point , Rajpura,  
Distt.Patiala , Punjab-
140401. 
 

2.53 lacs  5060/-   20  
days  

From  
18-11-2014 
   To  
04-12-2014 

04-12-2014 
Up to 5.00 
PM  
 

 
1. Blank tender documents (non-transferable) for above work shall be issued from 18-11-2014 to 

04-12-2014 on working days from the address given below on payment of required tender fee of 
Rs. 500/- (Rupees five hundred only) (non-refundable) in form of DD/pay order/bankers cheque 
in favour of “The National Small Industries Corporation Ltd.”, payable at Rajpura . The 
intending tenderers can also download the complete tender document available on the web site 
www.nsic.co.in and submit the same along with tender fee, requisite earnest money deposit and 
supporting documents by the due date. 

 
2 Any modifications/alteration/corrigendum pertaining to this tender document shall be available 

on our website only and hence the parties are requested to keep themselves updated with our 
website for any change in the tender document. 

 
3. Intending tenderers should have valid registration with Sales tax/Works Contract tax authorities. 
 
4. The intending tenderers should have satisfactorily completed at least one similar nature 

work of 80% of the estimated cost put to tender or two similar nature works each of 60% 
of the estimated cost put to tender during last Five years. Similar nature work means 
building works/interior works/renovation works only. 

 
5. Tender documentscan be purchased from the office of the office of theDy.General  
            Manager, NSIC, Technical Services Centre -Rajpura at D-82/83, Focal Point , Rajpura,     
            Distt. Patiala , Punjab on all working days between 11.00 am to 5.00 pm except on  
            holidays and Saturdays & Sundays, after payment of requisite tender cost as mentioned  
            above. 
 
6. The tender documents duly completed along with EMD in form of demand draft/pay  
             order in favour of the “The National Small Industries Corporation Ltd.”,payable at  
            Rajpura from any Nationalized Bank will be submitted at the office of the Dy.General  
            Manager, NSIC, Technical Services Centre -Rajpura – 140401 upto 5.00 P M on04-12-2014 

and technical bid of the parties shall be opened on 05-12-2014 (i.e next date of submission) at 
11.00 AM. The tender without EMD shall be summarily rejected. 

       
7. NSIC reserves the right to reject any or all the tenders without assigning any reason thereof and 

also not bound to accept lowest tender. Tenders in whom any of the prescribed conditions are 
not fulfilled or found incomplete in any respect are liable to be rejected.  
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8. Canvassing whether directly or indirectly in connection with tender is strictly prohibited and 

the tender submitted by the contractors who resort canvassing will be liable to be rejected.    
 
9. The technical bid submitted by the parties shall be opened on 05-12-2014 the next day of  last 

date of submission in the presence of tenderers who wish to be present. The price bids of 
technically qualified parties shall be opened on same day and the technically qualified parties 
shall be informed about the opening of their price bid. 

 
 
 
 

 
Dy. General Manager   
NSIC, TSC, Rajpura 
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. (NSIC) 

(A GOVERNMENT OF INDIA ENTERPRISES) 
TECHNICAL SERVICES CENTRE 

D-82/83, FOCAL POINT , RAJPURA, PUNJAB-140401. 
 
Ref: NSIC/RJP/TRG/CIVIL MAINT/2013-14    Date: 17-11-2014 
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INSTRUCTIONS TO TENDERERS 
 
1.0 GENERAL  

 
Tenderers are advised to acquaint themselves fully with the description of work, scope of 
services, time schedule and terms and conditions including all the provisions of the tender 
document before framing up their tender. 
 

2.0 SITE PARTICULARS 
 
Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their tenders as to nature of work, site conditions, means of access to the site etc.  
Non-familiarity with the site conditions will not be considered a reason either for extra claims or for not 
carrying out the work in strict conformity with the specifications.  For site visit and any clarification / 
information/Assistance, the intending tenderers may contact Dy.General Manager, NSICTECHNICAL 
SERVICES CENTRE, D-82/83, Focal Point , Rajpura, Punjab-140401. 

 
3.0 SUBMISSION OF TENDER 
 

a) The expression “Tender Notice” referred to in the Tender Documents shall be deemed to 
include any Notice / Letter Inviting Tender with respect to the work forming the subject 
matter of the documents and vice-versa. 

 
b) The tender complete in all respects shall be submitted along with Earnest Money as 

stipulated in the Notice / Letter Inviting Tender Only.  Tenders without Earnest Money 
Deposit will be out rightly rejected. 

 
Tenders shall be submitted in two separate sealed envelopes Super scribing as following: - 

 
ENVELOPE – I   (TECHNICAL BID) 

 
Name of work   : 

 
Tender no.   : 

 
Due date & time of opening  : 

 
Addressed to    :  Dy.General Manager,  

                       NSICTECHNICAL SERVICES CENTRE,  
                         D-82/83, Focal Point , Rajpura, Punjab-140401. 

 
From:  
Name & address of the tenderer 
This envelope shall contain the following: -  

 

 EMD should be in the form of Demand Draft drawn on a scheduled/nationalized bank in 
favour of ‘The National Small Industries Corporation Ltd.’ payable at Rajpura. Cheque 
will not be accepted. 

       
 Details of one work of 80% tender value or two works each 60% tender value, executed 

by the bidder during last five years, on the basis of which bidder wishes to get qualified 
and copies of supporting work orders and completion certificate/ TDS in case of certificate 
issued by private institutes.  

 

 Valid registration with Sales Tax department for Work Contract Tax/VAT. 
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 Partnership Deed in case of partnership firm and Articles of Association incase of limited 

Company. 
 
 Power of Attorney in favour of person who has signed the tender documents. In case of 

company, the authority to sign the tender is to be given under Board resolution. 
 

NOTE:  
1. All the photocopies of the documents enclosed with the technical bid in support of technical 

eligibility criteria should be signed by the bidder/ authorized person. 
2. The technical bid (Envelope-I) should not contain any financial information related to rates 

of items etc. The price bid must be submitted in a separate sealed envelope (i.e. Envelope-
II). 

 
ENVELOPE – II    (PRICE BID) 
Name of work   : 
Tender no.   : 
Due date & time of opening : 
Addressed to   :  Dy.General Manager,  

                       NSICTECHNICAL SERVICES CENTRE,  
                         D-82/83, Focal Point , Rajpura, Punjab-140401. 

 
 
From: Name & address of the tenderer:  
 
NOTE: This part shall contain the tender document, total price to be charged by the tenderers 
for executing the work, complete in all respect.  It is to be noted that the sealed envelope 
containing this part shall contain only PRICES and no conditions i.e. deviations / assumptions / 
stipulations / clarifications / comments / any other request whatsoever and the conditional offers 
will be rejected. 

 
4.0 QUALIFYING CRITERIA  
 

`Tenderers having following valid documents will be technically qualified and considered for 
opening of their price bid.  Technically qualified parties have no right to claim for award of the 
work.  Corporation reserves the right to cancel or award the work to any party/tenderers. 

 

i) Details of one work of 80% tender value or two works each 60% of tender value executed 
during last five years. 

ii) Valid registration in Sales Tax Deptt. for Work Contract Tax/Vat or as per local state bye-
laws. 

  
5. ABNORMAL RATES 

 
The tenderer is expected to quote rate for each item after careful analysis of costs involved for 
the performance of the complete item considering technical specifications and conditions of 
contract.  This will avoid a loss of profit or gain in case of curtailment or change of 
specifications for any item.  If it is noticed that the unit rates quoted by the Tenderer for any 
items are usually high or unusually low, it will be sufficient cause for rejection of the tender 
unless the Corporation is convinced about the reasonableness of the unit rates on scrutiny of the 
analysis for such unit rate to be furnished by the tenderer on demand.  Not withstanding 
anything there in stated, the rates once accepted by the Corporation shall be final and shall not 
be subject to any change either on account of un-workability of unit rates or on any other 
ground whatsoever. 
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6. DEVIATIONS TO TENDER CLAUSES: 
 

Tenderers are advised to submit the tender strictly based on the terms and conditions and 
specification contained in the Tender Documents and not to stipulate any deviations.  
Conditional tenders are liable to be rejected. 
 

7. VALIDITY OF OFFER 
Tender submitted by tenderers shall remain valid for acceptance for a minimum period of 120 
days from the date of opening of the tenders. The tenderers shall not be entitled during the said 
period of 120 days, to revoke or cancel their Tender or to vary the Tender given or any term 
thereof, without the consent in writing of the Owner.  In case of tenderers revoking or canceling 
their tenders or varying any terms in regard thereof without the consent of owner in writing, 
Corporation shall forfeit Earnest money paid by them along with their tender without giving any 
notice. 
 

8. AWARD OF WORK  
 

Corporation reserves the right to split the job into two or more parts and to award the work to 
separate agencies/contractors.  Work shall be awarded to the lowest bidder, subject to the work 
experience and fulfillment of other terms & conditions and specifications 

 
9. ACCEPTANCE / REJECTION OF TENDER 
 

i). Corporation does not bind itself to accept the lowest tender. 
ii). Corporation also reserves the right to accept or reject any tender in part or full without 

assigning any reason whatsoever. 
iii). Corporation also reserves the absolute right to reject any or all the tenders at any time 

solely based on the past unsatisfactory performance by the bidder(s) the 
opinion/decision of NSIC regarding the same shall be final and conclusive. 

 
10. CORRECTIONS 

No corrections or overwriting will be entertained in schedule of rates by using correcting fluid.  
All correction in the schedule of rate should be initialed.  
 

11. FIRM RATES 
 

The rates quoted by bidder shall remain firm till completion of all works even during the 
extended period, if any, on any account what so ever.   It may be noted that no deviation 
on this account will be acceptable and offer not containing firm price shall not be 
considered. 
 

12. It will be obligatory on the part of the tenderer to sign the tender documents for all the 
components & parts.  After the work is awarded, he will have to enter into an agreement on 
proforma to be provided by the Corporation for work awarded, on a non-judicial stamp paper of 
requisite value at his own cost within ten days from date of receipt of acceptance order or before 
the work is undertaken. 

 
13. Any addendum/ corrigendum issued shall form a part of the tender document. There will not be 

any press notification on amendment/ corrigendum. The purchasers of the tender document/ the 
prospective tenderers are required to visit NSIC website and CPP Portal for all such 
amendments/ corrigenda to NIT as well as the tender document. 

 
14. EMD of the unsuccessful bidders shall be refunded without any interest after completion of the 

tendering process. 
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15. A check list of documents/fees etc. is provided on the next page. Bidders are requested to fill up 

the response column (Yes/No) before submitting the tender. 
 

 
 
 
 

Dy. General Manager   
NSIC, TSC, Rajpura 
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Check List of Documents/Fees etc. 
 

Name of the Tenderer: __________________________________________ 
 

Sr.No. Item Required Response 
(Yes/No) 

1. Has the tenderer paid the tender document fees in the prescribed form  
2. Has the tenderer submitted the requisite EMD in the prescribed form 

along with the technical bid (Envelope-I) 
 

3. Have all the pages of the tender document and the supporting documents 
required to be signed and enclosed with the technical bid by the tenderer 
/ authorized representative of the tenderer been signed and enclosed with 
the technical bid (Envelope-I) 
 

 

4. Has the authority/ power of attorney been submitted in thename of 
authorized representative on a non-judicial stamp paper (if applicable). 
 

 

5. Has the tenderer submitted all the required documents in support of 
technical eligibility criteria 
 

 

6. Does the technical bid (Envelope-I) contains any financial information 
pertaining to price bid 
 

 

7. Is the price bid (Envelope-II) submitted separately in a sealed envelope  
 
 
 
 

SIGNATURE OF THE CONTRACTOR  
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GENERAL CONDITIONS OF CONTRACT 
  
1. Where the context so requires, words importing the singular only also include the plural and vice 

versa. 
 
2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government of India 

Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi – 110020 and shall include their 
legal representatives, successors and permitted assigns.  

 
3. Definition 
 

a) The ‘Contract’ means and includes the documents forming the tender and acceptance 
thereof together with the documents referred to therein including the conditions, the 
specifications, designs, drawing and instructions issued from time to time by the ‘Engineer-
in-charge’ the formal agreement executed between the Corporation and the Contractor, and 
all these documents taken together shall be complementary to one another. 

 
b) The ‘Site’ shall mean the land and / or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street which may be allotted or 
used for the purpose of carrying out the contract.  

 
c) The ‘Contractor’ shall mean the individual or firm or company, whether corporate or not, 

undertaking the works and shall include the legal personal representative or such individual 
or the persons composing such firm or company and the permitted assignee of such 
individual or firm or company. 

 
d) The ‘Competent Authority’ means the Chairman cum Managing Director of the Corporation 

and his successors. 
 

e) ‘Party’ shall mean either ‘The National Small Industries Corporation Ltd.-Technical Service 
Centre-Rajpura’ or the “Contractor, as the case may be. ‘Parties’ shall mean both of them. 

 
f) The Engineer-in-charge means the Technical Officer of the Corporation, as the case may be 

who shall supervise and be the In-charge of the works. 
 

g) The Dy.General Manager means the officer who holds the charge of that post in the 
Corporation at NSIC-technical Services Centre-Rajpura during the currency of this 
agreement, to act on behalf of the Chairman of the NSIC Ltd. 

 
h) ‘IS Specification’ means the Specification of latest edition with amendments, if any, up to 

time of receipt of tender by Corporation issued by the Bureau of Indian Standards as 
referred to in the specifications and / or work orders. 

 
i) The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance with the 

prices accepted by the NSIC in the tender and / or the contract / negotiated rates payable on 
completion of the works. 

 
j) The ‘Final Sum’ means the amount payable under the Contract by the Corporation to the 

Contractor for the full and entire execution and completion of works, in time. 
 

k) The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set out in 
the tender documents, or any subsequently amended by the Corporation. 

l) A ‘Week’ means seven days without regard to the number of hours worked or not worked in 
any day in a week. 
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m) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s employees) and 

civil commotion (in so far as both these are uninsurable ) war (whether declared or not), 
invasion act of foreign enemies, hostilities civil war, rebellion, revolution, insurrection 
military or usurped power, Acts of God, such as earthquake, lightening, unprecedented 
floods and other causes over which the contractor has no control and accepted as such by the 
Chief Competent Authority or causes solely due to use or occupation by the ‘Corporation’ 
of the part of works in respect of which a certificate of completion has been issued. 

 
n) ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-

charge, become necessary during the progress of the work to obviate any risk or accident or 
failure or which become necessary for security. 

 
o) The ‘Works’ shall mean the works to be executed in accordance with the contract or part(s) 

thereof as the case may be and shall include all extra or additional, altered or instituted 
works or temporary and urgent works as required for performance of the contract. 

 
4. Works to be carried out: 
 

The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plant, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works.  The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be 
held, to include wastage on materials, carriage and cartage, carrying in return of empties 
hoisting, setting, fitting and fixing in position and all other labour necessary in and for the full 
and entire execution and completion as aforesaid in accordance with good practice and 
recognized principles. 
 

5. Inspection of Site: 
 

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy himself 
before submitting his tender as to the nature of the ground and subsoil (so far as is practicable), 
the form and nature of the Site, the quantities and nature of works and material necessary for the 
completion of the Works and the means of access to the Site, the accommodation he may 
require and in general shall himself obtain all necessary information as to risks, contingencies 
and other circumstances which may influence or affect this tender.  No extra charges consequent 
on any misunderstanding or otherwise shall be allowed. 
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6. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall except as otherwise provided, cover all his obligations 
under the contract and all matters and things necessary for the proper completion and 
maintenance of the Works. 

 
7. Discrepancies and Adjustment of Errors: 
 

The several documents forming the contract are to be taken as mutually explanatory of one 
another: 
 
7.1(A) In the case of discrepancy between Schedules of quantities the Specifications and / or the 
Drawings, the following order of preference shall be observed. 
 

a) Description in Schedule of Quantities. 
 
b) Particular Specification and Special Conditions, if any. 

      
c) General Specifications. 

 
7.1(B)   If there are varying or conflicting provisions made in any one documents forming part 
of the Contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document. 
 

7.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the Works comprised therein according to drawings and specifications or from any of his 
obligations under the Contract. 

 
7.3.1 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt with in 

accordance with the following rules: - 
 

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any tender 
containing percentage below/ above the rates is liable to be rejected. 

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so that there is 
no discrepancy in the rates written in figures and words. However, if a discrepancy is found, 
the rates which correspond with the amount worked out by the tenderer shall be taken as 
correct. 

c) Where the rates quoted by the tenderer in figures and words tally, but the amount is not 
worked out correctly, the rates quoted by the tenderer shall be taken as correct and not the 
amount. 

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or vice versa, 
but the amount is not worked out as per the rate(s) quoted, the rates quoted by the tenderer 
(either in figures or words) shall be taken as correct and not the amount. 

e) In the event no rate has been quoted for any item(s), leaving space both in figure(s), word(s) 
, and amount blank, it will be presumed that the contractor has included the cost of this/ 
these item(s) in other items and rate for such item(s) shall be considered as zero and work 
will be required to be executed accordingly. 
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8. Security Deposit: 
Total security deposit shall be 10% of the accepted tender cost and shall be deposited/deducted 
by/from the contractor as following: - 
 
a) Initial Security Deposit: 
 
Contractor will deposit initially a five percent (5%) of the accepted tender cost as an initial 
security deposit within ten (10) days of receipt of the letter of intent/notification of acceptance 
of the tender by him. The earnest money deposited shall be converted into initial security 
deposit. 

 
b) Balance Security Deposit 
 
Balance five per cent (5%) will be deducted @ 10% from each running bill till the overall 
deducted security deposit (Including initial security deposit) reaches to 10% of value of tender. 
However, if the value of tender i.e. actual execution exceeds the accepted value of tender, 
further deduction shall be effected @ 10% (Ten percent) of the value in excess of the accepted 
value of the Tender from running bills and final bill.  Similarly, if the value as per actual 
execution is less than the tender value, the excess deducted amount shall be refunded to the 
CONTRACTOR along with final bill.   

      
8.1Refund of Security deposit: One half of the Security deposit refundable to the Contractor worked 

out on the basis of the value of work completed shall be refunded to the Contractor on the 
Engineer-In-Charge certifying in writing that the work has been completed satisfactorily subject 
to furnishing bank guarantee of equivalent amount.  

 
8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from the 

Contractor, refund to him the remaining portion of the security deposit provided the Engineer-
in-Charge is satisfied that there is no demand outstanding against the Contractor. 

 
8.3 No interest shall be payable to the contractor against the Security Deposit furnished / recovered 

from the contractor, by the Corporation. 
 
9. Deviations/Variations Extent& Pricing: 
 
9.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions; from additions 

to, or substitutions for the original specification, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability  of a portion of the Site or for any other reasons, 
and the Contractor shall be bound to carry out the Works in accordance with any instructions 
given to him in writing signed by The Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall form part of the Contract as if originally provided therein and 
any altered, additional or substituted work which the  contractor may be carried out on the same 
conditions in all respects including price on which he agreed to do the main work.  Any 
alterations, omissions additions or substitutions ordered by the Engineer-In-Charge which in the 
opinion of the contractor changes the original nature of the Contract, he shall carry it out and the 
rates for such additional, altered or substituted work shall be determined by the Engineer-in-
Charge as per clause 10 (i) to (iii) of the tender document. 

 
9.2.1 The time of completion of the works shall in the event of any deviations resulting in additional 

cost over the Contract Sum being ordered be extended as follows if requested by the Contractor.  
 

a) In the proportion which  the additional cost of the altered additional or substituted work, 
bears to the original Contract sum; plus.     
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b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

 
10. Rates for Extra/Additional Items 
 

i) If the rate for additional, altered or substituted item of work is specified in the Schedule 
of Quantities the Contractor shall carry out the additional, altered or substituted item at 
the same rate. 

 
ii) If the rate for any altered, additional or substituted item of work is not specified in the 

schedule of Quantities the rate for that item shall be derived from the rate for the nearest 
similar item specified therein. 

 
iii) If the rate for any altered, additional or substituted item of work cannot be determined in 

the manner specified in sub-paras (i) and (iii) above, the contractor shall within 7 days of 
the receipt of the order to carry out the said work, inform the Engineer-in-Charge under 
advice to the Accepting Authority of the rate which he proposes to claim for such item 
of work, supported by analysis of the rate claimed, and the Engineer-in-Charge shall, 
within One month thereafter, after give due consideration to the rate claimed by the 
Contractor determine the rate on the basis of market rate(s).  In the event of the 
contractor failing to inform the Engineer-in-Charge within the stipulated period of time, 
the rate which he proposes to claim, the rate for such item shall be determined by the 
Engineer-in Charge on the basis of market rate(s) and shall be final. 

 
11. Suspension of Works: 
 

a) The contractor shall, on receipt the orderin writing of the Engineer-in-Charge,  suspend 
the progress of the works or any part thereof for such time and in such manner as the 
Engineer-in-Charge may consider necessary for any of the following reasons: 

 
 i) On account of any default on part of the Contractor; or 
 

ii) For proper execution of the Works or part thereof for reasons other than the 
default of the Contractor; or 

 
iii) For safety of the works or part thereof.  The contractor shall, during such 

suspension, properly protect and secure the works to the extent necessary and 
carry out the instructions given in that behalf by the Engineer-in-Charge. 

 
b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.  The 

Contractor shall be entitled to an extension of the time equal to the period of every such 
suspension plus 25%. 

 
12. Time and Extension for Delay: 

The time allowed for execution of the works as specified in the Appendix or the extended time 
as approved by NSIC in accordance with these conditions shall be the essence of the Contract.  
The execution of the works shall commence from the 10th day after the date on which the 
Corporation issues written orders to commence the work or from the date of handing over of the 
site, which ever is earlier. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Corporation shall without prejudice to any other right or remedy be at liberty 
to forfeit the earnest money absolutely. 
 

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and the Contractor 
shall agree upon a Time and Progress Chart.  The Chart shall be prepared in direct relation to 
the time stated in the Contract documents for completion of items of the works.  It shall indicate 
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the forecast of the dates of commencement and completion of various trades or sections of the 
work and may be amended as necessary by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the Contract Documents. 
 

12.2   If the work be delayed by 
 

(a) Force majeure or 
 

(b) Abnormally bad weather or 
 

(c) Serious loss or damage by fire, or 
 

(d)  Civil commotion, local combination of workmen strike or lockout, affecting any of the 
trades employed on the work, or 

 
(e) Delay on the part of other contractors or tradesmen engaged by Corporation in executing 

work not forming part of the contract, or 
 

(f) Any other cause which, in the absolute discretion of the authority mentioned in Appendix is 
beyond the Contractor’s control; 

      
Then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his 
best endeavors to prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the Engineer-in-Charge to proceed with the Works. 

 
12.3Request for extension of time, to be eligible for consideration, shall be made by the Contractor in 

writing within fourteen days of the happening of the event causing delay.  The Contractor may 
also if practicable, indicate in such as request the period for which extension is desired. 

 
12.4  If any such case the competent authority may give a fair and reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the contractor by the 
Engineer-in-Charge and no compensation whatsoever for the extended period, if any shall be 
applicable/ payable. 

 
13. The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter 

referred to as (T & P) labour, P.O.L. & electricity required for execution of the work. 
 

14. FORCE MAJEURE 
 

Any delays in or failure of the performance of either party herein shall not constitute default 
hereunder or give rise to any claim for damages, if any, to the extent such delays or failure of 
performance is caused by occurrences such as Act of god or the public enemy; expropriation or 
confiscation of facilities by Government authorities, or in compliance with any order or request 
of any Governmental authorities or due acts of war,  
rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all the workers 
of all the contractors. 
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15.       MATERIALS  
 

1. All materials to be provided by the Contractor shall be in conformity with the specifications 
laid down in the contract and the Contractor shall, if requested by the Engineer-in-Charge, 
furnish proof to the satisfaction of Engineer-in-Charge in this regard. 

 
2. The contractor shall indemnify the Corporation, its representatives or employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties or other charges which may be 
payable in respect of any article or material or part thereof included in the Contract.  In the 
event of any claim being made or action being brought against the Corporation or any agent, 
servant or employee of the Corporation in respect of any such matters as aforesaid, the 
Contractor shall immediately be notified thereof. 

 
3. All charges on account of octroi, terminal or sales tax and other duties on material obtained 

for the Works from any source shall be borne by the Contractor. 
 

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as per relevant 
standard code of practice for any materials supplied by the Contractor even for those for 
which, as stated above, satisfactory proof has already been furnished, at the cost of the 
Contractor and the Contractor shall provide at his expense all facilities which the Engineer-
in-Charge may require for the purpose.  The cost of materials consumed in tests shall be 
borne by the Contractor. 

 
5. Stores and Materials required for the works, brought by the Contractor, shall be stored by 

the Contractor only at places approved by the Engineer-in-Charge.  Storage and safe 
custody of material shall be the responsibility of the contractor. 
 
i) Corporation’s officials concerned with the Contract shall be entitled at any time to 

inspect and examine any materials intended to be used in or on the works, either on the 
Site or at factory or workshop or other place(s) where such materials are assembled, 
fabricated or at any place(s) where these are lying or from where these are being 
procured and the contractor shall give such facilities as may be required for such 
inspection and examination. 

 
iii) All materials brought to the Site shall become and remain the property of the 

Corporation and shall not be removed off the Site without the prior written approval of 
Engineer-in-Charge of the Corporation.  But whenever the works are finally completed 
the Contractor shall, at his own expense forthwith, but with the prior approval form the 
Corporation, remove from the Site all surplus materials originally supplied by him and 
upon such removal the same shall revert in and become the property of the contractor.  
However before given any approval as aforesaid the corporation shall be entitled to 
recover or adjust any amount given as advance to the Contractor. 
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16. Labour laws and payment of wages to be complied: 
 

The contractor shall comply the labour laws in force. No labour below the age of eighteen years 
shall be employed on the works. The tenderer should make their own arrangement for the assign 
of all labour trained in the particular field of work preferably local. 

 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970 and the 
Contract Labour (R&A) Central Rules, 1971, before the commencement of the work, and 
continue to have a valid license till completion of work. The contractor shall also abide by the 
provisions of the Child Labour (Prohibition and Regulation) Act, 1986. The contractor shall 
comply with the provisions of the Payments of wages act, 1936, Minimum wages Act, 1948, 
Employment liability Act, 1938, Workmen’s compensation act 1923, Industrial dispute Act, 
1947, the factories act 1948, mate benefit act 1961 and any statutory amendments or re-
amendments thereof for the time being in force.  

 
In respect of all laborersdirectly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall his own expense arrange the safety 
provision as per safety code framed from time to time by statutory authorities and shall his own 
expense provide for all facilities in connection therewith. Incase, the contractor fails to make 
arrangement and provide necessary facilities as aforesaid he shall be responsible for  any 
compensation for each default and in addition the Engineer-In-Charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor.           
The contractor shall be fully liable for compliance of EPF and ESI of the labours/workmen 
deployed by them for carrying out the work as per prevailing Central or State government 
norms and the Corporation has nothing to do with the same. Corporation shall not be 
responsible for any liability/claims whatsoever in this regard. Further, as and when 
demanded by the Corporation, the contractor shall submit the proof of deductions/ deposits of 
such liabilities of their labors/ workmen engaged in the work to the Corporation. In case of 
default, the Corporation may deduct the payments against these liabilities from the bills of the 
contractor or may stop the payment of the bill till such time until the compliance is proved y 
the contractor. 
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17. Liquidated Damages for Delay 
 

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete the whole work 
within the stipulated period, and clear the site, he shall be liable to pay liquidated damages @ 
0.5% (One Half of one percent only) of the value of contract perweek and or part thereof of 
the delay subject to a maximum of 10% (ten percent only) of the value of the contract.  The 
parties agree that this is a genuine pre-estimate loss / damage which will be suffered on 
account of delay on the part of the Contractor and the said amount will be payable on demand 
without there being any proof of the actual loss of damages caused by such delay. 

 
17.2 The amount of Compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Corporation. 
 
18.Defects Liability Period : 
 

The Contractor shall be responsible to make good and remedy at his own expense within 
defect liability period of one year from the date of completion of the work in all respect. 

 
19.     Contractor’s Liability and Insurance 
 

From commencement to completion of the works, the Contractor shall take full responsibility, 
care of and precautions to prevent loss or damage and to minimize loss or damage to the 
greatest extent possible and shall be liable for any damage or loss that may happen to the Works 
or any part thereof from any cause whatsoever (save and except the Excepted Risks) and shall at 
his own cost repair and make good the same so that, at completion, the works shall be in good 
order and conditions and in conformity in every respect with the requirements of the Contract 
and instructions of the Engineer-in-Charge. 
 

19.1. In the event of any loss or damage to the Works or any part thereof or to any material or 
articles at the Site from any of the Excepted Risks the following provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, remove from 
the site any debris and so much of the works as shall have been damaged. 

 
b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, proceed with 

the completion of the works under and in accordance with the provisions and Conditions of 
the Contract, and 

 
19.2 Provided always that the Contractor shall not be entitled to payment under the above provisions 

in respect of so much loss or damage as has been occasioned by any failure on his part to 
perform his obligations under the Contract or not taking precautions to prevent loss or damage 
or minimize the amount of such loss or damage. 
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19.3 The Contractor shall indemnify and keep indemnified the Corporation against all losses and 
claims for injuries or damage to any persons or any property whatsoever which may arise out of 
or in consequence of the construction and maintenance of works and against all claims, 
demands proceedings, damages costs, charges and expenses whatsoever in respect of or in 
relation thereto.  Provided always that nothing herein contained shall be deemed to render the 
Contractor liable for or in respect of or to indemnify the Corporation against any compensation 
or damage caused by the Excepted Risks. 

 
19.4 Before commencing execution of the work, the Contractor shall, without in any way  
limiting his obligations and responsibilities under this condition, obtain and deposit with  
the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance policy. 
 
19.5 The Contractor shall at all times indemnify the Corporation against all claims, damages or 

compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages Act. 
1948, Employer’s Liability Act, 1938 the Workmen’s Compensation Act, 1923, Industrial 
Disputes Act, 1947 and the Maternity Benefit Act.  1961 or any modifications thereof or any 
other law relating thereto and rules made thereunder from time to time. 

 
19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken all the 

insurance polices referred to above and has paid the necessary premiums for keeping the 
policies alive till completion of the work. 

 
19.7. All statutory deductions as applicable like TDS, sales tax/VAT shall be made from the due 

payment of the contractor. 
 
19.8 No claim for interest will be entertained by the corporation in respect of any balance payments 

or any deposits which may be held up with the corporation due to  any dispute between the 
corporation and contractor or in respect of any delay on the part of the corporation in making 
final payment or otherwise. 

 
19.9 The contractor shall ensure that no materials/wastes/plant , equipments etc. are dumped at the 

site. In case any of the above items are dumped the contractor shall clear the same from the site 
by or before completion of the work at his own cost or otherwise NSIC will carry out the work 
at the contractor’s risk and cost after 7 days notice. 

 
19.10 The contractor will have to make their own arrangement for facilitating movement of labour to 

work site and back. Facilities are to be provided to labourers as per statutory provision and the 
same shall not entail or attract any extra cost to NSIC. 

 
20. Safety Code:  

 
20.1 The Contractor shall at his own expense arrange for the safety provisions as appended to these 

conditions or as required by the Engineer-in-Charge, in respect of all labour directly or 
indirectly employed for performance of the works and shall provide all facilities in connection 
therewith.  In case the Contractor fails to make arrangements and provide necessary facilities as 
aforesaid the Engineer-in-Charge shall be entitled to do so and recover cost thereof from the 
Contractor.          
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20.2 The contractor shall provide and maintain at his own expenses guards, fencing and matching 
when and where necessary or required by the Engineer-in-Charge for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 

20.3 The corporation shall not be liable for any accident, injury or for any other mishap caused to 
him/them/their employees/agents and labour employed by the contractor and for any kind of 
damage during the execution of the contract or work done.  For any kind of such injury or loss 
caused to any person/persons mentioned herein above, the contractor shall be exclusively liable. 

 
21. Cancellation of Contract in Full or in Part: 
 
21.1 If the Contractor: 
 

a. At any time makes defaults in proceeding with the Works with due negligence and continues to 
do so even after a notice in writing of 7 days from the Engineer-in-Charge; or  
       

b. Commits default in complying with any of the terms and conditions of Contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 
him in that behalf by the Engineer-in-Charge; or      
    

c. Fails to complete the works or items of work on or before the date(s) of completion, and does not 
complete them within the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge; or  

   
d. Enters into a contract with the Corporation in connection with which commission has been paid 

or agreed to be paid by him or to his knowledge, unless the particulars of any such commission 
and the term of payment there have previously been disclosed in writing to the Accepting 
Authority/Engineer-in-Charge; or         

e. Offers or gives or agrees to give to any person in Corporation’s service or to any other person on 
his behalf any gift or consideration of any kind as an inducement or reward for doing or for 
bearing to do or having done any act in relation to the obtention or execution of this or any other 
Contract for the Corporation or        
   

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-bonafide 
methods of competitive tendering; or 

     
g. Being an individual or any of its partner (incase of the Contractor is a partnership firm)at any 

time is adjudged insolvent or have a receiving order or order for administration of his estate 
made against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any insolvency 
Act for the time being in force or make any conveyance or assignment of his affective or 
composition or arrangement of the benefit of his creditors or purport so to do, or if any 
application be make under any insolvency Act for the time being in force for the sequestration of 
his estate or if a trust deed be executed by him for benefit of his creditors; or  
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h. Being a company, passes a resolution or the Court makes an order for liquidation of its affairs, or 
a receiver or manager on behalf of the debenture holders is appointed or circumstances shall 
arise which entitle the Court or debenture holders to appoint a receiver or manager; or  
  

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with 
materials not be incorporated in the work shall not be deemed to be subletting) or attempts or 
assign, transfer or sublet the entire works or any portion thereof without the prior written 
approval of the Accepting Authority. 

 
21.2 The Competent Authority may, without prejudice to any other right or remedy which shall have 

accrued or shall accrue thereafter to the Corporation by written notice cancel the contract as a 
whole or in part as it may deem appropriate. 

 
21.3 The Competent Authority shall on such cancellation, be entitled to: 

a. Take possession of the site and any materials, construction plant, implements, stores, etc., 
thereon; and/or 

b. Carry out the incomplete work by any means at the risk and cost of the Contractor. 
          

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall determine the 
quantum of amount, if any, recoverable from the Contractor for completion of Works or part of 
the works or in case the works or part of the works is not completed, the loss or damage suffered 
by the Corporation.  In determining the amount credit shall be given to the Contractor for the 
value of the work, if any, executed by him up to the time of cancellation, the value of contractors 
material taken over and incorporated in the work and use of tackle and machinery belonging to 
the Contractor.            

21.5 Any excess expenditure incurred or to be incurred by the Corporation in completing the Works 
or part of the Works or the excess loss or damages suffered or may be suffered by the 
Corporation as aforesaid after allowing such credit shall be recovered from any money due to the 
Contractor or any account, and if such money is not sufficient the Contractor shall be called upon 
in writing to pay the same within 30 days.      

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the Contractor’s unused materials, 
constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale 
thereof towards the satisfaction of any sums due form the Contractor under the contract and if 
thereafter there be any balance outstanding from the Contractor, it shall be recovered in 
accordance with the provisions of the Contract.      
     

21.7 Any sums in excess of the amounts due to the Corporation an unsold materials, constructional 
plant, etc. shall be returned to the Contractor, provided always that if cost or anticipated cost of 
the completion by the Corporation of the works or part of the works is less than the amount 
which the Contractor would have been paid had he completed the works on part of the works 
such benefit shall not accrue to the Contractor. 

 
22. Liability for Damage, Defects or Imperfections and Rectification thereof: 
 
22.1 If the Contractor or his workmen or employees shall injure or destroy any part of the building in 

which they may be working or any building, road, fence etc, continuous to the premises on 
which the work or any part of it is being executed, or if any damage shall happen to the work  
while in progress the Contractor shall upon receipt of a notice in writing in that behalf make the 
same good at his own expense.  If it shall appear to the Engineer-in-Charge or his 
Representative at any time during construction or re-construction or prior to the expiration of 
Defects Liability Period, that any work has been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the Contractor shall, upon receipt of a 
notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or remove and re-
instruct the work so specified in whole or in part, as the case may require or as the case may be, 
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and/or remove the materials or articles at his own expense, notwithstanding that same may have 
been inadvertently passed, certified and paid for and in the event of his notice aforesaid, the 
Engineer-in-Charge may rectify or remove and re-execute the work and/or remove and replace 
with others the materials or articles complained of  as the case may be, by other means at the 
risk and expense of the Contractor. 

 
22.2 In case of repairs and maintenance works, splashes and dropping from white washing, painting, 

etc. shall be removed and surfaces cleaned simultaneously with completion of these items of 
work in individual rooms, quarters or premises, etc. where the work is done, without waiting for 
completion of all other items of work in the contract.  In case the Contractor fails to comply 
with the requirements of this condition, the Engineer-in-Charge shall have the right to get the 
work done by other means at the cost of the Contractor.  Before taking such action, however, 
the Engineer-in-Charge shall give three days notice in writing to the Contractor.    

 
23. Urgent Works: 
 
 If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and 

binding) becomes necessary and Contractor is unable or unwilling at once to carry it out, the 
Engineer-in-Charge may by his own or other workpeople carry it out, as he may consider 
necessary.  If the urgent work shall be such as the Contractor is liable under the contract to carry 
out at his expenses incurred on it by the Corporation shall be recoverable from the Contractor 
and be adjusted or set off against any sum payable to him. 

 
24. PAYMENTS: 
 
24.1 Payment shall be released as per the quantum of work executed in accordance to the instruction 

and drawings issued to the contractor. Any work executed by the contractor in violation to the 
tender specifications, drawings and direction of Engineer in charge shall constitute breach of 
agreementand shall not qualify for the measurement. The measurement shall be jointly recorded 
by the contractor and representative of NSIC. If Contractor intends to submit interim R.A Bills 
these should not be less than Rs 1.5 Lac of the work executed. All other statutory deductions 
and Security deposit as applicable shall be effected from each running bill. 

 
24.2No escalation will be paid even in extended period, if any. 
 
24.3 All statutory deductions as applicable like TDS, sales tax/VAT, labour cess etc. shall be made 

from the due payment of the contractor.  
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25. MOBILISATION ADVANCE: 
 
 No mobilization advance whatsoever shall be paid for carrying out this work. 
 
26. ARBITRATION AND LAWS 
 

In the event of any dispute, the same shall be referred to the sole arbitration of Chairman-Cum-
Managing Director, New Delhi of the Corporation or such officer he may appoint to be the 
arbitrator. There shall be no objection that the Arbitrator is an employee of the Corporation or 
that he had to deal with the matter to which this tender relates in the course of his duties as an 
employee of the Corporation, and/or he has expressed his views on all or any of the matters in 
dispute or differences. The award of the officer so appointed by him shall be final and binding 
on the parties. 

 
The venue of Arbitration is at Rajpura only.   
 

 
The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
 
The cost of arbitration shall be borne by the parties to the dispute, as may be decided by the 
arbitrator(s). 
 

 
 
 
 

Dy. General Manager   
NSIC, TSC, Rajpura 

 
 

 
 

 
SIGNATURE OF THE CONTRACTOR  
 
 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



25 
 

 
 

FORM OF TENDER 
 

To 
The Dy.General  Manager, 
NSIC-Technical Services Centrer,  
D-82/83, Focal Point, Rajpura 

     Distt. Patiala, Punjab- 140401 
 

I/We have read and examined the following documents relating to…………………………… 
………………………………. …………………………………………………………………   

     (Name of the Work) 
(a) Notice inviting tender. 
(b) Instructions to Tenderers 
(c) Technical Specifications 
(d) General Conditions of Contract including Contractors, Labour Regulations, Model Rules for 

Labour Welfare and Safety Code appended to these conditions together with the 
amendments thereto if any. 

(e) Special Conditions of contracts if any. 
(f) Bill of Quantities 

 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the terms 
and conditions contained or referred to therein and in accordance in all respects with the specifications, 
designs, drawings and other relevant details at the rates contained in Schedule and within the period(s) 
of completion as stipulated in Appendix. 
 

In consideration of I/We being invited to tender, I/We agree to keep the tender open for acceptance for 
120 days from the due date of submission thereof and not to make any modifications in its terms and 
conditions which are not acceptable to the Corporation. 
 
A sum of Rs 5060/- is hereby forwarded as Earnest Money Deposit in the form of Demand Draft in 
favour of “The National Small Industries Corporation Ltd., payable at Rajpura. 
 

 If I/We fail to keep the tender open as aforesaid of make any modifications in the terms and conditions 
of the tender which are not acceptable to the Corporation, I/We agree that the Corporation shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.  Should 
this tender be accepted, I /We agree to abide by & fulfill all the terms conditions of aforesaid document. 
 

If after the tender is accepted, I/we fail to commence the execution of the work as provided in the 
conditions.  I/We agree that Corporation shall without prejudice to any other right or remedy is at 
liberty to forfeit the said earnest money absolutely. 
 

         Signature of contractor………………………Duly 

authorized to sign the tender on behalf 

of the (in block capitals)…………………… 

Dated……………………… 

Witness…………………… 

Date………………………. 

Address………………………………………………… 
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APPENDIX 
 
 
1. Competent Authority                                        C.M.D. NSIC or his 
         Authorised executives 
 
2. Earnest money/Security deposit 

 
      a)   Estimated cost of the Works                           Rs. 2.53 Lacs 
 
      b)   Earnest money      Rs  5060/- in the form of 

DD  /Pay order in favour of “The 
National Small  

 Industries Corporation  
            Ltd.”, payable at Rajpura. 

 
      c)   Security Deposit      Earnest money of Successful       
                                                                                                      Bidder will be treated as  
                                                                                                      Security deposit that will be   
                                                                                                      adjusted  in final bill.  

 
3 Minimum value of R A bill     Rs 1.5 lacs (Rs One lac fifty  
                                                                                                             thousandonly) 

 
4.        Time allowed for execution of work    30 daysafter allocation of  
                                                                                                             work order    
 
5. Authority competent to decide if     CMD, NSIC or his                     
           “any other cause” of delay is beyond    authorized representative 
 contractors control 
    
6. Liquidated Damaged   0.5% (one half of one 
          percent) per week subject  

  to a Maximum 10% value of the 
contract 

 
7. Defect Liability Period   12 months from the date  
    of Completion of work in all respect  
 
8. Authority competent to reduce    CMD NSIC or his  
 Compensation   authorized  executive. 
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SPECIAL CONDITIONS 

 
1. During working at site, some restrictions may be imposed by Engineer-in-Charge/Security staff 

of Corporation or Local Authorities regarding safety and security etc., the contractor shall be 
bound to follow all such restrictions/instruction & nothing extra shall be payable on this 
account. 

 
2. No compensation shall be payable to the contractor for any damage caused by rains lightening, 

wind, storm, floods Tornado, earth quakes or other natural calamities during the execution of 
work.  He shall make good all such damages at his own cost; and no claim on this account will 
be entertained. 

 
3. No labour hutment shall be allowed in the premises.  All labourers should leave the site after 

day’s work.  The security & Watch ward of site contractor materials/work etc. shall be at his 
cost only. 

 
4. All rates quoted by the bidders shall be complete inclusive of all taxes, duties, labour, Tool & 

Plant, Transportation etc., and the same shall remain firm for the entire contract 
periodandextended contract period, if any. 

 
5. If the contractor fails to proceed with the work within the stipulated time as specified from the 

date of issue of letter of intent/letter to proceed with the work, the Corporation shall forfeit the 
earnest money deposited by him along with the tender.  

 
6. Execution of Work At Risk & Cost of Contractor: 

 

The balance work, if any, left to be completed after the determination/ cancellation of the 
contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be got executed by 
the Corporation as stipulated in the said clause at the risk and cost of the contractor and the 
additional expenditure, if any, incurred by the Corporation in getting the work executed in the 
manner stated above, the same shall be recovered from the dues of contractor. In case the dues 
of the contractor are not sufficient, the contractor shall be liable to deposit the excess amount 
incurred by the Corporation as communicated by the Engineer-in-charge within 30 days of 
written notice. 

 
7. The work has to be executed in accordance with the latest CPWD specification mentioned in the 

BOQ and in case of any discrepancy the CPWD specifications with latest amendments if any, 
shall be followed. The decision of the Engineer-In-Charge in this regard shall be final and 
binding upon the contractor. 
 

8. The materials used for carrying out the work shall be of best locally available quality and the 
contractor has to carry out the necessary testing of the material as ordered by the Engineer-In-
Charge for its conformity and all testing charges shall be borne by the contractor. 

 
9. All the civil works, if required, like fixing of load hooks, making chases in the wall, drilling of 

holes, fixing of doors and finishing of jambs, providing scaffolding for carrying out complete 
works shall be arranged by the contractor and making good the same.  Nothing extra on theses 
account shall be considered or paid. 

 
10. The contractor shall be fully responsible for the any injury or damagecaused to the workmen 

deployed by him at site for carrying out the work and Corporation has nothing to do with such 
happenings and in no way shall be held responsible for the same. 
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11. All communication should be addressed toDy. General Manager, NSIC-Technical Services 
Centre,D-82/83, Focal Point, Rajpura – 140401. 

 
 
          

Signature of Contractor 
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SCHEDULE OF QUANTITIES(PRICE BID) 
 

 

Vitrified tile flooring at ground floor of NTSC building, Rajpura 

Estimate prepared as per CPWD DSR‐ 2013 

Sl 
No. 

DSR 
code 
No.  

Description  Unit  Quantity  Rate (Rs)  Amount 
(Rs) 

In figure  In word    

1  15.2.1  Demolishing  cement  concrete manually/ by 
mechanical  means  including  disposal  of 
material  within  50  metres  lead  as  per 
direction of Engineer ‐ in ‐ charge. 

cum  10.62      

2  15.23  Dismantling tile work in floors and roofs laid 
in  cement  mortar‐    including  stacking 
material within 50 metres  lead.for thickness 
of tiles 10mm to 25mm 

  

     

      ceramic tile removing inside toilet sqm  5.44      

3  15.25  Dismantling  stone  slab  flooring  laid  in 
cement  mortar  including  stacking  of 
serviceable  material  and  disposal  of 
unserviceable  material  within  50  metres 
lead. 

sqm       

  

  

      steps and riser     2.03          

4  15.56  Dismantling old plaster or skirting raking out 
joints  and  cleaning  the  surface  for  plaster 
including disposal of rubbish to the dumping 
ground within 50 metres lead. 

              

      removal of skirting  sqm  15.00          

5  4.1.5  Providing  and  laying  in  position  cement 
concrete  of  specified  grade  excluding  the 
cost of centering and shuttering‐all work up 
to plinth level 

              

      1:3:6  (1cement:3  coarse  sand:  6  graded 
stone aggregate 20 mm nominal size 

cum  6.64          

6  11.41.2  Providing  and  laying  vitrified  floor  tiles  in 
different  sizes  (thickness  to be  specified by 
the  manufacturer)  with  water  absorption 
less  than  0.08%  and  conforming  to  IS  : 
15622, of approved make,  in all colours and 
shades,  laid on 20mm  thick  cement mortar 
1:4  (1  cement  :  4  coarse
sand),  including  grouting  the  joints  with 
white  cement  and matching  pigments  etc., 
complete. Size of Tile 600x600 mm 

sqm  132.77          
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7  11.46.1  Providing  and  laying  Vitrified  tiles  in 
different  sizes  (thickness  to be  specified by 
manufacturer),  with  water  absorption  less 
than 0.08 % and conforming to I.S. 15622, of 
approved make,  in  all  colours  &  shade,  in 
skirting, riser of steps, over 12 mm thick bed 
of  cement  mortar  1:3  (1cement:  3  coarse 
sand), including grouting the joint with white 
cement & matching pigments etc. complete. 
size of tile 500x500 mm  

sqm  14.525          

7  11.49  Providing  and  laying  Vitrified  tiles  in  floor 
with different sizes (thickness to be specified 
by the manufacturer), with water absorption 
less than 0.08% and conforming to IS:15622 , 
of  approved  brand  &  manufacturer,  in  all 
colours  and  shade,  laid with  cement  based 
high  polymer  modified
quick  set  tile  adhesive  (water  based) 
conforming  to  IS  : 15477,  in  average 6 mm 
thickness,  including  grouting  of  joints 
(Payment  for grouting of  joints  to be made 
separately). size of tile 500x500 mm 

sqm 4.48      

                       

8  11.36  Providing  and  fixing  Ist  quality  ceramic 
glazed  wall  tiles  conforming  to  IS:  15622 
(thickness  to  be  specified  by  the 
manufacturer),  of  approved  make,  in  all 
colours,  shades  except  burgundy,  bottle 
green,  black  of  any  size  as
approved by Engineer‐in‐Charge,  in  skirting, 
risers of steps and dados, over 12 mm thick 
bed  of  cement  mortar  1:3  (1  cement  :  3 
coarse  sand) and  jointing with grey  cement 
slurry @ 3.3kg per sqm, including pointing in 
white  cement  mixed  with  pigment  of 
matching shade complete. 

sqm 5.44      

      Total amount                

                    

Total amount in words‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

 

 

 

 

Signature and seal of bidder   

 


