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NSIC TECHNICAL SERVICES CENTRE RAJKOT 

The National Small Industries Corporation Limited 

(A Government of India Enterprise) 

80 Ft. Road, Near Bhavnagar Road Crossing 

Aji Industrial Area, Rajkot -360003 

 

Ref: -   NTSC/RAJ/INCUBATOR /14-15/16          Date: 12.05.2015 

 

M/s.  ----------------------------------------------------------------- 

 ----------------------------------------------------------------- 

Sub: Providing and Fixing of False Ceiling, Lighting And Aluminum Partition Work at 

Incubation Centre of NTSC, Rajkot at 80 Ft. Road, Near Bhavnagar, Road Crossing Aji 

Industrial Area, Rajkot -360003 

 

 
Sir, 

            Tender document in respect of the above mentioned works containing 30 pages as 

detailed on page 5 (Index) are forwarded herewith.  Please note that tender is to be delivered 

in the office of The Deputy General Manager, NSIC Technical Services Centre, 80 Ft. Road, 

Near Bhavnagar Road Crossing, Aji Industrial Area, Rajkot 360003, up to 3.00 P.M on 

25.05.2015 

 The Tender should be signed on each page, dated and witnessed in all places provided 

for in the documents; all other papers should be initialed. 
 

 The tender should be accompanied by Earnest Money Deposit in the form of demand 

draft as mentioned in Appendix. Tenders without earnest money deposit shall be summarily 

rejected.   The tenders will be opened at 4.00 P.M. on 25.05.2015 
 

The person, signing the tender on behalf of company/firm or on behalf of another 

person shall attach with tender a certified copy of proper authority/power of attorney on a 

non-judicial stamp paper of requisite value duly executed in his favour by such person, 

company/firm and must state specifically that he has authority to sign such tenders for and on 

behalf of such person or company/firm as the case may be, and in all matters pertaining to the 

contract including arbitration clause. 
 

 This letter shall form part of the “CONTRACT” and must be signed and returned 

along with the tender documents.   

 

 

             Yours faithfully 

 

Encl.  30 Pages 

          

                                                              Deputy General Manager,   

                                                                                NSIC-Technical Services Centre, Rajkot. 

 

 

 

 

Signature of the Contractor 
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Tender notice for Providing and Fixing of False Ceiling, Lighting And Aluminum 

Partition Work at Incubation Centre of NSIC Technical Services Centre (NTSC)-

RAJKOT at 80 Ft. Road, Near Bhavnagar Road Crossing Aji Industrial Area, Rajkot -

360003 

   

Ref: - NTSC/RAJ/INCUBATOR/14-15/16               Date: 12/05/2015 

 

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced 

Contractors. 

 

S. 

No. 

Name of the work Estimated 

cost 

Rs. 

(Lacs) 

EMD 

(Rs) 

Completion 

Time 

 Issue of 

Blank 

Tender 

Document  

Last Date of 

Submission 

Tender 

1. 

 

 Providing and Fixing 

of False Ceiling, 

Lighting And 

Aluminum Partition 

Work at Incubation 

Centre of  NTSC at 80 

Ft. Road, Near 

Bhavnagar Road 

Crossing  

Aji Industrial Area, 

Rajkot -360003 

 

8.91  lacs 17,000/

-   

 45  days  From  

12.05.2015

TO 

25.05.2015 

25.05.2015 

Up to 3.00 

PM  

 

 

1. Blank tender documents (non-transferable) for above work shall be issued from 

12.05.2015 to 25.05.2015 on working days from the address given below on payment 

of required tender fee of Rs. 500/- (Rupees five hundred only) (non-refundable) in 

form of DD/pay order/bankers cheque in favour of “The National Small Industries 

Corporation Ltd.”, payable at Rajkot . The intending tenderers can also download the 

complete tender document available on the web site www.nsic.co.in and submit the 

same along with tender fee, requisite earnest money deposit and supporting 

documents by the due date. 

 

3. Intending tenderers should have valid registration with PAN Card/Sales tax/Works 

Contract tax authorities. 

  

4. The intending tenderers should have satisfactorily completed at least one similar 

nature work of 80% of the estimated cost put to tender or two similar nature 

works each of 60% of the estimated cost put to tender or three similar nature 

works each of 40% of the estimated cost put to tender during last five years. 

Similar nature work means building works/interior works/renovation works 

only. 

  

5. Tender documents can be purchased from the office of The Deputy General Manager, 

NSIC Technical Services Centre, 80 Ft. Road, Near Bhavnagar Road Crossing, Aji 

Industrial Area, Rajkot -360003 on all working days between 09:30 am to 6.00 pm 

except on holidays and Saturdays & Sundays, after payment of requisite tender cost as 

mentioned above. 
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6. The tender documents duly completed along with EMD in form of demand draft/pay 

order in favour of the “The National Small Industries Corporation Ltd.”, payable at 

Rajkot from any Nationalized Bank will be submitted at the office of The Deputy 

General Manager, NSIC Technical Services Centre Rajkot at 80 Ft. Road, Near Bhavnagar 

Road Crossing Aji Industrial Area, Rajkot -360003 upto 3.00 P M on 25.05.2015 and 

technical bid of the parties shall be opened on the same day (i.e due date of 

submission) at 4.00 PM. The tender without EMD shall be summarily rejected. 

         

7. NSIC reserves the right to reject any or all the tenders without assigning any reason 

thereof and also not bound to accept lowest tender. Tenders in whom any of the 

prescribed conditions are not fulfilled or found incomplete in any respect are liable to 

be rejected.  

 

8. Canvassing whether directly or indirectly in connection with tender is strictly 

prohibited and the tender submitted by the contractors who resort canvassing will be 

liable to be rejected.    

 

9. The technical bid submitted by the parties shall be opened on the same day i.e last 

date of submission at 4.00 pm in the presence of tenderers who wish to be present. 

The price bids of technically qualified parties shall be opened at a later date and the 

technically qualified parties shall be informed in advance about the opening of their 

price bid. 

 

 

 

 

 

                                                      Deputy General Manager   

                                                                                  

       NSIC Technical Services Centre Rajkot. 
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NSIC TECHNICAL SERVICES CENTRE RAJKOT 

The National Small Industries Corporation Limited 

(A Government of India Enterprise) 

80 Ft. Road, Near Bhavnagar Road Crossing 

Aji Industrial Area, Rajkot -360003 

 

Ref: - NTSC/RAJ/INCUBATOR/14-15/16             Date: 12.05.2015 

 

INDEX OF TENDER DOCUMENTS 

 

S. 

NO. 
DESCRIPTION PAGES 

1 INSTRUCTION TO TENDERERS 6-9 

 

2 

 

CHECK LIST OF DOCUMENTS/FEES ETC. 10 

3 GENERAL CONDITIONS OF CONTRACT 11-24 
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5 
APPENDIX 26 

6 SPECIAL CONDITIONS 27-28 

7 

 

SCHEDULE OF QUANTITIES (PRICE BID) 

 

29-30 
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INSTRUCTIONS TO TENDERERS 

 

1.0 GENERAL  
 

Tenderers are advised to acquaint themselves fully with the description of work, 

scope of services, time schedule and terms and conditions including all the provisions 

of the tender document before framing up their tender. 

 

2.0 SITE PARTICULARS 

 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to nature of work, site conditions, means 

of access to the site etc.  Non-familiarity with the site conditions will not be 

considered a reason either for extra claims or for not carrying out the work in strict 

conformity with the specifications.  For site visit and any clarification / 

information/Assistance, the intending tenderers may contact The Deputy General 

Manager, NSIC - TECHNICAL SERVICES CENTRE, 80 Ft. Road, Near Bhavnagar Road 

Crossing, Aji Industrial Area, Rajkot-360003 

 

3.0 SUBMISSION OF TENDER 

 

a) The expression “Tender Notice” referred to in the Tender Documents shall be 

deemed to include any Notice / Letter Inviting Tender with respect to the work 

forming the subject matter of the documents and vice-versa. 

 

b) The tender complete in all respects shall be submitted along with Earnest Money 

as stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders without 

Earnest Money Deposit will be out rightly rejected. 

 

Tenders shall be submitted in two separate sealed envelopes Super scribing as 

following: - 
 

ENVELOPE – I   (TECHNICAL BID) 

 

Name of work   : 

 

Tender no.   : 

 

Due date & time of opening  : 

 

Addressed to    :   The Deputy General Manager, 

                               NSIC TECHNICAL SERVICES CENTRE, 

                                                                        80 Ft. Road, Near Bhavnagar Road Crossing,   

                                                                  Aji Industrial Area, Rajkot -360003 

 

From    :  Name & address of the tenderer 
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This envelope shall contain the following: -  
 

• EMD should be in the form of Demand Draft drawn on a scheduled/nationalized 

bank in favour of ‘The National Small Industries Corporation Ltd.’ payable at 

Rajkot. Cheque will not be accepted. 

       

• Details of one work of 80% tender value or two works each 60% tender value, 

three works each 40% of the tender value ,executed by the bidder during last 

five years, on the basis of which bidder wishes to get qualified and copies of 

supporting work orders and completion certificate/ TDS in case of certificate 

issued by private institutes.  
 

• Valid registration with Sales Tax department for PAN Card / Work Contract 

Tax/VAT. 

 

• Partnership Deed in case of partnership firm and Articles of Association incase 

of limited Company. 

 

• Power of Attorney in favour of person who has signed the tender documents. In 

case of company, the authority to sign the tender is to be given under Board 

resolution. 

 

NOTE:  
1. All the photocopies of the documents enclosed with the technical bid in support of 

technical eligibility criteria should be signed by the bidder/ authorized person. 

2. The technical bid (Envelope-I) should not contain any financial information 

related to rates of items etc. The price bid must be submitted in a separate sealed 

envelope (i.e. Envelope-II). 

 

ENVELOPE – II    (PRICE BID) 

Name of work   : 

Tender no.   : 

Due date & time of opening : 

Addressed to   :       The Deputy General Manager, 

                                NSIC TECHNICAL SERVICES CENTRE, 

                                                                             80 Ft. Road, Near Bhavnagar Road Crossing,   

                                                               Aji Industrial Area, Rajkot -360003 

 

 

From: Name & address of the tenderer:  

 

NOTE: This part shall contain the tender document, total price to be charged by the 

tenderers for executing the work, complete in all respect.  It is to be noted that the 

sealed envelope containing this part shall contain only PRICES and no conditions i.e. 

deviations / assumptions / stipulations / clarifications / comments / any other request 

whatsoever and the conditional offers will be rejected. 
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4.0 QUALIFYING CRITERIA  

 

`Tenderers having following valid documents will be technically qualified and 

considered for opening of their price bid.  Technically qualified parties have no right 

to claim for award of the work.  Corporation reserves the right to cancel or award the 

work to any party/tenderers. 
 

i) Details of one work of 80% tender value or two works each 60% of tender value 

or three works each 40% of tender value executed during last five years. 

ii) Valid registration in Sales Tax Deptt. for PAN Card / Work Contract Tax/Vat or 

as per local state bye-laws. 

   

5. ABNORMAL RATES 
 

The tenderer is expected to quote rate for each item after careful analysis of costs 

involved for the performance of the complete item considering technical 

specifications and conditions of contract.  This will avoid a loss of profit or gain in 

case of curtailment or change of specifications for any item.  If it is noticed that the 

unit rates quoted by the Tenderer for any items are usually high or unusually low, it 

will be sufficient cause for rejection of the tender unless the Corporation is convinced 

about the reasonableness of the unit rates on scrutiny of the analysis for such unit rate 

to be furnished by the tenderer on demand.  Not withstanding anything there in stated, 

the rates once accepted by the Corporation shall be final and shall not be subject to 

any change either on account of un-workability of unit rates or on any other ground 

whatsoever. 

 

6. DEVIATIONS TO TENDER CLAUSES: 

 

Tenderers are advised to submit the tender strictly based on the terms and 

conditions and specification contained in the Tender Documents and not to 

stipulate any deviations.  Conditional tenders are liable to be rejected. 

 

7. VALIDITY OF OFFER 
 

Tender submitted by tenderers shall remain valid for acceptance for a minimum 

period of 120 days from the date of opening of the tenders. The tenderers shall not be 

entitled during the said period of 120 days, to revoke or cancel their Tender or to vary 

the Tender given or any term thereof, without the consent in writing of the Owner.  In 

case of tenderers revoking or canceling their tenders or varying any terms in regard 

thereof without the consent of owner in writing, Corporation shall forfeit Earnest 

money paid by them along with their tender without giving any notice. 

 

8. AWARD OF WORK  
 

Corporation reserves the right to split the job into two or more parts and to award the 

work to separate agencies/contractors.  Work shall be awarded to the lowest bidder, 

subject to the work experience and fulfillment of other terms & conditions and 

specifications 
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9. ACCEPTANCE / REJECTION OF TENDER 

 

i). Corporation does not bind itself to accept the lowest tender. 

ii). Corporation also reserves the right to accept or reject any tender in part or full 

without assigning any reason whatsoever. 

iii). Corporation also reserves the absolute right to reject any or all the tenders at 

any time solely based on the past unsatisfactory performance by the bidder(s) 

the opinion/decision of NSIC regarding the same shall be final and conclusive. 

 

10. CORRECTIONS 
 

No corrections or overwriting will be entertained in schedule of rates by using 

correcting fluid.  All correction in the schedule of rate should be initialed.  

 

11. FIRM RATES 

 

The rates quoted by bidder shall remain firm till completion of all works even 

during the extended period, if any, on any account what so ever.   It may be 

noted that no deviation on this account will be acceptable and offer not 

containing firm price shall not be considered. 
 

12. It will be obligatory on the part of the tenderer to sign the tender documents for all the 

components & parts.  After the work is awarded, he will have to enter into an 

agreement on Performa to be provided by the Corporation for work awarded, on a 

non-judicial stamp paper of requisite value at his own cost within ten days from date 

of receipt of acceptance order or before the work is undertaken. 

 

13. Any addendum/ corrigendum issued shall form a part of the tender document. There 

will not be any press notification on amendment/ corrigendum. The purchasers of the 

tender document/ the prospective tenderers are required to visit NSIC website and 

CPP Portal for all such amendments/ corrigenda to NIT as well as the tender 

document. 

 

14. EMD of the unsuccessful bidders shall be refunded without any interest after 

completion of the tendering process. 

 

15. A check list of documents/fees etc. is provided on the next page. Bidders are 

requested to fill up the response column (Yes/No) before submitting the tender. 

 

 

 

 

 

                                                       Deputy General Manager   

                                                                                NSIC-Technical Services Centre, Rajkot. 
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Check List of Documents/Fees etc. 

 

Name of the Tenderer: __________________________________________ 

 

Sr.No. Item Required Response 

(Yes/No) 

1. Has the tenderer paid the tender document fees in the prescribed form  

2. Has the tenderer submitted the requisite EMD in the prescribed form 

along with the technical bid (Envelope-I) 
 

3. Have all the pages of the tender document and the supporting 

documents required to be signed and enclosed with the technical bid 

by the tenderer / authorized representative of the tenderer been signed 

and enclosed with the technical bid (Envelope-I) 

 

 

4. Has the authority/ power of attorney been submitted in the name of 

authorized representative on a non-judicial stamp paper (if 

applicable). 

 

 

5. Has the tenderer submitted all the required documents in support of 

technical eligibility criteria 

 

 

6. Does the technical bid (Envelope-I) contains any financial 

information pertaining to price bid 

 

 

7. Is the price bid (Envelope-II) submitted separately in a sealed 

envelope 
 

 

 

 

 

 

 

 

SIGNATURE OF THE CONTRACTOR  
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GENERAL CONDITIONS OF CONTRACT 

  

1. Where the context so requires, words importing the singular only also include the plural 

and vice versa. 

 

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government 

of India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi – 110020 and 

shall include their legal representatives, successors and permitted assigns.  

 

3. Definition 
 

a) The ‘Contract’ means and includes the documents forming the tender and 

acceptance thereof together with the documents referred to therein including the 

conditions, the specifications, designs, drawing and instructions issued from time 

to time by the ‘Engineer-in-charge’ the formal agreement executed between the 

Corporation and the Contractor, and all these documents taken together shall be 

complementary to one another. 

 

b) The ‘Site’ shall mean the land and / or other places on, into or through which 

work is to be executed under the contract or any adjacent land, path or street 

which may be allotted or used for the purpose of carrying out the contract.  

 

c) The ‘Contractor’ shall mean the individual or firm or company, whether corporate 

or not, undertaking the works and shall include the legal personal representative or 

such individual or the persons composing such firm or company and the permitted 

assignee of such individual or firm or company. 

 

d) The ‘Competent Authority’ means the Chairman cum Managing Director of the 

Corporation and his successors. 

 

e) ‘Party’ shall mean either The NSIC Technical Services Centre Rajkot ‘or the 

“Contractor, as the case may be. ‘Parties’ shall mean both of them. 

 

f) The Engineer-in-charge means the Technical Officer of the Corporation, as the 

case may be who shall supervise and be the In-charge of the works. 

 

g) The Deputy General Manager means the officer who holds the charge of that post 

in the Corporation at NSIC Technical Services Centre, Rajkot during the currency 

of this agreement, to act on behalf of the Chairman of the NSIC Ltd. 

 

h) ‘IS Specification’ means the Specification of latest edition with amendments, if 

any, up to time of receipt of tender by Corporation issued by the Bureau of Indian 

Standards as referred to in the specifications and / or work orders. 

 

i) The ‘Contract Sum’ means the sum agreed or the sum calculated in accordance 

with the prices accepted by the NSIC in the tender and / or the contract / 

negotiated rates payable on completion of the works. 

 

j) The ‘Final Sum’ means the amount payable under the Contract by the Corporation 

to the Contractor for the full and entire execution and completion of works, in 

time. 
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k) The ‘Date of Completion’ is the date / date(s) for completion of the whole works, 

set out in the tender documents, or any subsequently amended by the Corporation. 

l) A ‘Week’ means seven days without regard to the number of hours worked or not 

worked in any day in a week. 

 

m) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s 

employees) and civil commotion (in so far as both these are uninsurable ) war 

(whether declared or not), invasion act of foreign enemies, hostilities civil war, 

rebellion, revolution, insurrection military or usurped power, Acts of God, such as 

earthquake, lightening, unprecedented floods and other causes over which the 

contractor has no control and accepted as such by the Chief Competent Authority 

or causes solely due to use or occupation by the ‘Corporation’ of the part of works 

in respect of which a certificate of completion has been issued. 

 

n) ‘Urgent works’ shall mean any urgent measures which in the opinion of the 

Engineer-in-charge, become necessary during the progress of the work to obviate 

any risk or accident or failure or which become necessary for security. 

 

o) The ‘Works’ shall mean the works to be executed in accordance with the contract 

or part(s) thereof as the case may be and shall include all extra or additional, 

altered or instituted works or temporary and urgent works as required for 

performance of the contract. 

 

4. Works to be carried out: 
 

The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labour, materials, tools, plant, equipment and transport 

which may be required in preparation of and for and in the full and entire execution 

and completion of the works.  The descriptions given in the Schedule of Quantities 

shall, unless otherwise stated, be held, to include wastage on materials, carriage and 

cartage, carrying in return of empties hoisting, setting, fitting and fixing in position 

and all other labour necessary in and for the full and entire execution and completion 

as aforesaid in accordance with good practice and recognized principles. 

 

5. Inspection of Site: 

 

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the ground and subsoil (so far 

as is practicable), the form and nature of the Site, the quantities and nature of works 

and material necessary for the completion of the Works and the means of access to the 

Site, the accommodation he may require and in general shall himself obtain all 

necessary information as to risks, contingencies and other circumstances which may 

influence or affect this tender.  No extra charges consequent on any misunderstanding 

or otherwise shall be allowed. 
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6. Sufficiency of Tender: 

 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the Schedule of Quantities, which rates and prices shall except as otherwise 

provided, cover all his obligations under the contract and all matters and things 

necessary for the proper completion and maintenance of the Works. 

 

7. Discrepancies and Adjustment of Errors: 

 

The several documents forming the contract are to be taken as mutually explanatory 

of one another: 

  

7.1(A) In the case of discrepancy between Schedules of quantities the Specifications 

and / or the Drawings, the following order of preference shall be observed. 

 

a) Description in Schedule of Quantities. 

 

b) Particular Specification and Special Conditions, if any. 

      

c) General Specifications. 

 

7.1(B)   If there are varying or conflicting provisions made in any one documents 

forming part of the Contract, the Accepting Authority shall be the deciding authority 

with regard to the intention of the document. 

 

7.2 Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the Works comprised therein according to drawings and 

specifications or from any of his obligations under the Contract. 

 

7.3.1 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt 

with in accordance with the following rules: - 

 

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any 

tender containing percentage below/ above the rates is liable to be rejected. 

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so 

that there is no discrepancy in the rates written in figures and words. However, if a 

discrepancy is found, the rates which correspond with the amount worked out by 

the tenderer shall be taken as correct. 

c) Where the rates quoted by the tenderer in figures and words tally, but the amount 

is not worked out correctly, the rates quoted by the tenderer shall be taken as 

correct and not the amount. 

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or 

vice versa, but the amount is not worked out as per the rate(s) quoted, the rates 

quoted by the tenderer (either in figures or words) shall be taken as correct and not 

the amount. 

e) In the event no rate has been quoted for any item(s), leaving space both in 

figure(s), word(s) , and amount blank, it will be presumed that the contractor has 

included the cost of this/ these item(s) in other items and rate for such item(s) 

shall be considered as zero and work will be required to be executed accordingly. 
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8. Security Deposit: 

Total security deposit shall be 10% of the accepted tender cost and shall be 

deposited/deducted by/from the contractor as following: - 

 

a) Initial Security Deposit: 

 
Contractor will deposit initially a five percent (5%) of the accepted tender cost as an 

initial security deposit within ten (10) days of receipt of the letter of intent/notification 

of acceptance of the tender by him. The earnest money deposited shall be converted 

into initial security deposit. 

 

b) Balance Security Deposit 
 

Balance five per cent (5 %) will be deducted @ 10% from each running bill till the 

overall deducted security deposit (Including initial security deposit) reaches to 10% of 

value of tender. However, if the value of tender i.e. actual execution exceeds the 

accepted value of tender, further deduction shall be effected @ 10% (Ten percent) of 

the value in excess of the accepted value of the Tender from running bills and final 

bill.  Similarly, if the value as per actual execution is less than the tender value, the 

excess deducted amount shall be refunded to the CONTRACTOR along with final 

bill.   

      

8.1   Refund of Security deposit: One half of the Security deposit refundable to the 

Contractor worked out on the basis of the value of work completed shall be refunded 

to the Contractor on the Engineer-In-Charge certifying in writing that the work has 

been completed satisfactorily subject to furnishing bank guarantee of equivalent 

amount.  

 

 8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from 

the Contractor, refund to him the remaining portion of the security deposit provided 

the Engineer-in-Charge is satisfied that there is no demand outstanding against the 

Contractor. 

 

 8.3 No interest shall be payable to the contractor against the Security Deposit furnished / 

recovered from the contractor, by the Corporation. 

 

9. Deviations/Variations Extent & Pricing: 
 

9.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions; from 

additions to, or substitutions for the original specification, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress 

of the work, and (ii) to omit a part of the works in case of non-availability  of a 

portion of the Site or for any other reasons, and the Contractor shall be bound to carry 

out the Works in accordance with any instructions given to him in writing signed by 

The Engineer-in-Charge and such alterations, omissions, additions or substitutions 

shall form part of the Contract as if originally provided therein and any altered, 

additional or substituted work which the  contractor may be carried out on the same 

conditions in all respects including price on which he agreed to do the main work.  

Any alterations, omissions additions or substitutions ordered by the Engineer-In-

Charge which in the opinion of the contractor changes the original nature of the 

Contract, he shall carry it out and the rates for such additional, altered or substituted 
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work shall be determined by the Engineer-in-Charge as per clause 10 (i) to (iii) of the 

tender document. 
 

9.2.1 The time of completion of the works shall in the event of any deviations resulting in 

additional cost over the Contract Sum being ordered be extended as follows if 

requested by the Contractor.  
 

a) In the proportion which the additional cost of the altered additional or 

substituted work, bears to the original Contract sum; plus.   

  

b) 25% of the time calculated in (a) above or such further additional time as may 

be considered reasonable by the Engineer-in-Charge. 

 

10. Rates for Extra/Additional Items 
 

i) If the rate for additional, altered or substituted item of work is specified in the 

Schedule of Quantities the Contractor shall carry out the additional, altered or 

substituted item at the same rate. 

 

ii) If the rate for any altered, additional or substituted item of work is not 

specified in the schedule of Quantities the rate for that item shall be derived 

from the rate for the nearest similar item specified therein. 

 

iii) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub-paras (i) and (iii) above, the 

contractor shall within 7 days of the receipt of the order to carry out the said 

work, inform the Engineer-in-Charge under advice to the Accepting Authority 

of the rate which he proposes to claim for such item of work, supported by 

analysis of the rate claimed, and the Engineer-in-Charge shall, within One 

month thereafter, after give due consideration to the rate claimed by the 

Contractor determine the rate on the basis of market rate(s).  In the event of 

the contractor failing to inform the Engineer-in-Charge within the stipulated 

period of time, the rate which he proposes to claim, the rate for such item shall 

be determined by the Engineer-in Charge on the basis of market rate(s) and 

shall be final. 
 

11. Suspension of Works: 
 

a) The contractor shall, on receipt the order in writing of the Engineer-in-Charge, 

suspend the progress of the works or any part thereof for such time and in such 

manner as the Engineer-in-Charge may consider necessary for any of the 

following reasons: 

 

 i) On account of any default on part of the Contractor; or 

 

ii) For proper execution of the Works or part thereof for reasons other 

than the default of the Contractor; or 
 

iii) For safety of the works or part thereof.  The contractor shall, during 

such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the 

Engineer-in-Charge. 
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b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.  The 

Contractor shall be entitled to an extension of the time equal to the period of 

every such suspension plus 25%. 

 

12. Time and Extension for Delay: 

The time allowed for execution of the works as specified in the Appendix or the 

extended time as approved by NSIC in accordance with these conditions shall be the 

essence of the Contract.  The execution of the works shall commence from the 10
th

 

day after the date on which the Corporation issues written orders to commence the 

work or from the date of handing over of the site, which ever is earlier. If the 

Contractor commits default in commencing the execution of the work as aforesaid, 

Corporation shall without prejudice to any other right or remedy be at liberty to forfeit 

the earnest money absolutely. 

 

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and the 

Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared 

in direct relation to the time stated in the Contract documents for completion of items 

of the works.  It shall indicate the forecast of the dates of commencement and 

completion of various trades or sections of the work and may be amended as 

necessary by agreement between the Engineer-in-Charge and the Contractor within 

the limitations of time imposed in the Contract Documents. 

 

12.2   If the work be delayed by 

 

(a) Force majeure or 

 

(b) Abnormally bad weather or 

 

(c) Serious loss or damage by fire, or 

 

(d)  Civil commotion, local combination of workmen strike or lockout, affecting any 

of the trades employed on the work, or 

 

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in 

executing work not forming part of the contract, or 

 

(f) Any other cause which, in the absolute discretion of the authority mentioned in 

Appendix is beyond the Contractor’s control; 

      

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the Works. 

 

12.3   Request for extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing 

delay.  The Contractor may also if practicable, indicate in such as request the period 

for which extension is desired. 

 

12.4  If any such case the competent authority may give a fair and reasonable extension of 

time for completion of the work.  Such extension shall be communicated to the 
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contractor by the Engineer-in-Charge and no compensation whatsoever for the 

extended period, if any shall be applicable/ payable. 

 

13. The Contractor shall arrange, at his own expense, all tools, plant and equipment 

hereafter referred to as (T & P) labour, P.O.L. & electricity required for execution of 

the work. 

 

1. FORCE MAJEURE 

 

Any delays in or failure of the performance of either party herein shall not constitute 

default hereunder or give rise to any claim for damages, if any, to the extent such 

delays or failure of performance is caused by occurrences such as Act of god or the 

public enemy; expropriation or confiscation of facilities by Government authorities, 

or in compliance with any order or request of any Governmental authorities or due 

acts of war,  

Rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all the 

workers of all the contractors. 

 

15.       MATERIALS  

 

1. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the contract and the Contractor shall, if requested by 

the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in 

this regard. 

 

2. The contractor shall indemnify the Corporation, its representatives or employees 

against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties 

or other charges which may be payable in respect of any article or material or part 

thereof included in the Contract.  In the event of any claim being made or action 

being brought against the Corporation or any agent, servant or employee of the 

Corporation in respect of any such matters as aforesaid, the Contractor shall 

immediately be notified thereof. 

 

3. All charges on account of octroi, terminal or sales tax and other duties on material 

obtained for the Works from any source shall be borne by the Contractor. 

 

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as 

per relevant standard code of practice for any materials supplied by the Contractor 

even for those for which, as stated above, satisfactory proof has already been 

furnished, at the cost of the Contractor and the Contractor shall provide at his 

expense all facilities which the Engineer-in-Charge may require for the purpose.  

The cost of materials consumed in tests shall be borne by the Contractor. 

 

5. Stores and Materials required for the works, brought by the Contractor, shall be 

stored by the Contractor only at places approved by the Engineer-in-Charge.  

Storage and safe custody of material shall be the responsibility of the contractor. 

 

i) Corporation’s officials concerned with the Contract shall be entitled at any 

time to inspect and examine any materials intended to be used in or on the 

works, either on the Site or at factory or workshop or other place(s) where 

such materials are assembled, fabricated or at any place(s) where these are 
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lying or from where these are being procured and the contractor shall give 

such facilities as may be required for such inspection and examination. 

 

iii) All materials brought to the Site shall become and remain the property of the 

Corporation and shall not be removed off the Site without the prior written 

approval of Engineer-in-Charge of the Corporation.  But whenever the works 

are finally completed the Contractor shall, at his own expense forthwith, but 

with the prior approval form the Corporation, remove from the Site all 

surplus materials originally supplied by him and upon such removal the same 

shall revert in and become the property of the contractor.  However before 

given any approval as aforesaid the corporation shall be entitled to recover or 

adjust any amount given as advance to the Contractor. 

 

16. Labour laws and payment of wages to be complied: 

 

The contractor shall comply the labour laws in force. No labour below the age of 

eighteen years shall be employed on the works. The tenderer should make their own 

arrangement for the assign of all labour trained in the particular field of work 

preferably local. 

 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970 

and the Contract Labour (R&A) Central Rules, 1971, before the commencement of 

the work, and continue to have a valid license till completion of work. The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and Regulation) 

Act, 1986. The contractor shall comply with the provisions of the Payments of wages 

act, 1936, Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s 

compensation act 1923, Industrial dispute Act, 1947, the factories act 1948, mate 

benefit act 1961 and any statutory amendments or re-amendments thereof for the time 

being in force.  

 

In respect of all laborers directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall his own 

expense arrange the safety provision as per safety code framed from time to time by 

statutory authorities and shall his own expense provide for all facilities in connection 

therewith. Incase, the contractor fails to make arrangement and provide necessary 

facilities as aforesaid he shall be responsible for  any compensation for each default 

and in addition the Engineer-In-Charge shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the costs incurred in that behalf from the 

contractor.            

The contractor shall be fully liable for compliance of EPF and ESI of the 

labours/workmen deployed by them for carrying out the work as per prevailing 

Central or State government norms and the Corporation has nothing to do with the 

same. Corporation shall not be responsible for any liability/claims whatsoever in 

this regard. Further, as and when demanded by the Corporation, the contractor 

shall submit the proof of deductions/ deposits of such liabilities of their labors/ 

workmen engaged in the work to the Corporation. In case of default, the 

Corporation may deduct the payments against these liabilities from the bills of the 

contractor or may stop the payment of the bill till such time until the compliance is 

proved y the contractor. 
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17.  Liquidated Damages for Delay 

 

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete the 

whole work within the stipulated period, and clear the site, he shall be liable to pay 

liquidated damages @ 0.5% (One Half of one percent only) of the value of contract 

per week and or part thereof of the delay subject to a maximum of 10% (ten percent 

only) of the value of the contract.  The parties agree that this is a genuine pre-

estimate loss / damage which will be suffered on account of delay on the part of the 

Contractor and the said amount will be payable on demand without there being any 

proof of the actual loss of damages caused by such delay. 

 

17.2 The amount of Compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the Corporation. 

 

18.        Defects Liability Period: 

 
The Contractor shall be responsible to make good and remedy at his own expense 

within defect liability period of one year from the date of completion of the work in 

all respect. 

 

19.     Contractor’s Liability and Insurance 
 

From commencement to completion of the works, the Contractor shall take full 

responsibility, care of and precautions to prevent loss or damage and to minimize loss 

or damage to the greatest extent possible and shall be liable for any damage or loss 

that may happen to the Works or any part thereof from any cause whatsoever (save 

and except the Excepted Risks) and shall at his own cost repair and make good the 

same so that, at completion, the works shall be in good order and conditions and in 

conformity in every respect with the requirements of the Contract and instructions of 

the Engineer-in-Charge. 

 

19.1. In the event of any loss or damage to the Works or any part thereof or to any material 

or articles at the Site from any of the Excepted Risks the following provisions shall 

have effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

remove from the site any debris and so much of the works as shall have been 

damaged. 

      

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

proceed with the completion of the works under and in accordance with the 

provisions and Conditions of the Contract, and 

 

19.2 Provided always that the Contractor shall not be entitled to payment under the above 

provisions in respect of so much loss or damage as has been occasioned by any failure 

on his part to perform his obligations under the Contract or not taking precautions to 

prevent loss or damage or minimize the amount of such loss or damage. 
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19.3 The Contractor shall indemnify and keep indemnified the Corporation against all 

losses and claims for injuries or damage to any persons or any property whatsoever 

which may arise out of or in consequence of the construction and maintenance of 

works and against all claims, demands proceedings, damages costs, charges and 

expenses whatsoever in respect of or in relation thereto.  Provided always that nothing 

herein contained shall be deemed to render the Contractor liable for or in respect of or 

to indemnify the Corporation against any compensation or damage caused by the 

excepted Risks. 

 

19.4 Before commencing execution of the work, the Contractor shall, without in any way  

            Limiting his obligations and responsibilities under this condition, obtain and deposit   

            With the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance 

            Policy.   

 

19.5 The Contractor shall at all times indemnify the Corporation against all claims, 

damages or compensation under the provisions of Payment of Wages Act, 1936, 

Minimum Wages Act. 1948, Employer’s Liability Act, 1938 the Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit 

Act.  1961 or any modifications thereof or any other law relating thereto and rules 

made thereunder from time to time. 

 

19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he has 

taken all the insurance polices referred to above and has paid the necessary premiums 

for keeping the policies alive till completion of the work. 

 

19.7. All statutory deductions as applicable like TDS/ PAN Card / sales tax/VAT shall be 

made from the due payment of the contractor. 

 

19.8 No claim for interest will be entertained by the corporation in respect of any balance 

payments or any deposits which may be held up with the corporation due to  any 

dispute between the corporation and contractor or in respect of any delay on the part 

of the corporation in making final payment or otherwise. 

 

19.9 The contractor shall ensure that no materials/wastes/plant, equipments etc. are 

dumped at the site. In case any of the above items are dumped the contractor shall 

clear the same from the site by or before completion of the work at his own cost or 

otherwise NSIC will carry out the work at the contractor’s risk and cost after 7 days 

notice. 

 

19.10 The contractor will have to make their own arrangement for facilitating movement of 

labour to work site and back. Facilities are to be provided to laborers as per statutory 

provision and the same shall not entail or attract any extra cost to NSIC.  

 

20. Safety Code:  
 

20.1 The Contractor shall at his own expense arrange for the safety provisions as appended 

to these conditions or as required by the Engineer-in-Charge, in respect of all labour 

directly or indirectly employed for performance of the works and shall provide all 

facilities in connection therewith.  In case the Contractor fails to make arrangements 

and provide necessary facilities as aforesaid the Engineer-in-Charge shall be entitled 

to do so and recover cost thereof from the Contractor.    
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20.2 The contractor shall provide and maintain at his own expenses guards, fencing and 

matching when and where necessary or required by the Engineer-in-Charge for the 

protection of the works or for the safety and convenience of those employed on the 

works or the public. 

20.3 The corporation shall not be liable for any accident, injury or for any other mishap 

caused to him/them/their employees/agents and labour employed by the contractor 

and for any kind of damage during the execution of the contract or work done.  For 

any kind of such injury or loss caused to any person/persons mentioned herein above, 

the contractor shall be exclusively liable. 

 

21. Cancellation of Contract in Full or in Part: 

 

21.1 If the Contractor: 

 

a. At any time makes defaults in proceeding with the Works with due negligence and 

continues to do so even after a notice in writing of 7 days from the Engineer-in-

Charge; or         

b. Commits default in complying with any of the terms and conditions of Contract and 

does not remedy it or take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Engineer-in-Charge; or   

       

c. Fails to complete the works or items of work on or before the date(s) of completion, 

and does not complete them within the period specified in a notice given in writing in 

that behalf by the Engineer-in-Charge; or  

   

d. Enters into a contract with the Corporation in connection with which commission has 

been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 

such commission and the term of payment there have previously been disclosed in 

writing to the Accepting Authority/Engineer-in-Charge; or    

     

e. Offers or gives or agrees to give to any person in Corporation’s service or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward 

for doing or for bearing to do or having done any act in relation to the obtention or 

execution of this or any other Contract for the Corporation or   

        

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-

bonafide methods of competitive tendering; or 

     

g. Being an individual or any of its partner (in case of the Contractor is a partnership 

firm)at any time is adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings for 

liquidation or composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any insolvency Act for the time being in force 

or make any conveyance or assignment of his affective or composition or arrangement 

of the benefit of his creditors or purport so to do, or if any application be make under 

any insolvency Act for the time being in force for the sequestration of his estate or if a 

trust deed be executed by him for benefit of his creditors; or  
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h. Being a company, passes a resolution or the Court makes an order for liquidation of its 

affairs, or a receiver or manager on behalf of the debenture holders is appointed or 

circumstances shall arise which entitle the Court or debenture holders to appoint a 

receiver or manager; or    

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour 

with materials not be incorporated in the work shall not be deemed to be subletting) or 

attempts or assign, transfer or sublet the entire works or any portion thereof without the 

prior written approval of the Accepting Authority. 

 

21.2 The Competent Authority may, without prejudice to any other right or remedy which 

shall have accrued or shall accrue thereafter to the Corporation by written notice cancel 

the contract as a whole or in part as it may deem appropriate. 
 

21.3 The Competent Authority shall on such cancellation, be entitled to: 

a. Take possession of the site and any materials, construction plant, implements, 

stores, etc., thereon; and/or 

b. Carry out the incomplete work by any means at the risk and cost of the 

Contractor.         

  

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall 

determine the quantum of amount, if any, recoverable from the Contractor for 

completion of Works or part of the works or in case the works or part of the works is 

not completed, the loss or damage suffered by the Corporation.  In determining the 

amount credit shall be given to the Contractor for the value of the work, if any, 

executed by him up to the time of cancellation, the value of contractors material taken 

over and incorporated in the work and use of tackle and machinery belonging to the 

Contractor.          

  

21.5 Any excess expenditure incurred or to be incurred by the Corporation in completing 

the Works or part of the Works or the excess loss or damages suffered or may be 

suffered by the Corporation as aforesaid after allowing such credit shall be recovered 

from any money due to the Contractor or any account, and if such money is not 

sufficient the Contractor shall be called upon in writing to pay the same within 30 

days.      

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the Contractor’s 

unused materials, constructional plant, implements, temporary buildings, etc. and 

apply the proceeds of sale thereof towards the satisfaction of any sums due form the 

Contractor under the contract and if thereafter there be any balance outstanding from 

the Contractor, it shall be recovered in accordance with the provisions of the Contract.  
           

21.7 Any sums in excess of the amounts due to the Corporation an unsold materials, 

constructional plant, etc. shall be returned to the Contractor, provided always that if 

cost or anticipated cost of the completion by the Corporation of the works or part of 

the works is less than the amount which the Contractor would have been paid had he 

completed the works on part of the works such benefit shall not accrue to the 

Contractor. 

  

22. Liability for Damage, Defects or Imperfections and Rectification thereof: 
 

22.1 If the Contractor or his workmen or employees shall injure or destroy any part of the 

building in which they may be working or any building, road, fence etc, continuous to 

the premises on which the work or any part of it is being executed, or if any damage 

shall happen to the work while in progress the Contractor shall upon receipt of a 
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notice in writing in that behalf make the same good at his own expense.  If it shall 

appear to the Engineer-in-Charge or his Representative at any time during 

construction or re-construction or prior to the expiration of Defects Liability Period, 

that any work has been executed with unsound, imperfect or unskilled workmanship 

or that any materials or articles provided by the Contractor shall, upon receipt of a 

notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or 

remove and re-instruct the work so specified in whole or in part, as the case may 

require or as the case may be, and/or remove the materials or articles at his own 

expense, notwithstanding that same may have been inadvertently passed, certified and 

paid for and in the event of his notice aforesaid, the Engineer-in-Charge may rectify 

or remove and re-execute the work and/or remove and replace with others the 

materials or articles complained of  as the case may be, by other means at the risk and 

expense of the Contractor. 

 

22.2 In case of repairs and maintenance works, splashes and dropping from white washing, 

painting, etc. shall be removed and surfaces cleaned simultaneously with completion 

of these items of work in individual rooms, quarters or premises, etc. where the work 

is done, without waiting for completion of all other items of work in the contract.  In 

case the Contractor fails to comply with the requirements of this condition, the 

Engineer-in-Charge shall have the right to get the work done by other means at the 

cost of the Contractor.  Before taking such action, however, the Engineer-in-Charge 

shall give three days notice in writing to the Contractor.    

 

23. Urgent Works: 
 

 If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall 

be final and binding) becomes necessary and Contractor is unable or unwilling at once 

to carry it out, the Engineer-in-Charge may by his own or other workpeople carry it 

out, as he may consider necessary.  If the urgent work shall be such as the Contractor 

is liable under the contract to carry out at his expenses incurred on it by the 

Corporation shall be recoverable from the Contractor and be adjusted or set off 

against any sum payable to him. 

 

24. PAYMENTS: 
 

24.1 Payment shall be released as per the quantum of work executed in accordance to the 

instruction and drawings issued to the contractor. Any work executed by the 

contractor in violation to the tender specifications, drawings and direction of Engineer 

in charge shall constitute breach of agreement and shall not qualify for the 

measurement. The measurement shall be jointly recorded by the contractor and 

representative of NSIC. If Contractor intends to submit interim R.A Bills these should 

not be less than Rs 3.5 Lac of the work executed. All other statutory deductions and 

Security deposit as applicable shall be effected from each running bill. 

 

24.2 No escalation will be paid even in extended period, if any. 

 

24.3 All statutory deductions as applicable like TDS, PAN Card/ sales tax/VAT, labour 

cess etc. shall be made from the due payment of the contractor.  
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25. MOBILISATION ADVANCE: 

 

 No mobilization advance whatsoever shall be paid for carrying out this work. 

 

26. ARBITRATION AND LAWS 
 

In the event of any dispute, the same shall be referred to the sole arbitration of 

Chairman-Cum-Managing Director, New Delhi of the Corporation or such officer he 

may appoint to be the arbitrator. There shall be no objection that the Arbitrator is an 

employee of the Corporation or that he had to deal with the matter to which this 

tender relates in the course of his duties as an employee of the Corporation, and/or he 

has expressed his views on all or any of the matters in dispute or differences. The 

award of the officer so appointed by him shall be final and binding on the parties. 

 

The venue of Arbitration is at Rajkot only.   

 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this 

contract. 

 

The cost of arbitration shall be borne by the parties to the dispute, as may be decided 

by the arbitrator(s). 

 

 

 

 

 

                                                                            Deputy General Manager   

                                                                                 NSIC Technical Services Centre Rajkot. 
 

 

 

 

 

 

SIGNATURE OF THE CONTRACTOR  
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FORM OF TENDER 
 

To 

 Deputy General Manager,   

 NSIC Technical Services Centre, 

 80 Ft. Road, Near Bhavnagar Road Crossing  

 Aji Industrial Area, Rajkot -360003 
 

 
 

 

I/We have read and examined the following documents relating to…………………………… 

………………………………. ………………………………………………………………… 
  

     (Name of the Work) 
(a) Notice inviting tender. 

(b) Instructions to Tenderers 

(c) Technical Specifications 

(d) General Conditions of Contract including Contractors, Labour Regulations, Model 

Rules for Labour Welfare and Safety Code appended to these conditions together 

with the amendments thereto if any. 

(e) Special Conditions of contracts if any. 

(f) Bill of Quantities 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon 

the terms and conditions contained or referred to therein and in accordance in all respects 

with the specifications, designs, drawings and other relevant details at the rates contained in 

Schedule and within the period(s) of completion as stipulated in Appendix. 
 

In consideration of I/We being invited to tender, I/We agree to keep the tender open for 

acceptance for 120 days from the due date of submission thereof and not to make any 

modifications in its terms and conditions which are not acceptable to the Corporation. 

 

A sum of Rs 17,000/- is hereby forwarded as Earnest Money Deposit in the form of Demand 

Draft in favour of “The National Small Industries Corporation Ltd., payable at Rajkot. 
 

 If I/We fail to keep the tender open as aforesaid of make any modifications in the terms and 

conditions of the tender which are not acceptable to the Corporation, I/We agree that the 

Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit the 

said earnest money absolutely.  Should this tender be accepted, I /We agree to abide by & 

fulfill all the terms conditions of aforesaid document. 
 

If after the tender is accepted, I/we fail to commence the execution of the work as provided in 

the conditions.  I/We agree that Corporation shall without prejudice to any other right or 

remedy is at liberty to forfeit the said earnest money absolutely. 

 

            Signature of contractor………………………                    

Duly authorized to sign the tender on behalf 

of the (in block capitals)…………………… 

Dated……………………… 

Witness…………………… 

Date………………………. 

Address…………………… 

…………………………… 
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APPENDIX 

 

 

1. Competent Authority                                        C.M.D. NSIC or his 

         Authorized executives 

 

2. Earnest money/Security deposit 

 

      a)   Estimated cost of the Works                           Rs. 8.91 Lacs 

 

      b)   Earnest money          Rs 17,000/- in the form of 

DD  /Pay order in favour 

of  “The National Small  

 Industries Corporation   

            Ltd.”, payable at  

            Rajkot. 

 

 

      c)   Security Deposit          10% of the contract value.  

 

3 Minimum value of R A bill     Rs 3.5 lacs (Rs Three and   

half  lacs only) 

 

4.        Time allowed for execution of work    45 days   

  

 

5. Authority competent to decide if     CMD, NSIC or his                     

           “Any other cause” of delay is beyond    authorized representative 

 Contractor’s control 

    

6. Liquidated Damaged   0.5% (one half of one 

           Percent) per week subject  

  to a Maximum 10% value 

of the contract 

 

7. Defect Liability Period   12 months from the date  

    of Completion of work in  

                                                                                                          all respect  

 

8. Authority competent to reduce    CMD NSIC or his  

 Compensation   authorized executive. 
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SPECIAL CONDITIONS 

 
1. During working at site, some restrictions may be imposed by Engineer-in-

Charge/Security staff of Corporation or Local Authorities regarding safety and 

security etc., the contractor shall be bound to follow all such restrictions/instruction & 

nothing extra shall be payable on this account. 

 

2. No compensation shall be payable to the contractor for any damage caused by rains 

lightening, wind, storm, floods Tornado, earth quakes or other natural calamities 

during the execution of work.  He shall make good all such damages at his own cost; 

and no claim on this account will be entertained. 

 

3. No labour hutment shall be allowed in the premises.  All laborers should leave the site 

after day’s work.  The security & Watch ward of site contractor materials/work etc. 

shall be at his cost only. 

 

4. All rates quoted by the bidders shall be complete inclusive of all taxes, duties, labour, 

Tool & Plant, Transportation etc., and the same shall remain firm for the entire 

contract period and extended contract period, if any. 

 

5. If the contractor fails to proceed with the work within the stipulated time as specified 

from the date of issue of letter of intent/letter to proceed with the work, the 

Corporation shall forfeit the earnest money deposited by him along with the tender.  
 

6. Contractor shall furnish the warrantee/guarantee bond as per the proforma provided in 

the CPWD latest manual in respect of water proofing work carried out by the party 

over the asbestos sheet roofing.  

 

7. Execution of Work At Risk & Cost of Contractor: 
 

The balance work, if any, left to be completed after the determination/ cancellation of 

the contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be got 

executed by the Corporation as stipulated in the said clause at the risk and cost of the 

contractor and the additional expenditure, if any, incurred by the Corporation in 

getting the work executed in the manner stated above, the same shall be recovered 

from the dues of contractor. In case the dues of the contractor are not sufficient, the 

contractor shall be liable to deposit the excess amount incurred by the Corporation as 

communicated by the Engineer-in-charge within 30 days of written notice. 

 
8. The work has to be executed in accordance with the latest CPWD specification 

mentioned in the BOQ and in case of any discrepancy the CPWD specifications with 

latest amendments if any, shall be followed. The decision of the Engineer-In-Charge 

in this regard shall be final and binding upon the contractor. The measurement shall 

be carried out as per CPWD/IS code.  
 

9. The materials used for carrying out the work shall be of best locally available quality 

and the contractor has to carry out the necessary testing of the material as ordered by 

the Engineer-In-Charge for its conformity and all testing charges shall be borne by the 

contractor. 

 

10. All the civil works, if required, like fixing of load hooks, making chases in the wall, 

drilling of holes, fixing of doors and finishing of jambs, providing scaffolding for 
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carrying out complete works shall be arranged by the contractor and making good the 

same.  Nothing extra on theses account shall be considered or paid. 

 

11. The contractor shall be fully responsible for the any injury or damage caused to the 

workmen deployed by him at site for carrying out the work and Corporation has 

nothing to do with such happenings and in no way shall be held responsible for the 

same. 
 

12. All communication should be addressed to The Deputy General Manager, NSIC 

Technical Services Centre, 80 Ft. Road, Near Bhavnagar Road Crossing Aji Industrial 

Area, Rajkot -360003 

 

 
          

Signature of Contractor 
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Schedule of Quantities (Price Bid) 
 

Rate (Rs) Sl. 

No. 

Description 

  

Unit 

 

Qty 

 In figures In words 

Amount (Rs) 

 False Ceiling:         

       

1 

 

 

 Providing and fixing tiled false ceiling of approved 

material of size 595x595 mm in true horizontal level, 

suspended on inter locking metal grid of hot dipped 

galvanized steel sections (galvanized @120 gms/sqm, 

both side inclusive) consisting of main T runner with 

suitably spaced joints to get required length and of size 

24x38 mm made from 0.3 mm thick (min) sheet, 1200 

mm long spaced between main T at 600 mm centre to 

centre to form a grid of 1200x600 mm and secondary 

cross T of length 600 mm and size 24x25 mm made of 

0.3 mm thick (min) sheet to be intercloked at middle of 

1200x600 mm panel to from grid of 600 x600 and wall 

angle of size 24x24x0.3 mm and lying false ceiling tiles 

of approved texture in the grid including 

cutting/making opening for services like diffuser, grills, 

light fitting, fixtures, smoke detector etc. Min T runners 

to be suspended from ceiling using GI slotted cleats of 

size 27x37x25x1.6 mm fixed to ceiling with 12.5 mm dia 

and 50 mm long dash fasteners, 4 mm GI adjustable 

rods with galvanized butter fly level chips of size 

85x30x0.8 mm spaced at 1200 mm centre to centre 

along main T , bottom exposed width of 24 mm  of all T 

sections shall be pre-painted with polyster paint, all 

complete for all heights as per specifications dwgs and 

as directed by engineer incharge 

12.5 mm thick square edge PVC laminated gypsum tile 

of size 595x595 mm made of gypsum plater board 

manufactured from natural gypsum as per IS 2095 part 

I and laminated with white 0.16 mm thick fire retardant 

PVC film on face size and 12 microns metalized polyter 

on the back size with all edges sealed with face size PVC 

film which goes around and wrap edges and is bound to 

edges and the back size metalized polyster film so as to 

make the tile of complete sealed unit 

Sqm 

 

 

331.4 

 

 

  

  

  

  

  

  

  

  

  

          

2 Providing and fixing aluminum work for doors, 

windows, ventilators and partitions with extruded built 

up standard tubular sections/ appropriate Z sections 

and other sections of approved make conforming to IS : 

733 and IS:1285, fixing with dash fasteners of required 

dia and size, including necessary filing up the gaps at 

junctions, i.e. at top, bottom and sides with required 

EPDM rubber/neoprene gasket etc. Aluminum sections 

shall be smooth, rust free, straight, mitred and jointed 

mechanically wherever require including cleat angle, 

Aluminum snap beading for glazing/paneling and dash 

fasteners to be paid for separately) : 1.2 mm thick 

aluminum sections with followings: 

Sqm 126       
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Rate (Rs) Sl. 

No. 

Description 

  

Unit 

 

Qty 

 In figures In words 

Amount (Rs) 

• Anodized aluminum (anodized transparent or 

dyed to required shade according to IS:1868, 

Minimum anodic coating of grade AC 15) 

• Providing and fixing 12 mm thick pre-laminated 

particle board flat pressed three layer or 

graded wood particle board conforming to 

IS:12823 Grade I Type II, in paneling fixed in 

aluminum doors, windows shutters and 

partition frames with C.P. brass / stainless steel 

screws etc. complete as per architectural 

drawings and directions of engineer-in-charge. 

Pre-laminated particle board with decorative 

lamination on both sides. 

Or 

• With float glass panes of 5.5 mm thick mm 

thickness for window. 

 

       

3 Supply, installation of light fixtures size 2’ x 2’ with 3x36 

watt CFL complete fitting in all respect of Bajaj, Philips, 

Crompton make as approved by Engineer in charge 

Each 60      

        

 Total Gross      

 

 

Total amount in words Rupees -------------------------------------------------------------------------------- 

 

 

Signature of bidder with stamp   


