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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISES)

NSIC Technical Services Centre, ECIL post, Kamala Nagar,
Hyderabad- 500062

Ref: - NSIC/TSC/HYD/RGW/2014-15                                       Date: 06.06.14

M/s. -----------------------------------------------------------------
-----------------------------------------------------------------

Sub: Renovation of Existing Godown for the development of New Training facility at NSIC-
TSC, ECIL Post, Kamala Nagar, Hyderabad- 500062  

Sir,
            Tender document in respect of the above mentioned works containing 42 pages as detailed 
on page 5 (Index) are forwarded herewith.  Please note that tender is to be delivered in the 
office of the Deputy General Manager, NSIC Technical Services Centre, ECIL Post, Kamala 
Nagar, Kushaiguda, Hyderabad- 500062 before 13th June 2014 up to 3.00 P.M. 

The Tender should be signed on each page, dated and witnessed in all places provided for 
in the documents; all other papers should be initialed.

The tender should be accompanied by Earnest Money Deposit in the form of demand 
draft as mentioned in Appendix. Tenders without earnest money deposit shall be summarily 
rejected.   The tenders will be opened at 3.30 P.M. on 13th June’2014.

The person, signing the tender on behalf of company/firm or on behalf of another person 
shall attach with tender a certified copy of proper authority/power of attorney on a non-judicial 
stamp paper of requisite value duly executed in his favour by such person, company/firm and 
must state specifically that he has authority to sign such tenders for and on behalf of such person 
or company/firm as the case may be, and in all matters pertaining to the contract including 
arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and returned along 
with the tender documents.  

   Yours faithfully

Encl.  42 Pages

  Deputy General Manager  
NTSC-Hyderabad

Signature of the Contractor
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Tender notice for Setting up of Renovation of Existing Godown for the development of New 
Training facility at NSIC-TSC, ECIL Post, Kamala Nagar, Hyderabad- 500062
  
Ref: - NTSC/HYD/RGW/2014-15             Date: 6th June’2014

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced Contractors.

S.
No.

Name of the work Estimated 
cost
Rs.

(Lacs)

EMD
(Rs)

Compl
etion 
Time

Issue of Blank 
Tender

Document 

Last Date of 
Submission

Tender

1. Renovation of 
Existing Godown 
for the 
development of 
New Training 
facility at NSIC-
TSC, Hyderabad . 

14.84 lacs 10% 
of 
offer 

30   
days 

From
06th June’2014
   To 
13th June’2014

13th June
’2014
Upto 3.00 
PM 

1. Blank tender documents (non-transferable) for above work shall be issued from 
06/06/2014 to 13/06/2014 on working days from the address given below on payment of 
required tender fee of Rs. 500/- (Rupees five hundred only) (non-refundable) in form of 
cash/ DD/pay order/bankers cheque in favour NSIC-Technical Services centre, 
Hyderabad payable at Hyderabad . The intending tenderers can also download the 
complete tender document available on the web site www.nsic.co.in and submit the same 
along with tender fee, requisite earnest money deposit and supporting documents by the 
due date.

3. Intending tenderers should have valid registration with Sales tax/Works Contract tax 
authorities.

4. The intending tenderers should have satisfactorily completed at least one similar 
nature work of 80% of the estimated cost put to tender or two similar nature works 
each of 60% of the estimated cost put to tender during last three years. Similar 
nature work means civil works only.

5. Tender documents can be purchased from the office of the Deputy General Manger, 
NSIC-Technical Service Centre, ECIL Post, Kamala Nagar, Kushaiguda, Hyderabad-
500062 on all working days between 10.00 am to 5.00 pm except on holidays, Saturdays 
& Sundays after payment of requisite tender cost as mentioned above.

6. The tender documents duly completed along with EMD in form of demand draft/pay 
order in favour of the “NSIC-Technical Services Centre, Hyderabad”, payable at 
Hyderabad from any Nationalized Bank will be submitted at the office of the Deputy 
General Manger, NSIC-Technical Service Centre, ECIL Post, Kamala Nagar, 
Kushaiguda, Hyderabad- 500062  upto 3.00 P M on 13th June’2014 and technical bid of 
the parties shall be opened on the same day (i.e due date of submission) at 3.30 PM. The 
tender without EMD shall be summarily rejected.
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7. NSIC reserves the right to reject any or all the tenders without assigning any reason 
thereof and also not bound to accept lowest tender. Tenders in whom any of the 
prescribed conditions are not fulfilled or found incomplete in any respect are liable to be 
rejected. 

8. Canvassing whether directly or indirectly in connection with tender is strictly prohibited 
and the tender submitted by the contractors who resort canvassing will be liable to be 
rejected.   

9. The technical bid submitted by the parties shall be opened on the same day i.e last date 
of submission at 3.30 pm in the presence of tenderers who wish to be present. The price 
bids of technically qualified parties shall be opened at a later date and the technically 
qualified parties shall be informed in advance about the opening of their price bid.

Deputy General Manager, 
NSIC-TSC, Hyderabad
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISES)

NSIC Technical Services Centre, ECIL post, Kamala Nagar,
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Ref: - NTSC/HYD/RGW/2014-15             Date: 6th June’2014
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INSTRUCTIONS TO TENDERERS

1.0 GENERAL 

Tenderers are advised to acquaint themselves fully with the description of work, scope of 
services, time schedule and terms and conditions including all the provisions of the tender 
document before framing up their tender.

2.0 SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to nature of work, site conditions, means of 
access to the site etc.  Non-familiarity with the site conditions will not be considered a 
reason either for extra claims or for not carrying out the work in strict conformity with 
the specifications.  For site visit and any clarification / information/Assistance, the 
intending tenderers may contact Dy. General Manager, NSIC Technical Services 
Centre, ECIL post, Kamala Nagar, Hyderabad- 500062.

3.0 SUBMISSION OF TENDER

a) The expression “Tender Notice” referred to in the Tender Documents shall be 
deemed to include any Notice / Letter Inviting Tender with respect to the work 
forming the subject matter of the documents and vice-versa.

b) The tender complete in all respects shall be submitted along with Earnest Money as 
stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders without Earnest 
Money Deposit will be out rightly rejected.

Tenders shall be submitted in two separate sealed envelopes Super scribing as 
following: -

ENVELOPE – I (TECHNICAL BID)

Name of work :

Tender no. :

Due date & time of opening :

Addressed to : Deputy General Manager,
NSIC-TSC, ECIL Post,

Kamala Nagar, Hyderabad- 500062

From: 
Name & address of the tenderer
This envelope shall contain the following: -

 EMD should be in the form of Demand Draft drawn on a scheduled/nationalized 
bank in favour of “NSIC-Technical Services Centre, Hyderabad”’ payable at 
Hyderabad. Cheque will not be accepted.



7

 Details of one work of 80% tender value or two works each 60% tender value, 
executed by the bidder during last three years, on the basis of which bidder wishes 
to get qualified and copies of supporting work orders and completion certificate/ 
TDS in case of certificate issued by private institutes. 

 Valid registration with Sales Tax department for Work Contract Tax/VAT.

 Partnership Deed in case of partnership firm and Articles of Association incase of 
limited Company.

 Power of Attorney in favour of person who has signed the tender documents. In 
case of company, the authority to sign the tender is to be given under Board
resolution.

ENVELOPE – II (PRICE BID)
Name of work :
Tender no. :
Due date & time of opening :
Addressed to : Deputy General Manager,  

                          NSIC-TSC, ECIL Post,  
                                                              Kamala Nagar, Hyderabad- 500062

From: Name & address of the tenderer

NOTE: This part shall contain the tender document, total price to be charged by the 
tenderers for executing the work, complete in all respect.  It is to be noted that the sealed 
envelope containing this part shall contain only PRICES and no conditions i.e. 
deviations / assumptions / stipulations / clarifications / comments / any other request 
whatsoever and the conditional offers will be rejected.

4.0 QUALIFYING CRITERIA 

`Tenderers having following valid documents will be technically qualified and considered 
for opening of their price bid.  Technically qualified parties have no right to claim for 
award of the work.  Corporation reserves the right to cancel or award the work to any 
party/tenderers.

i) Details of one work of 80% tender value or two works each 60% of tender value 
executed during last three years.

ii) Valid registration in Sales Tax Deptt. for Work Contract Tax/Vat or as per local state 
bye-laws.
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5. ABNORMAL RATES

The tenderer is expected to quote rate for each item after careful analysis of costs 
involved for the performance of the complete item considering technical specifications 
and conditions of contract.  This will avoid a loss of profit or gain in case of curtailment 
or change of specifications for any item.  If it is noticed that the unit rates quoted by the 
Tenderer for any items are usually high or unusually low, it will be sufficient cause for 
rejection of the tender unless the Corporation is convinced about the reasonableness of 
the unit rates on scrutiny of the analysis for such unit rate to be furnished by the tenderer 
on demand.  Not withstanding anything there in stated, the rates once accepted by the 
Corporation shall be final and shall not be subject to any change either on account of un-
workability of unit rates or on any other ground whatsoever.

6. DEVIATIONS TO TENDER CLAUSES:

Tenderers are advised to submit the tender strictly based on the terms and 
conditions and specification contained in the Tender Documents and not to stipulate 
any deviations.  Conditional tenders are liable to be rejected.

7. VALIDITY OF OFFER
Tender submitted by tenderers shall remain valid for acceptance for a minimum period of 
30 days from the date of opening of the tenders. The tenderers shall not be entitled during 
the said period of 30 days, to revoke or cancel their Tender or to vary the Tender given or 
any term thereof, without the consent in writing of the Owner.  In case of tenderers 
revoking or canceling their tenders or varying any terms in regard thereof without the 
consent of owner in writing, Corporation shall forfeit Earnest money paid by them along 
with their tender without giving any notice.

8. AWARD OF WORK 

Corporation reserves the right to split the job into two or more parts and to award the 
work to separate agencies/contractors.  Work shall be awarded to the lowest bidder, 
subject to the work experience and fulfillment of other terms & conditions and 
specifications

9. ACCEPTANCE / REJECTION OF TENDER

i). Corporation does not bind itself to accept the lowest tender.
ii). Corporation also reserves the right to accept or reject any tender in part or full 

without assigning any reason whatsoever.
iii). Corporation also reserves the absolute right to reject any or all the tenders at any 

time solely based on the past unsatisfactory performance by the bidder(s) the 
opinion/decision of NSIC regarding the same shall be final and conclusive.

10. CORRECTIONS
No corrections or overwriting will be entertained in schedule of rates by using correcting 
fluid.  All correction in the schedule of rate should be initialed. 
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11. FIRM RATES

The rates quoted by bidder shall remain firm till completion of all works even 
during the extended period, if any, on any account what so ever.   It may be noted 
that no deviation on this account will be acceptable and offer not containing firm 
price shall not be considered.

12. It will be obligatory on the part of the tenderer to sign the tender documents for all the 
components & parts. After the work is awarded, he will have to enter into an agreement 
on proforma to be provided by the Corporation for work awarded, on a non-judicial 
stamp paper of requisite value at his own cost within ten days from date of receipt of 
acceptance order or before the work is undertaken.

13. Any addendum/ corrigendum issued shall form a part of the tender document. There will 
not be any press notification on amendment/ corrigendum. The purchasers of the tender 
document/ the prospective tenderers are required to visit NSIC website and CPP Portal 
for all such amendments/ corrigenda to NIT as well as the tender document.

Deputy General Manager, 
NSIC-TSC, Hyderabad
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GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include the plural and 
vice versa.

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government of 
India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi – 110020 and shall 
include their legal representatives, successors and permitted assigns. 

3. Definition

a) The ‘Contract’ means and includes the documents forming the tender and acceptance 
thereof together with the documents referred to therein including the conditions, the 
specifications, designs, drawing and instructions issued from time to time by the 
‘Engineer-in-charge’ the formal agreement executed between the Corporation and the 
Contractor, and all these documents taken together shall be complementary to one 
another.

b) The ‘Site’ shall mean the land and / or other places on, into or through which work is 
to be executed under the contract or any adjacent land, path or street which may be 
allotted or used for the purpose of carrying out the contract.

c) The ‘Contractor’ shall mean the individual or firm or company, whether corporate or 
not, undertaking the works and shall include the legal personal representative or such 
individual or the persons composing such firm or company and the permitted assignee 
of such individual or firm or company.

d) The ‘Competent Authority’ means the Chairman cum Managing Director of the 
Corporation and his successors.

e) The Engineer-in-charge means the Technical Officer of the Corporation, as the case 
may be who shall supervise and be the In-charge of the works.

f) The Dy. General Manager means the officer who holds the charge of that post in the 
Corporation at NSIC-TSC , Hyderabad during the currency of this agreement, to act 
on behalf of the Chairman of the NSIC Ltd.

g) ‘IS Specification’ means the Specification of latest edition with amendments, if any, 
up to time of receipt of tender by Corporation issued by the Bureau of Indian 
Standards as referred to in the specifications and / or work orders.

h) The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance with 
the prices accepted by the NSIC in the tender and / or the contract / negotiated rates 
payable on completion of the works.

i) The ‘Final Sum’ means the amount payable under the Contract by the Corporation to 
the Contractor for the full and entire execution and completion of works, in time.



11

j) The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set 
out in the tender documents, or any subsequently amended by the Corporation.

k) A ‘Week’ means seven days without regard to the number of hours worked or not 
worked in any day in a week.

l) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s 
employees) and civil commotion (in so far as both these are uninsurable ) war 
(whether declared or not), invasion act of foreign enemies, hostilities civil war, 
rebellion, revolution, insurrection military or usurped power, Acts of God, such as 
earthquake, lightening, unprecedented floods and other causes over which the 
contractor has no control and accepted as such by the Chief Competent Authority or 
causes solely due to use or occupation by the ‘Corporation’ of the part of works in 
respect of which a certificate of completion has been issued.

m) ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-
in-charge, become necessary during the progress of the work to obviate any risk or 
accident or failure or which become necessary for security.

n) The ‘Works’ shall mean the works to be executed in accordance with the contract or 
part(s) thereof as the case may be and shall include all extra or additional, altered or 
instituted works or temporary and urgent works as required for performance of the 
contract.

4. Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plant, equipment and transport which may 
be required in preparation of and for and in the full and entire execution and completion 
of the works.  The descriptions given in the Schedule of Quantities shall, unless otherwise 
stated, be held, to include wastage on materials, carriage and cartage, carrying in return of 
empties hoisting, setting, fitting and fixing in position and all other labour necessary in 
and for the full and entire execution and completion as aforesaid in accordance with good 
practice and recognized principles.

5. Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy 
himself before submitting his tender as to the nature of the ground and subsoil (so far as 
is practicable), the form and nature of the Site, the quantities and nature of works and 
material necessary for the completion of the Works and the means of access to the Site, 
the accommodation he may require and in general shall himself obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or 
affect this tender.  No extra charges consequent on any misunderstanding or otherwise 
shall be allowed.
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6. Sufficiency of Tender:
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted 
in the Schedule of Quantities, which rates and prices shall except as otherwise provided, 
cover all his obligations under the contract and all matters and things necessary for the 
proper completion and maintenance of the Works.

7. Discrepancies and Adjustment of Errors:

The several documents forming the contract are to be taken as mutually explanatory of 
one another:

7.1(A) In the case of discrepancy between Schedules of quantities the Specifications and / 
or the Drawings, the following order of preference shall be observed.

a) Description in Schedule of Quantities.

b) Particular Specification and Special Conditions, if any.

c) General Specifications.

7.1(B) If there are varying or conflicting provisions made in any one documents forming 
part of the Contract, the Accepting Authority shall be the deciding authority with regard 
to the intention of the document.

7.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there 
from shall not vitiate the Contract or release the Contractor from the execution of the 
whole or any part of the Works comprised therein according to drawings and 
specifications or from any of his obligations under the Contract.

7.3.1 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt with 
in accordance with the following rules: -

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any tender 
containing percentage below/ above the rates is liable to be rejected.

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so that 
there is no discrepancy in the rates written in figures and words. However, if a 
discrepancy is found, the rates which correspond with the amount worked out by the 
tenderer shall be taken as correct.

c) Where the rates quoted by the tenderer in figures and words tally, but the amount is 
not worked out correctly, the rates quoted by the tenderer shall be taken as correct and 
not the amount.

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or vice 
versa, but the amount is not worked out as per the rate(s) quoted, the rates quoted by 
the tenderer (either in figures or words) shall be taken as correct and not the amount.

e) In the event no rate has been quoted for any item(s), leaving space both in figure(s), 
word(s) , and amount blank, it will be presumed that the contractor has included the 
cost of this/ these item(s) in other items and rate for such item(s) shall be considered 
as zero and work will be required to be executed accordingly.
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8. Security Deposit:
Total security deposit shall be 10% of the accepted tender cost and shall be 
deposited/deducted by/from the contractor as following: -

a) Initial Security Deposit:

Contractor will deposit initially a five percent (5%) of the accepted tender cost as an 
initial security deposit within ten (10) days of receipt of the letter of intent/notification of 
acceptance of the tender by him. The earnest money deposited shall be converted into 
initial security deposit.

b) Balance Security Deposit

Balance five per cent (5 %) will be deducted @ 10% from each running bill till the 
overall deducted security deposit (Including initial security deposit) reaches to 10% of 
value of tender. However, if the value of tender i.e. actual execution exceeds the accepted 
value of tender, further deduction shall be effected @ 10% (Ten percent) of the value in 
excess of the accepted value of the Tender from running bills and final bill.  Similarly, if 
the value as per actual execution is less than the tender value, the excess deducted amount 
shall be refunded to the CONTRACTOR along with final bill.  

8.1     Refund of Security deposit: One half of the Security deposit refundable to the Contractor 
worked out on the basis of the value of work completed shall be refunded to the 
Contractor on the Engineer-In-Charge certifying in writing that the work has been 
completed satisfactorily subject to furnishing bank guarantee of equivalent amount. 

8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from the 
Contractor, refund to him the remaining portion of the security deposit provided the 
Engineer-in-Charge is satisfied that there is no demand outstanding against the 
Contractor.

8.3 No interest shall be payable to the contractor against the Security Deposit furnished / 
recovered from the contractor, by the Corporation.

9. Deviations/Variations Extent & Pricing:

9.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions; from 
additions to, or substitutions for the original specification, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of 
the work, and (ii) to omit a part of the works in case of non-availability  of a portion of 
the Site or for any other reasons, and the Contractor shall be bound to carry out the 
Works in accordance with any instructions given to him in writing signed by The
Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form 
part of the Contract as if originally provided therein and any altered, additional or 
substituted work which the  contractor may be carried out on the same conditions in all 
respects including price on which he agreed to do the main work.  Any alterations, 
omissions additions or substitutions ordered by the Engineer-In-Charge which in the 
opinion of the contractor changes the original nature of the Contract, he shall carry it out 
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and the rates for such additional, altered or substituted work shall be determined by the 
Engineer-in-Charge as per clause 10 (i) to (iii) of the tender document.

9.2.1 The time of completion of the works shall in the event of any deviations resulting in 
additional cost over the Contract Sum being ordered be extended as follows if requested 
by the Contractor. 

a) In the proportion which  the additional cost of the altered additional or substituted 
work, bears to the original Contract sum; plus.

b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge.

10. Rates for Extra/Additional Items

i) If the rate for additional, altered or substituted item of work is specified in the 
Schedule of Quantities the Contractor shall carry out the additional, altered or 
substituted item at the same rate.

ii) If the rate for any altered, additional or substituted item of work is not specified in 
the schedule of Quantities the rate for that item shall be derived from the rate for 
the nearest similar item specified therein.

iii) If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-paras (i) and (iii) above, the contractor 
shall within 7 days of the receipt of the order to carry out the said work, inform 
the Engineer-in-Charge under advice to the Accepting Authority of the rate which 
he proposes to claim for such item of work, supported by analysis of the rate 
claimed, and the Engineer-in-Charge shall, within One month thereafter, after 
give due consideration to the rate claimed by the Contractor determine the rate on 
the basis of market rate(s).  In the event of the contractor failing to inform the 
Engineer-in-Charge within the stipulated period of time, the rate which he 
proposes to claim, the rate for such item shall be determined by the Engineer-in 
Charge on the basis of market rate(s) and shall be final.

11. Suspension of Works:

a) The contractor shall, on receipt the orderin writing of the Engineer-in-Charge,  
suspend the progress of the works or any part thereof for such time and in such 
manner as the Engineer-in-Charge may consider necessary for any of the 
following reasons:

i) On account of any default on part of the Contractor; or

ii) For proper execution of the Works or part thereof for reasons other than 
the default of the Contractor; or

iii) For safety of the works or part thereof.  The contractor shall, during such 
suspension, properly protect and secure the works to the extent necessary 
and carry out the instructions given in that behalf by the Engineer-in-
Charge.
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b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.  The 
Contractor shall be entitled to an extension of the time equal to the period of 
every such suspension plus 25%.

12. Time and Extension for Delay:
The time allowed for execution of the works as specified in the Appendix or the extended 
time as approved by NSIC in accordance with these conditions shall be the essence of the 
Contract.  The execution of the works shall commence from the 10th day after the date on 
which the Corporation issues written orders to commence the work or from the date of 
handing over of the site, which ever is earlier. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Corporation shall without prejudice 
to any other right or remedy be at liberty to forfeit the earnest money absolutely.

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and the 
Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in 
direct relation to the time stated in the Contract documents for completion of items of the 
works.  It shall indicate the forecast of the dates of commencement and completion of 
various trades or sections of the work and may be amended as necessary by agreement 
between the Engineer-in-Charge and the Contractor within the limitations of time 
imposed in the Contract Documents.

12.2   If the work be delayed by

(a) Force majeure or

(b) Abnormally bad weather or

(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting any of 
the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in 
executing work not forming part of the contract, or

(f) Any other cause which, in the absolute discretion of the authority mentioned in 
Appendix is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge 
to proceed with the Works.

12.3   Request for extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay.  
The Contractor may also if practicable, indicate in such as request the period for which 
extension is desired.
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12.4 If any such case the competent authority may give a fair and reasonable extension of time 
for completion of the work.  Such extension shall be communicated to the contractor by 
the Engineer-in-Charge and no compensation whatsoever for the extended period, if any 
shall be applicable/ payable.

13. The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter 
referred to as (T & P) labour, P.O.L. & electricity required for execution of the work.

14. FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute 
default hereunder or give rise to any claim for damages, if any, to the extent such delays 
or failure of performance is caused by occurrences such as Act of god or the public 
enemy; expropriation or confiscation of facilities by Government authorities, or in 
compliance with any order or request of any Governmental authorities or due acts of war, 
rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all the 
workers of all the contractors.

15.       MATERIALS 

1. All materials to be provided by the Contractor shall be in conformity with the 
specifications laid down in the contract and the Contractor shall, if requested by the 
Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in this 
regard.

2. The contractor shall indemnify the Corporation, its representatives or employees 
against any action, claim or proceeding relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall pay any royalties or other 
charges which may be payable in respect of any article or material or part thereof 
included in the Contract.  In the event of any claim being made or action being 
brought against the Corporation or any agent, servant or employee of the Corporation 
in respect of any such matters as aforesaid, the Contractor shall immediately be 
notified thereof.

3. All charges on account of octroi, terminal or sales tax and other duties on material 
obtained for the Works from any source shall be borne by the Contractor.

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as per 
relevant standard code of practice for any materials supplied by the Contractor even 
for those for which, as stated above, satisfactory proof has already been furnished, at 
the cost of the Contractor and the Contractor shall provide at his expense all facilities 
which the Engineer-in-Charge may require for the purpose.  The cost of materials 
consumed in tests shall be borne by the Contractor.

5. Stores and Materials required for the works, brought by the Contractor, shall be 
stored by the Contractor only at places approved by the Engineer-in-Charge.  Storage 
and safe custody of material shall be the responsibility of the contractor.

i. Corporation’s officials concerned with the Contract shall be entitled at any time to 
inspect and examine any materials intended to be used in or on the works, either on the 
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Site or at factory or workshop or other place(s) where such materials are assembled, 
fabricated or at any place(s) where these are lying or from where these are being procured 
and the contractor shall give such facilities as may be required for such inspection and 
examination.

ii. All materials brought to the Site shall become and remain the property of the Corporation 
and shall not be removed off the Site without the prior written approval of Engineer-in-
Charge of the Corporation.  But whenever the works are finally completed the Contractor 
shall, at his own expense forthwith, but with the prior approval form the Corporation, 
remove from the Site all surplus materials originally supplied by him and upon such 
removal the same shall revert in and become the property of the contractor.  However 
before given any approval as aforesaid the corporation shall be entitled to recover or 
adjust any amount given as advance to the Contractor.

16. Labour laws and payment of wages to be complied:

The contractor shall comply the labour laws in force. No labour below the age of eighteen 
years shall be employed on the works. The tenderer should make their own arrangement 
for the assign of all labour trained in the particular field of work preferably local.

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970 
and the Contract Labour (R&A) Central Rules, 1971, before the commencement of the
work, and continue to have a valid license till completion of work. The contractor shall 
also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
The contractor shall comply with the provisions of the Payments of wages act, 1936, 
Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s compensation 
act 1923, Industrial dispute Act, 1947, the factories act 1948, mate benefit act 1961 and 
any statutory amendments or re-amendments thereof for the time being in force. 

In respect of all laborers directly or indirectly employed in the work for the performance
of the contractor’s part of this contract, the contractor shall his own expense arrange the 
safety provision as per safety code framed from time to time by statutory authorities and 
shall his own expense provide for all facilities in connection therewith. Incase, the 
contractor fails to make arrangement and provide necessary facilities as aforesaid he shall 
be responsible for  any compensation for each default and in addition the Engineer-In-
Charge shall be at liberty to make arrangement and provide facilities as aforesaid and 
recover the costs incurred in that behalf from the contractor. 

The contractor shall be fully liable for compliance of EPF or ESI of the 
labours/workmen deployed by them for carrying out the work as per prevailing Central 
or State government norms and the Corporation has nothing to do with the same. 
Corporation shall not be responsible for any liability/claims whatsoever in this regard. 
Further as and when demanded by the Corporation, the contractor shall submit the 
proof of deductions/ deposits of such liabilities of their labors/ workmen engaged in the 
work to the Corporation. In case of default, the Corporation may deduct the payments 
against these liabilities from the bills of the contractor or may stop the payment of the 
bill till such time until the compliance is proved by the contractor.
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17. Liquidated Damages for Delay

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete the 
whole work within the stipulated period, and clear the site, he shall be liable to pay 
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract per
week and or part thereof of the delay subject to a maximum of 10% (ten percent only) 
of the value of the contract.  The parties agree that this is a genuine pre-estimate loss / 
damage which will be suffered on account of delay on the part of the Contractor and the 
said amount will be payable on demand without there being any proof of the actual loss 
of damages caused by such delay.

17.2 The amount of Compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Corporation.

18.        Defects Liability Period :

The Contractor shall be responsible to make good and remedy at his own expense 
within defect liability period of one year from the date of completion of the work in all 
respect.

19.     Contractor’s Liability and Insurance

From commencement to completion of the works, the Contractor shall take full 
responsibility, care of and precautions to prevent loss or damage and to minimize loss or 
damage to the greatest extent possible and shall be liable for any damage or loss that may 
happen to the Works or any part thereof from any cause whatsoever (save and except the 
Excepted Risks) and shall at his own cost repair and make good the same so that, at 
completion, the works shall be in good order and conditions and in conformity in every 
respect with the requirements of the Contract and instructions of the Engineer-in-Charge.

19.1. In the event of any loss or damage to the Works or any part thereof or to any material or 
articles at the Site from any of the Excepted Risks the following provisions shall have 
effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 
remove from the site any debris and so much of the works as shall have been 
damaged.

     
b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

proceed with the completion of the works under and in accordance with the 
provisions and Conditions of the Contract, and

19.2 Provided always that the Contractor shall not be entitled to payment under the above 
provisions in respect of so much loss or damage as has been occasioned by any failure on 
his part to perform his obligations under the Contract or not taking precautions to prevent 
loss or damage or minimize the amount of such loss or damage.
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19.3 The Contractor shall indemnify and keep indemnified the Corporation against all losses 
and claims for injuries or damage to any persons or any property whatsoever which may 
arise out of or in consequence of the construction and maintenance of works and against 
all claims, demands proceedings, damages costs, charges and expenses whatsoever in 
respect of or in relation thereto.  Provided always that nothing herein contained shall be 
deemed to render the Contractor liable for or in respect of or to indemnify the 
Corporation against any compensation or damage caused by the Excepted Risks.

19.4 Before commencing execution of the work, the Contractor shall, without in any way 
             limiting his obligations and responsibilities under this condition, obtain and deposit with    
            the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance policy.

19.5 The Contractor shall at all times indemnify the Corporation against all claims, damages 
or compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages 
Act. 1948, Employer’s Liability Act, 1938 the Workmen’s Compensation Act, 1923, 
Industrial Disputes Act, 1947 and the Maternity Benefit Act.  1961 or any modifications 
thereof or any other law relating thereto and rules made thereunder from time to time.

19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken 
all the insurance policies referred to above and has paid the necessary premiums for 
keeping the policies alive till completion of the work.

19.7. All statutory deductions as applicable like TDS, sales tax/VAT shall be made from the 
due payment of the contractor.

19.8 No claim for interest will be entertained by the corporation in respect of any balance 
payments or any deposits which may be held up with the corporation due to  any dispute 
between the corporation and contractor or in respect of any delay on the part of the 
corporation in making final payment or otherwise.

19.9 The contractor shall ensure that no materials/wastes/plant , equipments etc. are dumped at 
the site. In case any of the above items are dumped the contractor shall clear the same 
from the site by or before completion of the work at his own cost or otherwise NSIC will 
carry out the work at the contractor’s risk and cost after 7 days notice.

19.10 The contractor will have to make their own arrangement for facilitating movement of 
labour to work site and back. Facilities are to be provided to labourers as per statutory 
provision and the same shall not entail or attract any extra cost to NSIC.

20. Safety Code:

20.1 The Contractor shall at his own expense arrange for the safety provisions as appended to 
these conditions or as required by the Engineer-in-Charge, in respect of all labour directly 
or indirectly employed for performance of the works and shall provide all facilities in 
connection therewith.  In case the Contractor fails to make arrangements and provide 
necessary facilities as aforesaid the Engineer-in-Charge shall be entitled to do so and 
recover cost thereof from the Contractor.
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20.2 The contractor shall provide and maintain at his own expenses guards, fencing and 
matching when and where necessary or required by the Engineer-in-Charge for the 
protection of the works or for the safety and convenience of those employed on the works 
or the public.

20.3 The corporation shall not be liable for any accident, injury or for any other mishap caused 
to him/them/their employees/agents and labour employed by the contractor and for any 
kind of damage during the execution of the contract or work done.  For any kind of such 
injury or loss caused to any person/persons mentioned herein above, the contractor shall 
be exclusively liable.

21. Cancellation of Contract in Full or in Part:

21.1 If the Contractor:

a. At any time makes defaults in proceeding with the Works with due negligence and 
continues to do so even after a notice in writing of 7 days from the Engineer-in-Charge; 
or

b. Commits default in complying with any of the terms and conditions of Contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-Charge; or

c. Fails to complete the works or items of work on or before the date(s) of completion, and 
does not complete them within the period specified in a notice given in writing in that 
behalf by the Engineer-in-Charge; or

d. Enters into a contract with the Corporation in connection with which commission has been 
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 
commission and the term of payment there have previously been disclosed in writing to 
the Accepting Authority/Engineer-in-Charge; or

e. Offers or gives or agrees to give to any person in Corporation’s service or to any other 
person on his behalf any gift or consideration of any kind as an inducement or reward for 
doing or for bearing to do or having done any act in relation to the ostentation or execution 
of this or any other Contract for the Corporation or

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-bonafide 
methods of competitive tendering; or

g. Being an individual or any of its partner (in case of the Contractor is a partnership firm)at 
any time is adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceedings for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 
under any insolvency Act for the time being in force or make any conveyance or 
assignment of his affective or composition or arrangement of the benefit of his creditors or 
purport so to do, or if any application be make under any insolvency Act for the time 
being in force for the sequestration of his estate or if a trust deed be executed by him for 
benefit of his creditors; or 
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h. Being a company, passes a resolution or the Court makes an order for liquidation of its 
affairs, or a receiver or manager on behalf of the debenture holders is appointed or 
circumstances shall arise which entitle the Court or debenture holders to appoint a receiver 
or manager; or 

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with 
materials not be incorporated in the work shall not be deemed to be subletting) or attempts 
or assign, transfer or sublet the entire works or any portion thereof without the prior 
written approval of the Accepting Authority.

21.2 The Competent Authority may, without prejudice to any other right or remedy which shall 
have accrued or shall accrue thereafter to the Corporation by written notice cancel the 
contract as a whole or in part as it may deem appropriate.

21.3 The Competent Authority shall on such cancellation, be entitled to:
a. Take possession of the site and any materials, construction plant, implements, stores, 

etc., thereon; and/or
b. Carry out the incomplete work by any means at the risk and cost of the Contractor.

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall determine 
the quantum of amount, if any, recoverable from the Contractor for completion of Works 
or part of the works or in case the works or part of the works is not completed, the loss or 
damage suffered by the Corporation.  In determining the amount credit shall be given to 
the Contractor for the value of the work, if any, executed by him up to the time of 
cancellation, the value of contractors material taken over and incorporated in the work and 
use of tackle and machinery belonging to the Contractor.

21.5 Any excess expenditure incurred or to be incurred by the Corporation in completing the 
Works or part of the Works or the excess loss or damages suffered or may be suffered by 
the Corporation as aforesaid after allowing such credit shall be recovered from any money 
due to the Contractor or any account, and if such money is not sufficient the Contractor 
shall be called upon in writing to pay the same within 30 days.

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-Charge shall have the right to sell any or all of the Contractor’s unused 
materials, constructional plant, implements, temporary buildings, etc. and apply the 
proceeds of sale thereof towards the satisfaction of any sums due form the Contractor 
under the contract and if thereafter there be any balance outstanding from the Contractor, 
it shall be recovered in accordance with the provisions of the Contract.  

21.7 Any sums in excess of the amounts due to the Corporation an unsold materials, 
constructional plant, etc. shall be returned to the Contractor, provided always that if cost 
or anticipated cost of the completion by the Corporation of the works or part of the works 
is less than the amount which the Contractor would have been paid had he completed the 
works on part of the works such benefit shall not accrue to the Contractor.

22. Liability for Damage, Defects or Imperfections and Rectification thereof:

22.1 If the Contractor or his workmen or employees shall injure or destroy any part of the 
building in which they may be working or any building, road, fence etc, continuous to the 
premises on which the work or any part of it is being executed, or if any damage shall 
happen to the work  while in progress the Contractor shall upon receipt of a notice in 
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writing in that behalf make the same good at his own expense.  If it shall appear to the 
Engineer-in-Charge or his Representative at any time during construction or re-
construction or prior to the expiration of Defects Liability Period, that any work has been 
executed with unsound, imperfect or unskilled workmanship or that any materials or 
articles provided by the Contractor shall, upon receipt of a notice in writing in that behalf 
from the Engineer-in-Charge, forthwith rectify or remove and re-instruct the work so 
specified in whole or in part, as the case may require or as the case may be, and/or 
remove the materials or articles at his own expense, notwithstanding that same may have 
been inadvertently passed, certified and paid for and in the event of his notice aforesaid, 
the Engineer-in-Charge may rectify or remove and re-execute the work and/or remove 
and replace with others the materials or articles complained of  as the case may be, by 
other means at the risk and expense of the Contractor.

22.2 In case of repairs and maintenance works, splashes and dropping from white washing, 
painting, etc. shall be removed and surfaces cleaned simultaneously with completion of 
these items of work in individual rooms, quarters or premises, etc. where the work is 
done, without waiting for completion of all other items of work in the contract.  In case 
the Contractor fails to comply with the requirements of this condition, the Engineer-in-
Charge shall have the right to get the work done by other means at the cost of the 
Contractor.  Before taking such action, however, the Engineer-in-Charge shall give three 
days notice in writing to the Contractor.  

23. Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be 
final and binding) becomes necessary and Contractor is unable or unwilling at once to 
carry it out, the Engineer-in-Charge may by his own or other workpeople carry it out, as 
he may consider necessary.  If the urgent work shall be such as the Contractor is liable 
under the contract to carry out at his expenses incurred on it by the Corporation shall be 
recoverable from the Contractor and be adjusted or set off against any sum payable to 
him.

24. PAYMENTS:

24.1 Payment shall be released as per actual on successful completion of work executed in 
accordance to the instruction and drawings issued to the contractor. Any work executed 
by the contractor in violation to the tender specifications, drawings and direction of 
Engineer in charge shall constitute breach of agreement and shall not qualify for the 
measurement. The measurement shall be jointly recorded by the contractor and 
representative of NSIC. All other statutory deductions and Security deposit as applicable 
shall be effected from each running bills.

24.2     No escalation will be paid even in extended period, if any.

24.3 All statutory deductions as applicable like TDS, sales tax/VAT, labour cess etc. shall be 
made from the due payment of the contractor. 



23

25. MOBILISATION ADVANCE:

No mobilization advance whatsoever shall be paid for carrying out this work.

26. ARBITRATION AND LAWS

In the event of any dispute, the same shall be referred to the sole arbitration of Chairman-
Cum-Managing Director, New Delhi of the Corporation or such officer he may appoint to 
be the arbitrator. There shall be no objection that the Arbitrator is an employee of the 
Corporation or that he had to deal with the matter to which this tender relates in the 
course of his duties as an employee of the Corporation, and/or he has expressed his views 
on all or any of the matters in dispute or differences. The award of the officer so 
appointed by him shall be final and binding on the parties.

The venue of Arbitration is at Chennai only.  

The award of the arbitrator shall be final, conclusive and binding on all parties to this 
contract.

The cost of arbitration shall be borne by the parties to the dispute, as may be decided by 
the arbitrator(s).

Deputy General Manager, 
NSIC-TSC, Hyderabad

SIGNATURE OF THE CONTRACTOR 
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FORM OF TENDER

To
The Dy. General Manager,
NSIC-TSC, ECIL Post, Kamala Nagar,
Hyderabad- 500062

I/We have read and examined the following documents relating to……………………………
Renovation of Goddown at NTSC, Hyderabad 

(Name of the Work)
(a) Notice inviting tender.
(b) Instructions to Tenderers
(c) Technical Specifications
(d) General Conditions of Contract including Contractors, Labour Regulations, Model 

Rules for Labour Welfare and Safety Code appended to these conditions together 
with the amendments thereto if any.

(e) Special Conditions of contracts if any.
(f) Bill of Quantities

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the 
terms and conditions contained or referred to therein and in accordance in all respects with the 
specifications, designs, drawings and other relevant details at the rates contained in Schedule and 
within the period(s) of completion as stipulated in Appendix.

In consideration of I/We being invited to tender, I/We agree to keep the tender open for 
acceptance for 30 days from the due date of submission thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Corporation.

A sum of 10% of value quoted by us is hereby forwarded as Earnest Money Deposit in the form 
of Demand Draft in favour of of  “NSIC-Technical Services Centre, Hyderabad”, payable at 
Hyderabad.

If I/We fail to keep the tender open as aforesaid of make any modifications in the terms and 
conditions of the tender which are not acceptable to the Corporation, I/We agree that the 
Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit the said 
earnest money absolutely.  Should this tender be accepted, I /We agree to abide by & fulfill all 
the terms conditions of aforesaid document.

If after the tender is accepted, I/we fail to commence the execution of the work as provided in the 
conditions.  I/We agree that Corporation shall without prejudice to any other right or remedy is at 
liberty to forfeit the said earnest money absolutely.

       Signature of contractor………………………                   

Duly authorized to sign the tender on behalf

of the (in block capitals)……………………

Dated………………………

Witness……………………

Date……………………….

Address……………………

……………………………
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APPENDIX

Competent Authority                                     C.M.D. NSIC or his
Authorised executives

1. Earnest money

      a)   Estimated cost of the Works                         Rs. 14.84 Lakhs

      b)   Earnest money     Rs 1.48 Lakhs in the form of
DD  /Pay order in favour of 
NSIC-Technical Services 
centre,Hyderabad,                                                                                        
payable    at Hyderabad.

2.        Time allowed for completion of  work 30 days

3. Authority competent to decide if CMD, NSIC or his                    
           “any other cause” of delay is beyond authorized representative

contractors control

4. Liquidated Damaged 0.5% (one half of one
percent) per week subject 
to a Maximum 10% value of 
the contract

5. Defect Liability Period 6 months from the date 
of Completion of work in all 

                                                                                                             respect 

6. Authority competent to reduce CMD NSIC or his 
compensation authorized  executive.
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SPECIAL CONDITIONS

1. During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and security 
etc., the contractor shall be bound to follow all such restrictions/instruction & nothing 
extra shall be payable on this account.

2. No compensation shall be payable to the contractor for any damage caused by rains 
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities during 
the execution of work.  He shall make good all such damages at his own cost; and no 
claim on this account will be entertained.

3. No labour hutment shall be allowed in the premises.  All labourers should leave the site 
after day’s work.  The security & Watch ward of site contractor materials/work etc. shall 
be at his cost only.

4. All rates quoted by the bidders shall remain firm for the contract period/extended contract 
period.

5. If the contractor fails to proceed with the work within the stipulated time as specified 
from the date of issue of letter of intent/letter to proceed with the work, the Corporation 
shall forfeit the earnest money deposited by him along with the tender. 

6. Execution of Work At Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/ cancellation of the 
contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be got 
executed by the Corporation as stipulated in the said clause at the risk and cost of the 
contractor and the additional expenditure, if any, incurred by the Corporation in getting 
the work executed in the manner stated above, the same shall be recovered from the dues 
of contractor. In case the dues of the contractor are not sufficient, the contractor shall be 
liable to deposit the excess amount incurred by the Corporation as communicated by the 
Engineer-in-charge within 30 days of written notice.

7. The work has to be executed in accordance with the latest CPWD specification 
mentioned in the BOQ and in case of any discrepancy the CPWD specifications with 
latest amendments if any, shall be followed. The decision of the Engineer-In-Charge in 
this regard shall be final and binding upon the contractor.

8. The materials used for carrying out the work shall be of best locally available quality and 
the contractor has to carry out the necessary testing of the material as ordered by the 
Engineer-In-Charge for its conformity and all testing charges shall be borne by the 
contractor.

9. All the civil works, if required, like fixing of load hooks, making chases in the wall, 
drilling of holes, fixing of doors and finishing of jambs, providing scaffolding for 
carrying out complete works shall be arranged by the contractor and making good the 
same.  Nothing extra on theses account shall be considered or paid.
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10. The contractor shall be fully responsible for the any injury or damage caused to the 
workmen deployed by him at site for carrying out the work and Corporation has nothing 
to do with such happenings and in no way shall be held responsible for the same.

11. All communication should be addressed to Dy. General Manager, NSIC-TSC, ECIL 
Post, Kamala Nagar, Hyderabad - 500062.

Signature of Contractor
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Name of the Work : Renovation of Existing Godown for the development of New 
Training facility at NSIC-TSC, Hyderabad.  ABSTRACT

SIN
O DSR NO DESCRIPTION QTY UNIT Rate Amount

1 ALTERATION OF GODOWN IN TO CLASS ROOMS

A Items covered under DSR 2013
1 12.52 Providing and fixing tiled false ceiling of approved materials of size 

Providing and fixing tiled false ceiling of approved materials of size 
595x595 mm in true horizontal level, suspended on inter locking 
metal grid of hot dipped galvanized steel sections ( galvanized @ 
120 grams/ sqm, both side inclusive) consisting of main "T" runner 
with suitably spaced joints to get required length and of size 24x38 
mm made from 0.30 mm thick (minimum) sheet, spaced at 1200 
mm center to center and cross "T" of size 24x25 mm made of 0.30 
mm thick (minimum) sheet, 1200 mm long spaced between main 
"T" at 600 mm center to center to form a grid of 1200x600 mm and 
secondary cross "T" of length 600 mm and size 24x25 mm made of 
0.30 mm thick (minimum) sheet to be interlocked at middle of the 
1200x600 mm panel to form grids of 600x600 mm and wall angle of 
size 24x24x0.3 mm and laying false ceiling tiles of approved texture 
in the grid including, required cutting/making, opening for services 
like diffusers, grills, light fittings,fixtures, smoke detectors etc. Main 
"T" runners to be suspended from ceiling using GI slotted cleats of 
size 27 x 37 x 25 x1.6 mm fixed to ceiling with 12.5 mm dia and 50 
mm long dash fasteners, 4 mm GI adjustable rods with galvanised 
butterfly level clips of size 85 x 30 x 0.8 mm spaced at 1200 mm 
center to center along main T, bottom exposed width of 24 mm of 
all T-sections shall be pre-painted with polyester paint, all complete 
for all heights as per specifications, drawings and as directed by 
Engineer-in-charge.

12.52.3 12.5 mm thick square edge PVC Laminated Gypsum Tile of size 
595x595 mm, made of Gypsum plasterboard, manufactured from 
natural gypsum as per IS 2095 part I and laminated with white 
0.16mm thick fire retardant PVC film on the face side and 12micron 
metalized polyester on the back side with all edges sealed with the 
face side PVC film which goes around and wraps the edges and is 
bonded to the edges and the back side metalized polyester film so 
as to make the tile a completely sealed unit.

186.21 Sqm

2 11.41 Providing and laying vitrified tiles in different sizes (thickness to be 
specified by the manufacturur) with water absorbtion less than 
0.08% and confirming to IS 15622 of approved make in all colour 
and shades laid on 20 mm thick cement mortar 1:4 including 
grouting the joints with white cement and matching pigments etc 
complete

11.41.2 Size of tile 60 x 60 cm 191.57 Sqm

3 14.4 Making the opening in brick masonry including dismantling in floor 
or walls by cutting masonry and making good the damages to walls, 
flooring and jambs complete, to match existing surface i/c disposal 
of mulba/ rubbish to the nearest municipal dumping ground.
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14.4.1 For door/ window/ clerestory window 18.76 Sqm

4 5.3 Reinforced cement concrete work in beams, suspended floors,roofs  
having  slope  up  to  15°  landings,  balconies,  shelves, chajjas, 
lintels, bands, plain window sills, staircases and spiral stair cases up 
to floor five levelexcluding the cost of centering,shuttering, finishing 
and reinforcement with 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone aggregate 20 mm nominal size). 

1.72 Cum

5 5.9 Centering and shuttering including strutting, propping etc. and 
removal of form for :

5.9.5 Lintels, beams, plinth beams, girders, bressumers and cantilevers 16.36 Sqm

6 5.22A Reinforcement for R.C.C. work including straightening, 
cutting,bending, placing in position and binding all complete. Above 
Plinth level

5.22A.6 Thermo-Mechanically Treated bars. 208.39 Kg

7 15.12 Dismantling doors, windows and clerestory windows (steel or
wood) shutter including chowkhats, architrave, holdfasts etc. 
complete and stacking within 50 metres lead :

15.12.2 Of area beyond 3 sq. metres 2.00 Nos

8 6.4 Brick  work  with  F.P.S.  bricks  of  class  designation 75  in 
superstructure above plinth level up to floor V level in all shapes 
and sizes in :

6.4.1 Cement mortar 1:4 (1 cement : 4 coarse sand) 6.41 Cum

9 13.1 12 mm cement plaster of mix :

13.1.1 1:4 (1 cement: 4 coarse sand) 27.88 Sqm

10 13.6 20 mm cement plaster of mix :

13.6.1 1:4 (1 cement: 4 coarse sand) 27.88 Sqm

11 9.1 Providing wood work in frames of doors, windows, clerestory 
windows and other frames, wrought framed and fixed in position 
with hold fast lugs or with dash fasteners of required dia & length ( 
hold fast lugs or dash fastener shall be paid for separately).

9.1.2 Sal wood 0.07 Cum

12 9.2 Providing and fixing ISI marked flush door shutters conforming to IS 
:2202 (Part I) decorative type, core of block board construction with 
frame of 1st class hard wood and well matched teak 3 ply veneering 
with vertical grains or cross bands and face veneers on both faces of 
shutters.

9.20.2 30 mm thick including ISI marked Stainless Steel butt hinges with 
necessary screws 2.56 Sqm
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13 9.53 Providing 40x5 mm flat iron hold fast 40 cm long including fixing to 
frame with 10 mm diameter bolts, nuts and wooden plugs and 
embedding in cement concrete block 30x10x15cm 1:3:6 mix (1 
cement : 3 coarse sand : 6 graded stone aggregate 20mm nominal 
size).

6.00 Nos

14 9.97 Providing and fixing aluminium tower bolts, ISI marked, anodised 
(anodic coating not less than grade AC 10 as per IS : 1868 ) 
transparent or dyed to required colour or shade, with necessary 
screws etc. complete 

9.97.2 250x10 mm 2.00 Nos

15 9.96 Providing and fixing aluminium sliding door bolts, ISI marked 
anodised (anodic coating not less than grade AC 10 as per IS : 1868), 
transparent or dyed to required colour or shade, with nuts and 
screws etc. complete

9.96.2 250x16 mm 1.00 Nos

16 9.100 Providing and fixing aluminium handles, ISI marked, anodised 
(anodic coating not less than grade AC 10 as per IS : 1868) 
transparent or dyed to required colour or shade, with necessary 
screws etc. complete

9.100.1 125 mm 2.00 Nos

17 9.101 Providing and fixing aluminium hanging floor door stopper, ISI 
marked, anodised (anodic coating not less than grade AC 10 as per 
IS : 1868) transparent or dyed to required colour and shade, with 
necessary screws etc. complete

9.101.2 Twin rubber stopper 1.00 Nos

18 21.1 Providing and fixing anodised aluminium work for doors, windows, 
ventilators and partitions with extruded built up standard tubular 
and other sections of approved make conforming to IS -733 and IS 
1285, anodised transparent or dyied to required shade according to 
IS 1868 (Min anodic coating of grade AC 15)  with necessary rawl 
plugs and screws or with fixing clips or with expansion holdfastener 
including necessary filling up of gaps at junctions, at tops, bottom 
and sides with required PVC /neoprene felt etc. Aluminium sections 
shall be smooth, rust free, straight, mitred and jointed mechanically 
wherever required including cleat angle, aluminium snap beading 
for glazing / panneling, CP brass/stainless screws etc. all complete 
as per architectural drawings and the directions of Engineer-In-
charge (glazing and panneling to be paid for seperately)

21.1.1 For Fixed Portion

21.1.1.2 Anodised  aluminium (anodised  transparent  or  dyed  to required 
shade according to IS: 1868, Minimum anodic coating of grade AC 
15)

38.14 Kg

19 21.1.2 For shutters of door,windows and ventilators including providing 
and fixing hinges /pivots and making provision for fixing of fittings 
wherever required including the cost of PVC/neoprene gasket 
required (Fittings shall be paid for seperately)
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21.1.2.1 Anodised  aluminium (anodised  transparent  or  dyed  to required 
shade according to IS: 1868, Minimum anodic coating of grade AC 
15)

35.46 Kg

20 9.48 Providing and fixing M.S. grills of required pattern in frames of 
windows etc. with M.S. flats, square or round bars etc. including 
priming coat with approved steel primer all complete

9.48.2 Fixed to openings /wooden frames with rawl plugs screws etc 147.96 Kg

21 21.3 Providing and fixing glazing in aluminium door,window,ventilator 
shutters and partitions etc with PVC/neoprene gasket etc complete 
as per the architectural drawings and directions of engineer in 
charge ( Cost of aluminium snap beading shall be paid in basic item)

21.3.1 With floatglass panes of 4.00 mm thickness 14.80 Sqm

22 14.43 Removing white or colour wash  by scrapping,sand papering and 
prepareing the surface smooth including necessary repairs to 
scratches etc complete.

173.25 Sqm

23 13.43 Applying one coat of cement primer of approved brand and 
manufacture on wall surface (Asian paints)

13.43.1 Water thinnable cement primer 173.25 Sqm

24 14.45 Distembering with oil bound washable distember of approved 
brand and manufacture to give an even shade Old works(Asian 
paints) ( One or more coats)

14.45.1 Old work (one or more coats) 173.25 Sqm

25 13.61 Painting with synthetic enamel paint of approved brand and 
manufacture to give an even shade One or more coats on old work 
(Asian paints)

13.61.1 Two or more coats on new work 6.15 Sqm

26 14.64 Finishing walls with water proofing cement paint of required shade

14.64.1 Old work (one or more coats applied @ 2.20 kg/10 sqm) over 
priming coat of primer applied @ 0.80 litrs/10 sqm complete 
including cost of Priming coat

346.19 Sqm

TOTAL

B Electrical Works

1 1.14 Wiring for circuit/submain wiring alongwith earthwire with the 
following sizes of FR PVC insulated copper conductor ,single core 
cable in surface/recessed PVC conduit as required

1.14.2 2x2.5 sqmm+1x2.5 sqmm earth wire 15 RM
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2 1.10.2 Wiring for light fan/fan point/exhaust fan point /call bell point with 
1.5 sqmm FR PVC insulated copper conductor single core cable in 
surface/recessed PVC conduit ,with modular switch, modular 
plate,suitable GI box and earthing point with 1.5 sqmm FR PVC 
insulated copper conductor single core cable etc as required

55.00 Nos

TOTAL B

C EXTRA ITEMS
1 Making repairs in the existing AC sheet roof using tar sheet etc 

complete

Roof 199.00 Sqm

2 Providing and fixing Crompton make high speed ceiling fan

Ceiling Fan 20.00 Nos

3 Providing and fixing Philips Make 4'0" twin tube light Fluroscent 
fittings

Fittings 30.00 Nos

TOTAL C
TOTAL of 1 (A+B+C)

2 TOILET BLOCK

1 2.6 Earth   work   in   excavation   by   mechanical   means (Hydraulic 
excavator) / manual means over areas (exceeding 30cm in 
depth.1.5m in width as well as 10 sqm on plan) including disposal of 
excavated earth, lead upto 50m and lift upto 1.5m, disposed earth 
to be levelled and neatly dressed.

2.6.1 2.6.1   All kinds of soil 17.75 Cum

2 2.25 Filling available excavated earth (excluding rock) in trenches, 
plinth,sides of foundations etc. in layers not exceeding 20cm in 
depth,consolidating each deposited layer by ramming and watering, 
lead up to 50 m and lift upto 1.5 m.

5.79 Cum

3 2.34 Supplying chemical emulsion in sealed containers including delivery 
as specified.

2.34.1 Chlorpyriphos/ Lindane emulsifiable concentrate of 20%
10.00 Lit

4 2.35 Diluting and    injecting    chemical    emulsion    for    POST-
CONSTRUCTIONAL anti-termite treatment (excluding the cost of 
chemical emulsion) : 

2.35.3 Treatment of soil under existing floors using chemical emulsion @ 
one litre per hole, 300 mm apart including drilling 12 mm diameter 
holes and plugging with cement mortar 1 :2 (1 cement : 2 Coarse 
sand) to match the existing floor

2.35.3.1 With   Chlorpyriphos/   Lindane   E.C. 20%   with 1% concentration. 18.61 Sqm
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5 4.1 Providing and laying in position cement concrete of specified 
gradeexcluding the cost of centering and shuttering - All work up to 
plinth level 

4.1.8 1:4:8 (1  Cement : 4  coarse  sand : 8  graded  stone aggregate 40 
mm nominal size). 4.61 Cum

6 5.3 Reinforced cement concrete work in beams, suspended floors,roofs  
having  slope  up  to  15°  landings,  balconies,  shelves, chajjas, 
lintels, bands, plain window sills, staircases and spiral stair cases up 
to floor five levelexcluding the cost of centering,shuttering, finishing 
and reinforcement with 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone aggregate 20 mm nominal size). 

0.35 Cum

7 5.9 Centering and shuttering including strutting, propping etc. and 
removal of form for :

5.9.5 Lintels, beams, plinth beams, girders, bressumers and cantilevers 6.81 Sqm

8 5.22A Reinforcement for R.C.C. work including straightening, 
cutting,bending, placing in position and binding all complete. Above 
Plinth level

5.22A.6 Thermo-Mechanically Treated bars. 59.63 Kg

9 6.1 Brick work with common burnt clay F.P.S. (non modular) bricks of 
class designation 7.5 in foundation and plinth in:

6.1.1 Cement mortar 1:4 (1 cement : 4 coarse sand) 8.36 Cum

10 6.4 Brick  work  with  F.P.S.  bricks  of  class  designation 75  in 
superstructure above plinth level up to floor V level in all shapes 
and sizes in :

6.4.1 Cement mortar 1:4 (1 cement : 4 coarse sand) 4.95 Cum

11 6.13 Half brick masonry with common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5 in superstructure above plinth level 
up to floor V level.

6.13.2 Cement mortar 1:4 (1 cement :4 coarse sand) 65.58 Sqm

12 6 MM CEMENT PLASTER

13.16 6 mm cement plaster of mix :

13.16.1 1:3 (1 cement: 3 fine sand) 16.55 Sqm

13 CEMENT PLASTER (IN Fine SAND)

13.1 12 mm cement plaster of mix :

13.1.1 1:4 (1 cement: 4 coarse sand) 73.58 Nos

14 13.6 20 mm cement plaster of mix :

13.6.1 1:4 (1 cement: 4 coarse sand) 50.68 Nos
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15 9.121 Providing and fixing Fiber Glass Reinforced plastic (FRP) Door 
Frames of cross-section 90 mm x 45 mm having single rebate of 32 
mm x of cross-section 90 mm x 45 mm having single rebate of 32 
mm x 15 mm to receive shutter of 30 mm thickness .The laminate 
shall be moulded with fire resistant grade unsaturated polyester the 
bottom to steady the frame.covered with fiber glass from all sides. 
M.S. stay shall be provided atresin and chopped mat . Door frame 
laminate shall be 2 mm thick and shall be filled with suitable 
wooden block in all the three legs. The frame shall be

29.70 RM

16 9.122.1 30 mm thick Glass Fibre Reinforced Plastic (FRP) panelled door 
shutter of required colour and approved brand and manufacture, 
made with fire - retardant grade unsaturated polyester resin, 
moulded to 3 mm thick FRP laminate for forming hollow rails and 
styles, with wooden frame and suitable blocks of seasoned wood 
inside at required places for fixing of fittings, cast monolithically 
with 5 mm thick FRP laminate for panels conforming to IS: 14856, 
including fixing to frames

9.45 Sqm

17 9.97 Providing and fixing aluminium tower bolts, ISI marked, anodised 
(anodic coating not less than grade AC 10 as per IS : 1868 ) 
transparent or dyed to required colour or shade, with necessary 
screws etc. complete 

9.97.4 150x10 mm 6.00 Nos

18 9.96 Providing and fixing aluminium sliding door bolts, ISI marked 
anodised (anodic coating not less than grade AC 10 as per IS : 1868), 
transparent or dyed to required colour or shade, with nuts and 
screws etc. complete

9.96.2 250x16 mm 6.00 Nos

19 9.100 Providing and fixing aluminium handles, ISI marked, anodised 
(anodic coating not less than grade AC 10 as per IS : 1868) 
transparent or dyed to required colour or shade, with necessary 
screws etc. complete

9.100.1 125 mm 12.00 Nos

20 10.16 Steel work in built up tubular ( round, square or rectangular hollow 
tubes etc.) trusses etc., including cutting, hoisting, fixing in position 
and applying a priming coat of approved steel primer, including 
welding and bolted with special shaped washers etc. complete.

10.16.1 Hot finished welded type tubes 93.33 Kg

21 12.8 Providing non-asbestos high impact Polypropylene reinforced 
cement 6 mm thick corrugated sheets (as per IS: 14871) roofing up 
to any pitch and fixing with polymer coated J, or L hooks, bolts and 
nuts 8 mm dia. G.I. plain and bitumen washers or with self drilling 
fastener and EPDM washers etc. complete (excluding the cost of 
purlins, rafters and trusses), including cutting sheets to size and 
shape wherever required.

18.61 Sqm

22 13.37 White washing with lime to give an even shade:



35

13.37.1 New work (three or more coats) 16.55 Sqm

23 13.43 Applying   one   coat   of   cement   primer   of   approved   brand   
and manufacture on wall surface :

13.43.1 Cement primer. 79.55 Sqm

24 13.41 Distempering with oil bound washable distemper of approved 
brand and manufacture to give an even shade

13.41.1 New work (two or more coats) over and including priming coat with 
cement primer. 28.88 Sqm

25 13.44 Finishing walls with water proofing cement paint of required shade :

13.44.1 New work (Two or more coats applied @ 3.84 kg/10 sqm). 50.68 Sqm

26 11.38 Providing and laying ceramic glazed floor tiles 300 x300 mm 
(thickness to be specified by the manufacturer) of 1st quality 
confrming to IS:15622 of approved make in all colours ,shades 
,except white,Ivory,Grey, Fume red brown laid on 20 mm thick bed 
of cement mortar 1:4 ( 1 Cement:4 Coarse sand) including pointing 
the joints with white cement and matching pigments ete complete

16.55 Sqm

27 11.36 Providing and fixing 1st quality ceramic glazed wall tiles confirming 
to IS 15622  ( thickness to be specified by the manufacturer of 
approved make in all colours,shades except burgundy,bottle 
green,black of any size as approved by Engineer in charge in 
skirting,risers of steps and dados over 12 mm thick bed of cement 
mortar 1:3 (1 cement:3 coarse cement) and jointing with grey 
cement slurry @3.3 Kg per sqm including pointing in white cement 
mixed with pigment of matching shade complete.

44.70 Sqm

28 17.1 Providing and fixing water closet squatting pan (Indian type W.C. 
pan ) with 100 mm sand cast Iron P or S trap, 10 litre low level white 
P.V.C. flushing cistern, including flush pipe, with manually 
controlled device (handle lever) conforming to IS : 7231, with all 
fittings and fixtures complete, including cutting and making good 
the walls and floors wherever required :

17.1.1 White Vitreous china Orissa pattern W.C. pan of size 580x440 mm 
with integral type foot rests 2.00 Nos

29 17.3 Providing and fixing white vitreous china pedestal type water closet 
(European type) with seat and lid, 10 litre low level white vitreous 
china flushing cistern & C.P. flush bend with fittings & C.I.brackets, 
40 mm flush bend, overflow arrangement with specials of standard 
make and mosquito proof coupling of approved municipal design 
complete, including painting of fittings and brackets, cutting and 
making good the walls and floors wherever required :

17.3.1 W.C. pan with ISI marked white solid plastic seat and lid 2.00 Nos
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30 17.7 Providing and fixing washbasin with C.I brackets,15 mm C.P brass 
piller taps,32mm C.P brass waste of standard pattern, including 
painting of fittings and brackets, cutting and making good the walls 
wherever require:

17.7.2 White Vitreous China wash basin size 630 x 450 mm with a single 15 
mm C.P brass piller tap 2.00 Nos

31 17.5 Providing and fixing white vitreous china flat back half stall urinal of 
size 580x380x350 mm with white PVC automatic flushing cistern, 
with fittings, standard size C.P. brass flush pipe, spreaders with 
unions and clamps (all in C.P. brass) with waste fitting as per IS : 
2556, C.I. trap with outlet grating and other couplings in C.P. brass, 
including painting of fittings and cutting and making good the walls 
and floors wherever required :

17.5.1 Single half stall urinal with 5 litre P.V.C. automatic flushing cistern
1.00 Nos

32 17.28 Providing and fixing P.V.C waste pipe for sink or wash basin 
including P.V.C waste fittings complete.

17.28.1 Semi rigid pipe

17.28.1.1 32 mm dia 2.00 Nos

33 17.31 Providing and fixing 600 x450 mm bevelled edge mirror of superior 
glass ( of approved quality) complete with 6mm thick hard board 
ground fixed to wooden cleats with C.p. brass screws and washers 
complete

2.00 Nos

34 17.34 Providing and fixing toilet paper holder

17.34.1 C.P.brass 2.00 Nos

35 18.15 Providing and fixing brass bib cock of approved quality

18.15.1 15 mm nominal bore 4.00 Nos

36 18.16 Providing and fixing brass angle cock of approved quality

18.16.1 15 mm nomial bore 5.00 Nos

37 18.21 Providing and fixing unplasticised PVC connection pipe with brass 
unions

18.21.2 45 cm length

18.21.2.1 15 mm nominal bore 2.00 Nos
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38 18.8 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & cold water supply, including all 
CPVC plain & brass threaded  step CPVC solvent cement and the 
cost of cutting chases and makingfittings, i/c fixing the pipe with 
clamps at 1.00 m spacing. This includes jointing of pipes & fittings 
with one good the same including testing of joints complete as per 
direction of Engineer in Charge. Concealed work, including cutting 
chases and making good the walls etc.

18.8.2 20 mm nominal outer dia Pipes 37.00 RM

39 18.9 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & cold water supply including all 
CPVC plain & brass threaded fittings This includes jointing of pipes 
& fittings with one step CPVC solvent cement ,trenching ,refilling & 
testing ofjoints complete as per direction of Engineer in Charge.

18.9.3 25 mm nominal outer dia Pipes 50.00 RM

40 18.48 Providing and placing on terrace (at all floor levels) polyethylene 
water storage tank, ISI : 12701 marked, with cover and suitable 
locking arrangement and making necessary holes for inlet, outlet 
and overflow pipes but without fittings and the base support for 
tank

1000.00 Lit

41 17.35 Providing and fixing soil, waste and vent pipes
17.35.1 100 mm dia

17.35.1.2 Centrifugally cast (spun) iron socket & spigot (S&S) pipe as per IS: 
3989 10.00 RM

42 17.35.2 75 mm diameter
17.35.2.2 Centrifugally cast (spun) iron socket & spigot (S&S) pipe as per IS: 

3989 20.00 Nos

43 17.6 Providing and fixing trap of self cleansing design with screwed down 
or hinged grating with or without vent arm complete, including cost 
of cutting and making good the walls and floors

17.60.2 100 mm inlet and 75 mm outlet
17.60.2.1 Sand cast iron S&S as per IS - 3989 4.00 Nos

44 19.1 Providing, laying and jointing glazed stoneware pipes class SP-1 
withstiff mixture of cement mortar in the proportion of 1:1 (1 
cement : 1 fine 

19.1.2 150 mm diameter 20.00 RM

45 19.2 Providing and laying cement concrete 1:5:10 (1 cement : 5 coarse 
sand : 10 graded stone aggregate 40 mm nominal size) all-round 
S.W. pipes including bed concrete as per standard design

19.2.2 150 mm diameter S.W. pipe 20.00 RM
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46 19.4 Providing and fixing square-mouth S.W. gully trap class SP-1 
complete with C.I. grating brick masonry chamber with water tight 
C.I. cover with frame of 300 x300 mm size (inside) the weight of 
cover to be not less than 4.50 kg and frame to be not less than 2.70 
kg as per standard design :

19.4.1 100x100 mm size P type

19.4.1.1

With common burnt clay F.P.S. (non modular) bricks of class 
designation 7.5 1.00 Nos

47

19.7

Constructing brick masonry manhole in cement mortar 1:4 ( 1 
cement : 4 coarse sand ) with R.C.C. top slab with 1:2:4 mix (1 
cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal 
size),foundation concrete 1:4:8 mix (1 cement : 4 coarse sand : 8 
graded stone aggregate 40 mm nominal size), inside plastering 12 
mm thick with cement mortar 1:3 (1 cement : 3 coarse sand) 
finished with floating coat of neat cement and making channels in 
cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size) finished with a floating coat of neat 
cement complete as per standard design

19.7.1 Inside size 90x80 cm and  45 cm deep including C.I. cover with 
frame (light duty) 455x610 mm internal dimensions, total weight of 
cover and frame to be not less than 38 kg (weight of cover 23 kg 
and weight of frame 15 kg) :

1.00 Nos

3 DEVELOPMENT WORKS

1 2.1 Earth work in surface excavation not exceeding 30 cm in depth but 
exceeding 1.5 m in width as well as 10 sqm on plan including 
disposal of excavated earth upto 50 m and lift upto 1.5 m, disposed 
soil to be levelled and neatly dressed

All kinds of soil 90.90 Sqm

2 4.1 Providing and laying in position cement concrete of specified 
gradeexcluding the cost of centering and shuttering - All work up to 
plinth level 

4.1.8 1:4:8 (1  Cement : 4  coarse  sand : 8 graded  stone aggregate 40 
mm nominal size). 6.82 Cum

3 6.13 Half brick masonry with common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5 in superstructure above plinth level 
up to floor V level.

6.13.2 Cement mortar 1:4 (1 cement :4 coarse sand) 22.80 Sqm

4 13.6 20 mm cement plaster of mix :

13.6.1 1:4 (1 cement: 4 coarse sand) 28.50 Nos
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5 16.68 Providing and laying 60mm thick factory made cement concrete 
interlocking paver block of M -30 grade made by block making 
machine with strong vibratory compaction, of approved size, design 
& shape, laid in required colour and pattern over and including 
50mm thick compacted bed of coarse sand, filling the joints with 
fine sand etc. all complete as per the direction of Engineer-in-
charge

90.90 Sqm

Total 1+2+3

Add 3% Contegensis

Grand Total
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