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TENDER 
 
 

FOR  SETTING UP OF OFFICE VIZ. 
WORKSTATIONS, PARTITIONS, STORAGE & 

ELECTRICAL WORKS AT  
NSIC OFFICE BUILDING, PLOT NO. 7/7 & 7/8, 

BLOCK-CP, SECTOR-V, SALT LAKE, 
KOLKATA-700091 

 
 
 

 
 

 
 

 
  

THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 

(A Government of India Enterprise) 
                    20B, ABDUL HAMID STREET, 

7TH FLOOR, KOLKATA -700069 
Tel No.033-22487358,   Fax No. 033-22487359 

 
Email- bocal@nsic.co.in Website: http://www.nsic.co.in 
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 
(A GOVERNMENT OF INDIA ENTERPRISE) 

20B, ABDUL HAMID STREET, 
7TH FLOOR, KOLKATA -700069 

Tel No.033-22487358,                                              Fax No. 033-22487359 
 

 
Ref: - NSIC/BO/KOL/Tender/01/2017-18             Date: 21.10.2017 
 
M/s.  ----------------------------------------------------------------- 
 ----------------------------------------------------------------- 
 
Sub:  Setting up of Office viz. Workstations, Partitions, Storage & Electrical Works at NSIC  
            Office Building, Plot No. 7/7 & 7/8, Block-CP,  Sector-V, Salt Lake, Kolkata-700091   
 
Sir, 
            Tender document in respect of the above mentioned works containing 32 pages as detailed on 
page 4 (Index) are forwarded herewith.  Please note that tender is to be delivered in the office of the 
Senior Branch Manager, The National Small Industries Corporation Ltd., (A Government of India 
Enterprise), 20B, Abdul Hamid Street, 7th Floor, Kolkata -700069, on 02.11.2017 up to 3.00 P.M.  
  
 The Tender should be signed on each page, dated and witnessed in all places provided for in 
the documents; all other papers should be initialed. 
 
 The tender should be accompanied by tender fee and Earnest Money Deposit in the form of 
demand draft as mentioned in Appendix. Tenders without tender fee and earnest money deposit shall 
be summarily rejected.   The tenders will be opened. on 02.11.2017 at 3.30 P.M.  
 

The person, signing the tender on behalf of company/firm or on behalf of another person shall 
attach with tender a certified copy of proper authority/power of attorney on a non-judicial stamp paper 
of requisite value duly executed in his favour by such person, company/firm and must state 
specifically that he has authority to sign such tenders for and on behalf of such person or 
company/firm as the case may be, and in all matters pertaining to the contract including arbitration 
clause. 
 
 This letter shall form part of the “CONTRACT” and must be signed and returned along with 
the tender documents.   
 
 
         Yours faithfully 

 
          

                  Sr. Branch Manager, 
             Branch Office, Kolkata   
 Encl. 32 Pages 

 
Signature of the bidder 
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NOTICE INVITING TENDER 

 
Tender notice for Setting up of viz. Workstations, Partitions, Storage & Electrical Works at 
NSIC Office Building, Plot No. 7/7 & 7/8, Block-CP, Sector-V, Salt Lake, Kolkata-700091   
 
Ref: - NSIC/BO/KOL/Tender/01/2017-18                                           Date: 21.10.2017 
 
Sealed item rate tenders are invited from experienced Contractors having experiences in executing 
similar types of works. 
 
S. 
No. 

Name of the work Estimated 
cost 
Rs. 

(Lacs) 

Earnest 
Money 
Deposit 
(EMD) 

(Rs) 

Compl
etion 
Time 

 Issue of Blank 
Tender 

Document  

Last Date of 
Submission 

Tender 

1. 
 

Setting up of viz. 
Workstations, 
Partitions, Storage & 
Electrical Works at 
NSIC Office Building, 
Plot No. 7/7 & 7/8, 
Block-CP, Sector-V, 
Salt Lake, Kolkata-
700091  

21.74   43,500/
-  

45  
days  

From 
24.10.2017 

To 
02.11.2017 

02.11.2017 
Upto 3.00 
PM  
 

 
1. Blank tender documents (non-transferable) for above work shall be issued from 24.10.2017  to 

02.11.2017 on working days from the address given below on payment of required tender fee 
of Rs. 500/- (Rupees five hundred  only) (non-refundable) plus GST in the form of DD/Pay 
order/Bankers Cheque in favour of  “NSIC Ltd” payable at Kolkata. The intending tenderers 
can also download the complete tender document available on the web site: www.nsic.co.in 
and submit the same along with requisite tender fee, earnest money deposit and supporting 
documents on or before the due date and time of submission.  

 
2. Tenderers registered with Micro and Small Enterprises (MSEs) as defined in MSME 

Procurement Policy issued by  department of Micro, Small and Medium Enterprises or are 
registered with the Central Purchase Organization or the concerned Ministry or Department or 
Startups as recognized by Department of Industrial Policy and Promotion are exempted from 
the payment of earnest money deposit. However, tenderer seeking exemption from payment of 
earnest money deposit shall submit the proof of the same along with their technical bid.  

 
3. Intending tenderers should have valid registration with appropriate authorities for statuary 

taxes as applicable.   
  
4. The intending tenderers should have satisfactorily completed at least one similar nature work 

of 80% of the estimated cost put to tender or two similar nature works each of 60% of the 
estimated cost put to tender or three works each of 40% of the estimated cost put to tender 
during last five years. Similar nature work as stated above. 

 
5. Tender documents can be purchased from the office of the Sr. Branch Manager,  20B, ABDUL 

HAMID STREET, 7TH FLOOR, KOLKATA -700069 on all working days between 10.00 am 
to 5.00 pm except on holidays and Saturdays, Sundays, after payment of requisite tender cost 
as mentioned above. 
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6. The tender documents duly completed along with EMD in form of Demand Draft/Pay Order in 
favour of the “NSIC Ltd” payable at Kolkata from any Nationalized Bank/scheduled bank will 
be submitted at the office of the Sr. Branch Manager 20B, ABDUL HAMID STREET, 7TH 
FLOOR, KOLKATA -700069 upto 3.00 P M on 02.11.2017. Technical bid of the parties shall 
be opened on the same day i.e. 02.11.2017 at 3.30 PM. The tender submitted without EMD or 
valid exemption certificate, shall be summarily rejected. 

         
7. NSIC reserves the right to reject any or all the tenders without assigning any reason thereof and 

also not bound to accept lowest tender. Tenders in whom any of the prescribed conditions are 
not fulfilled or found incomplete in any respect are liable to be rejected.  

 
8. Canvassing, whether directly or indirectly in connection with tender is strictly prohibited and 

the tender submitted by the contractors who resort canvassing will be liable to be summarily 
rejected.    

 
9. The Technical Bid submitted by the parties shall be opened on the same day i.e. 02.11.2017 at 

3.30 PM in the presence of tenderers who wish to be present. The price bids of technically 
qualified parties shall be opened at a later date and the technically qualified parties shall be 
informed in advance about the opening of their price bid. 

 
 
 
 

 
Sr. Branch Manager, 

Branch Office, Kolkata       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



5 
 

 
 
 

THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 
(A GOVERNMENT OF INDIA ENTERPRISE) 

20B, ABDUL HAMID STREET, 
7TH FLOOR, KOLKATA -700069 

Tel No.033-22487358,   Fax No. 033-22487359 
 
Ref: - NSIC/BO/KOL/Tender/01/2017-18                                     Date: 21.10.2017 

 
INDEX OF TENDER DOCUMENTS 

 
S. 

NO. DESCRIPTION PAGES 

1 INSTRUCTION TO TENDERERS 6-9 

 
2 
 

GENERAL CONDITIONS OF CONTRACT 10-22 

3 FORM OF TENDER 23 

4 APPENDIX 24 

 
5 SPECIAL CONDITIONS 25-26 

 

6 
 
SCHEDULE OF QUANTITIES (PRICE BID) 
 

27-32 
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INSTRUCTIONS TO TENDERERS 
 
 

 
1.0 GENERAL  

 
Tenderers are advised to acquaint themselves fully with the description of work, scope of 
services, time schedule and terms and conditions including all the provisions of the tender 
document before framing up their tender. 
 

2.0 SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to nature of work, site conditions, means of 
access to the site etc.  Non-familiarity with the site conditions will not be considered a reason 
either for extra claims or for not carrying out the work in strict conformity with the 
specifications.  For site visit and any clarification / information/Assistance, the intending 
tenderers may contact Sr. Branch Manager,   20B, Abdul Hamid Street, 7th Floor, Kolkata -
700069. 
 

3.0 SUBMISSION OF TENDER 
 

a) The expression “Tender Notice” referred to in the Tender Documents shall be deemed to 
include any Notice / Letter Inviting Tender with respect to the work forming the subject 
matter of the documents and vice-versa. 

 
b) The tender complete in all respects shall be submitted along with Earnest Money as 

stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders without Earnest Money 
Deposit will be out rightly rejected. 

 
Tenders shall be submitted in two separate sealed envelopes Super scribing the following: - 

 
ENVELOPE – I   (TECHNICAL BID) 

 
Name of work   : Setting up of viz. Workstations, Partitions, Storage & Electrical   
                                                  Works at NSIC Office Building, Plot No. 7/7 & 7/8, Block-CP,   
                                                  Sector-V, Salt Lake, Kolkata-700091 

 
           Tender no.   : NSIC/BO/KOL/Tender/01/2017-18 dated 24.10.2017 

 
 

Due date & time of opening  : 02.11.2017 at 3.30 PM 
 

Addressed to  :   Sr. Branch Manager,   20B, Abdul Hamid Street, 7th Floor,     
                                                    Kolkata -700069. 
 
 
 
From:  
Name & Address of the tenderer 
This envelope shall contain the following: -  

 
• EMD should be in the form of Demand Draft drawn on a scheduled/nationalized bank in 

favour of ‘‘NSIC Ltd.” payable at Kolkata. Cheque will not be accepted. The money 
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receipt issued by NSIC regarding purchase of tender document also to be enclosed in this 
envelop-I. For Tender documents downloaded from website, a Demand Draft / Bankers 
cheque of Rs.500/- towards the cost of tender documents is to be enclosed in envelop –I.  

       
• Details of one work of 80% tender value or two works each 60% tender value or three 

works each of 40% of the estimated cost put to tender executed by the bidder during last 
five years, on the basis of which bidder wishes to get qualified and copies of supporting 
work orders and completion certificate should be enclosed. In case of completion 
certificate issued by the private institutes, TDS certificate should also be enclosed. 

 
• Valid registration certificate with appropriate authorities for applicable taxes. 

 
• Partnership Deed in case of partnership firm and Articles of Association in case of 

limited Company. 
 
• Power of Attorney in favour of person who has signed the tender documents. In case of 

company, the authority to sign the tender is to be given under Board resolution. 
 

• Copies of PAN/TAN card 
 

ENVELOPE – II    (PRICE BID) 
 

Name of work   : Setting up of viz. Workstations, Partitions, Storage & Electrical   
                                                  Works at NSIC Office Building, Plot No. 7/7 & 7/8, Block-CP,   
                                                  Sector-V, Salt Lake, Kolkata-700091 

            Tender no.   : NSIC/BO/KOL/Tender/01/2017-18 dated 24.10.2017 
 
Due date & time of opening  : 02.11.2017 at 3.30 PM 
 

 
Addressed to  : Sr. Branch Manager,   20B, ABDUL HAMID STREET, 7TH       
                                                  FLOOR, KOLKATA -700069 
From: Name & address of the tenderer 
 
NOTE: Envelope-I shall contain all the documents related to eligibility criteria, earnest money 
deposit, terms-conditions of tender documents etc. and     Envelope-II shall contain only price 
bid  to be charged by the tenderers for execution of the work,.  It is to be noted that the 
Envelope-II shall contain only PRICES and no conditions i.e. deviations / assumptions / 
stipulations / clarifications / comments / any other request whatsoever. Conditional offers will 
be rejected. 
 

4.0 QUALIFYING CRITERIA  
 

`Tenderers having following valid documents will be technically qualified and considered for 
opening of their price bid.  Technically qualified parties have no right to claim for award of the 
work.  Corporation reserves the right to cancel or award the work to any party/tenderers. 

 
i) Details of one work of 80% tender value or two works each 60% tender value or three 

works each of 40% of the estimated cost put to tender executed by the bidder during 
last five years. 

ii) Valid registration certificate with appropriate authorities for applicable taxes. 
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5. ABNORMAL RATES 
 

The tenderer is expected to quote rate for each item after careful analysis of costs involved for 
the performance of the complete item considering technical specifications and conditions of 
contract. This will avoid a loss of profit or gain in case of curtailment or change of 
specifications for any item.  If it is noticed that the unit rates quoted by the Tenderer for any 
items are usually high or unusually low, it will be sufficient cause for rejection of the tender 
unless the Corporation is convinced about the reasonableness of the unit rates on scrutiny of 
the analysis for such unit rate to be furnished by the tenderer on demand.  Not withstanding 
anything there in stated, the rates once accepted by the Corporation shall be final and shall not 
be subject to any change either on account of un-workability of unit rates or on any other 
ground whatsoever. 

 
6. DEVIATIONS TO TENDER CLAUSES 
 

Tenderers are advised to submit the tender strictly based on the terms and conditions 
and specification contained in the Tender Documents and not to stipulate any deviations.  
Conditional tenders are liable to be rejected. 
 

7. VALIDITY OF OFFER 
Tender submitted by tenderers shall remain valid for acceptance for a minimum period of 120 
days from the date of opening of the tenders. The tenderers shall not be entitled during the said 
period of 120 days, to revoke or cancel their Tender or to vary the Tender price given or any 
term thereof, without the consent in writing of the Owner. In case of tenderers revoking or 
canceling their tenders or varying any terms  & price of an item in regard thereof without the 
consent of owner in writing, Corporation shall reject their tender forfeiting the Earnest money 
paid by them along with their tender without giving any notice. 
 

8. AWARD OF WORK  
 

Corporation reserves the right to split the job into two or more parts and to award the work to 
separate agencies/contractors.  Work shall be awarded to the lowest bidder, subject to the work 
experience and fulfillment of other terms & conditions and specifications 
 
 

 
9. ACCEPTANCE / REJECTION OF TENDER 
 

i). Corporation does not bind itself to accept the lowest tender. 
ii). Corporation also reserves the right to accept or reject any tender in part or full without 

assigning any reason whatsoever. 
iii). Corporation also reserves the absolute right to reject any or all the tenders at any time 

solely based on the past unsatisfactory performance by the bidder(s) the 
opinion/decision of NSIC regarding the same shall be final and conclusive. 

 
10. CORRECTIONS; 
 

No corrections or overwriting will be entertained in schedule of rates by using correcting fluid.  
All correction in the schedule of rate should be made by penning through the error and writing 
the corrected figure / words in legible handwriting by the side of correction duly initialed with 
date and stamped .  

 
11. FIRM RATES 
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The rates quoted by bidder shall remain firm till completion of all works even during the 
extended period, if any, on any account whatsoever.   It may be noted that no deviation 
on this account will be acceptable and offer not containing firm price shall not be 
considered. 
 

12. It will be obligatory on the part of the tenderer to sign the tender documents for all the 
components & parts.  After the work is awarded, he will have to enter into an agreement on 
proforma to be provided by the Corporation for work awarded, on a non-judicial stamp paper 
of requisite value at his own cost within ten days from date of receipt of acceptance order or 
before the work is undertaken. 

 
13. Any addendum/ corrigendum issued shall form a part of the tender document. There will not be 

any press notification on amendment/ corrigendum. The purchasers of the tender document/ 
the prospective tenderers are required to visit NSIC website and CPP Portal for all such 
amendments/ corrigenda to NIT as well as the tender document. 

 
 
 
 

                                                                                                      Sr. Branch Manager, 
Branch Office, Kolkata 
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GENERAL CONDITIONS OF CONTRACT 

  
1. Where the context so requires, words importing the singular only also include the plural and vice 

versa. 
 
2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government of India 

Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi – 110020 and shall include their 
legal representatives, successors and permitted assigns.  

 
3. Definition 
 

a) The ‘Contract’ means and includes the documents forming the tender and acceptance 
thereof together with the documents referred to therein including the conditions, the 
specifications, designs, drawing and instructions issued from time to time by the ‘Engineer-
in-charge’ the formal agreement executed between the Corporation and the Contractor, and 
all these documents taken together shall be complementary to one another. 

 
b) The ‘Site’ shall mean the land and / or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street which may be allotted or 
used for the purpose of carrying out the contract.  

 
c) The ‘Contractor’ shall mean the individual or firm or company, whether corporate or not, 

undertaking the works and shall include the legal personal representative or such individual 
or the persons composing such firm or company and the permitted assignee of such 
individual or firm or company. 

 
d) The ‘Competent Authority’ means the Chairman cum Managing Director of the 

Corporation and his successors. 
 

e) The Engineer-in-charge means the Technical Officer of the Corporation, as the case may be 
who shall supervise and be the In-charge of the works. 

 
f) The Sr. Branch Manager  means the officer who holds the charge of that post in the 

Corporation at NSIC Branch Office, 20B, ABDUL HAMID STREET, 7TH     FLOOR, 
KOLKATA -700069 during the currency of this agreement, to act on behalf of the 
Chairman of the NSIC Ltd. 

 
g) ‘IS Specification’ means the Specification of latest edition with amendments, if any, up to 

time of receipt of tender by Corporation issued by the Bureau of Indian Standards as 
referred to in the specifications and / or work orders. 

 
h) The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance with the 

prices accepted by the NSIC in the tender and / or the contract / negotiated rates payable on 
completion of the works. 

i) The ‘Final Sum’ means the amount payable under the Contract by the Corporation to the 
Contractor for the full and entire execution and completion of works, in time. 

 
j) The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set out in 

the tender documents, or any subsequently amended by the Corporation. 
k) A ‘Week’ means seven days without regard to the number of hours worked or not worked 

in any day in a week. 
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l) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s employees) and 
civil commotion (in so far as both these are uninsurable ) war (whether declared or not), 
invasion act of foreign enemies, hostilities civil war, rebellion, revolution, insurrection 
military or usurped power, Acts of God, such as earthquake, lightening, unprecedented 
floods and other causes over which the contractor has no control and accepted as such by 
the Chief Competent Authority or causes solely due to use or occupation by the 
‘Corporation’ of the part of works in respect of which a certificate of completion has been 
issued. 

 
m) ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-

charge, become necessary during the progress of the work to obviate any risk or accident or 
failure or which become necessary for security. 

 
n) The ‘Works’ shall mean the works to be executed in accordance with the contract or part(s) 

thereof as the case may be and shall include all extra or additional, altered or instituted 
works or temporary and urgent works as required for performance of the contract. 

 
4. Works to be carried out: 
 

The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plant, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works.  The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be 
held, to include wastage on materials, carriage and cartage, carrying in return of empties 
hoisting, setting, fitting and fixing in position and all other labour necessary in and for the full 
and entire execution and completion as aforesaid in accordance with good practice and 
recognized principles. 
 

5. Inspection of Site: 
The Contractor shall inspect and examine the Site and its surrounding and shall satisfy himself 
before submitting his tender as to the nature of the ground and subsoil (so far as is practicable), 
the form and nature of the Site, the quantities and nature of works and material necessary for 
the completion of the Works and the means of access to the Site, the accommodation he may 
require and in general shall himself obtain all necessary information as to risks, contingencies 
and other circumstances which may influence or affect this tender.  No extra charges 
consequent on any misunderstanding or otherwise shall be allowed. 
 
 
 

6. Sufficiency of Tender: 
 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 
Quantities, which except as otherwise provided, cover all his obligations under the contract and 
all matters and things necessary for the proper completion and maintenance of the Works. 
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7. Discrepancies and Adjustment of Errors: 
 

The several documents forming the contract are to be taken as mutually explanatory of one 
another: 
  

7.1(A) In the case of discrepancy between Schedules of quantities, Specifications and / or the 
Drawings, the following order of preference shall be observed. 
 

a) Description in Schedule of Quantities. 
 
b) Particular Specification and Special Conditions, if any. 

      
c) General Specifications. 

 
7.1(B)   If there are varying or conflicting provisions made in any one documents forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document. 
 

7.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the Works comprised therein according to drawings and specifications or from any of 
his obligations under the Contract. 

 
7.3.1 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt with in 

accordance with the following rules: - 
 

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any tender 
containing percentage below/ above the rates is liable to be rejected. 

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so that there 
is no discrepancy in the rates written in figures and words. However, if a discrepancy is 
found, the rates which correspond with the amount worked out by the tenderer shall be 
taken as correct. 

c) Where the rates quoted by the tenderer in figures and words tally, but the amount is not 
worked out correctly, the rates quoted by the tenderer shall be taken as correct and not the 
amount. 

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or vice versa, 
but the amount is not worked out as per the rate(s) quoted, the rates quoted by the tenderer 
(either in figures or words) shall be taken as correct and not the amount. 

e) In the event no rate has been quoted for any item(s), leaving space both in figure(s), 
word(s) , and amount blank, it will be presumed that the contractor has included the cost of 
this/ these item(s) in other items and rate for such item(s) shall be considered as zero and 
work will be required to be executed accordingly. 
 

8. Security Deposit: 
Total security deposit shall be 10% of the accepted tender cost and shall be deposited/deducted 
by/from the contractor as following: - 
 
a) Initial Security Deposit: 
 
Contractor will deposit initially a five percent (5%) of the accepted tender cost as an initial 
security deposit within ten (10) days of receipt of the letter of intent/notification of acceptance 
of the tender by him. The earnest money deposited shall be converted into initial security 
deposit. 
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b) Balance Security Deposit 
 
Balance five per cent (5 %) will be deducted @ 10% from each running bill till the overall 
deducted security deposit (Including initial security deposit) reaches to 10% of value of tender. 
However, if the value of tender i.e. actual execution exceeds the accepted value of tender, 
further deduction shall be effected @ 10% (Ten percent) of the value in excess of the accepted 
value of the Tender from running bills and final bill.  Similarly, if the value as per actual 
execution is less than the tender value, the excess deducted amount shall be refunded to the 
CONTRACTOR along with final bill.   

      
8.1     Refund of Security deposit: One half of the Security deposit refundable to the Contractor 

worked out on the basis of the value of work completed shall be refunded to the Contractor on 
the Engineer-In-Charge certifying in writing that the work has been completed satisfactorily 
subject to furnishing bank/ performance guarantee of equivalent amount.  

 
 8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from the 

Contractor, refund to him the remaining portion of the security deposit provided the Engineer-
in-Charge is satisfied that there is no demand outstanding against the Contractor. 

 
a. No interest shall be payable to the contractor against the Security Deposit furnished / recovered 

from the contractor, by the Corporation. 
 
9. Deviations/Variations Extent & Pricing: 
 
9.2.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions, from or 

additions to, or substitutions from the original specification, drawings, designs and instructions 
that may appear to him to be necessary or advisable during the progress of the work, and (ii) to 
omit a part of the works in case of non-availability  of a portion of the Site or for any other 
reasons, and the Contractor shall be bound to carry out the Works in accordance with any 
instructions given to him in writing signed by The Engineer-in-Charge and such alterations, 
omissions, additions or substitutions shall form part of the Contract as if originally provided 
therein and any altered, additional or substituted work which the  contractor may be carrying 
out on the same conditions in all respects including price on which he agreed to do the main 
work.  Any alterations, omissions additions or substitutions ordered by the Engineer-In-Charge 
which in the opinion of the contractor changes the original nature of the Contract, he shall 
carry it out and the rates for such additional, altered or substituted work shall be determined by 
the Engineer-in-Charge as per clause 10 (i) to (iii) here under of the tender document. 

 
9.2.2 The time of completion of the works shall in the event of any deviations resulting in additional 

cost over the Contract Sum being ordered be extended as follows if requested by the 
Contractor.  

 
a) In the proportion which  the additional cost of the altered additional or substituted 

work, bears to the original Contract sum; plus.     
b) 25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 
  
10. Rates for Extra/Additional Items 
 

i) If the rate for additional, altered or substituted item of work specified in the Schedule of 
Quantities the Contractor shall carry out the additional, altered or substituted item at the 
same rate. 
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ii) If the rate for any altered, additional or substituted item of work is not specified in the 
schedule of Quantities the rate for that item shall be derived from the rate for the 
nearest similar item specified therein. 

 
iii) If the rate for any altered, additional or substituted item of work cannot be determined 

in the manner specified in sub-paras (i) and (iii) above, the contractor shall within 7 
days of the receipt of the order to carry out the said work, inform the Engineer-in-
Charge under advice to the Accepting Authority of the rate which he proposes to claim 
for such item of work, supported by analysis of the rate claimed, and the Engineer-in-
Charge shall, within One month thereafter, after give due consideration to the rate 
claimed by the Contractor determine the rate on the basis of market rate(s).  In the 
event of the contractor failing to inform the Engineer-in-Charge within the stipulated 
period of time, the rate which he proposes to claim, the rate for such item shall be 
determined by the Engineer-in Charge on the basis of market rate(s) and shall be final. 

 
11. Suspension of Works: 
 

a) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge,  
suspend the progress of the works or any part thereof for such time and in such manner 
as the Engineer-in-Charge may consider necessary for any of the following reasons: 

 
 i) On account of any default on part of the Contractor; or 
 

ii) For proper execution of the Works or part thereof for reasons other than the 
default of the Contractor; or 

 
iii) For safety of the works or part thereof.  The contractor shall, during such 

suspension, properly protect and secure the works to the extent necessary and 
carry out the instructions given in that behalf by the Engineer-in-Charge. 

 
b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.  The 

Contractor shall be entitled to an extension of the time equal to the period of every such 
suspension plus 25%. No financial compensation for such suspension shall be 
admissible to the contractor. 

 
12. Time and Extension for Delay: 

The time allowed for execution of the works as specified in the Appendix or the extended time 
as approved by NSIC in accordance with these conditions shall be the essence of the Contract.  
The execution of the works shall commence from the 10th day after the date on which the 
Corporation issues written orders to commence the work or from the date of handing over of 
the site, which ever is earlier. If the Contractor commits default in commencing the execution 
of the work as aforesaid, Corporation shall without prejudice to any other right or remedy be at 
liberty to forfeit the earnest money absolutely. 
 

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and the Contractor 
shall agree upon a Time and Progress Chart.  The Chart shall be prepared in direct relation to 
the time stated in the Contract documents for completion of items of the works.  It shall 
indicate the forecast of the dates of commencement and completion of various trades or 
sections of the work and may be amended as necessary by agreement between the Engineer-in-
Charge and the Contractor within the limitations of time imposed in the Contract Documents. 
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12.2   If the work be delayed by 
 

(a) Force majeure or 
 

(b) Abnormally bad weather or 
 

(c) Serious loss or damage by fire, or 
 

(d)  Civil commotion, local combination of workmen strike or lockout, affecting any of the 
trades employed on the work, or 

 
(e) Delay on the part of other contractors or tradesmen engaged by Corporation in executing 

work not forming part of the contract, or 
 

(f) Any other cause which, in the absolute discretion of the authority mentioned in Appendix 
is beyond the Contractor’s control; 

      
Then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly 
his best endeavors to prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the Engineer-in-Charge to proceed with the Works. 

 
12.3   Request for extension of time, to be eligible for consideration, shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing delay.  The Contractor 
may also if practicable, indicate in such  request the period for which extension is desired. 

 
12.4  In any such case the competent authority may give a fair and reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the contractor by the 
Engineer-in-Charge and no compensation whatsoever for the extended period, if any shall be 
applicable/ payable. 

 
13. The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter 

referred to as (T & P) labour, P.O.L. & electricity required for execution of the work. 
 

14. FORCE MAJEURE 
 

Any delays in or failure of the performance of either party herein shall not constitute default 
hereunder or give rise to any claim for damages, if any, to the extent such delays or failure of 
performance is caused by occurrences such as Act of god or the public enemy; expropriation or 
confiscation of facilities by Government authorities, or in compliance with any order or request 
of any Governmental authorities or due acts of war, rebellion or sabotage or fires, floods, 
explosions, riots or illegal joint strikes of all the workers of all the contractors. 
 

15.       MATERIALS  
 

1. All materials to be provided by the Contractor shall be in conformity with the 
specifications laid down in the contract and the Contractor shall, if requested by the 
Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in this regard. 

 
2. The contractor shall indemnify the Corporation, its representatives or employees against 

any action, claim or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties or other charges which may 
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be payable in respect of any article or material or part thereof included in the Contract.  In 
the event of any claim being made or action being brought against the Corporation or any 
agent, servant or employee of the Corporation in respect of any such matters as aforesaid, 
the Contractor shall immediately be notified thereof. 

 
3. All charges on account of octroi, terminal or GST and other duties on material obtained for 

the Works from any source shall be borne by the Contractor. 
 

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as per 
relevant standard code of practice for any materials supplied by the Contractor even for 
those for which, as stated above, satisfactory proof has already been furnished, at the cost 
of the Contractor and the Contractor shall provide at his own expense all facilities which 
the Engineer-in-Charge may require for the purpose.  The cost of materials consumed in 
tests shall be borne by the Contractor. 

 
5. Stores and Materials required for the works, brought by the Contractor, shall be stored by 

the Contractor only at places approved by the Engineer-in-Charge.  Storage and safe 
custody of material shall be the responsibility of the contractor. 
 

i. Corporation’s officials concerned with the Contract shall be entitled at any time to 
inspect and examine any materials intended to be used in or on the works, either on 
the Site or at factory or workshop or other place(s) where such materials are 
assembled, fabricated or at any place(s) where these are lying or from where these 
are being procured and the contractor shall give such facilities as may be required 
for such inspection and examination. 

 
ii. All materials brought to the Site shall become and remain the property of the 

Corporation and shall not be removed off the Site without the prior written approval 
of Engineer-in-Charge of the Corporation.  But whenever the works are finally 
completed the Contractor shall, at his own expense forthwith, but with the prior 
approval form the Corporation, remove from the Site all surplus materials originally 
supplied by him and upon such removal the same shall revert in and become the 
property of the contractor.  However before giving any approval as aforesaid, the 
corporation shall be entitled to recover or adjust any amount given as advance to the 
Contractor. 

 
16. Labour laws and payment of wages to be complied: 
 

The contractor shall comply with the labour laws in force. No labour below the age of eighteen 
years shall be employed on the works. The tenderer should make their own arrangement for the 
assign  all labour trained in the particular field of work preferably local. 

 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970 and the 
Contract Labour (R&A) Central Rules, 1971, before the commencement of the work, and 
continue to have a valid license till completion of work. The contractor shall also abide by the 
provisions of the Child Labour (Prohibition and Regulation) Act, 1986. The contractor shall 
comply with the provisions of the Payments of wages act, 1936, Minimum wages Act, 1948, 
Employment liability Act, 1938, Workmen’s compensation act 1923, Industrial dispute Act, 
1947, the factories act 1948, mate benefit act 1961 and any statutory amendments or re-
amendments thereof for the time being in force.  

 
In respect of all laborers directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange the safety 
provision as per safety code framed from time to time by statutory authorities and shall at his 
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own expense provide for all facilities in connection therewith. Incase, the contractor fails to 
make arrangement and provide necessary facilities as aforesaid he shall be responsible for  any 
compensation for each default and in addition the Engineer-In-Charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor.            
The contractor shall be fully liable for compliance of EPF or ESI of the labours/workmen 
deployed by them for carrying out the work as per  prevailing Central or State government 
norms and the Corporation has nothing to do with the same. Corporation shall not be 
responsible for any liability/claims whatsoever in this regard. Further as and when 
demanded by the Corporation, the contractor shall submit the proof of deductions/ deposits 
of such liabilities of their labors/ workmen engaged in the work to the Corporation. In case 
of default, the Corporation may deduct the payments against these liabilities from the bills of 
the contractor or may stop the payment of the bill till such time  the compliance is proved y 
the contractor. 
 

17.  Liquidated Damages for Delay 
 

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete the whole 
work within the stipulated period, and clear the site, he shall be liable to pay liquidated 
damages @ 0.5% (One Half of one percent only) of the value of contract per week and or 
part thereof of the delay subject to a maximum of 10% (ten percent only) of the value of the 
contract.  The parties agree that this is a genuine pre-estimate loss / damage which will be 
suffered on account of delay on the part of the Contractor and the said amount will be 
payable on demand without there being any proof of the actual loss of damages caused by 
such delay. 

 
17.2 The amount of Compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Corporation. 
 
18.        Defects Liability Period: 
 

The Contractor shall be responsible to make good and remedy at his own expense within 
defect liability period of one year from the date of completion of the work in all respect. 

 
19.     Contractor’s Liability and Insurance 
 

From commencement to completion of the works, the Contractor shall take full responsibility, 
care of and precautions to prevent loss or damage and to minimize loss or damage to the 
greatest extent possible and shall be liable for any damage or loss that may happen to the 
Works or any part thereof from any cause whatsoever (save and except the Excepted Risks) 
and shall at his own cost repair and make good the same so that, at completion, the works shall 
be in good order and conditions and in conformity in every respect with the requirements of the 
Contract and instructions of the Engineer-in-Charge. 
 

19.1. In the event of any loss or damage to the Works or any part thereof or to any material or 
articles at the Site from any of the Excepted Risks the following provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, remove 
from the site any debris and so much of the works as shall have been damaged. 

      
b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, proceed 

with the completion of the works under and in accordance with the provisions and 
Conditions of the Contract, and 
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19.2 Provided always that the Contractor shall not be entitled to payment under the above 
provisions in respect of such loss or damage as has been occasioned by any failure on his part 
to perform his obligations under the Contract or not taking precautions to prevent loss or 
damage or minimize the amount of such loss or damage. 

19.3 The Contractor shall indemnify and keep indemnified the Corporation against all losses and 
claims for injuries or damage to any persons or any property whatsoever which may arise out 
of or in consequence of the construction and maintenance of works and against all claims, 
demands proceedings, damages costs, charges and expenses whatsoever in respect of or in 
relation thereto.  Provided always that nothing herein contained shall be deemed to render the 
Contractor not liable for or in respect of or to indemnify the Corporation against any 
compensation or damage caused by the Excepted Risks. 

 
19.4 Before commencing execution of the work, the Contractor shall, without in any way limiting 

his obligations and responsibilities under this condition, obtain and deposit with  the 
Corporation-Contractors “All Risk Policy” and “Third Party” Insurance policy. 

 
19.5 The Contractor shall at all times indemnify the Corporation against all claims, damages or 

compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages Act. 
1948, Employer’s Liability Act, 1938 the Workmen’s Compensation Act, 1923, Industrial 
Disputes Act, 1947 and the Maternity Benefit Act.  1961 or any modifications thereof or any 
other law relating thereto and rules made thereunder from time to time. 

 
19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken all 

the insurance polices referred to above and has paid the necessary premiums for keeping the 
policies alive till completion of the work. 

 
19.7. All statutory deductions as applicable like TDS, GST shall be made from the due payment of 

the contractor. 
 
19.8 No claim for interest will be entertained by the corporation in respect of any balance payments 

or any deposits which may be held up with the corporation due to  any dispute between the 
corporation and contractor or in respect of any delay on the part of the corporation in making 
final payment or otherwise. 

 
19.9 The contractor shall ensure that no materials/wastes/plant , equipments etc. are dumped at  the 

site. In case any of the above items are dumped, the contractor shall clear the same from the 
site by or before completion of the work at his own cost or otherwise NSIC shall clear the same 
work at the contractor’s risk and cost after  serving 7 days notice. 

 
19.10 The contractor will have to make their own arrangement for facilitating movement of labour to 

work site and back. Facilities are to be provided to labourers as per statutory provision and the 
same shall not entail or attract any extra cost to NSIC.  

 
20. Safety Code:  

 
20.1 The Contractor shall at his own expense arrange for the safety provisions as appended to these 

conditions or as required by the Engineer-in-Charge, in respect of all labour directly or 
indirectly employed for performance of the works and shall provide all facilities in connection 
therewith.  In case the Contractor fails to make arrangements and provide necessary facilities 
as aforesaid the Engineer-in-Charge shall be entitled to do so and recover cost thereof from the 
Contractor. 
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20.2 The contractor shall provide and maintain at his own expenses guards, fencing and matching 
when and where necessary or required by the Engineer-in-Charge for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 

20.3 The corporation shall not be liable for any accident, injury or for any other mishap caused to 
him/them/their employees/agents and labour employed by the contractor and for any kind of 
damage to the works during the execution of the contract or work done.  For any kind of such 
injury or loss caused to any person/persons mentioned herein above or damages to the work, 
the contractor shall be exclusively liable. 

 
21. Cancellation of Contract in Full or in Part: 
 
21.1 If the Contractor: 
 

a. At any time makes defaults in proceeding with the Works with due negligence and continues to 
do so even after a notice in writing of 7 days from the Engineer-in-Charge; or  
       

b. Commits default in complying with any of the terms and conditions of Contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 
him in that behalf by the Engineer-in-Charge; or       

c. Fails to complete the works or items of work on or before the date(s) of completion, and does 
not complete them within the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge; or  

  
d. Enters into a contract with the Corporation in connection with which commission has been paid 

to any person(s) or agreed to be paid by him or to his knowledge, unless the particulars of any 
such commission and the term of payment have previously been disclosed in writing to the 
Accepting Authority/Engineer-in-Charge; or       
  

e. Offers or gives or agrees to give to any person in Corporation’s service or to any other person 
on his behalf any gift or consideration of any kind as an inducement or reward for doing or for 
bearing to do or having done any act in relation to the abstention or execution of this or any 
other Contract for the Corporation or        
   

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-bonafide 
methods of competitive tendering; or 

     
g. Being an individual or any of its partner (in case of the Contractor is a partnership firm)at any 

time is adjudged insolvent or have a receiving order or order for administration of his estate 
made against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any insolvency 
Act for the time being in force or make any conveyance or assignment of his affective or 
composition or arrangement of the benefit of his creditors or purport so to do, or if any 
application be make under any insolvency Act for the time being in force for the sequestration 
of his estate or if a trust deed be executed by him for benefit of his creditors; or  
 

h. Being a company, passes a resolution or the Court makes an order for liquidation of its affairs, 
or a receiver or manager on behalf of the debenture holders is appointed or circumstances shall 
arise which entitle the Court or debenture holders to appoint a receiver or manager; or  
  

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with 
materials not be incorporated in the work shall not be deemed to be subletting) or attempts or 
assign, transfer or sublet the entire works or any portion thereof without the prior written 
approval of the Accepting Authority. 
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21.2 The Competent Authority may, without prejudice to any other right or remedy which shall have 
accrued or shall accrue thereafter to the Corporation by written notice cancel the contract as a 
whole or in part as it may deem appropriate. 

 
21.3 The Competent Authority shall on such cancellation, be entitled to: 

a. Take possession of the site and any materials, construction plant, implements, stores, etc., 
thereon; and/or 

b. Carry out the incomplete work by any means at the risk and cost of the Contractor. 
          

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall determine the 
quantum of amount, if any, recoverable from the Contractor for completion of Works or part of 
the works or in case the works or part of the works is not completed, the loss or damage 
suffered by the Corporation.  In determining the amount credit shall be given to the Contractor 
for the value of the work, if any, executed by him up to the time of cancellation of the contract, 
the value of contractors material taken over and incorporated in the work and use of tools & 
tackle and machinery belonging to the Contractor.      
   

21.5 Any excess expenditure incurred or to be incurred by the Corporation in completing the Works 
or part of the Works or the excess loss or damages suffered or may be suffered by the 
Corporation as aforesaid after allowing such credit shall be recovered from any money due to 
the Contractor or any account, and if such money is not sufficient the Contractor shall be called 
upon in writing to pay the same within 30 days.      

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the Contractor’s unused materials, 
constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale 
thereof towards the satisfaction of any sums due form the Contractor under the contract and if 
thereafter there be any balance outstanding from the Contractor, it shall be recovered in 
accordance with the provisions of the Contract.        
     

21.7 Any sums in excess of the amounts due to the Corporation on unsold materials, constructional 
plant, etc. shall be returned to the Contractor, provided always that if cost or anticipated cost of 
the completion by the Corporation of the works or part of the works is less than the amount 
which the Contractor would have been paid had he completed the works or part of the works 
such benefit shall not accrue to the Contractor. 

  
22. Liability for Damage, Defects or Imperfections and Rectification thereof: 
 
22.1 If the Contractor or his workmen or employees shall injure or destroy any part of the building 

in which they may be working or any building, road, fence etc, continuous to the premises on 
which the work or any part of it is being executed, or if any damage shall happen to the work 
while in progress the Contractor shall upon receipt of a notice in writing from Engineer – in-
charge in that behalf, make the same good at his own expense.  If it shall appear to the 
Engineer-in-Charge or his Representative at any time during construction or re-construction or 
prior to the expiration of Defects Liability Period, that any work has been executed with 
unsound, imperfect or unskilled workmanship or that any materials or articles provided by the 
Contractor, the contractor shall, upon receipt of a notice in writing in that behalf from the 
Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so specified in 
whole or in part, as the case may require or as the case may be, and/or remove the materials or 
articles at his own expense, notwithstanding that same may have been inadvertently passed, 
certified and paid for and in the event of non-compliance his notice aforesaid, the Engineer-in-
Charge may rectify or remove and re-execute the work and/or remove and replace with others 
the materials or articles complained of  as the case may be, by other means at the risk and 
expense of the Contractor. 
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22.2 In case of repairs and maintenance works, splashes and dropping from white washing, painting, 

etc. shall be removed and surfaces cleaned simultaneously with completion of these items of 
work in individual rooms, quarters or premises, etc. where the work is done, without waiting 
for completion of all other items of work in the contract.  In case the Contractor fails to comply 
with the requirements of this condition, the Engineer-in-Charge shall have the right to get the 
work done by other means at the cost of the Contractor.  Before taking such action, however, 
the Engineer-in-Charge shall give three days notice in writing to the Contractor.    

 
23. Urgent Works: 
 
 If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final 

and binding) becomes necessary and Contractor is unable or unwilling at once to carry it out, 
the Engineer-in-Charge may by his own or other workpeople carry it out, as he may consider 
necessary.  If the urgent work shall be such as the Contractor is liable under the contract to 
carry out at his expenses incurred on it by the Corporation shall be recoverable from the 
Contractor and be adjusted or set off against any sum payable to him. 

 
24. PAYMENTS: 
 
24.1 Payment shall be released as per the quantum of work executed in accordance to the instruction 

and drawings issued to the contractor. Any work executed by the contractor in violation to the 
tender specifications, drawings and direction of Engineer in charge shall constitute breach of 
agreement and shall not qualify for the measurement and payment. The measurement shall be 
jointly recorded by the contractor and representative of NSIC. If Contractor intends to submit 
interim R.A Bills these should not be less than Rs 7.50 Lacs value of work executed. All 
other statutory deductions and Security deposit as applicable shall be effected from each 
running bills. 

 
24.2 No escalation will be paid even in extended period, if any. 
 
24.3 All statutory deductions as applicable like TDS, and other taxes as applicable. shall be made 

from the due payment of the contractor.  
 
25. MOBILISATION ADVANCE: 
 
 No mobilization advance whatsoever shall be paid for carrying out this work. 
 
26. ARBITRATION:- 
 
26.1 All questions  and  disputes relating to the meaning of the words, terms, 

specifications, operations, and instructions, mentioned in this contract and as 
to the quality of workmanship or performance of the contractor any other 
question, claim, right, matter, or thing whatsoever in any way arising out of or 
relating to the contract, specifications, operating instructions, orders or 
these conditions; or otherwise concerning the performance of the contract, the 
execution or failure to execute the same whether arising during the existence of 
the contract or after the termination of the contract, the same shall be 
referred to the sole arbitrator appointed by the Chairman-Cum-Managing Director  of the 
Corporation. 
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26.2 The Arbitrator shall have power to call for such evidence by way of 

affidavits or otherwise as he thinks proper and it shall be the duty of the 
parties hereto to do or cause to be done, all such things as may be necessary to 
enable the Arbitrator to make the award without any delay. The Arbitrator shall 
give a separate award in respect of each dispute or difference referred to him. 
The venue of arbitration shall be at  Kolkata. The Award of the Arbitrator shall be final, 
conclusive and binding on all parties to the contract. 

 
26.3 The law under the Arbitration and Conciliation Act, 1996 as amended by 

the Arbitration and Conciliation (Amendment) Act 2015 shall be applicable to such 
proceedings. 
 
The cost of arbitration shall be borne by the parties to the dispute, as may be decided by the 
arbitrator(s). 

 
26.4 The Courts in the city of Kolkata shall have the exclusive jurisdiction to entertain any 

application or other proceedings in respect of any disputes arising under this agreement and 
any award or awards made by the Arbitrator here-in-before can be challenged in the concerned 
Courts in the aforesaid city only. 
 

 
 
 
 

Sr. Branch Manager, 
Branch Office, Kolkata 
 

 
SIGNATURE OF THE CONTRACTOR  
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FORM OF TENDER 
 

To 
Sr. Branch Manager,    
20B, ABDUL HAMID STREET, 
 7TH FLOOR, KOLKATA -700069 
 
I/We have read and examined the following documents relating to…………………………… 
………………………………  
    (Name of the Work) 

(a) Notice inviting tender. 
(b) Instructions to Tenderers 
(c) Technical Specifications 
(d) General Conditions of Contract including Contractors, Labour Regulations, Model Rules 

for Labour Welfare and Safety Code appended to these conditions together with the 
amendments thereto if any. 

(e) Special Conditions of contracts if any. 
(f) Bill of Quantities 

 
I/We hereby tender for execution of the works referred to in the aforesaid documents upon the terms 
and conditions contained or referred to therein and in accordance in all respects with the 
specifications, designs, drawings and other relevant details at the rates contained in Schedule and 
within the period(s) of completion as stipulated in Appendix. 
 
In consideration of I/We being invited to tender, I/We agree to keep the tender open for acceptance for 
120 days from the due date of submission thereof and not to make any modifications in its terms and 
conditions which are not acceptable to the Corporation. 
 
A sum of Rs 43,500/- is hereby forwarded as Earnest Money Deposit in the form of Demand Draft in 
favour of  “NSIC  Ltd” payable at Kolkata. 
 
If I/We fail to keep the tender open as aforesaid or make any modifications in the terms and conditions 
of the tender which are not acceptable to the Corporation, I/We agree that the Corporation shall 
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely and reject the tender.   
Should this tender be accepted, I /We agree to abide by & fulfill all the terms conditions of aforesaid 
document. 
 
If after the tender is accepted, I/we fail to commence the execution of the work as provided in the 
conditions.  I/We agree that Corporation shall without prejudice to any other right or remedy is at 
liberty to forfeit the said earnest money absolutely and reject the tender. 
 

            Signature of bidder………………………  
 

                                Duly authorized to sign the tender 
Dated……………………… 

Witness…………………… 

Date………………………. 

Address…………………… 
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APPENDIX 
 
 
1. Competent Authority :                       C.M.D. NSIC or his 

        Authorized executives 
 
2. Earnest money/Security deposit 

 
      a)   Estimated cost of the Works;                          Rs. 21.74  Lacs 
 
      b)   Earnest money:         Rs 43,500/- in the form of 
        DD  /Pay order in favour of  

“NSIC Ltd” payable at Kolkata 
 

 
      c)   Security Deposit         10%  

 
3.        Time allowed for execution of work   45 days     
 
4. Authority competent to decide if    CMD, NSIC or his                     
           “any other cause” of delay is beyond   authorised representative 
 contractors control 
    
5. Liquidated Damaged  0.5% (one half of one 
         percent) per week subject  

            to a Maximum 10% value of the contract 
 
6. Defect Liability Period  12 months from the date  
   of Completion of work in all  
                                                                                                 respect  
 
7. Authority competent to reduce   CMD NSIC or his  
 compensation  authorized  executive. 
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SPECIAL CONDITIONS 

 
1. During working at site, some restrictions may be imposed by Engineer-in-Charge/Security staff 

of Corporation or Local Authorities regarding safety and security etc., the contractor shall be 
bound to follow all such restrictions/instruction & nothing extra shall be payable on this account. 

 
2. No compensation shall be payable to the contractor for any damage caused by rains lightening, 

wind, storm, floods Tornado, earth quakes or other natural calamities during the execution of 
work.  He shall make good all such damages at his own cost; and no claim on this account will 
be entertained. 

 
3. No labour hutment shall be allowed in the premises.  All labourers should leave the site after 

day’s work.  The security & Watch ward for safeguarding the contractor’s materials/work etc. 
shall be arranged at his cost only. 

 
4. All rates quoted by the bidders shall remain firm for the contract period/extended contract 

period. 
 

5. If the contractor fails to proceed with the work within the stipulated time as specified from the 
date of issue of letter of intent/letter to proceed with the work, the Corporation shall forfeit the 
earnest money deposited by him along with the tender and reject the award of the work.  

 
6. Execution of Work at Risk & Cost of Contractor: 

 

The balance work, if any, left to be completed after the determination/ cancellation of the 
contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be got executed by 
the Corporation as stipulated in the said clause at the risk and cost of the contractor and the 
additional expenditure, if any, incurred by the Corporation in getting the work executed in the 
manner stated above, the same shall be recovered from the dues of contractor. In case the dues 
of the contractor are not sufficient, the contractor shall be liable to deposit the excess amount 
incurred by the Corporation as communicated by the Engineer-in-charge within 30 days of 
written notice. 

 
7. The work has to be executed in accordance with the latest CPWD specification mentioned in the 

Schedule of quantity and in case of any discrepancy the CPWD specifications with latest 
amendments if any, shall be followed. The decision of the Engineer-In-Charge in this regard 
shall be final and binding upon the contractor. 

 
8. The materials used for carrying out the work shall be of best available quality and the contractor 

has to carry out the necessary testing of the material as ordered by the Engineer-In-Charge for its 
conformity with specifications and all testing charges shall be borne by the contractor. 

 
9. All the civil works, if required, like fixing of load hooks, making chases in the wall, drilling of 

holes, fixing of doors and finishing of jambs, providing scaffolding for carrying out complete 
works shall be arranged by the contractor and making good the  damages.  Nothing extra on 
theses account shall be considered or paid. 
 

10. The contractor shall be fully responsible for the any injury or damage caused to the workmen 
deployed by him at site for carrying out the work and Corporation has nothing to do with such 
happenings and in no way shall be held responsible for the same. 
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11. The tenderer shall quote their rates exclusive of GST. GST, as applicable shall be reimbursed on 
production of deposit challan of GST in time for the project. The contractor must have valid tax 
registration number commensurate with service to be provided and will provide copy of the same 
before release of any payment by NSIC. 

 
12. All communication should be addressed to Sr. Branch Manager,   Sr. Branch Manager,  20B, 

ABDUL HAMID STREET, 7TH FLOOR, KOLKATA -700069 
 
 
 

        Signature of bidder 
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Bill OF Quantities (BOQ) 
 

S.no. DSR 
item 
no.  

Description of item  Unit  Qty Rate                   
( Rs. )  

Amount                     
( Rs.)  

          In 
figure 

In 
words 

  

A  Civil / Interior items (Market Rates Items)         
1 MR Providing and fixing Powder 

coated Aluminium work for  
doors and  Partitions walls  with 
extruded built up standard 
tubular sections/ appropriate Z 
sections and other sections of 
approved make fixed with rawl 
plugs and screws or with fixing 
clips, or with expansion hold 
fasteners  for fixing of vertical 
serctions in the ceiling to 
support the frame including 
necessary filling up of gaps at 
junctions, top, bottom and sides 
with required PVC/ neoprene 
felt, etc. Aluminium sections 
shall be smooth,  

          

    rust free,  straight, mitered and 
jointed mechanically wherever 
required including cleat angle, 
Aluminium snap beading for 
glazing / paneling, C.P. brass/ 
stainless steel screws all 
complete as per architectural 
drawings and the direction of 
engineer-in-charge With powder 
coated aluminum section  of 
63.5mm  X38.10mm ( sectional 
weight of the Aluminium section 
should not be less than 4 Kg. for 
the sectional length of 15’) with  
12 mm thick both side pre-
laminated flat pressed three 
layer of graded wood  particle 
board conforming to IS:12823 
grade I type II   in paneling of 
partition walls or with  float glass 
panes of 5 mm thickness ( Modi, 
saint Gobain or equivalent)n 
paneling of required height 
complete in all respect including 
all hardware fittings  as per the 
direction of Engineer -in 
charge.(excluding door fittings 
like Stoper, Tower bolt, Latch 
Lock, door closer, But hinges 
etc.) 

Sqft  1575.25       
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S.no. DSR 
item 
no.  

Description of item  Unit  Qty Rate                   
( Rs. )  

Amount                     
( Rs.)  

          In 
figure 

In 
words 

  

2 MR Supply and fixing of L 
shaped/round/ straight 
workstations table  with     
wooden table top,  storing rack 
of two shelves (minimum), 
computer key board tray, CPU 
Stand, UPS Stand  all made up 
of 19 mm thick commercial   
board Duro, century or 
equivalent laminated with 1 mm 
thick Sunmica   with all 
necessary hardware fittings , 
handle, locks , (Godrej or 
equivalent make)duly painted 
and polished as required for 
wooden work stations.  

Cuft 1000.00       

                
3 MR P/f  of wooden rack 

shelves/Storage for office , 
meeting , reception   made up of 
19 mm thick commercial board 
in top bottom and sides with two 
inner shelves with 1 mm thick 
mica lamination with necessary 
beeding molding , hardware 
fittings , such as locks , catcher, 
handle etc.  

Cuft 1155.98       

    Total of Non DSR items           
                
  B DSR Items           
4 9.95 Providing and fixing ISI marked 

aluminium butt hinges anodised 
(anodic coating not less than 
grade AC 10 as per IS: 1868) 
transparent or dyed to required 
colour or shade with necessary 
screws etc. complete: 

Each          

  9.95.2 125x63x4 mm Each  24.00       
                
5 9.97 Providing and fixing aluminium 

tower bolts, ISI marked, 
anodised (anodiccoating not 
less than grade AC 10 as per IS 
: 1868 ) transparent or dyedto 
required colour or shade, with 
necessary screws etc. complete 
: 

Each          

  9.97.3 200x10 mm Each 6.00       
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S.no. DSR 
item 
no.  

Description of item  Unit  Qty Rate                   
( Rs. )  

Amount                     
( Rs.)  

          In 
figure 

In 
words 

  

6 9.103 Providing and fixing bright 
finished brass 100 mm mortice 
latch and lock, ISI marked, with 
six levers and a pair of anodised 
(anodic coating not less than 
grade AC 10 as per IS : 1868) 
aluminium lever handles of 
approved quality with necessary 
screws etc. complete. 

Each  6.00       

7 9.101 Providing and fixing aluminium 
hanging floor door stopper, ISI 
marked, anodised (anodic 
coating not less than grade AC 
10 as per IS : 1868) transparent 
or dyed to required colour and 
shade, with necessary screws 
etc. complete. 

          

  9.101.2 Twin rubber stopper Each 6.00       
                
8 9.84 Providing and fixing aluminium 

extruded section body tubular 
type universal hydraulic door 
closer (having brand logo with 
IS : 3564, embossed on the 
body, door weight upto 36 kg to 
80 kg and door width from 701 
mm to 1000 mm), with double 
speed adjustment with 
necessary accessories and 
screws etc. complete. 

Each 6.00       

    Total of DSR Items           
    Total of Civil works (A+B)           

 Electrical works      

I DSR items 

1 1.10 Wiring for light point/ fan point/ 
exhaust fan point/ call bell point 
with 1.5 sq.mm FRLS PVC 
insulated copper conductor 
single core cable in surface / 
recessed medium class PVC 
conduit, with modular switch, 
modular plate, suitable GI box 
and earthing the point with 1.5 
sq.mm. FRLS PVC insulated 
copper conductor single core 
cable etc as required. 

          

(i) 1.10.1 Group C Point 6.00       
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S.no. DSR 
item 
no.  

Description of item  Unit  Qty Rate                   
( Rs. )  

Amount                     
( Rs.)  

          In 
figure 

In 
words 

  

2 1.14 Wiring for circuit/ submain wiring 
alongwith earth wire with the 
following sizes of FRLS PVC 
insulated copper conductor, 
single core cable in surface/ 
recessed medium class PVC 
conduit as required. 

          

(i) 1.14.1 2 X 1.5 sq. mm + 1 X 1.5 sq. mm 
earth wire 

Metre 80.00       

(ii) 1.14.2 2 X 2.5 sq. mm + 1 X 2.5 sq. mm 
earth wire 

Metre 130.00       

(iii) 1.14.9 4 X 6 sq. mm + 2 X 6 sq. mm 
earth wire 

Metre 30.00       

                
3 1.17 Supplying and drawing following 

sizes of FRLS PVC insulated 
copper conductor, single core 
cable in the existing surface/ 
recessed steel/ PVC conduit as 
required. 

          

(i) 1.17.3 3 x 1.5 sq. mm Metre 160.00       

(ii) 1.17.12 3 x 2.5 sq. mm Metre 400.00       

(iii) 1.17.21 3 x 4 sq. mm Metre 220.00       

(iv) 1.17.33 6 x 6 sq. mm Metre 30.00       

                
4 1.12 Wiring for light/ power plug with 

2X4 sq. mm FRLS PVC 
insulated copper conductor 
single core cable in  surface/ 
recessed medium class PVC 
conduit alongwith 1 No 4 sq. mm 
FRLS PVC insulated copper 
conductor single core cable for 
loop earthing as required. 

Metre 50.00       

                
5 1.24 Supplying and fixing following 

modular switch/ socket on the 
existing modular plate & switch 
box including connections but 
excluding modular plate etc. as 
required. 
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S.no. DSR 
item 
no.  

Description of item  Unit  Qty Rate                   
( Rs. )  

Amount                     
( Rs.)  

          In 
figure 

In 
words 

  

(i) 1.24.1 5/6 amps switch Each 87.00       

(ii) 1.24.4 3 pin 5/6 Amp Socket Outlet. Each 87.00       

(iii) 1.24.3 15/16 amp switch Each 6.00       

(iv) 1.24.5 6 pin 15/16 amp socket outlet Each 6.00       

(v) 1.24.6 Telephone socket outlet Each 34.00       

                
6 1.18 Supply and drawing following 

pair 0.5 mm dia FRLS PVC 
insulated annealed copper 
conductor, unarmoured 
telephone cable in the existing 
surface / recessed steel / PVC 
conduit as required. 

          

(i) 1.18.3 4 Pair Meter 700.00       
                
7 1.21 supply and fixing of following 

size of medium class PVC 
conduit along with accessories in 
surface / recess including cutting 
the wall and making good  the 
same in case of recessed 
conduit as required. 

          

(i) 1.21.1 20 mm Meter 65.00       
(ii) 1.21.3 32 mm Meter 65.00       
                
8 1.53 Supplying and drawing of UTP 4 

pair CAT 6 LAN Cable in the 
existing surface/ recessed Steel/ 
PVC conduit as required. 

          

(i) 1.53.2 2 run of cable Meter 700.00       
                

    Total of DSR items  (Rs.)           
II   Non DSR items           
                
9   SITC of PVC 6 Module box 

along with Modular cover plate. 
Nos. 31.00       

                
10   SITC of PVC 3 Module box 

along with Modular cover plate. 
Nos. 32.00       
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S.no. DSR 
item 
no.  

Description of item  Unit  Qty Rate                   
( Rs. )  

Amount                     
( Rs.)  

          In 
figure 

In 
words 

  

11   SITC of Data socket outlet 02 
Nos. along with PVC box and 
cover plate of reupted make. 

Nos. 34.00       

                
12   Supply and drawing 20 pair 

FRLS PVC insulated annealed 
copper conductor, unarmoured 
telephone cable in the existing 
surface / recessed steel / PVC 
conduit as required. 

Meter 60.00       

                
13   SITC of 20 Pair telephone TAG 

Box on wall complete in all 
respect. 

Each 3.00       

    Total of Non DSR items           
  Total amount of electrical 

works (I+II) 
     

    Total amount of civil and 
electrical works 

          

        
 
Total amount in words Rupees-_________________________________________________ Only 
 
 
 
 
 
Signature of tenderer with seal 
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