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                THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
                                          (A GOVERNMENT OF INDIA ENTERPRISES)
                                                NSIC LTD. 16D, Ist FLOOR MAHALAXMI
                            METRO TOWER, C-1, C-2, SECTOR-4, VAISHALI GHAZIABAD
                                                                       (U.P.)-201002

Ref: -NSIC/SHB/TENDER/01/2013-14                     Date-13-12-2013

M/s. -----------------------------------------------------------------

-----------------------------------------------------------------

Sub: Renovation of NSIC office at 16D, Ist FLOOR MAHALAXMI METRO TOWER,
           C-1, C-2, SECTOR-4, VAISHALI GHAZIABAD (U.P.)-201002 

Sir,

            Tender document in respect of the above mentioned works containing 34
pages as detailed on page 4 (Index) are forwarded herewith.  Please note that
tender is to be delivered in the office of the Senior Branch Manager, NSIC LTD.,
16D,  Ist  FLOOR  MAHALAXMI  METRO  TOWER,  C-1,  C-2,  SECTOR-4,  VAISHALI
GHAZIABAD (U.P.)-201002 on 30/12/2013 - up to 3.00 P.M. 

The Tender  should be signed on each page,  dated and witnessed in all  places
provided for in the documents; all other papers should be initialed.

The tender  should be accompanied  by Earnest  Money Deposit  in  the form of
demand draft as mentioned in Appendix.  Tenders without earnest money deposit shall be
summarily rejected.   The tenders will be opened at 3.30 P.M. on 30/12/2013. 

The person, signing the tender on behalf of company/firm or on behalf of another
person shall attach with tender a certified copy of proper authority/power of attorney on a
non-judicial stamp paper of requisite value duly executed in his favour by such person,
company/firm and must state specifically that he has authority to sign such tenders for
and on behalf of such person or company/firm as the case may be, and in all matters
pertaining to the contract including arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and returned
along with the tender documents 

Yours faithfully

Encl.  34 Pages

  Senior Branch Manager 

Signature of the Contractor
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Tender notice for Renovation of NSIC office at 16D, Ist FLOOR MAHALAXMI METRO 
TOWER, C-1, C-2, SECTOR-4, VAISHALI GHAZIABAD (U.P.)-201002 

  

Ref: -NSIC/SHB/TENDER/01/2013-14                           Date: 13-12-2013

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced 
Contractors.

S.

No.

Name of the work Estimated
cost

Rs.

(Lacs)

EMD

(Rs)

Compl
etion
Time

 Issue of Blank
Tender

Document 

Last Date of
Submission

Tender

1. Renovation of NSIC 
office at 16D, Ist 
FLOOR 
MAHALAXMI 
METRO TOWER, C-
1, C-2, SECTOR-4, 
VAISHALI 
GHAZIABAD (UP)-
201002 

2.62 Lacs 5500/- 30   
days 

From 

16-12-2013

   To 

27-12-2013

30/12/2013

Upto 3.00 
PM 

1. Blank tender documents (non-transferable) for above work shall be issued from
16/12/2013 to  27/12/2013 on working days  from the  address  given below on
payment of required tender fee of Rs. 500/-  (Rupees five hundred only)  (non-
refundable) in form of DD/ pay order/ bankers cheque/ Cash in favour of “The
National Small Industries Corporation Ltd., payable at New Delhi/Ghaziabad. The
intending  tenderers can also download the complete tender document available
on  the  web  site  www.nsic.co.in  and  submit  the  same  along  with  tender  fee,
requisite earnest money deposit and supporting documents by the due date.

3. Intending tenderers should have valid registration with Sales tax/Works Contract
tax authorities and Service Tax as applicable.
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4. The intending tenderers should have satisfactorily completed at least one similar
nature work of 80% of the estimated cost put  to  tender  or two similar  nature
works each of 60% of the estimated cost put to tender during last three years.
Similar nature work means civil works and interior works only.

 
5. Tender  documents  can  be  purchased  from  the  office  of  the  Senior  Branch

Manager, NSIC-Ltd. 16D, 1st Floor, Mahaluxmi Metro Tower, C1, C2, Sector-4,
Vaishali, Ghaziabad (U.P.)-201002, Phone no.-0120-4566526 on all working days
between 10.00 am to 5.00 P.M except on holidays and Saturdays & Sundays, after
payment of requisite tender cost as mentioned above.

6. The  tender  documents  duly  completed  along  with  EMD  in  form  of  demand
draft/pay order in favour of the “The National Small Industries Corporation Ltd.”,
payable at Delhi/Ghaziabad from any Nationalized Bank will be submitted at the
NSIC  Ltd.,  Office  No.  16-D,  1st Floor,  Mahaluxmi  Metro  Tower,  C-1,  C-2,
Sector-4,  Vaishali,  Ghaziabad (U.P.)  -  201002 of the Senior Branch Manager,
upto 3.00 P M on 30/12/2013 and technical bid of the parties shall be opened on
the same day (i.e. due date of submission) at 3.30 PM. The tender without EMD
shall be summarily rejected.

  
7. NSIC reserves the right  to reject  any or all  the tenders without  assigning any

reason thereof and also not bound to accept lowest tender. Tenders in whom any
of the prescribed conditions are not fulfilled or found incomplete in any respect
are liable to be rejected. 

8. Canvassing  whether  directly  or  indirectly  in  connection  with  tenderer  is  strictly
prohibited and the tender submitted by the contractors who resort canvassing will
be liable to be rejected.   

9. The technical bid submitted by the parties shall be opened on the same day i.e. last
date  of  submission  at  3.30 PM in the  presence  of  tenderers  who wish to  be
present. The price bids of technically qualified parties shall be opened at a later
date and the technically qualified parties shall be informed in advance about the
opening of their price bid.

Senior Branch Manager  
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISES)

NSIC LTD., 16D, 1st Floor, Mahaluxmi Metro Tower, C-1, C-2, Sector-4, Vaishali,
Ghaziabad (U.P.)-201002 

Ref: -NSIC/SHB/TENDER/01/2013-14                  Date: 13.12.2013
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INSTRUCTIONS TO TENDERERS

1.0 GENERAL 

Tenderers  are  advised  to  acquaint  themselves  fully  with  the
description of work, scope of services, time schedule and terms and
conditions including all the provisions of the tender document before
framing up their tenders.

2.0 SITE PARTICULARS

Tenderers  are  advised  to  inspect  and  examine  the  site  and  its
surroundings and satisfy themselves before submitting their tenders as
to nature of  work,  site  conditions,  means  of  access  to  the site  etc.
Non-familiarity  with  the  site  conditions  will  not  be  considered  a
reason either for extra claims or for not carrying out the work in strict
conformity  with  the  specifications.   For  site  visit  and  any
clarification  /  information/Assistance,  the  intending  tenderers  may
contact  Senior  Branch  Manager,  NSIC-Ltd.,  16D,  1st  Floor,
Mahaluxmi Metro Tower, C-14, C-2, Sector-4, Vaishali, Ghaziabad
(U.P.)

3.0 SUBMISSION OF TENDER

a) The  expression  “Tender  Notice”  referred  to  in  the  Tender
Documents  shall  be  deemed  to  include  any  Notice  /  Letter
Inviting  Tender  with  respect  to  the  work  forming  the  subject
matter of the documents and vice-versa.

b) The tender complete in all respects shall be submitted along with
Earnest  Money  as  stipulated  in  the  Notice  /  Letter  Inviting
Tender ONLY.  Tenders without Earnest Money Deposit will be
out rightly rejected.
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Tenders shall be submitted in two separate sealed envelopes Super scribing as 
following: -

ENVELOPE – I (TECHNICAL BID)

Name of work : Tender for Renovation of NSIC Office

Tender no. :          NSIC/SHB/TENDER/01/2013-14

Due date & time of opening :          30.12.2013, 3:30 PM

Addressed to :          Senior Branch Manager            

NSIC-Ltd., 16D, 1st Floor,
Mahaluxmi Metro               

Tower, C-1, C-2, Sector-4,
Vaishali,  Ghaziabad (U.P.)

                                                 

From: 

Name & address of the tenderer

This envelope shall contain the following: - 

• EMD  should  be  in  the  form  of  Demand  Draft  drawn  on  a
scheduled/nationalized  bank in  favour  of “The National  Small  Industries
Corporation  Ltd.”  payable  at  New Delhi/Ghaziabad.  Cheque  will  not  be
accepted.

• Details of one work of 80% of the tender value or two works each 60% of
the tender value, executed by the bidder during last three years, on the basis
of  which  bidder  wishes  to  get  qualified  and  copies  of  supporting  work
orders  and  completion  certificate/  TDS  in  case  of  certificate  issued  by
private institutes. 

• Valid registration with Sales Tax department for Work Contract Tax/VAT
and Service Tax as applicable.

• Partnership Deed in case of partnership firm and Articles  of Association
incase of limited Company.
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• Power  of  Attorney  in  favour  of  person  who  has  signed  the  tender
documents.  In case of company,  the authority to sign the tender is to be
given under Board resolution.

ENVELOPE – II (PRICE BID)

Name of work :

Tender no. : NSIC/SHB/TENDER/01/2013-14

Due date & time of opening : 30.12.2013, 3:30 PM

            Addressed to :          Senior Branch Manager 

                                                                       NSIC-Ltd., 16D, 1st Floor, Mahaluxmi Metro

                                                                       Tower, C-1, C-2, Sector-4, Vaishali,              

                                                                              Ghaziabad (U.P.)-201002

From: Name & address of the tenderer

NOTE: This part shall contain the tender document, total price to be charged by 
the tenderer for executing the work, complete in all respect.  It is to be noted that 
the sealed envelope containing this part shall contain only PRICES and no 
conditions i.e. deviations / assumptions / stipulations / clarifications / comments / 
any other request whatsoever and the conditional offers will be rejected.

4.0 QUALIFYING CRITERIA 

Tenderers having following valid documents will be technically qualified and 
considered for opening of their price bid.  Technically qualified parties have no 
right to claim for award of the work.  Corporation reserves the right to cancel or 
award the work to any party/tenderers.

i) Details of one work of 80% of tender value or two works each 60% of tender
value executed during last three years.

ii) Valid registration in Sales Tax Dept. for Work Contract Tax/Vat and Service
Tax as applicable or as per local state bye-laws.

5. ABNORMAL RATES

The tenderer is expected to quote rate for each item after careful analysis of costs
involved  for  the  performance  of  the  complete  item  considering  technical
specifications and conditions of contract.  This will avoid a loss of profit or gain
in case of curtailment or change of specifications for any item.  If it is noticed that
the  unit  rates  quoted  by  the  Tenderer(s)  for  any  items  are  usually  high  or
unusually low, it will be sufficient cause for rejection of the tender unless the
Corporation is convinced about the reasonableness of the unit rates on scrutiny of
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the analysis for such unit rate to be furnished by the tenderer on demand.  Not
withstanding anything there in stated, the rates once accepted by the Corporation
shall  be final and shall  not be subject to any change either on account of un-
workability of unit rates or on any other ground whatsoever.

6. DEVIATIONS TO TENDER CLAUSES:

Tenderers are advised to submit the tender strictly based on the terms
and conditions and specification contained in the Tender Documents
and not to stipulate any deviations.  Conditional tenders are liable to
be rejected.

7. VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a
minimum period of 120 days from the date of opening of the tenders.
The tenderers shall not be entitled during the said period of 120 days,
to revoke or cancel their Tender or to vary the Tender given or any
term thereof, without the consent in writing of the Owner.  In case of
tenderers revoking or canceling their tender or varying any terms in
regard thereof without the consent of owner in writing, Corporation
shall  forfeit  Earnest  money  paid  by  them  along  with  their  tender
without giving any notice.

8. AWARD OF WORK 

Corporation reserves the right to split the job into two or more parts
and to award the work to separate agencies/contractors.  Work shall be
awarded  to  the  lowest  bidder,  subject  to  the  work  experience  and
fulfillment of other terms & conditions and specifications.

9. ACCEPTANCE / REJECTION OF TENDER

i). Corporation does not bind itself to accept the lowest tender.
ii). Corporation also reserves the right to accept or reject any tender in part or

full without assigning any reason whatsoever.
iii). Corporation also reserves the absolute right to reject any or all the tenders

at any time solely based on the past unsatisfactory performance by the
bidder(s) the opinion/decision of NSIC regarding the same shall be final
and conclusive.

9



10. CORRECTIONS
No corrections or overwriting will be entertained in schedule of rates by using
correcting fluid.  All correction in the schedule of rate should be initialed. 

11. FIRM RATES
The rates quoted by bidder shall remain firm till completion of all works even
during the extended period, if any, on any account what so ever.   It may be noted
that no deviation on this account will be acceptable and offer not containing firm
price shall not be considered.

12. It will be obligatory on the part of the tenderer to sign the tender documents for all
the components & parts.  After the work is awarded, he will have to enter into an
agreement on Performa to be provided by the Corporation for work awarded, on a
non-judicial stamp paper of requisite value at his own cost within ten days from
date of receipt of acceptance order or before the work is undertaken.

13. Any addendum/ corrigendum issued shall  form a part of the tender document.
There  will  not  be  any  press  notification  on  amendment/  corrigendum.  The
purchasers of the tender document/ the prospective tenderers are required to visit
NSIC website for all such amendments/ corrigenda to NIT as well as the tender
document.

                            Senior Branch Manager

                             GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include the
plural and vice versa.

2. Corporation  shall  mean  ‘The  National  Small  Industries  Corporation  Ltd.  (A
Government of India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi
–  110020  and  shall  include  their  legal  representatives,  successors  and  permitted
assigns. 

3. Definition

a) The ‘Contract’  means  and includes  the documents  forming  the  tender  and
acceptance thereof together with the documents referred to therein including
the  conditions,  the  specifications,  designs,  drawing and instructions  issued
from time to time by the ‘Engineer-in-charge’ the formal agreement executed
between the Corporation and the Contractor, and all these documents taken
together shall be complementary to one another.
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b) The ‘Site’ shall mean the land and / or other places on, into or through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

c) The  ‘Contractor’  shall  mean  the  individual  or  firm  or  company,  whether
corporate or not, undertaking the works and shall include the legal personal
representative  or  such  individual  or  the  persons  composing  such  firm  or
company and the permitted assignee of such individual or firm or company.

d) The ‘Competent Authority’ means the Senior Branch Manager of the NSIC
Branch Office Sahibabad and his successors.

e) The Engineer-in-charge means the Technical Officer of the Corporation, as
the case may be who shall supervise and be the In-charge of the works.

f) The Senior Branch Manager, the officer who holds the charge of that post in
the Corporation at NSIC Ltd.  The currency of this agreement, to act on behalf
of the Chairman of the NSIC Ltd.

g) ‘IS Specification’ means the Specification of latest edition with amendments,
if any, up to time of receipt of tender by Corporation issued by the Bureau of
Indian Standards as referred to in the specifications and / or work orders.

h) The  ‘Contract  Sum’  means  the  sum  agreed,  or  the  sum  calculated  in
accordance with the prices accepted by the NSIC in the tender and / or the
contract / negotiated rates payable on completion of the works.

i) The  ‘Final  Sum’  means  the  amount  payable  under  the  Contract  by  the
Corporation to the Contractor for the full and entire execution and completion
of works, in time.

j) The ‘Date of Completion’ is the date / date(s) for completion of the whole
works, set out in the tender documents, or any subsequently amended by the
Corporation.

k) A ‘Week’ means seven days without regard to the number of hours worked or
not worked in any day in a week.

l) ‘Excepted  Risks’ are  risks due to riots  (otherwise than among contractor’s
employees) and civil commotion (in so far as both these are uninsurable ) war
(whether  declared  or not),  invasion act of foreign enemies,  hostilities  civil
war,  rebellion,  revolution,  insurrection  military  or  usurped power,  Acts  of
God, such as earthquake, lightening, unprecedented floods and other causes
over which the contractor has no control and accepted as such by the Chief
Competent  Authority  or  causes  solely  due  to  use  or  occupation  by  the
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‘Corporation’  of  the  part  of  works  in  respect  of  which  a  certificate  of
completion has been issued.

m) ‘Urgent works’ shall mean any urgent measures which in the opinion of the
Engineer-in-charge,  become  necessary  during  the  progress  of  the  work  to
obviate any risk or accident or failure or which become necessary for security.

n) The ‘Works’ shall  mean the works  to  be executed  in  accordance  with the
contract or part(s) thereof as the case may be and shall include all extra or
additional,  altered  or  instituted  works  or  temporary  and  urgent  works  as
required for performance of the contract.

4. Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided
in  these  conditions,  include  all  labour,  materials,  tools,  plant,  equipment  and
transport  which may be required in preparation of and for and in the full  and
entire  execution  and completion  of  the  works.   The descriptions  given in  the
Schedule of Quantities shall, unless otherwise stated, be held, to include wastage
on materials, carriage and cartage, carrying in return of empties hoisting, setting,
fitting and fixing in position and all other labour necessary in and for the full and
entire execution and completion as aforesaid in accordance with good practice
and recognized principles.

5. Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall
satisfy himself before submitting his tender as to the nature of the ground and
subsoil (so far as is practicable), the form and nature of the Site, the quantities and
nature of works and material necessary for the completion of the Works and the
means of access to the Site, the accommodation he may require and in general
shall himself obtain all necessary information as to risks, contingencies and other
circumstances  which  may  influence  or  affect  this  tender.   No  extra  charges
consequent on any misunderstanding or otherwise shall be allowed.

6. Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall except as
otherwise provided, cover all his obligations under the contract and all matters
and things necessary for the proper completion and maintenance of the Works.
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7. Discrepancies and Adjustment of Errors:

The  several  documents  forming  the  contract  are  to  be  taken  as  mutually
explanatory of one another:
 
7.1(A)  In  the  case  of  discrepancy  between  Schedules  of  quantities  the
Specifications and / or the Drawings, the following order of preference shall be
observed.

a) Description in Schedule of Quantities.

b) Particular Specification and Special Conditions, if any.

c) General Specifications.

7.1(B)  If there are varying or conflicting provisions made in any one documents
forming  part  of  the  Contract,  the  Accepting  Authority  shall  be  the  deciding
authority with regard to the intention of the document.

7.2 Any  error  in  description,  quantity  or  rate  in  Schedule  of  Quantities  or  any
omission there from shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the Works comprised therein according
to drawings and specifications or from any of his obligations under the Contract.

7.3.1 Inconsistencies/  Ambiguities  in  the  price  bid  (schedule  of  quantities)  shall  be
dealt with in accordance with the following rules: -

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any
tender containing percentage below/ above the rates is liable to be rejected.

b) Rates quoted by the tenderer in figures and words shall be accurately filled in
so  that  there  is  no  discrepancy  in  the  rates  written  in  figures  and words.
However,  if  a  discrepancy  is  found,  the  rates  which  correspond  with  the
amount worked out by the tenderer shall be taken as correct.

c) Where the rates quoted by the tenderer  in figures and words tally,  but the
amount is not worked out correctly, the rates quoted by the tenderer shall be
taken as correct and not the amount.

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or
vice versa, but the amount is not worked out as per the rate(s) quoted, the rates
quoted by the tenderer (either in figures or words) shall be taken as correct
and not the amount.

e) In the event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s) , and amount blank, it will be presumed that the contractor
has included the cost of this/ these item(s) in other items and rate for such
item(s) shall be considered as zero and work will be required to be executed
accordingly.
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8. Security Deposit:
Total security deposit shall be 10% of the accepted tender cost and
shall be deposited/deducted by/from the contractor as following: -

a) Initial Security Deposit:

Contractor will deposit initially a five percent (5%) of the accepted tender cost as
an  initial  security  deposit  within  ten  (10)  days  of  receipt  of  the  letter  of
intent/notification  of  acceptance  of  the  tender  by  him.  The  earnest  money
deposited shall be converted into initial security deposit.

b) Balance Security Deposit

Balance  five  per  cent  (5  %)  will  be  deducted  @ 10% from each
running bill till the overall deducted security deposit (Including initial
security deposit) reaches to 10% of value of the tender. However, if
the value of tender i.e. actual execution exceeds the accepted value of
tender, further deduction shall be effected @ 10% (Ten percent) of the
value in excess of the accepted value of the Tender from running bills
and final bill.  Similarly, if the value as per actual execution is less
than the tender value, the excess deducted amount shall be refunded to
the CONTRACTOR along with final bill.  

8.1     Refund of Security deposit: One half of the Security deposit refundable to the
Contractor  worked out  on  the  basis  of  the  value  of  work  completed  shall  be
refunded to the Contractor on the Engineer-In-Charge certifying in writing that
the work has been completed satisfactorily subject to furnishing bank guarantee of
equivalent amount. 

 8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand
from the Contractor, refund to him the remaining portion of the security deposit
provided the Engineer-in-Charge is satisfied that there is no demand outstanding
against the Contractor.

 8.3 No  interest  shall  be  payable  to  the  contractor  against  the  Security  Deposit
furnished / recovered from the contractor, by the Corporation.

9. Deviations/Variations Extent & Pricing:

9.1 The Engineer-in-Charge shall  have power (i)  to make alteration in,  omissions;
from additions to, or substitutions for the original specification, drawings, designs
and instructions that may appear to him to be necessary or advisable during the
progress  of  the  work,  and  (ii)  to  omit  a  part  of  the  works  in  case  of  non-
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availability  of a portion of the Site or for any other reasons, and the Contractor
shall be bound to carry out the Works in accordance with any instructions given to
him in writing signed by The Engineer-in-Charge and such alterations, omissions,
additions or substitutions shall form part of the Contract as if originally provided
therein and any altered, additional or substituted work which the  contractor may
be carried out on the same conditions in all respects including price on which he
agreed to do the main work.  Any alterations, omissions additions or substitutions
ordered by the Engineer-In-Charge which in the opinion of the contractor changes
the original nature of the Contract, he shall carry it out and the rates for such
additional,  altered or substituted work shall  be determined by the Engineer-in-
Charge as per clause 10 (i) to (iii) of the tender document.

9.2.1 The time of completion of the works shall in the event of any deviations resulting
in additional cost over the Contract Sum being ordered be extended as follows if
requested by the Contractor. 

a) In the proportion which the additional  cost of the altered additional  or
substituted work, bears to the original Contract sum; plus.

b) 25% of the time calculated in (a) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.

10. Rates for Extra/Additional Items

i) If the rate for additional, altered or substituted item of work is specified in
the Schedule of Quantities the Contractor shall carry out the additional,
altered or substituted item at the same rate.

ii) If the rate for any altered,  additional or substituted item of work is not
specified  in  the  schedule  of  Quantities  the  rate  for  that  item shall  be
derived from the rate for the nearest similar item specified therein.

iii) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i) and (iii)  above, the
contractor shall within 7 days of the receipt of the order to carry out the
said work, inform the Engineer-in-Charge under advice to the Accepting
Authority of the rate which he proposes to claim for such item of work,
supported  by analysis  of  the  rate  claimed,  and the  Engineer-in-Charge
shall, within One month thereafter, after give due consideration to the rate
claimed  by  the  Contractor  determine  the  rate  on  the  basis  of  market
rate(s).  In the event of the contractor failing to inform the Engineer-in-
Charge within the stipulated period of time, the rate which he proposes to
claim,  the  rate  for  such  item  shall  be  determined  by  the  Engineer-in
Charge on the basis of market rate(s) and shall be final.

15



11. Suspension of Works:

a) The contractor shall,  on receipt the order in writing of the Engineer-in-
Charge, suspend the progress of the works or any part thereof for such
time  and  in  such  manner  as  the  Engineer-in-Charge  may  consider
necessary for any of the following reasons:

i) On account of any default on part of the Contractor; or

ii) For proper execution of the Works or part thereof for reasons other
than the default of the Contractor; or

iii) For  safety  of  the  works  or  part  thereof.   The  contractor  shall,
during such suspension, properly protect and secure the works to
the extent  necessary and carry out the instructions given in that
behalf by the Engineer-in-Charge.

b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.
The Contractor shall be entitled to an extension of the time equal to the
period of every such suspension plus 25%.

12. Time and Extension for Delay:
The time allowed for execution of the works as specified in the Appendix or the
extended time as approved by NSIC in accordance with these conditions shall be
the essence of the Contract.  The execution of the works shall commence from the
10th day  after  the  date  on  which  the  Corporation  issues  written  orders  to
commence the work or from the date of handing over of the site, which ever is
earlier.  If the Contractor  commits  default  in commencing the execution of the
work  as  aforesaid,  Corporation  shall  without  prejudice  to  any  other  right  or
remedy be at liberty to forfeit the earnest money absolutely.

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and
the Contractor shall agree upon a Time and Progress Chart.  The Chart shall be
prepared  in  direct  relation  to  the  time  stated  in  the  Contract  documents  for
completion of items of the works.  It shall indicate the forecast of the dates of
commencement and completion of various trades or sections of the work and may
be amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the Contract Documents.

12.2   If the work be delayed by

(a) Force majeure or

(b) Abnormally bad weather or

(c) Serious loss or damage by fire, or
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(d)  Civil commotion, local combination of workmen strike or lockout, affecting
any of the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in
executing work not forming part of the contract, or

(f) Any other cause which, in the absolute discretion of the authority mentioned
in Appendix is beyond the Contractor’s control;

Then  upon  the  happening  of  any  such  event  causing  delay,  the
Contractor  shall  immediately  give  notice  thereof  in  writing  to  the
Engineer-in-Charge  but  shall  nevertheless  use  constantly  his  best
endeavors to prevent or make good the delay and shall do all that may
be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the Works.

12.3    Request for extension of time, to be eligible for consideration, shall be made by
the  Contractor  in  writing  within  fourteen  days  of  the  happening of  the  event
causing delay.  The Contractor may also if practicable, indicate in such as request
the period for which extension is desired.

12.4 If any such case the competent authority may give a fair and reasonable extension
of time for completion of the work.  Such extension shall be communicated to the
contractor  by the Engineer-in-Charge and no compensation whatsoever for the
extended period, if any shall be applicable/ payable.

13. The Contractor shall arrange, at his own expense, all tools, plant and equipment
hereafter referred to as (T & P) labour, P.O.L. & electricity required for execution
of the work.

14. FORCE MAJEURE

Any  delays  in  or  failure  of  the  performance  of  either  party  herein  shall  not
constitute default hereunder or give rise to any claim for damages, if any, to the
extent such delays or failure of performance is caused by occurrences such as Act
of  god  or  the  public  enemy;  expropriation  or  confiscation  of  facilities  by
Government  authorities,  or  in  compliance  with  any  order  or  request  of  any
Governmental authorities or due acts of war, rebellion or sabotage or fires, floods,
explosions, riots or illegal joint strikes of all the workers of all the contractors.

15.       MATERIALS 

1. All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested
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by the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-
Charge in this regard.

2. The  contractor  shall  indemnify  the  Corporation,  its  representatives  or
employees against any action, claim or proceeding relating to infringement or
use of any patent or design or any alleged patent or design rights and shall pay
any royalties or other charges which may be payable in respect of any article
or material or part thereof included in the Contract.  In the event of any claim
being made or action  being brought  against  the Corporation  or any agent,
servant  or  employee  of  the  Corporation  in  respect  of  any such matters  as
aforesaid, the Contractor shall immediately be notified thereof.

3. All  charges on account of octroi,  terminal  or sales tax and other duties on
material  obtained  for  the  Works  from  any  source  shall  be  borne  by  the
Contractor.

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified
as per relevant  standard code of practice for any materials  supplied by the
Contractor even for those for which, as stated above, satisfactory proof has
already been furnished, at the cost of the Contractor and the Contractor shall
provide at his expense all facilities which the Engineer-in-Charge may require
for the purpose.  The cost of materials consumed in tests shall be borne by the
Contractor.

5. Stores and Materials required for the works, brought by the Contractor, shall

be  stored  by  the  Contractor  only  at  places  approved  by  the  Engineer-in-

Charge.  Storage and safe custody of material shall be the responsibility of the

contractor.

i) Corporation’s officials concerned with the Contract shall be entitled at any
time to inspect and examine any materials intended to be used in or on the
works, either on the Site or at factory or workshop or other place(s) where
such materials are assembled, fabricated or at any place(s) where these are
lying or from where these are being procured and the contractor shall give
such facilities as may be required for such inspection and examination.
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iii) All materials brought to the Site shall become and remain the property of
the Corporation and shall not be removed off the Site without the prior
written  approval  of  Engineer-in-Charge  of  the  Corporation.   But
whenever the works are finally completed the Contractor shall, at his own
expense  forthwith,  but  with  the  prior  approval  form the  Corporation,
remove from the Site all surplus materials originally supplied by him and
upon such removal the same shall revert in and become the property of
the  contractor.   However  before  given  any  approval  as  aforesaid  the
corporation shall  be entitled to recover  or adjust any amount  given as
advance to the Contractor.

16. Labour laws and payment of wages to be complied:

The contractor shall comply the labour laws in force. No labour below the age of
eighteen years shall be employed on the works. The tenderer should make their own
arrangement  for  the  assign  of  all  labour  trained  in  the  particular  field  of  work
preferably local.

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,
1970 and the Contract Labour (R&A) Central Rules, 1971, before the commencement
of  the  work,  and  continue  to  have  a  valid  license  till  completion  of  work.  The
contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation)  Act,  1986.  The  contractor  shall  comply  with  the  provisions  of  the
Payments of wages act, 1936, Minimum wages Act, 1948, Employment liability Act,
1938, Workmen’s compensation act 1923, Industrial dispute Act, 1947, the factories
act  1948, mate benefit  act  1961 and any statutory amendments  or re-amendments
thereof for the time being in force. 

In  respect  of  all  laborers  directly  or  indirectly  employed  in  the  work  for  the
performance of the contractor’s  part  of this  contract,  the contractor  shall  his  own
expense arrange the safety provision as per safety code framed from time to time by
statutory authorities and shall his own expense provide for all facilities in connection
therewith.  Incase,  the contractor  fails  to  make arrangement  and provide necessary
facilities as aforesaid he shall be responsible for  any compensation for each default
and in addition the Engineer-In-Charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.  

The  contractor  shall  be  fully  liable  for  compliance  of  EPF  or  ESI  of  the
labours/workmen deployed by them for carrying out  the work as per prevailing
Central or State government norms and the Corporation has nothing to do with the
same. Corporation shall not be responsible for any liability/claims whatsoever in
this regard. Further as and when demanded by the Corporation, the contractor
shall  submit the proof of deductions/ deposits  of such liabilities  of their labors/
workmen  engaged  in  the  work  to  the  Corporation.  In  case  of  default,  the
Corporation may deduct the payments against these liabilities from the bills of the
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contractor or may stop the payment of the bill till such time until the compliance is
proved y the contractor.

17. Liquidated Damages for Delay

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete
the whole work within the stipulated period, and clear the site, he shall be liable
to pay liquidated damages @ 0.5% (One Half of one percent only) of the value
of contract per week and or part thereof of the delay subject to a maximum of
10% (ten percent only) of the value of the contract.  The parties agree that this is
a genuine pre-estimate loss / damage which will be suffered on account of delay
on the part of the Contractor and the said amount will be payable on demand
without there being any proof of the actual loss of damages caused by such
delay.

17.2 The  amount  of  Compensation  may  be  adjusted  or  set-off  against  any  sum
payable to the Contractor under this or any other contract with the Corporation.

18.        Defects Liability Period:

The  Contractor  shall  be  responsible  to  make  good  and  remedy  at  his  own
expense within defect liability period of one year from the date of completion of
the work in all respect.

19.     Contractor’s Liability and Insurance

From commencement  to  completion  of  the  works,  the  Contractor  shall  take  full
responsibility, care of and precautions to prevent loss or damage and to minimize loss
or damage to the greatest extent possible and shall be liable for any damage or loss
that may happen to the Works or any part thereof from any cause whatsoever (save
and except the Excepted Risks) and shall at his own cost repair and make good the
same so that, at completion, the works shall be in good order and conditions and in
conformity in every respect with the requirements of the Contract and instructions of
the Engineer-in-Charge.

19.1. In the event of any loss or damage to the Works or any part thereof or to any
material  or articles  at  the Site  from any of the Excepted Risks the following
provisions shall have effect:

a. The  Contractor  shall,  as  may  be  directed  in  writing  by  the  Engineer-in-
Charge, remove from the site any debris and so much of the works as shall
have been damaged.
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b. The  Contractor  shall,  as  may  be  directed  in  writing  by  the  Engineer-in-
Charge, proceed with the completion of the works under and in accordance
with the provisions and Conditions of the Contract, and

19.2 Provided always that the Contractor shall not be entitled to payment under the above
provisions  in  respect  of  so much  loss  or  damage as  has  been occasioned by any
failure  on  his  part  to  perform  his  obligations  under  the  Contract  or  not  taking
precautions  to  prevent  loss  or  damage  or  minimize  the  amount  of  such  loss  or
damage.

19.3 The Contractor  shall  indemnify  and keep indemnified  the  Corporation  against  all
losses and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and maintenance of
works  and  against  all  claims,  demands  proceedings,  damages  costs,  charges  and
expenses whatsoever in respect of or in relation thereto.  Provided always that nothing
herein contained shall be deemed to render the Contractor liable for or in respect of or
to indemnify the Corporation against  any compensation  or damage caused by the
Excepted Risks.

19.4 Before commencing execution of the work, the Contractor shall, without in any way 

  limiting his obligations and responsibilities under this condition, obtain and deposit with
the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance policy.

19.5 The  Contractor  shall  at  all  times  indemnify  the  Corporation  against  all  claims,
damages  or  compensation  under  the  provisions  of  Payment  of  Wages  Act,  1936,
Minimum  Wages  Act.  1948,  Employer’s  Liability  Act,  1938  the  Workmen’s
Compensation Act, 1923, Industrial  Disputes Act, 1947 and the Maternity Benefit
Act.  1961 or any modifications thereof or any other law relating thereto and rules
made there under from time to time.

19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he
has taken all the insurance polices referred to above and has paid the necessary
premiums for keeping the policies alive till completion of the work.

19.7. All statutory deductions as applicable like TDS, sales tax/VAT etc. shall be made 
from the due payment of the contractor.

19.8 No claim for  interest  will  be entertained by the corporation  in  respect  of  any
balance payments or any deposits which may be held up with the corporation due
to  any dispute between the corporation and contractor or in respect of any delay
on the part of the corporation in making final payment or otherwise.
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19.9 The contractor shall ensure that no materials/wastes/plant , equipments etc. are
dumped at  the site. In case any of the above items are dumped the contractor
shall clear the same from the site by or before completion of the work at his own
cost or otherwise NSIC will carry out the work at the contractor’s risk and cost
after 7 days notice.

19.10 The  contractor  will  have  to  make  their  own  arrangement  for  facilitating
movement  of  labour  to  work  site  and  back.  Facilities  are  to  be  provided  to
labourers as per statutory provision and the same shall not entail or attract any
extra cost to NSIC. 

20. Safety Code:

20.1 The  Contractor  shall  at  his  own expense  arrange for  the  safety  provisions  as
appended to these conditions or as required by the Engineer-in-Charge, in respect
of all labour directly or indirectly employed for performance of the works and
shall provide all facilities in connection therewith.  In case the Contractor fails to
make arrangements and provide necessary facilities as aforesaid the Engineer-in-
Charge shall be entitled to do so and recover cost thereof from the Contractor.

20.2 The contractor shall provide and maintain at his own expenses guards, fencing
and matching when and where necessary or required by the Engineer-in-Charge
for  the  protection  of  the  works  or  for  the  safety  and  convenience  of  those
employed on the works or the public.

20.3 The corporation shall not be liable for any accident, injury or for any other mishap
caused  to  him/them/their  employees/agents  and  labour  employed  by  the
contractor and for any kind of damage during the execution of the contract or
work done.  For any kind of such injury or loss caused to any person/persons
mentioned herein above, the contractor shall be exclusively liable.

21. Cancellation of Contract in Full or in Part:

21.1 If the Contractor:

a. At any time makes defaults in proceeding with the Works with due negligence
and continues to do so even after a notice in writing of 7 days from the Engineer-
in-Charge; or

b. Commits default in complying with any of the terms and conditions of Contract
and does not remedy it or take effective steps to remedy it within 7 days after a
notice in writing is given to him in that  behalf  by the Engineer-in-Charge;  or

c. Fails  to  complete  the  works  or  items  of  work  on  or  before  the  date(s)  of
completion, and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer-in-Charge; or
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d. Enters into a contract with the Corporation in connection with which commission
has  been  paid  or  agreed  to  be  paid  by  him  or  to  his  knowledge,  unless  the
particulars of any such commission and the term of payment there have previously
been  disclosed  in  writing  to  the  Accepting  Authority/Engineer-in-Charge;  or

e. Offers or gives or agrees to give to any person in Corporation’s service or to any
other person on his behalf any gift or consideration of any kind as an inducement
or reward for doing or for bearing to do or having done any act in relation to the
obtention or execution of this or any other Contract for the Corporation or

f. Obtains a Contract with the Corporation as a result of  tendering or other non-
bonafide methods of competitive tendering; or

g. Being an individual or any of its partner (in case of the Contractor is a partnership
firm)at  any time  is  adjudged insolvent  or  have  a  receiving  order  or  order  for
administration of his estate made against him or shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any insolvency Act for the time being in
force or make any conveyance or assignment of his affective or composition or
arrangement of the benefit of his creditors or purport so to do, or if any application
be make under any insolvency Act for the time being in force for the sequestration
of his estate or if a trust deed be executed by him for benefit of his creditors; or 

h. Being a company, passes a resolution or the Court makes an order for liquidation
of  its  affairs,  or  a  receiver  or  manager  on  behalf  of  the  debenture  holders  is
appointed or circumstances shall arise which entitle the Court or debenture holders
to appoint a receiver or manager; or 

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour
with  materials  not  be  incorporated  in  the  work  shall  not  be  deemed  to  be
subletting) or attempts or assign, transfer or sublet the entire works or any portion
thereof without the prior written approval of the Accepting Authority.

21.2 The Competent  Authority may,  without prejudice to any other  right  or remedy
which shall have accrued or shall accrue thereafter to the Corporation by written
notice cancel the contract as a whole or in part as it may deem appropriate.

21.3 The Competent Authority shall on such cancellation, be entitled to:
a. Take  possession  of  the  site  and  any  materials,  construction  plant,

implements, stores, etc., thereon; and/or
b. Carry out the incomplete work by any means at the risk and cost of the 

Contractor.

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall
determine  the quantum of  amount,  if  any,  recoverable  from the  Contractor  for
completion of Works or part of the works or in case the works or part of the works
is not completed, the loss or damage suffered by the Corporation.  In determining
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the amount credit shall be given to the Contractor for the value of the work, if any,
executed by him up to the time of cancellation, the value of contractors material
taken  over  and  incorporated  in  the  work  and  use  of  tackle  and  machinery
belonging to the Contractor.

21.5 Any  excess  expenditure  incurred  or  to  be  incurred  by  the  Corporation  in
completing the Works or part of the Works or the excess loss or damages suffered
or may be suffered by the Corporation as aforesaid after allowing such credit shall
be recovered from any money due to the Contractor or any account, and if such
money is not sufficient the Contractor shall be called upon in writing to pay the
same within 30 days.

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of
30 days,  the  Engineer-in-Charge shall  have the right  to  sell  any or  all  of  the
Contractor’s  unused  materials,  constructional  plant,  implements,  temporary
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of
any sums due form the Contractor under the contract and if thereafter there be any
balance outstanding from the Contractor, it shall be recovered in accordance with
the provisions of the Contract.  

21.7 Any sums in excess of the amounts due to the Corporation an unsold materials,
constructional plant, etc. shall be returned to the Contractor, provided always that
if cost or anticipated cost of the completion by the Corporation of the works or
part of the works is less than the amount which the Contractor would have been
paid had he completed  the works  on part  of the works such benefit  shall  not
accrue to the Contractor.

 

22. Liability for Damage, Defects or Imperfections and Rectification thereof:

22.1 If the Contractor or his workmen or employees shall injure or destroy any part of
the  building  in  which  they  may be working or  any building,  road,  fence  etc,
continuous to the premises on which the work or any part of it is being executed,
or if any damage shall happen to the work  while in progress the Contractor shall
upon receipt of a notice in writing in that behalf make the same good at his own
expense.  If it shall appear to the Engineer-in-Charge or his Representative at any
time during construction or re-construction or prior to the expiration of Defects
Liability  Period,  that  any work has been executed with unsound, imperfect  or
unskilled  workmanship  or  that  any  materials  or  articles  provided  by  the
Contractor  shall,  upon  receipt  of  a  notice  in  writing  in  that  behalf  from the
Engineer-in-Charge,  forthwith  rectify  or  remove  and  re-instruct  the  work  so
specified in whole or in part, as the case may require or as the case may be, and/or
remove the materials or articles at his own expense, notwithstanding that same
may have been inadvertently passed, certified and paid for and in the event of his
notice aforesaid, the Engineer-in-Charge may rectify or remove and re-execute
the  work  and/or  remove  and  replace  with  others  the  materials  or  articles
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complained of  as the case may be, by other means at the risk and expense of the
Contractor.

22.2 In  case  of  repairs  and maintenance  works,  splashes  and dropping from white
washing, painting, etc. shall be removed and surfaces cleaned simultaneously with
completion of these items of work in individual rooms, quarters or premises, etc.
where the work is done, without waiting for completion of all other items of work
in the contract.  In case the Contractor fails to comply with the requirements of
this condition, the Engineer-in-Charge shall have the right to get the work done by
other means at the cost of the Contractor.  Before taking such action, however, the
Engineer-in-Charge shall  give three days  notice in writing to the Contractor.   

23. Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge
shall  be  final  and  binding)  becomes  necessary  and  Contractor  is  unable  or
unwilling at once to carry it out, the Engineer-in-Charge may by his own or other
workpeople carry it out, as he may consider necessary.  If the urgent work shall be
such as the Contractor is liable under the contract to carry out at his expenses
incurred on it by the Corporation shall be recoverable from the Contractor and be
adjusted or set off against any sum payable to him.

24. PAYMENTS:

24.1 Payment shall be released as per the quantum of work executed in accordance to
the instruction and drawings issued to the contractor. Any work executed by the
contractor  in  violation  to  the  tender  specifications,  drawings  and  direction  of
Engineer in charge shall constitute breach of agreement and shall not qualify for
the measurement.  The measurement shall be jointly recorded by the contractor
and representative  of NSIC.  If  Contractor  intends to  submit  interim R.A Bills
these should not be less than Rs 1.50 Lac of the work executed. All other statutory
deductions and Security deposit as applicable shall be effected from each running
bills.

24.2 No escalation will be paid even in extended period, if any.

24.3 All statutory deductions as applicable like TDS, sales tax/VAT, Service Tax as
applicable  and  labour  cess  etc.  shall  be  made  from  the  due  payment  of  the
contractor. 
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25. MOBILISATION ADVANCE:

         No mobilization advance whatsoever shall be paid for carrying out this work.

26. ARBITRATION AND LAWS

In the event of any dispute, the same shall be referred to the sole arbitration of 
Chairman-Cum-Managing Director, New Delhi of the Corporation or such officer he 
may appoint to be the arbitrator. There shall be no objection that the Arbitrator is an 
employee of the Corporation or that he had to deal with the matter to which this tender 
relates in the course of his duties as an employee of the Corporation, and/or he has 
expressed his views on all or any of the matters in dispute or differences. The award of 
the officer so appointed by him shall be final and binding on the parties.

The venue of Arbitration is at New Delhi only.  

The award of the arbitrator shall be final, conclusive and binding on all parties to this

contract.

The cost of arbitration shall be borne by the parties to the dispute, as may be decided by

the arbitrator(s).

Senior Branch Manager 

SIGNATURE OF THE CONTRACTOR 
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FORM OF TENDER

To

 Senior Branch Manager, 

NSIC-Ltd., 16D, 1St Floor, Mahaluxmi Metro Tower, 

C-1, C-2, Sector-4, Vaishali,

 Ghaziabad (U.P.)-201002

I/We have read and examined the following documents relating 

to……………………………

………………………………. 

…………………………………………………………………

(Name of the Work)

(a) Notice inviting tender.
(b) Instructions to Tenderers
(c) Technical Specifications
(d) General  Conditions of Contract  including Contractors,  Labour Regulations,

Model  Rules  for  Labour  Welfare  and  Safety  Code  appended  to  these
conditions together with the amendments thereto if any.

(e) Special Conditions of contracts if any.
(f) Bill of Quantities

I/We hereby tender for execution of the works referred to in the aforesaid documents
upon the terms and conditions contained or referred to therein and in accordance in all
respects with the specifications, designs, drawings and other relevant details at the rates
contained in Schedule and within the period(s) of completion as stipulated in Appendix.
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In consideration of I/We being invited to tender, I/We agree to keep the tender open for
acceptance for 120 days from the due date of submission thereof and not to make any
modifications in its terms and conditions which are not acceptable to the Corporation.

A sum of Rs 5500/- is hereby forwarded as Earnest Money Deposit in the form of 
Demand Draft in favour of of  “The National Small Industries Corporation Ltd.”, payable
at New Delhi/Ghaziabad.

 If I/We fail to keep the tender open as aforesaid of make any modifications in the terms
and conditions of the tender which are not acceptable to the Corporation, I/We agree that
the Corporation shall  without  prejudice to any other right or remedy,  be at  liberty to
forfeit the said earnest money absolutely.  Should this tender be accepted, I /We agree to
abide by & fulfill all the terms conditions of aforesaid document.

If  after  the  tender  is  accepted,  I/we fail  to  commence  the  execution  of  the  work  as
provided in the conditions.  I/We agree that Corporation shall without prejudice to any
other right or remedy is at liberty to forfeit the said earnest money absolutely.

       Signature of contractor………………………
Duly authorised to sign the tender on behalf

of the (in block capitals)……………………

Dated………………………

Witness……………………

Date……………………….

Address……………………

……………………………
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APPENDIX

Competent Authority                                        Sr. Branch Manager (SBM)
                            NSIC Branch Office    

   Sahibabad or his 
     Authorised executives
  

1. Earnest money/Security deposit

      a)   Estimated cost of the Works                            Rs. 2.62  Lacs

      b)   Earnest money                    Rs 5500/- in the form of

                DD/Pay order in favour of 

    “The National Small Industries Corporation Ltd.”

                                                                                    

   payable at   New Delhi/Ghaziabad 

                c)   Security Deposit     10% of the contract value. 

2.        Time allowed for execution of work      30 days 
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3. Authority competent to decide if SBM, NSIC or his

           “any other cause” of delay is beyond Authorized representative

contractors control

4. Liquidated Damaged 0.5% (one half of one

percent) per week subject 

            to a Maximum 10% value of

the contract

5. Defect Liability Period 12 months from the date 

of Completion of work in all 

                                                                                                respect 

6. Authority competent to reduce SBM NSIC or his 

compensation authorized  executive
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SPECIAL CONDITIONS

1. During  working  at  site,  some  restrictions  may  be  imposed  by  Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and
security  etc.,  the  contractor  shall  be  bound  to  follow  all  such
restrictions/instruction & nothing extra shall be payable on this account.

2. No compensation shall be payable to the contractor for any damage caused by
rains  lightening,  wind,  storm,  floods  Tornado,  earth  quakes  or  other  natural
calamities during the execution of work.  He shall make good all such damages at
his own cost; and no claim on this account will be entertained.

3. No labour hutment shall be allowed in the premises.  All labourers should leave
the  site  after  day’s  work.   The  security  &  Watch  ward  of  site  contractor
materials/work etc. shall be at his cost only.

4. All rates quoted by the bidders shall remain firm for the contract period/extended
contract period.

5. If  the  contractor  fails  to  proceed  with  the  work  within  the  stipulated  time  as
specified from the date of issue of letter of intent/letter to proceed with the work,
the Corporation shall forfeit the earnest money deposited by him along with the
tender. 

6. Execution of Work At Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/ cancellation of
the contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be got
executed by the Corporation as stipulated in the said clause at the risk and cost of the
contractor  and  the  additional  expenditure,  if  any,  incurred  by  the  Corporation  in
getting the work executed in the manner stated above, the same shall be recovered
from the dues of contractor. In case the dues of the contractor are not sufficient, the
contractor shall be liable to deposit the excess amount incurred by the Corporation as
communicated by the Engineer-in-charge within 30 days of written notice.

7. The work has to be executed in accordance with the latest CPWD specification
mentioned in the BOQ and in case of any discrepancy the CPWD specifications
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with latest amendments if any, shall be followed. The decision of the Engineer-In-
Charge in this regard shall be final and binding upon the contractor.

8. The materials used for carrying out the work shall be of best locally available
quality and the contractor has to carry out the necessary testing of the material as
ordered by the Engineer-In-Charge for its conformity and all testing charges shall
be borne by the contractor.

9. All the civil works, if required, like fixing of load hooks, making chases in the
wall,  drilling  of  holes,  fixing  of  doors  and  finishing  of  jambs,  providing
scaffolding for carrying out complete works shall be arranged by the contractor
and making good the same.  Nothing extra on theses account shall be considered
or paid.

10. The contractor shall be fully responsible for the any injury or damage caused to
the workmen deployed by him at site for carrying out the work and Corporation
has nothing to do with such happenings and in no way shall be held responsible
for the same.

11. All  communication  should  be  addressed  to. Senior  Branch  Manager,
NSIC-Ltd.,  16D,  1st Floor,  Mahaluxmi  Metro  Tower,  C-1,  C-2,  Sector-4,
Vaishali, Ghaziabad (U.P.)-201002

                  
                 Senior Branch Manager

      Signature of Contractor
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Schedule of Quantities (Price Bid)

Sl No. Description Unit Qty Unit rate (Rs) Amt. (Rs)

In figure In words

1 Providing  and  fixing
Powder  coated
Aluminium  work  for
doors,  windows,
ventilators  and
Partitions  walls   with
extruded  built  up
standard  tubular
sections/  appropriate
Z sections and other
sections  of  approved
make   fixed with rawl
plugs.

Sqft 400.5 

 2. Supply  and  fixing  of
heavy  duty  hydraulic
floor  spring  machine
for  glazed  aluminum
door  of  Sandhu  or
equivalent make. 

Nos. 3  

3 Supply and fixing of L
shaped  modular
workstations  of  size
1200x1050mm  with
wooden table top and
1200  mm  in  height
made  of  aluminum
partitions duly powder
coated  with  pre
laminated  12  mm
thick  nova  pan
board  /  5  mm  thick
glass  for  set  of  two
work stations.

Nos. 6

 4.  P/f   of  wooden  rack
shelves/  office  ,
meeting  ,  reception
tables made up of 19
mm thick commercial
board  in  top  bottom
and  sides  with  two

Cft. 216.88 
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Sl No. Description Unit Qty Unit rate (Rs) Amt. (Rs)

In figure In words

inner  shelves  with  1
mm  thick  mica
lamination  with
necessary  beading
molding  ,  hardware
fittings , such as locks
etc. 

5. Painting  walls  and
ceiling  of  office  with
Oil bond distemper of
ICI , Ashian or Berger
make  including
scraping and removal
of existing paint.

Sqft 1237.00

    

Total amount in words Rupees -----------------------------------------------------------------------------

Signature of bidder with stamp  
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