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NSIC BRANCH OFFICE PEENYA 
THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 

(A Government of India Enterprise) 
No. C-424, PEENYA INDUSTRIAL ESTATE,  

BANGALORE- 560058 
Web site: www.ns ic.co.in 

 
 
Ref: ………………………………………….                       Date: .09.06-10  
 
M/s.  ----------------------------------------------------------------- 
 ----------------------------------------------------------------- 

----------------------------------------------------------------- 
 
Sub: ADDITION/ ALTERATION WORK OF SHED No.C-424, PEENYA INDUSTRIAL ESTATE, 

BANGALORE- 560058 
 

 
Sir, 
 
 Tender documents in respect of the above mentioned works containing 15 pages as detailed on page 3 

(Index) are forwarded herewith.  Please note that tender is to be delivered in the office of the Sr. Branch 
Manager, NSIC Branch office Peenya, C-424, PEENYA INDUSTRIAL ESTATE, BANGALORE- 560058 up 
to 3.00 P.M. on 16.06.2010. 

 

 The Tender should be signed on each page, dated and witnessed in all places provided for in the 
documents, all other papers should be initialed. 
 

 The tender should be accompanied by Earnest Money Deposit in the form of demand draft as 
mentioned in Appendix. Tenders without earnest money deposit shall be summarily rejected.   The 
technical bid of the bidders will be opened at 3.30 P.M. on 16.06.2010 and price bid of the technically 
qualified bidders will be opened on a later date. All technically qualified bidders will be intimated 
accordingly. 
 

The person, signing the tender on behalf of company/firm or on behalf of another person shall 
attach with tender a certified copy of proper authority/power of attorney on a non-judicial stamp paper 
of requisite value duly executed in his favour by such person, company/firm and must state specifically 
that he has authority to sign such tenders for and on behalf of such person or company/firm as the case 
may be, and in all matters pertaining to the contract including arbitration clause. 
 

 
             Yours faithfully 
 
Encl. …… Pages 
 
                                 Sr. Branch Manager, 

NSIC BO PEENYA BANGALORE- 560 058 

 
 
Signature of the Contractor 
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TENDER NOTICE FOR CARRYING OUT ADDITION/ ALTERATION WORK OF SHED  No. C-
424, PEENYA INDUSTRIAL ESTATE, BANGALORE- 560058 

 
TENDER NOTICE NO. Ref:       Date: 09.06-10 
 
Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. under two bid system (technical & 
price bid) from experienced and financially sound Contractors. .  
 
S. 
No. 

Name of the work Estimated 
cost 
Rs. 

(Lacs) 

EMD 
(Rs) 

Comple
tion 

Time 

Issue of 
Blank 
Tender 

Document 

Last Date 
of 

Submission 
Tender 

1. 
 

Addition/ Alteration 
work of shed No. C-
424, Peenya Industrial 
Estate, Bangalore- 58 

 
Rs 11.11. 
lacs 

 
Rs-
15,000/ 

 
25  
days 

To           
09.06-10 
 

      Up to       
16-06-2010 
3.00 PM 
 

 
1. Blank tender documents (non-transferable) for above work shall be issued from 09.06-10 to –

16.06.2010 on working days from the address given below on payment of required tender fee 
of Rs500/- (Rupees five hundred only) (non-refundable) in cash.  The intending tenderers can 
also download complete tender document from NSIC website www.nsic.co.in and can submit 
the same along with the required tender cost and earnest money. 

 

2. The tenderers should have completed minimum two works of similar nature of works of 
minimum value of Rs 4.00 Lacs or a single work of equivalent  value in their name, during last 
five years.  Photocopies of the completion certificates/award letters should be submitted along 
with the tender. In case of certificates issued by the private institutes, copies of TDS should 
also be enclosed. 

 

3. While applying for the tender document, the intending tenderers shall furnish copies of 
experience certificates, works completed/awarded, valid work contract tax /sales tax/VAT as 
applicable and EPF registration etc..  

 

4. The tender issuing authority reserves the right to issue or refuse to issue the tender document to 
any party without assigning any reason thereof. The blank tender documents shall be issued to 
the tenderers who fulfill the qualifying requirements for  participating in the tenders.  

 

5. Tenders not accompanied with the  Earnest Money Deposit and tender cost (in case of tender 
document downloaded from NSIC website) in the prescribed form shall be summarily rejected. 

 

6. NSIC reserves the right to reject all or any tender wholly or partly without assigning any reason 
whatsoever.  

 

 
Sr. Branch Manager, 

     NSIC BO PEENYABANGALORE- 560 058 
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NSIC BRANCH OFFICE PEENYA 
THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 

(A Government of India Enterprise) 
No. C-424, PEENYA INDUSTRIAL ESTATE,  

BANGALORE- 560058 
Web site: www.nsic.co.in 

 
 
 
Ref: NSIC/  BNG/ BO-PEENYA/ ALT-MOD/2010-                        Date: 09.06-10 
 

INDEX OF TENDER DOCUMENTS  
 

S. 
NO. 

DESCRIPTION PAGES 

1 INSTRUCTION TO TENDERERS 5-8 

 
2 
 

GENERAL CONDITIONS OF CONTRACT 9-13 

 
3 

SPECIAL CONDITIONS 14-15 

4 
 
SCHEDULE OF QUANTITIES 
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INSTRUCTIONS TO TENDERERS 
 
1.0 GENERAL  
 

Tenderers are advised to acquaint themselves fully with the description of work, scope of 
services, time schedule and terms and conditions including all the provisions of the Tender 
Document before framing up their tender. 

 
2.0 SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting their 
tenders about the  site conditions, means of access to the site and in general shall themselves obtain necessary information 
as to risks, contingencies and other circumstances which may influence or affect their tender.  Non-familiarity with the site 
conditions will not be considered a reason either for extra claims or for not carrying out the work in strict conformity with 
the drawings and specifications.  For site visit and any clarification / information, the intending tenderers may contact the 

Sr. Branch Manager, NSIC Branch office Peenya, No. C-424, PEENYA INDUSTRIAL ESTATE,  
BANGALORE- 560058 

    
 

3.0 SUBMISSION OF TENDER 
 

The expression “Tender Notice” referred to in the Tender Documents shall be deemed to 
include any Notice / Letter Inviting Tender with respect to the work forming the subject matter 
of the documents and vice-versa. 

 
The tender complete in all respects shall be submitted along with Earnest Money as stipulated 
in the Notice / Letter Inviting Tender ONLY.  Tenders without Earnest Money Deposit will be 
out rightly rejected. 

 
Tenders shall be submitted in two separate sealed envelopes Super scribing as following : - 

 
ENVELOPE – I   (TECHNICAL BID) 

 
Name of work   : 

 
Tender no.   : 

 
Due date & time of opening  : 

 
Addressed to   :  Sr. Branch Manager,  

                                                           NSIC Branch office Peenya, 
                                                                                No. C-424, PEENYA INDUSTRIAL ESTATE,  

                                                       BANGALORE- 560058 
From:  

Name & address of the tenderer 
 

 
This envelope shall contain the following: 
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§ EMD in the form of Demand Draft drawn on a scheduled/nationalized bank in favour of 
‘The National Small Industries Corporation Ltd. A/c NSIC’ payable at Bangalore. 
Cheques will not be accepted. 

 

§ Details of the two works of similar nature and of of value of Rs 4.00 Lacs each or  a 
single work of equivalent value executed by the bidder during last five years, on the 
basis of which bidder wishes to get qualified and copies of supporting work orders and 
completion certificate/TDS in case of certificate issued by private institutes.  

 

§ Details of present commitments giving details of work like name / type of the work, 
contract value, date of commencement and scheduled date of completion along with 
copies of letters of Intent / work orders and other documents etc. in evidence thereof. 

 
§ Valid labour licence 

 

§ Valid registration with Sales Tax department for Work Contract Tax/VAT. 
 

§ Partnership Deed in case of partnership firm and Articles of Association incase of 
limited Company. 

 

§ Valid EPF registration No.  
 

§ .Power of Attorney in favour of person who has signed the tender documents. In case of 
company the authority is to be given under Board resolution. 

 
 

ENVELOPE – II    (PRICE BID) 
 

Name of work   : 
Tender no.   : 
Due date & time of opening : 

Addressed to  : Sr. Branch Manager,  
                                                           NSIC Branch office Peenya, 

                                                                                No. C-424, PEENYA INDUSTRIAL ESTATE,  
                                                       BANGALORE- 560058 

 
 

 
From:  
Name & address of the tenderer 

 
 
NOTE: This part shall contain the tender document duly signed on each pages , total price to be 
charged by the tenderers for executing the work, complete in all respect.  It is to be noted that 
the sealed envelope containing this part shall contain only PRICES and no conditions (i.e. 
deviations / assumptions / stipulations / clarifications / comments / any other request) 
whatsoever and the conditional offers will be rejected. 
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4.0 QUALIFYING CRITERIA  
 

`Bidders having following valid documents will be technically qualified and considered for 
opening their price bid.  Technically qualified parties have no right to claim for award of the 
work.  Corporation reserves the right to cancel or award the work to any party/bidders. 

 

i) Valid registration in Sales Tax Deptt. for Work Contract Tax/Vat or as per local state   
      bylaws. 

` ii)   Work Orders/Completion Certificates of the two works of similar nature of minimum    
      value of Rs.4.00 lacs or of equivalent value in their name in last five  years. 
iv) Copy of Valid EPF registration No. certificate. 
v) Copy of valid labour licence 

 

5.0 ABNORMAL RATES 
 

The Tenderer is expected to quote rate for each item after careful analysis of costs involved for 
the performance of the complete item considering technical specifications and conditions of 
contract.  Not withstanding anything there in stated, the rates once accepted by the Corporation 
shall be final and shall not be subject to any change either on account of non-workability of 
unit rates or on any other ground whatsoever. 

 

6.0 DEVIATIONS TO TENDER CLAUSES: 
 

Tenderers are advised to submit the tenders strictly based on the terms and conditions and 
specification contained in the Tender Documents and not to stipulate any deviations.  
Conditional tenders are liable to be rejected. 

 

7.0 VALIDITY OF OFFER 
Tender submitted by tenderers shall remain valid for acceptance for a minimum period of 120 
days from the date of opening of the tenders. The tenderers shall not be entitled during the said 
period of 120 days, to revoke or cancel their Tender or to vary the Tender given or any term 
thereof, without the consent in writing of the Owner.  In case of tenderers revoking or canceling 
their tenders or varying any terms in regard thereof without the consent of owner in writing, 
Corporation shall forfeit Earnest money paid by them along with their tender without giving 
any notice. 

 

8.0 AWARD OF WORK 
 

Corporation reserves the right to split the job into two or more parts and to award the work to 
separate agencies/contractors. Work shall be awarded to the lowest bidder, subject to the work 
experience and fulfillment of other terms & conditions and specifications. 

 
9.0 ACCEPTANCE / REJECTION OF TENDER 
 

  i)  Corporation does not bind itself to accept the lowest tender. 
 ii) Corporation also reserves the right to accept or reject any tender in part or full without 

assigning any reason whatsoever. 
iii) Corporation also reserves the absolute right to reject any or all the tenders at any time solely 

based on the past unsatisfactory performance by the bidder(s) the opinion/decision of NSIC 
regarding the same shall be final and conclusive. 
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10.0 CORRECTIONS 
 

No corrections or overwriting will be entertained in schedule of rates by using correcting fluid.  
All correction in the schedule of rate should be initialed.  

 
11.0 FIRM RATES 
 

The rates quoted by bidder shall remain firm till completion of all works even during the 
extended period, if any, on any account what so ever. It is provided that the contractor 
shall not change any of the rates, quoted in the tender till the completion of work and 
maintain the quality of work as per the specifications. It may further be noted that no 
deviation on this account will be acceptable and offer not containing firm price shall not 
be considered. 

 
It will be obligatory on the part of the tenderer to sign the tender documents for all the 
components & parts.  After the work is awarded he will have to enter in to an agreement for 
work awarded on a non-judicial stamp paper of Rs.100/- (Rupees One Hundred Only) or as per 
the stamp duty act at his own cost within ten days from date of receipt of acceptance order or 
before the work is undertaken. 

 
 
 
 
 

     Sr. Branch Manager, 
NSIC, B.O.Peenya,Bangalore  
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GENERAL CONDITIONS OF CONTRACT 
  

SCOPE AND PERFORMANCE 
 
1. Works to be carried out: 

The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plant, equipment and transportation and all 
taxes/duties etc. The description given in the Schedule of Quantities shall, unless otherwise 
stated, be held, to include wastage on materials, carriage and cartage,return of empties, 
hoisting, setting, with all necessary fitting & fixtures and fixing in position and all other labour 
necessary  for the full and entire execution and completion as aforesaid in accordance with 
good practice and recognized principles. 

 
2.  Security Deposit: 

The earnest money deposit of the successful tenderer shall be converted into the security 
deposit. Total security deposit sha ll be 10% of the accepted tender cost and shall be deducted 
@10% of the value of each running account bill till total security Deposit amount is collected, 
after which no further deduction from Bills will be made on this account.  However, if the 
value of Tender i.e. actual execution exceeds the accepted value of tender. Further recoveries 
towards Security Deposit shall effected at Ten per cent (10 %) of the value in excess of the 
accepted value of the Tender from running bills and final bill.  Similarly, if the value as per 
actual execution is less than the excess deducted amount shall be refunded to the 
CONTRACTOR along with final bill.   

 
2.1 Refund of Security deposit:  The Security deposit refundable to the Contractor worked out on 

the basis of the value of work completed shall be refunded to the Contractor within 3(three 
months) from the date of Engineer-In-Charge certifying in writing that the work has been 
completed satisfactorily.  

 
2.2 No interest shall be payable to the contractor on the Security Deposit furnished/ recovered from 

the contractor, by the Corporation. 
 
3 Deviations / Variations Extent & Pricing: 
 The Engineer- in-Charge shall have power (i) to make alteration in, omissions; from, additions 

to, or substitutions for the original specification, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability of a portion of the Site or for any other reasons, 
and the Contractor shall be bound to carry out the Works in accordance with any instructions 
given to him in writing signed by the Engineer- in-Charge and such alterations, omissions, 
additions or substitution shall form part of the Contract as if originally provided the rein and any 
altered, additional or substituted work which the Contractor may be directed to do in the 
manner above specified as part of the Works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work.  Any 
alterations, Omissions additions or substitutions which radically change the original nature of 
the Contract shall be ordered by the Engineer- in-charge as a deviation and in the event of any 
deviation being ordered which in the opinion of the contractor changes the original nature of 
the Contract, he shall carry it out and the rates for such additional, altered or substituted work 
shall be determined by the Engineer-in-Charge. 
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4  Rates for Extra/ Additional Items  
i) If the rate for additional, altered or substituted item of work is specified in the Schedule of 
Quantities, the Contractor shall carry out the additional, altered or substituted item at the same 
rate. 

 
ii) If the rate for any altered, additional or substituted item or extra item of work is not specified 
in the schedule of Quantities, the rate for that item shall be derived from the rate in the DSR 
2007 if it exist plus or minus the tender premium as the case may be or if the item does not 
exactly match with the item exist in the DSR 2007 then for the nearest similar item specified 
therein. 

 
iii)If the rate for any altered, additional or substituted item of work cannot be determined in the 
manner specified in sub-paras (i), and (ii) above, the contractor shall, within 7 days of the date 
of receipt of the order to carry out the said work, inform the Engineer- in-Charge under advice 
to the Accepting Authority of the rate which he proposes to claim for such item of work, 
supported by analysis of the rate claimed, and the Engineer- in-Charge shall, within One month 
thereafter, after give due consideration to the rate claimed by the Contractor determine the rate 
on the basis of market rate(s).  In the event of the contractor failing to inform the Engineer-in-
Charge within the stipulated period of time, the rate which he proposes to claim, the rate for 
such item shall be determined by the Engineer- in-Charge on the basis of market rate(s) and 
shall be final. 
 

5. Time and Extension for Delay: 
 The time allowed for execution of the works as specified in the clause …..or the extended time 

in accordance with these conditions shall be the essence of the Contract.  The execution of the 
works shall commence from the 10th day after the date on which the Corporation issues written 
orders to commence the work or from the date of handing over of the site, which ever is earlier.  
If the Contractor commits default in commencing the execution of the work as aforesaid, 
Corporation shall without prejudice to any other right or remedy be at liberty to forfeit the 
earnest money absolutely. 

 
6 The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter 

referred to as (T & P) labour, P.O.L. & electricity required for execution of the work. 
 
7.       MATERIALS  
7.1. All materials to be provided by the Contractor shall be of best quality and in conformity with 

the specifications laid down in the tender documents/ BIS and the Contractor shall, if requested 
by the Engineer- in-Charge, furnish proof to the satisfaction of Engineer- in-Charge in this 
regard. 

 
7.2. The Engineer- in-Charge shall have full powers to require removal of any or all of the materials 

brought to site by the Contractor which are not in accordance with the specifications or do not 
conform in character or quality to sample approved by him.  In case of default on the part of the 
contractor, in removing rejected materials, the Engineer- in Charge shall be at liberty to have 
them removed by other means.  The Engineer- in-Charge shall have full powers to procure othe r 
proper materials to be substituted for rejected materials and in the event of the Contractor 
refusing to comply; he may cause the same to be supplied by other means.  All costs, which 
may be incurred in such removal and/or substitution, shall be borne by the Contractor. 
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7.3. All charges on account of octroi, terminal or sales tax and other duties on material obtained for 
the Works from any source shall be borne by the Contractor. 

 
7.4. The Engineer- in-Charge shall be entitled to have tests carried out as specified as per relevant 

IS/CPWD specifications for any materials supplied by the Contractor even for those for which, 
as stated above, satisfactory proof has already been furnished, at the cost of the Contractor and 
the Contractor shall provide at his expense all facilities which the Engineer- in-Charge may 
require for the purpose.  The cost of materials consumed in tests shall be borne by the 
Contractor. 

 
8. Labour: 

a) The Contractor shall employ its labour in sufficient numbers to maintain the required rate of 
progress and of quality to ensure workmanship of the degree specified in the Contract and to 
the satisfaction of the Engineer- in-Charge.  The Contractor shall not employ in connection with 
the Works any person who is allowed under the provision of law.  
 

b) All the workers or employees deployed by the contractors shall be considered the employees 
of contractor and corporation shall not have any liability what so ever in nature in regard to 
such workers/employees. 
 

c) The Contractor shall pay to labour employed by him directly wages not less than fair wages 
as per Minimum Wages Act. ‘  

 

d) The Contractor shall in respect of labour employed by him comply with or cause to be 
complied with the Contractor Labour Regulation in regard to all matters provided therein. 

 

e) The Contractor shall comply with the provisions of the payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employers’ Liability Act, 1938.  Workmen’s Compensation Act, 
1923, Industrial Disputes Act, 1947, Maternity Benefit Act, 1970 or any modification thereof 
or any other law relating thereto and rules made there under from time to time. 
 
f) The contractor shall be liable for any accident or damages caused to the labours or any other 
person during course of execution of work the Corporation shall not be liable for any such 
incident in any manner; whatsoever in nature. 
 

9. Provident Fund 
 Under the provision of Employees Provident Funds and Misc. Provision Act, 1952, every 

employee is entitled to and required to become a member of PF from the beginning of the 
month.  The Contractor is to fulfill statutory obligations regarding Employees Provident Fund. 
All the liabilities regarding EPF of the labours/workmen engaged at work shall be born by 
Contractor. Corporation shall not be responsible for any liability/claims what so ever in this 
regard.  

 

  10. Contractor’s Supervision : 
 

The Contractor shall either himself supervise the execution of the Works or shall appoint a 
competent agent approved by the Engineer- in-Charge if the Contractor has himself not 
sufficient knowledge and experience to be capable of receiving instructions or cannot give his 
full attention to the Works, the contractor shall at his own expense, employ as his accredited 
agent an engineer approved by the Engineer- in-Charge  
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11.  Inspection and Approval: 
All work shall be subject to examination and approval at each stage the quality and extent 
thereof. 

 
12. Powers of Engineer-in-Charge’s Representative: 

The representatives of the Engineer- in-Charge are authorised to supervise the  Works and to test 
and examine any materials to be used or workmanship employed in connection with the works.   

 

13.  Liquidated Damages for Delay 
13.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete the whole work 

within the stipulated period, and clear the site he shall be liable to pay liquidated damages @ 
0.5% (One Half of one percent only) of the value of contract per week and or part thereof of the 
delay subject to a maximum of 5% (five percent only) of the value of the contract.  The parties 
agree that this is a genuine pre-estimate loss / damage which will be suffered on account of 
delay on the part of the Contractor and the said amount will be payable on demand without 
there being any proof of the actual loss of damages caused by such delay. 

 
13.2 The amount of Compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Corporation. 
 
14.  Defects Liability Period: 

The Contractor shall be responsible to make good and remedy at his own expense within defect 
liability period of six month from the date of completion of the work. 

 
15.     Contractor’s Liability and Insurance 

From commencement to completion of the works, the Contractor shall take full responsibility, 
care of and precautions to prevent loss or damage and to minimize loss or damage to the 
greatest extent possible and shall be liable for any damage or loss that may happen to the 
Works or any part thereof from any cause whatsoever (save and except the Excepted Risks) and 
shall at his own cost repair and make good the same so that, at completion, the works shall be 
in good order and conditions and in conformity in every respect with the requirements of the 
Contract and instructions of the Engineer-in-Charge. 

 
16.    Payment: 

The Contractor shall submit final bill after completion of the work. The payment shall be made 
on actual measurement basis after one month from the submission of the final bill.  

 
17. Income Tax/WCT/VAT 
17.1 Income tax including surcharge if any, at the prevailing rate shall be deducted from the 

Contractor’s bills as per the provision of Income Tax Act. 
 
17.2 The Contractor shall ascertain from the concerned commercial tax department regarding the 

applicability of Works Contract Tax / VAT.  Necessary deductions will be made from the 
contractor’s bill as applicable. 
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18. ARBITRATION AND LAWS 
 

Arbitration: 
If any dispute or difference arises between the Corporation and the contractor with regard to the 
construction, meaning and effect of this contract/agreement or any part thereof of any other 
matter under this contract/agreement or performance or observance of any of the terms & 
conditions of this contract/agreement including damages, compensation, interest thereon and 
any other charges, the same shall be referred to the sole arbitration of the chairman of the 
Corporation or such officer as he may appoint to be the arbitrator. There would be no objection 
that the arbitrator is an employee of the corporation, or that he had to deal with the matter to 
which this contract/ agreement relates or that in the course of his duties as an employee of the 
Corporation, he has expressed his views on all or any of matters in dispute or difference. The 
award of the chairman or the officer so appointed by him shall be final and binding on the 
parties hereto this contract/ agreement. 
 
The venue of the arbitration shall be at New Delhi/ Delhi. 

 
 
 

Sr. Branch Manager,  
      

 NSIC Branch Office Peenya 
                       BANGALORE 

  
SIGNATURE OF THE CONTRACTOR  



 - 14 -  
 

 
SPECIAL CONDITONS 

 
1. During working at site, some restrictions may be imposed by Engineer- in-Charge/Security staff 

of Corporation or Local Authorities regarding safety and security etc., the contractor shall be 
bound to follow all such restrictions/instruction & nothing extra shall be payable on this 
account. 

 
2. No compensation shall be payable to the contractor for any damage caused by rains lightening, 

wind, storm, floods Tornado, earth quakes or other natural calamities during the execution of 
work.  He shall make good all such damages at his own cost; and no claim on this account will 
be entertained. 

 
3. No labour hutment shall be allowed in the premises.  All labourers should leave the site after 

day’s work. The Security & Watch ward of site contractor materials/work etc. shall be at his 
cost only. 

 
4. This Schedule of Quantities, however, is not a guarantee and is merely given as a rough guide 

and if the work costs more or less, tenderer will have no claim on that account. 
 
5. The tender shall be based on general conditions of Contract and tenderers are required to quote 

their own rates against each item in schedule of quantities, which is enclosed.  All rates shall 
remain firm for the contract period/extended contract period. 

 
6. If the contractor fails to proceed with the work within the stipulated time as specified from the 

date of issue of letter of intent/letter to proceed with the work, the Corporation shall forfeit the 
earnest money deposited by him along with the tender. 

 
7. EMD of successful lowest bidder shall be retained and shall be converted to security deposit 

whereas EMD of unsuccessful tenderers would be returned with in 60 days from the date of 
finalization of the tenders. No interest is payable against the EMDs.  

 
8. DRAWING AND SPECIFICATIONS 
 

The work has to be carried out in accordance with the all relevant drawings & specifications of 
the tender documents. The works should follow the latest CPWD/ IS Specifications.  

 
 
 
10. COST OF TESTS 
 

The cost of preparing samples and carrying out tests for quality of material or workmanship 
will be borne by the contractor except for such exclusions as are specifically mentioned in the 
specifications laid down in contract.  The cost of all test carried out in Laboratories as directed 
by the Engineer- in-Charge will be borne by the contractor. 

 
11. The earnest money /security deposit will be forfeited if the contractor fails to start/complete the 

work within the stipulated time which will be mentioned in the acceptance letter. 
 
12. No work will be carried out within the 5 feet of the electric line. 
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13. The contractor will keep the building materials in front of the plot in such a manner that the 

traffic should not be disrupted. 
 

All communication should be addressed to the Sr. Branch Manager, NSIC Branch Office Peenya, 
                                                    No. C-424, PEENYA INDUSTRIAL ESTATE, BANGALORE- 560058 

    
                                                                                                                               Sr. Branch Manager,  

       
NSIC Branch Office Peenya 

          BANGALORE 
  
SIGNATURE OF THE CONTRACTOR  
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Signature of the Contractor 
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