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                       THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 
(A GOVERNMENT OF INDIA ENTERPRISE) 

                                          Okhla Industrial Estate New Delhi-110020 
 
Ref: SIC/HO/WD/1(XXXX)/2007-08                    Date: 11-12-2010 
 
M/s. --------- ----------------------------------- 
 
 
Sub: Construction RCC  Over Head Tank  at NSIC Exhibition Centre Complex Okhla     
         Industrial Estate New Delhi -110020   
Sir, 
            Tender documents in respect of the above mentioned works containing 26 pages as 
detailed on page 4 (Index) are forwarded herewith.  Please note that tender is to be delivered 
in the office of the General Manager (Works), NSIC Ltd., NSIC Bhawan, Okhla Industrial 
Estate ,  New Delhi-110020 on 21-12-2010  up to 3.00 P.M.  
 The Tender should be signed on each page, dated and witnessed in all places 
provided for in the documents; all other papers should be initialed. 
 
 The tender should be accompanied by Earnest Money Deposit in the form of 
demand draft as mentioned in Appendix. Tenders without earnest money deposit shall be 
summarily rejected.   The tenders will be opened at 3.30 P.M. on 21-12-2010 
 

The person, signing the tender on behalf of company/firm or on behalf of another 
person shall attach with tender a certified copy of proper authority/power of attorney on a 
non-judicial stamp paper of requisite value duly executed in his favour by such person, 
company/firm and must state specifically that he has authority to sign such tenders for and on 
behalf of such person or company/firm as the case may be, and in all matters pertaining to the 
contract including arbitration clause. 
 
 This letter shall form part of the “CONTRACT” and must be signed and 
returned along with the tender documents.   
 
 

             Yours faithfully  
 

Encl.  26 Pages 
           

        General Manager (Works)   
 

 
 
Signature of the Contractor with stamp  
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Tender notice for  Construction of RCC Over Head Tank at NSIC Exhibition Centre 
Complex Okhla Industrial Estate New Delhi -110020   
TENDER NOTICE NO: SIC/HO/WD/1(XXXX)/2007-08                          Date: 11-12-2010 
Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced 
Contractors 
S. 
No. 

Name of the work Estimated 
cost 
Rs. 

(Lacs) 

EMD 
(Rs) 

Compl
etion 
Time 

Issue of Blank 
Tender 

Document 

Last Date 
of 

Submission 
Tender 

1. 
 

Construction of RCC  
Over Head tank  at 
NSIC Exhibition 
Centre Complex Okhla 
Industrial Estate New 
Delhi -110020.  
 
.  

6.20  lacs  12500/- 45    
days  

From  
11-12-2010 
   To  
20-12-2010  

21-12-2010  
Up to 3.00 
PM  
 

 
1. Blank tender documents (non-transferable) for above work shall be issued from             

11-12-2010 to 20-12-2010  on working days from the address given below on 
payment of required tender fee of Rs.500/- (Rupees Five hundred  only) (non-
refundable) in cash/DD in favour of “NSIC Ltd.”, payable at New Delhi .  The bidders 
may also download the tender documents from the website however a separate 
demand draft of Rs 500/- in favour of NSIC Ltd. payable at New Delhi is to be 
enclosed alongwith the technical bid towards the cost of tender documents.  

2. The tenderers should have completed minimum two works of similar nature 
(office/institutional/commercial complex) of minimum value of Rs  3 Lacs each or o ne 
single work of value of Rs.6 lacs in their name, during last five years.  Photocopies of 
the completion certificates/award letters should be submitted along with the tender. 
Completion certificate issued by the reputed organization / MNC shall also be 
accepted. In case of certificates issued by the private party, copies of TDS should also 
be enclosed. 

3.      Work of similar nature means “Construction of RCC Over head tanks and allied Civil 
Works including frame and truss roofing of the buildings, steel fabrication works, 
RCC/ CC/ Brickwork,    plastering, painting, water supply and sanitary works etc.” 

4. While applying for the tender document, the intending tenderers shall furnish proof 
of, experience certificates, works completed/awarded, valid work contract tax /sales 
tax/ VAT/TIN as applicable.  

5. The tender issuing authority reserves the right to issue or refuses to issue the tender 
document to any party without assigning any reason thereof and tenderer shall meet 
all requisite terms and conditions in participating tenders.  

6. Tenders not accompanied by Earnest Money Deposit and tender cost in the prescribed 
form shall be summarily rejected. 

7. NSIC reserves the right to reject all or any tender wholly or partly without assigning 
any reason whatsoever.  

 
                  

                                General  Manager (Works) 
            



 4 

 
THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 

(A GOVERNMENT OF INDIA ENTERPRISE) 
                                        Okhla Industrial Estate New Delhi -110020   
                                                                    
- Ref: SIC/HO/WD/1(XXXX)/2007-08                                                           Date: 11-12-2010 

INDEX OF TENDER DOCUMENTS  
 

S. 
NO. DESCRIPTION PAGES 

1 INSTRUCTION TO TENDERERS 5-6 

 
2 
 

GENERAL CONDITIONS OF CONTRACT 7-17 

3 FORM OF TENDER 18-19 

4 APPENDIX 20 

 
3 SPECIAL CONDITIONS 21-25 

5 
 
SCHEDULE OF QUANTITIES 
 

26 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 5 

INSTRUCTIONS TO TENDERERS 
 
1.0      GENERAL  
 

Tenderers are advised to acquaint themselves fully with the description of work, 
scope of services, time schedule and terms and conditions including all the provisions 
of the Tender Document before framing up their tender. 

 
2.0      SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to site conditions, means of access to the 
site.  
 

3.0      SUBMISSION OF TENDER 
 

The expression “Tender Notice” referred to in the Tender Documents shall be deemed 
to include any Notice / Letter Inviting Tender with respect to the work forming the 
subject matter of the documents and vice- versa. 

 
The tender complete in all respects shall be submitted along with Earnest Money as 
stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders without Earnest 
Money Deposit will be out rightly rejected. 
 
Tenders shall be submitted in Two sealed envelopes Super scribing as following: - 
I) Technical Bid 
 
Name of work    : 

 
Tender no.   : 

 
Due date & time of opening  : 

 
Addressed to    :  General Manager ( Works)   

      NSIC Ltd. NSIC Bhawan  
                                                                         Okhla Industrial Estate New Delhi-110020 
        
   
From: Name & address of the tenderer 
 
 This envelope shall contain the following: - 
  
 EMD in the form of Demand Draft drawn on a scheduled/nationalized bank in favour of    
 ‘NSIC LTD’ payable at New Delhi  be accepted. 
 
Details of the two similar nature of works and minimum value of Rs 3.00 Lacs or one single 
work of value of Rs. 6.00 lacs executed by the bidder during last five years,  
 
Valid registration with Sales Tax department for Work Contract Tax/VAT/TIN. 
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II)  Price Bid 
 

This envelope containing shall contain the tender document with   PRICES and amount 
duly filled by the party against the each item prescribed in the Schedule of quantity 
of tender document and no conditions (i.e. deviations / assumptions / stipulations / 
clarifications / comments / any other request) whatsoever and the conditional offers will 
be rejected. 

 

4.0      ABNORMAL RATES 
 

If it is noticed that the unit rates quoted by the Tenderer for any items are unusually 
high or unusually low, it will be sufficient cause for rejection of the tender unless the 
Corporation is convinced about the reasonableness of the unit rates on scrutiny of the 
analysis for such unit rate to be furnished by the tenderer on demand.   

 
5.0      DEVIATIONS TO TENDER CLAUSES: 
 

Tenderers are advised to submit the tenderers strictly based on the terms and 
conditions and specification contained in the Tender Documents and not to 
stipulate any deviations.  Conditional tenders are liable to be rejected.  

 
6.0      VALIDITY OF OFFER  

Tender submitted by tenderers shall remain valid for acceptance for a minimum 
period of 120 days from the date of opening of the tenders. 

 
7.0       AWARD OF WORK 

Corporation reserves the right to split the job into two or more parts and to award the 
work to separate agencies/contractors. Work shall be awarded to the lowest bidder, 
subject to the work experience and fulfillment of other terms & conditions and 
specifications. 

 
8.0        ACCEPTANCE / REJECTION OF TENDER 
 

  i) Corporation does not bind itself to accept the lowest tender. 
 ii) Corporation also reserves the right to accept or reject any tender in part or full 

without assigning any reason whatsoever. 
iii) Corporation also reserves the absolute right to reject any or all the tenders at any 

time solely based on the past unsatisfactory performance by the bidder(s) the 
opinion/decision of NSIC regarding the same shall be final and conclusive. 

 
9.0      CORRECTIONS 
 

No corrections or overwriting will be entertained in schedule of rates by using 
correcting fluid.  All correction in the schedule of rate should be initialed.  

 
10.0     FIRM RATES 

 

The rates quoted by bidder shall remain firm till completion of all works even 
during the extended period, if any, on any account what so ever. It is provided 
that the contractor shall not change any of the rates, quoted in the tender till the 
completion of work.  

 
                                               

                                General  Manager (Works) 



 7 

GENERAL CONDITIONS OF CONTRACT 
  
1. Where the context so requires, words importing the singular only also include the 

plural and vice versa. 
 

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A 
Government of India Enterprise) “NSIC Ltd.,NSIC Bhawan ,Okhla Industrial Estate  
New Delhi-110020 and shall include their legal representatives, successors and 
permitted assigns.  

 

3. The Contractor is required to approach the Corporation for execution of agreement for 
the said work as per the prescribed proforma to be provided by the Corporation on a 
non-judicial stamp paper of Rs.100/- within 10 days from the issue of the letter of 
award. 

 

4.       Contract Documents: 
 

The Contractor shall be provided, free of charge, one certified true copy of the 
Contract Documents and of all further drawings, which may be issued during the 
progress of the Works.  He shall keep these Documents on the Site in good order.  

 

5.        Works to be carrie d out: 
The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, taxes  tools, plant, equipment and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works.   
 

6.        Inspection of Site: 
The Contractor shall inspect and examine the Site and its surrounding and shall satisfy 
himself before submitting his tender as to  the  nature of the Site, the quantities and 
nature of works and material necessary for the completion of the Works and the 
means of access to the Site, the accommodation he may require and in general shall 
himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect this tender. 
 

7.        Sufficiency of Tender: 
           The Contractor shall be deemed to have satisfied himself before tendering as to the        

Correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall except as otherwise 
provided, cover all his obligations under the contract and all matters and things 
necessary for the  proper completion and maintenance of the Works. 

 

 
8. Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the Works comprised therein according to drawings and 
specifications or from any of his obligations under the Contract. 

 
In the event of an error occurring in the amount column of Schedule of Quantities as a 
result of wrong extension of the unit rate and quantity the unit rate shall be regarded 
as firm and extension shall be amended on the basis of the rate. 

 
All errors in totaling in the amount column and in carrying forward totals shall be 
corrected. 
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9. Security Deposit: 
 

Total security deposit shall be 10 % of the accepted tender cost and shall be 
deposited/deducted by/from the contractor as following: - 

 
a). Initial Security Deposit: 

  
Contractor will deposit initially two and half percent (2.5%) of the accepted tender 
cost as an initial security deposit within ten (10) days of receipt of the letter of 
intent/notificatio n of acceptance of the tender by him. The earnest money already 
deposited shall be converted into initial security deposit and shall become part of the 
above 2.5% Initial Security Deposit. 

 
b). Balance Security Deposit 

 
Balance seven and half per cent (7.5%) will be recovered in installments through 
deductions at the rate of ten per cent (10%) of the value of each running account 
billtill total security Deposit amount is collected, after which no further deduction 
from Bills will be made on this account.  

9.1 All compensation or other sums of money payable by the contractor under the terms 
of this Contract or any other Contract or any other account whatsoever may be 
deducted from the security deposit.   

9.2  Refund of Security deposit: Security deposit refundable to the Contractor worked out 
on the basis of the value of work completed shall be refunded to the Contractor on the 
Engineer-In-Charge certifying in writing that the work has been completed 
satisfactorily after defect liability period of 12 months.  

9.3  No interest shall be payable to the contractor on the Security Deposit furnished/ 
recovered from the contractor, by the Corporation. 

 
10  Deviations/Variations Extent and Pricing 
 

The Engineer- in-charge shall have power (i) to make alteration, in omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the works in case of non-availability of a portion 
of the site or for any other reasons and the contractor shall be bound to carry out the 
works in accordance with any instructions given to him in writing signed by the 
Engineer- in Charge and such alterations, omissions, additions or substitutions shall 
form part of the contract as if originally provided therein and any altered, additional 
or substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work 
except as hereafter provided. 
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10.1 The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value sum being ordered, be 
extended if requested by the contractor, as follows: 

 
i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  
  

ii) 25% of the time calculated in (i) above or such further additional time as 
may be considered reasonable by the Engineer- in-Charge. 

 
10.2   Deviation, Extra Items and Pricing 

                      Rates for Extra/ Additional Items  
 

 i) If the rate for additional, altered or substituted item of work is specified in the 
Schedule of Quantities, the Contractor shall carry out the additional, altered or 
substituted item at the same rate. 

 
ii) If the rate for any altered, additional or substituted item of work is not 

specified in the schedule of Quantities, the rate for that item shall be derived 
from the rate for the nearest similar item specified therein. 

 
iii) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub -paras (i), and (ii) above, the 
contractor shall, within 7 days of the date of receipt of the order to carry out 
the said work, inform the Engineer- in-Charge under advice to the Accepting 
Authority of the rate which he proposes to claim for such item of work, 
supported by analysis of the rate claimed, and the Engineer-in-Charge shall, 
within fifteen days  thereafter, after give due consideration to the rate claimed 
by the Contractor determine the rate on the basis of market rate(s).  In the 
event of the contractor failing to inform the Engineer-in-Charge within the 
stipulated period of time, the rate which he proposes to claim, the rate for such 
item shall be determined by the Engineer-in-Charge on the basis of market 
rate(s) and shall be final. 

Deviation substituted items, pricing 
 

a) If the market rate for the substituted item so determined is more than 
the market rate of the agreement item (to be substituted), the rate 
payable to the contractor for the substituted item shall be the rate for 
the agreement item (to be substituted) so increased to the extent of the 
difference between the market rates of substituted item and the 
agreement item (to be substituted).  

b) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable 
to the contractor for the substituted item shall be the rate for the 
agreement item (to be substituted) so decreased to the extent of the 
difference between the market rates of substituted item and the 
agreement item (to be substituted). 
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10.3. The provisions of the preceding paragraph shall also apply to the decrease in 
the rates of items for the work in excess of the limits laid down in Appendix, 
and the Engineer-in-Charge shall after giving notice to the contractor within 
one month of occurrence of the excess and after taking into consideration any 
reply received from him within fifteen days of the receipt of the notice, revised 
the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 

 
11.0         Time and Extension for Delay: 
 
         11.1 The time allowed for execution of the works as specified in the Appendix or the 

extended time in accordance with these conditions shall be the essence of the 
Contract.  The execution of the works shall commence from the 10th day after 
the date on which the Corporation issues written orders to commence the work 
or from the date of handing over of the site, which ever is earlier 

         11.2 As soon as possible after the  Contract is concluded the Engineer- in-Charge and 
the Contractor shall agree upon a Time and Progress Chart.  The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works.   

         11.3     If the work be delayed by 
 

(a)  Force majeure or 
 

(b)  Abnormally bad weather or 
 

(c)  Serious loss or damage by fire, or 
 

(d) Civil commotion, local combination of workmen strike or lockout, affecting any 
of the trades employed on the work, or 

  
(e) Delay on the part of other contractors or tradesmen engaged by Corporation in 

executing work not forming part of the contract, or 
 

(f) Any other cause, which, in the absolute discretion of the authority mentioned in 
Appendix, is beyond the Contractor’s control; 

 
       11.4 Then upon the happening of any such event causing delay, the Contractor shall    

immediately give notice thereof in writing to the Engineer- in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the 
Engineer- in-Charge to proceed with the Works. 

  
12  The Contractor shall arrange, at his own expense, all tools, plant and equipment 

hereafter referred to as (T & P) labour, P.O.L. & electricity required for execution of 
the work. 
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13       FORCE MAJEURE 
 

Any delays in or failure of the performance of either party herein shall not constitute 
default hereunder or give rise to any claim for damages, if any, to the extent such 
delays or failure of performance is caused by occurrences such as Act of god or the 
public enemy; expropriation or confiscation of facilities by Government authorities, 
or in compliance with any order or request of any Governmental authorities or due 
acts of war, rebellion or sabotage or fires, floods, explosions, riots or illegal joint 
strikes of all the workers of all the contractors. 

 

14.       MATERIALS  
 

All materials to be provided by the Contractor shall be in conformity with the 
specifications laid down in the contract and the Contractor shall, if requested by the 
Engineer- in-Charge, furnish proof to the satisfaction of Engineer- in-Charge in this 
regard. 

 

15.     Labour: 
 

a.) The Contractor shall employ its labour in sufficient numbers to maintain the  
required rate of progress and of quality to ensure workmanship of the degree specified 
in the Contract and to the satisfaction of the Engineer-in-Charge.  The Contractor 
shall not employ in connection with the Works any person who has not completed 
eighteen  years of age.  
 

b.) All the workers or employees deployed by the contractors shall consider the 
employees of contractor and corporation shall not have any liability what so ever in 
nature in regard to such workers/employees. 
 

c.) The Contractor shall pay to labour employed by him directly wages not less than 
fair wages as per Minimum Wages Act. Fair Wage’ means wages, which shall include 
wages for weekly day of rest and other allowances whether for time or piece work, 
after taking into consideration prevailing market rates for similar employment in the 
neighborhood but shall not be less than the minimum rates of wages fixed under the 
payment of Minimum Wages Act.  

 
d.) The Contractor shall in respect of labour employed by him or his sub-contractor 

comply with or cause to be complied with the Contractor Labour Regulation in regard 
to all matters provided therein. 

 

e.) The Contractor shall comply with the provisions of the payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employers’ Liability Act, 1938.  Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefit Act, 1970 
or any modification thereof or any other law relating thereto and rules made there 
under from time to time. 
 
f) The Contractor shall indemnify and keep indemnified the Corporation against: 
 

i)   Any claim arising out of third party loss/ damage to life or property caused  
  by/ during execution of the work. 
ii) Any claim arising out of loss/ damage to the workmen engaged by the  
  contractor during execution of the work. 
iii)  Any claim due to non-compliance of applicable PF/ Labour laws, ESI  
  regulations etc. 
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 16        Inspection and Approval: 
 

All work embracing more than process shall be subject to examination and approval 
at each stage thereof and the Contractor shall give due notice to the Engineer- in-
Charge or his authorized representative when each stage is ready. The Engineer- in-
Charge or his representative shall have powers at any time to inspect and examine any 
part of the Works and the contractor shall give such facilities as may be required for 
such inspection and examination. 
 

17     Liquidated Damages for Delay 
 
 Time is essence of the contract.  In case the CONTRACTOR fails to complete the 

whole work within the stipulated period, and clear the site he shall be liable to pay 
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract 
per week and or part thereof of the delay subject to a maximum of 10% (ten percent 
only) of the value of the contract. The amount of Compensation may be adjusted or 
set-off against any sum payable to the Contractor under this or any other contract with 
the Corporation.  

 
18.      Defect Liability Period 
 

                                 The Contractor shall be responsible to make good and remedy any defect in the  
                 work executed within defect liability period of one year which shall be reckoned    
                 from the date of completion of the works to the Corporation.     
 
 
19.      Instruction and Notices: 

 
          19.1 Subject as otherwise provided in this contract, all notices to be given on behalf 

of the Corporation and all other actions to be taken on its behalf may be given or 
taken by the Engineer-in-Charge or any officer for the time being entrusted with 
the functions, duties and powers of the Engineer- in-Charge. 

 
          19.2 All instructions, notices and communications, etc., under the contract shall be 

given in writing and if sent by registered post to the last known place of abode 
or business of the Contractor shall be deemed to have been served on the date 
when in the ordinary course of post these would have been delivered to him. 

 
         19.3 Foreclosure of Contract in Full or in Part due to Abandonment or 

Reduction in Scope of Work. 
 

If at any time after acceptance of the tender the Corporation  shall decide to abandon 
or reduce the scope of the works for any reason whatsoever and hence not require the 
whole or any part of the Works to be carried out the Engineer-in-Charge shall give 
notice in writing to that effect to the Contractor and Contractor shall have no claim to 
any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but 
which he did not derive in consequence of the foreclosure of the whole or part of the 
works. 
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19.4 The Contractor shall be paid at Contract rates full amount for works executed at Site 

as certified by the Engineer-in-Charge. 
 
20.  Cancellation of Contract in Full or in Part: 
 

If the Contractor: 
 
             a. At any time makes defaults in proceeding with the Works with due negligence 

and continues to do so even after a notice in writing of 7 days from the 
Engineer-in-Charge; or 

 
              b. Commits default in complying with any of the terms and conditions of Contract 

and does not remedy it or take effective steps to remedy it within 7 days after a 
notice in writing is given to him in that behalf by the Engineer- in-Charge; or 

 
              c. Fails to complete the works or items of work on or before the date(s) of 

completion, and does not complete them within the period specified in a notice 
given in writing in that behalf by the Engineer-in-Charge; or 

 
              d. Violates any of the terms and conditions stipulated in this agreement 
 
              e. Being a company, passes a resolution or the Court makes an order for 

liquidation of its affairs, or a receiver or manager on behalf of the debenture 
holders is appointed or circumstances shall arise which entitle the Court or 
debenture holders to appoint a receiver or manager; or 

 
21.           Liability for Damage, Defects or Imperfections and Rectification thereof: 
 

If the Contractor or his workmen or employees shall injure or destroy any part of the 
building in which they may be working or any building, road, fence, etc. contiguous 
to the premises on which the work or any part of it is being executed, or if any 
damage shall happen to the work while in progress the Contractor shall upon receipt 
of a notice in writing in that behalf make the same good at his own expense. If it shall 
appear to the Engineer-in-charge or his Representative at any time during construction 
or re-construction or prior to the expiration of the expiration of Defects Liability 
Period, that any work has been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the Contractor are of sub-
standard quality shall, upon receipt of a notice in writing in that behalf from the 
Engineer- in-charge, forthwith rectify or remove and reconstruct the work so specified 
in whole or in part, as the case may require or as the case may be, and / or remove the 
materials or articles at his own expense, notwithstanding that same may have been 
inadvertently passed, certified and paid for and in the eve nt of his notice aforesaid, the 
Engineer- in-charge may rectify or remove and re-execute the work and / or remove 
and replace with others the materials or articles complained of, as the case may be, by 
other means at the risk and expense of the Contractor.    
 

21.1  In case of repairs and maintenance works, splashes and dropping from white 
washing, painting, etc. shall be removed and surfaces cleaned simultaneously with 
completion of these items of work in individual rooms, cabins  or premises, etc. where 
the work is done, without waiting for completion of all other items of work in the 
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contract.  In case the Contractor fails to comply with the requirements of this 
condition, the Engineer- in-Charge shall have the right to get the work done by other 
means at the cost of the Contractor.  Before taking such action, however, the 
Engineer- in-Charge shall give three days notice in writing to the Contractor. 

 

22.      Urgent Works: 
 

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall 
be final and binding) becomes necessary and Contractor is unable or unwilling at once 
to carry it out, the Engineer- in-Charge may by his own or other workpeople carry it 
out, as he may consider necessary.  If the urgent work shall be such as the Contractor 
is liable under the contract to carry out at his expenses, the expenses incurred on it by 
the Corporation shall be recoverable from the Contractor and be adjusted or set off 
against any sum payable to him. 

 
23.      VALUATION AND PAYMENT: 
            

23.1 The Engineer- in-Charge shall accept as otherwise stated ascertain and determine by 
measurement the value in accordance with the contract work done in accordance 
therewith. 

  

23.2 All items having a financial value shall be entered in Measurement Book, etc.  
prescribed by the Corporation so that a complete record is obtained of all work 
performed under the contract. 

 

23.3 Payments against running bills may be released in accordance with clause no.8.12 of   
of Special condition. 

 

23.4 Payment will be made on actual measurement as carried out at the site.  The quantities 
given in the schedule of quantities are only approximate and contractor will have to 
carry out the work as per the increased/decreased quantity of work as per the 
directions of Engineer-in-Charge, for which no extra claim over and above the tender 
rate will be considered.  For releasing the payment upto accepted tender amount the 
General  Manager is the approving authority.  

 

23.5 The Contractor shall, without extra charge, provide assistance with every appliance, 
labour and other things necessary for measurements. In regard to measurement, 
variation; the decision taken by the Engineer- in-charge shall be final.  No escalation 
will be paid even in extended period, if any. 

 

23.6    All measurements s hall be taken jointly by the Engineer- in-charge or his     authorized    
representative and by the contractor or his authorized representative from time to time 
during the progress of the work and such measurements shall be signed and dated by 
the Engineer- in-charge and the parties. If the Contractor objects to any of the 
measurements recorded on behalf of the Corporation a note to that effect shall be made 
in the Measurement Book against the item object to and such note shall be signed and 
dated by all the parties engaged in taking the measurement.  The decision of the 
Competent Authority on any such dispute or difference or interpretation shall be final 
and binding on both the parties and shall be beyond the scope of the settlement of 
disputes of Arbitration in respect of all contract items, substituted items, extra items 
and deviations. 

 
23.7. All statutory deductions as applicable like TDS, sales tax/VAT shall be made from the 

due payment of the contractor. 
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24.    Methods of Measurement: 
 

Except where any general or detailed description of the work in Quantities expressly 
shows to the contrary, Schedule of Quantities shall be deemed to have been prepared 
and measurements shall be taken in accordance with the procedure set forth in the 
Schedule of Rates / Specification notwithstanding any provision in the relevant 
Standard Method of Measurement or any general or local custom.   

 
 

25.    Income Tax/WCT/VAT 
 
25.1 Income tax including surcharge if any, at the prevailing rate shall be deducted from 

the Contractor’s bills as per the provision of Income Tax Act. 
 
25.2 The Contractor shall ascertain from the concerned commercial tax department 

regarding the applicability of Works Contract Tax / VAT/TIN.  Necessary deductions 
will be made from the contractor’s bill as applicable.  

    
26.     Carrying out part work at risk & cost of contractor 

 
The Engineer- in-charge without prejudice to any other right or remedy against the 
contractor which have either accrued or accrue thereafter to the Corporation, by a 
notice in writing to take the part work/ part incomplete work of any item(s) out of his 
hands and shall have powers to: 
 

(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or 

(b) Carry out the part work/ part inco mplete work of any item(s) at the risk 
and cost of the contractor. 

 
Any excess expenditure incurred or to be incurred by the Corporation in completing 
the part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by the Corporation as aforesaid without prejudice to any 
other right or remedy available to Corporation in law or as per agreement be 
recovered from any money due to the contractor on any account, and if such money is 
insufficient, the contractor shall be called upon in writing and shall be liable to pay 
the same within 30 days. 
 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-charge shall have the right to sell any or all of the contractors’ unused 
materials, constructional plant, implements, temporary building at site etc. and adjust 
the proceeds of sale thereof towards the dues recoverable from the contractor under 
the contract and if thereafter there remains any balance outstanding, it shall be 
recovered in accordance with the provision of the contract. 

 
In the event of above course being adopted by the Engineer- in-charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured materials or entered into any engagements or made any 
advance on any account or with a view to the execution of the work or the 
performance of the contract. 
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27.      ARBITRATION AND LAWS 
 

Arbitration: 
Except where otherwise provided for in the contract all questions and disputes relating 
to the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used onto work or as to 
any other question, claim right matter or thing whatsoever in any way arising out of or 
relating to the contract, designs drawings, specifications, estimates, instructions, 
orders and these conditions or otherwise concerning the works, or the execution or 
failure to execute the same whether arising during the progress of the work or after 
the completion or abandonment thereof shall be referred to the sole arbitration of the 
Chairman-cum-Managing Director of the  National Small Industries Corporation  Ltd. 
and if the Chairman-cum-Managing Director is unable or unwilling to act, to the sole 
arbitration of some other person appointed by the Chairman cum Managing Director, 
National Small Industries Corporation  Ltd. willing to act as such arbitrator.  There 
will be no objection if the arbitrator so appointed is an employee of the National 
Small Industries Corporation Ltd.  and that he had to deal with the matters to which 
the contract relates and that in the course of his duties as such he had expressed views 
on all or any of the matters in dispute or difference.  The arbitrator to whom the 
matter is originally referred being transferred or vacating his office or being unable to 
act for any reason as aforesaid at the time of such transfer, vacation of office or 
inability to act., Chairman and Managing Director, National Small Industries 
Corporation Ltd. shall appoint another person to act, as arbitrator in accordance with 
the terms of the Contract.  It is also a term of this contract that no person other than a 
person appointed by C.M.D., National Small Industries Corporation LTD., as 
aforesaid should act as arbitrator and if for any reason, that is not possible, the matter 
is not to be referred to arbitration at all. 

 
Subject as aforesaid the provision of the Indian Arbitration and Reconciliation Act, 
1996, or any statutory modification or re-enactment thereof and the rules made 
thereunder and for the time being in force shall apply to the arbitration proceeding 
under this clause. 

 
It is a term of the contract that the party invoking arbitration shall specify the dispute 
or disputes to be referred to arbitration under this clause together with the amount or 
amounts claimed in respect of each such dispute. 

 
The arbitrators may from time to time with consent of this parties enlarge the time, for 
making and publishing the award. 

 
The work under the contract shall, if reasonably possible continue during the 
arbitration proceedings and so payment due to payable to the Contractor shall be 
withheld on account of such proceedings. 

 
The Arbitrator shall be deemed to have entered on the reference on the date he issued 
notice to both parties fixing the date of the first hearing.  The Arbitrator shall give a 
separate award in respect of each dispute of difference referred to him. 
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The venue of arbitration shall be such place as may be fixed by the Arbitrator in sole 
discretion. 

 
The award of the arbitrator shall be final, conclusive and binding on all parties to this 
contract. 

 
The cost of arbitration shall be borne by the parties to the dispute, as may be decided 
by the arbitrator(s). 

 
The Indian Laws shall govern this contract for the time being in force.  The courts at 
New Delhi / Delhi only shall have the jurisdiction 

 
                                                                                                                      
                                                                       
SIGNATURE OF THE CONTRACTOR                                   General Manager(Works)   
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  FORM OF TENDER 
 
To 
 
General Manager ( Works)  
NSIC Ltd., NSIC Bhawan  
Okhla Industrial Estate , New Delhi 
        110020  
 
 
I/We have read and examined the following documents relating to…………………………… 
………………………………. ………………………………………………………………… 
 
 

(Name of the Work) 
 

a). Notice inviting tender. 
 

b). Instructions to Tenderers 
 

c). Technical Specifications 
 

d). General Conditions of Contract including Contractors, Labour Regulations, Model 
Rules for Labour Welfare and Sa fety Code appended to these conditions together 
with the amendments thereto if any.  

 
e). Special Conditions of contracts if any.  

 
f). Bill of Quantities 
 

 
 I/We hereby tender for execution of the works referred to in the aforesaid 
documents upon the terms and conditions contained or referred to therein and in accordance 
in all respects with the specifications, designs, drawings and other relevant details at the rates 
contained in Schedule and within the period(s) of completion as stipulated in Appendix. 
 
 In consideration of I/We being invited to tender, I/We agree to keep the tender 
open for acceptance for 120 days from the due date of submission thereof and not to make 
any modifications in its terms and conditions which are not acceptable to the Corporation. 
 
 A sum of Rs 12,000/- is hereby forwarded as Earnest Money Deposit in the form 
of Demand Draft in favour of NSIC Ltd. payable at New Delhi .  If I/We fail to keep the 
tender open as aforesaid of make any modifications in the terms and conditions of the tender 
which are not acceptable to the Corporation, I/We agree that the Corporation shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely.  Should this tender be accepted, I /We agree to abide by & fulfill all the terms 
conditions of aforesaid document 
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 If after the tender is accepted, I/we fail to commence the execution of the work 
as provided in the conditions.  I/We agree that Corporation shall without prejudice to any 
other right or remedy is at liberty to forfeit the said earnest money absolutely. 
 
 
 
 
             Signature of contractor………………………                          
Duly authorized to sign the tender on behalf  of the (in block capitals)…………………… 
 
 
……………………………… 
 
Dated……………………… 
Witness…………………… 
Date………………………. 
Address…………………… 
…………………………… 
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APPENDIX 
 

 
 
1.    Competent Authority                                        C.M.D. NSIC or his 
         Authorised executives 
 
2.   Earnest money/Security deposit 
 
      a) Estimated cost of the Works                            Rs. 6.00  Lacs 
 
      b) Earnest money                  Rs  12000/- in the form of 
         DD  /Pay order in favour     
                                                                                                             of NSIC Ltd.,New Delhi 
      
      c) Security Deposit       10% of the contract value.  
 
  
3.     Deviation limit for items of work      
 
    Deviation limit beyond which clauses 10.2       30% 
    & 10.3 shall apply for the building /  
      renovation work  

 
4.        Time allowed for execution of work      45  Days    
  
 
5.        Authority competent to decide if                          CMD, NSIC or his                     
           “any other cause” of delay is beyond                                     Authorised representative 
            Contractors control 
    
6. Liquidated Damaged   0.5% (one half of one  
          percent) per week subject  

  to a Maximum 10% value 
of the contract 

 
7.   Approving Authority for releasin g the payment             GM ( Works) NSIC Ltd      
               Up to the accepted tender cost.                New Delhi 
                                                                                                                  
   
8.Defect Liability Period                12 months from the date  
         of  Completion of work. 
 
9.Authority competent to reduce                     CMD NSIC or his  
Compensation                                           authorized executive. 
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SPECIAL CONDITONS 
   
 

OTHER DETAILS SPECIFICATION REQUIRED 
  
 
1. Construction of RCC OH tank of 40 KL capacity with proper design and drawings 
approved by the corporation on the general and special conditions of contractor attached shall 
be required to be constructed. The rate should be inclusive of the charges for the construction 
as well as if or the following items:- 

 
A. Supplying & fixing of all type of required D/F CI pipe (Class-B) complete in all 

respect including cost of rubber sheet, nut & bolts duly painted-ISI marked, each pipe 
6 mtr away from column of SR for inlet, outlet, washout, overflow pipes, puddle 
collars, duck foot bends, sluice valves & other required CI specials etc. for vertical & 
horizontal according to design and drawings. 

 
B. The water level indicator consisting of copper float and iron counter weight and 

indicator connected by steel wire and passing over aluminum pulleys will be fixed 
wherever necessary. The scale should be calibrated in centimeters and should consist 
of iron sheet, fixed over wooden plate and painted with white enamel and block level 
marks. 

 
C. 80 cm high consisting of 50x50x6 mm angle iron vertical at every 150 cm on both the 

sides stare case/balcony with 20 mm GI pipes class “B” in two rows on each side with 
other GI fitting wherever required. The GI pipes and fittings will be arranged by the 
contractor himself be provided from the balcony to manhole cover and ventilator. 

 
D. Provision of 60x60 cm square for ma n hole with cover consisting of 45x45x6 mm 

aluminum angle frames and 3 mm thick aluminum sheet top suitable fittings, locking 
arrangements etc. 

 
E. 90 cm wide RCC / Steel staircase from ground level to the balcony level and iron 

ladder from balcony to top of tank of proper shape as required to be constructed. Iron 
ladder should be made of 50x50x6 mm angle iron and 25 mm dia M.S. bars 20 cm 
distance and the width of the ladder being 27.5 cm. 

 
F. Lightening conductor consisting of copper lightening arrester at the top of the tank 

with 25x1.5 mm aluminum strip up to 2.45 mtr below ground level, connected with 
45x60 cm copper plate and earthling with charcoal and common salt as per DSR 2007 
specifications. 

 
G. 90  cm dia and 45  cm high ventilator consisting of 12 mt dia bars place at 11.5 

cm/c./c. covered on top with 100 mm to 75 mm concrete slab and with 25x25 mm 
expanded metal and 24 gauge 6 mesh/cm.  
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H. The capacity of the SR and name of corporation etc. is to be painted on the body of 
the tank in liters. The vertical & horizontal pipes to be painted in three coats of 
approved colour or black Japan. The tenderers are requested to quote only the lump 
sum cost of complete construction of S 

 
2. The grit and bajri shall be used from the approved quarry safe bearing capacity 

of the soil may be assumed as 10 tones/sqm at a depth of 2 mtr but foundation 
design shall be based on actual soil bearing capacity test.The above 
information is only of general nature and the contractor is advised to visit the 
site himself before actually quoting rates. In view of having visited the site, 
the contractor should sign the certificate as below:- 

      It is certified thatI/We ………………………………………………………….. 
the tenderer(s) for the above work have visited the site and I/We have 
acquainted myself/ourselves with all conditions and problems regarding nature 
of work, soil conditions and problems regarding nature of work, soil 
conditions and accordingly I/We am/are quoting the rates in confirmation of 
the above facts and its stipulation of the other conditions as mentioned in the 
tender form.” 

3. A detailed working drawing has to be submitted by the tenderer showing all 
details, dimensions, reinforcement material to be used specification used for 
mix of the in gradients. The tenderer may see the site plan of NSIC Exhibition 
Centre Complex Okhla  industrial Estate New Delhi and its location where it 
is to be constructed.  The tender shall only be accepted on own drawings and 
designs of the contractors. 

 
 

4. TEST FOR MATERIAL WORK:- 
 

The Engineer-In-Charge or his representative will carry out the test as and 
when considered necessary for the quality of work done and material used in 
the works and the contractor shall have to provide every facility in connection 
of these at his own cost. The steel used by the contractor should be tested and 
he shall produce the actual testing certificate to the Engineer-In-Charge 
without which the same will not be allowed to used for the purpose. 
 

                5. TEST FOR WATER TIGHTNESS OF THE WORK:- 
The contractor shall be fully responsible for the water tightness of the tank, the 
tank shall be taken  as water tight of the depression in water level after filling 
the tank of full supply level  not more than 12.20 mm in 24 Hrs. and no 
leakages are observed. 
 

    6.        The firm shall supply detailed working, drawing and design of RCC tank      
               including foundation, Tank position, Domes & Dome ventilations etc. showing the        
               detailed placement of reinforcement within a week of acceptance of receipt of  
               tenders of their own design by the firm/contractor. The design /drawing shall be  
               duly checked and verified by IIT or any  other  Govt. Engineering College at the  
               cost of the Contractor.Therafte the same shall be submitted to NSIC for approval.   
               The tenders shall be considered finally accepted only after scrutiny of the submitted  
               designs and drawings. In case the design required. Some changes as per directions  
               of the Engineer-In-Charge same shall have to be incorporated by the  
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               firm/contractor. The tendered amount in case of changes required in design shall  
               remain unaltered. 

In addition to the above designs, following drawing shall also be supplied by 
the firm/contractor duly checked and verified by IIT or any other Govt. 
Engineering College 

 
A.   Details of man hole cover rectangular light type hinged with locking  
       arrangement 

 
                        B.   Details of working boxes for cement and other materials. 
 

C.   Any other drawing required by the corporation form time to time to        
                               be furnished without hampering progress of the work. 

        
7.0  The complete work as specified here in shall be completed in all respects to the  
          satisfaction of the Enginee r-In-Charge and handed over to the corporation or the  
          person nominated by the corporation within a period of four months form the  
          date of written order to the contractor to commence the work. 

 
7.1  The contractor’s responsibility for construction or leakage shall not however  
          cease till the maintenance period of one year from the date of completion of the    
          work  is over. Any defect notices or developed during this period shall be set  
          right by the contractor at his own cost. If he fails to do so, the defects shall be  
          got rectified by the corporation or through any other agency deputed by the  
           corporation at the risk and cost of the contrac 

  
             8.0    The work shall be executed on the drawings and designs of the contractor         
                       approved by the corporation. 
 
             8.1     The contractor shall quote his offer based on his drawing and designs and     

      he will submit the following particulars along with drawings without     
       which his tender will be rejected:- 
 
(i)  Outline drawing showing various important dimensions features and       

                                    Scope of the work. 
  (ii) Depth of foundation proposed. 
  (iii)  The soil-bearing capacity is enclosed for references. 
  (iv)  Total quantity of steel required. 
  (v) Quantity of various concrete mixes. 
 

  8.2       Cement concrete to be used for constructing of various components of    
   water tank shall be as per approved design and in confirmation with relevant    
   IS codes amended up to date.     
 

              8.3       The items such as railing, ventilator and level indicator shall be as per     
   specifications of tender. 
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8.4 The contractor will be fully responsible for safety structural stability and water    
tightness of the tank whenever tested and the testing shall be done by the 
corporation on the cost of contractor including cost of water & pumping 
machinery etc. 

 
    8.5.           Supply & fixing all type of required vertical & horizontal CI double flanged  
                      pipes, sluice valves and other required specials shall be as per tender  
                      specifications and Indian Standard. 
 
     8.6          The concrete will be machine mixed with weigh batching control system  only  
                     and vibrator shall also be used. Hand mixing concrete will not be allowed. 
 
     8.7           The rates should include all leads and lifts, centering shuttering and curing etc.  
                      No separate payment will be made for material transported from any store. 
 
     8.9          The minimum depth of foundation shall be as per approved design based on   
                     SBC tests. 
 
    8.10          Site must be seen by the contractor before tendering. 
 
   8.11.          The tenderer are required to quote only in lump sum for this complete   
                     construction of the work including balcony and staircase with railing, water  
                     level indicator, ventilators, railing, supply & fixing of pipes, puddle collars etc.  
                     as per approved drawing. 
 
8.12         BREAK-UP OF RUNNING PAYMENT: 
 
 (i)  After completion of foundation up to Ground  level            15 % 
 (ii) After completion of staging below ring beam.  :           25 % 
 (iii)  After completion of bottom dome, bottom ring beam:          15 % 
 (iv)  After casting conical dome/vertical wall,balcony 
  and staircase                                                                           25 % 
 (v) Supply & fixing of lightening arrester on railing and  
  miscellaneous item work like S/F of CI pipes & etc. :          10 % 
 (vi)  Testing of tank     : 0 % 
 
        Total         100 % 
 
8.13. All exposed surfaces will be rubbed down reasonab ly smooth. 
 
8.14. The contractor should sign all the papers of the tender documents. 
 
8.15. The SBC test shall be provided by the Corporation.  
 
8.16. Tender accompanied with any of the vague conditions of not conforming to the 

principal conditions of financial implications as mentioned above will be rejected out 
right. 

8.17. The seismic effects has to be considered in the design and all design shall confirm to 
the relevant latest and revised IS codes. 
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8.18.   . The design of the water tanks shall confirm to IS-3370 part (I-IV) latest revision and 
IS-456-2000 amended up to date etc. as applicable to RCC work. 

  
9.00 The work will be carried out as per detailed specifications of the CPWD/IS code  with 

latest amendments.  
 
9.1 The cement will not be issued by the NSIC . The contractor has to arrange tested 

quality of cement confirming to Indian Standard and ISI marked as per satisfactory by 
Engineer In-charge .  

9.2 The water will be supplied by the NSIC free of cost . 
 
9.3 In case of typographical errors the units and specifications will be governed by 

CPWD specifications.  
9.4 The rates should be inclusive of all taxes, leads and lifts. No extra payments of either 

extra lead or lifts involved shall be made in any case. 
 
9.5 The tender is liable to rejected for incorporation vague terms & conditions and if the 

contractor has left work in any industrial area. 
9.6       All  materilal and Concrete shall be tested in accordance with CPWD manual at the 

cost of the contractor.  
 
 
 
 

          
                                                                                                      General Manager ( Works) 
 
 
Signature of the Contractor     
with Full Name & Address  
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SCHEDULE OF QUANTITIES 
          

(Rate to be quoted by contractor) 
S. No. Particulars Qty. Unit Rate              

( Rs.)  
Amount               
( Rs.)  

1 Construction of INTZ type RCC Over Head 
Tank as per latest IS code-456 and other 
relevant codes including complete design & 
drawings having capacity 40 Kilo  litres  and 
sta ging of 8 mt. with proper bracings, 
foundation, lightening  conductor approved 
water proofing cement paint for outer surface 
of reservoir including pillars, bracings and 
plinth protection as per direction of engineer-
in-charge. The work of plinth protection 
would be of RCC and cement concrete as 
directed by the engineer- in-charge. The cost 
for construction of RCC Over Head tank 
includes supply & fixing of all type of CI 
pipes class-B duly painted, CI specials like 
puddle collars/bends/duck foot bends, water 
level indicators rubber sheets and nut-bolts 
etc. for inlet, outlet, washout & overflow. The 
size of outlet to be provided in  2 nos.  
washout pipe would be-150 mm and size of 
inlet and overflow pipe-100 mm dia. The 
work includes testing for stability of structure 
& water tightness. All the CI fittings/special 
gaskets /joints/valves etc. should be ISI 
marked .  

 
 
 
 
 
 
 
 
 
1-
Job 

 
 
 
 
 
 
 
 
 
Rs. per 
Litre  
 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

 
 

  Total 
 ( Rs.) 

 

 
  
     Total Rs. in words --------------------------------------------------------------------------------
                                                                 
                                                                                                               
                                                                                                
I/We hereby agree to execute the above said work at rates mentioned as above 
 
Signature of the Contractor with stamp                                                                                                               

 
 
        General Manager (Works)   

  


