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M/s.  ----------------------------------------------------------------- 

 ----------------------------------------------------------------- 

Sub:- Civil  and Electrical work workshop building at NSIC Technical 

Services (NTSC), Okhla Industrial Estate, New Delhi -110020. 

Sir, 

            Tender documents in respect of the above mentioned works containing 
25 pages as detailed on page 4 (Index) are forwarded herewith.  Please note 
that tender is to be delivered in the office of the General Manager, NSIC 
Technical Services Centre, Okhla Industrial Estate, New Delhi -110020.on 02-
01-2018 up to 3.00 P.M.  
 

The Tender should be signed on each page, dated and witnessed in all places 
provided for in the documents; all other papers should be initialed. 

The tender should be accompanied by Earnest Money Deposit in the form of 
demand draft as mentioned in Appendix. Tenders without earnest money 
deposit shall be summarily rejected. The tenders will be opened on 02-01-2018 
at 3.30 P.M.     

The person, signing the tender on behalf of company/firm or on behalf 
of another person shall attach with tender a certified copy of proper 
authority/power of attorney on a non-judicial stamp paper of requisite value duly 
executed in his favour by such person, company/firm and must state 
specifically that he has authority to sign such tenders for and on behalf of such 
person or company/firm as the case may be, and in all matters pertaining to 
the contract including arbitration clause. 

 This letter shall form part of the “CONTRACT” and must be signed and 
returned along with the tender documents.    

                                                                                                      

                                                                                                

                        Yours faithfully 

Encl: 25 Pages        General Manager-NTSC ( Okhla) 

Signature of the Contractor with stamp  

 

 

 

 

 



 

 

Tender notice for civil and electrical work at N Block at NSIC Technical 

Services (NTSC), Okhla Industrial Estate, New Delhi -110020. 

 Ref-NTSC/OK/ADMIN/08/ 17-18                                               Date: 19-12-17   

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from 

experienced Contractors. 

S. 

No
. 

Name of the work Estimat
ed cost 

Rs. 

(Lacs) 

EMD 

(Rs) 

Com
pleti
on 
Time 

 Issue of 
Blank 
Tender 

Document  

Last Date of 
Submission 

Tender 

1. 

 

Civil and Electrical Work.  3.00 10000/- 30 

days  

     From  

 19-12-17  

      To 

02-01-18 

   

02-01-2018  

Upto 3.00 
PM  

 

 
1  Blank tender documents (non-transferable) for above work shall be issued from 

19.12-17   to 02-01-18   on all working days from the address given below on 
payment of required tender fee of Rs. 500/-(Rupees Five hundred only) plus GST 
@18%,  (non-refundable) in form of NEFT in favour of NSIC Ltd A/c NTSC  ." 
payable at New Delhi. The intending tenderers can also download the complete 
tender document available on the web site www.nsic.co.in and submit the same 
along with tender fee, requisite earnest money deposit and supporting documents 
by the due date. The details of NEFT is as under: 

Name of the beneficary NSIC Ltd NTSC A/c 

Account No 0602002100009880 

Name of the Bank Punjab National Bank 

IFSC Code PUNB0060200 

 
2. Tenderers registered with Micro and Small Enterprises (MSEs) as defined in 

MSME Procurement Policy issued by  department of Micro, Small and Medium 
Enterprises or are registered with the Central Purchase Organization or the 
concerned Ministry or Department or Startups as recognized by Department of 
Industrial Policy and Promotion are exempted from the payment of earnest money 
deposit. However, tenderer seeking exemption for payment of earnest money 
deposit shall submit the proof of the same along with their technical bid.  

 
     3. Intending tenderers should have valid registration with GSTN, PAN No. with 

concern authorities. The tender documents duly completed along with EMD in form 
of NEFT in favour of the NSIC Ltd A/c NTSC Okhla payable at New Delhi will be 
submitted at the office of the General Manager- NTSC, Okhla Industrial Estate, 
New Delhi 110020  upto 3.00 PM  on   02-01-2018 . The bank details as stated 
above Technical bid of the parties shall be opened on the same day (i.e. due date 



of submission) at 3.30 PM. The tender without EMD and supporting documents 
shall be summarily rejected. 

 
4. NSIC reserves the right to reject any or all the tenders without assigning any 

reason thereof and also not bound to accept lowest tender. Tenders in whom any 
of the prescribed conditions are not fulfilled or found incomplete in any respect are 
liable to be rejected. 
 

5. Canvassing whether directly or indirectly in connection with tender is strictly 
Prohibited and the tender submitted by the contractors who resort      canvassing 
will be liable to be rejected.   
 

6. The bid submitted by the parties shall be opened on the same day i.e last date of 
submission at 3.30 PM in the presence of tenderers who wish to be present.  

 
 

                        General Manager-NTSC (Okhla)   
            New Delhi -110020  
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                                   INSTRUCTIONS TO TENDERERS 
 
1.0 GENERAL  

 
Tenderers are advised to acquaint themselves fully with the description of work, 
scope of services, time schedule and terms and conditions including all the 
provisions of the tender document before framing up their tender. 
 

2.0 SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders as to nature of work, site 
conditions, means of access to the site etc.  Non-familiarity with the site conditions 
will not be considered a reason either for extra claims or for not carrying out the 
work in strict conformity with the specifications.  For site visit and any clarification 
/ information/ assistance, the intending tenderers may contact Manager (Admn), 
NTSC, Okhla, New Delhi -110020. 

3.0 SUBMISSION OF TENDER 
 

a) The expression “Tender Notice” referred to in the Tender Documents shall be 
deemed to include any Notice / Letter Inviting Tender with respect to the work 
forming the subject matter of the documents and vice-versa. 

b) The tender complete in all respects shall be submitted along with Earnest 
Money as stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders 
without Earnest Money Deposit will be out rightly rejected. 

 
Tenders shall be submitted in two separate sealed envelopes Super 
scribing as following: - 

ENVELOPE – I   (TECHNICAL BID) 

     This envelope shall contain the following: -  

• If the tenderer is depositing the Tender Fee and EMD by way of NEFT as 
detailed above then they should mention the UTR No. 

• Valid registration certificate with GSTN, PAN No. with concern authorities 
• Partnership Deed in case of partnership firm and Articles of Association in 

case of limited Company. 
• Power of Attorney in favour of person who has signed the tender documents. 

In case of company, the authority to sign the tender is to be given under Board 
resolution. 

Name of work : Civil and Electrical Work for lift at N Block at NTSC Okhla, 
New   Delhi110020   

Tender no.   : 

Due date & time of opening  : 

Addressed to    :     General Manager, 

NSIC-Technical Service Centre, Okhla    Industrial 
Estate  New Delhi – 110020. 

From:  

Name & Address of the tenderer 



Envelope II                                         (Price BID) 

NOTE: Envelope shall contain all the documents related to eligibility criteria, 
earnest money deposit, terms-conditions of tender documents etc. and   also  
contain only price bid  to be charged by the tenderers for execution of the work,.    
It may be noted that no conditions i.e. deviations / assumptions / stipulations / 
clarifications / comments / any other request whatsoever. Conditional offers will be 
rejected. 

4.0 QUALIFYING CRITERIA  

`Tenderers having following valid documents will be technically qualified and 
considered for opening of their price bid.  Technically qualified parties have no 
right to claim for award of the work.  Corporation reserves the right to cancel or 
award the work to any party/tenderers. 

. 
i) Valid GSTN, PAN No registration certificate with concern authorities 

 
5. ABNORMAL RATES 

 
The tenderer is expected to quote rate for each item after careful analysis of costs 
involved for the performance of the complete item considering technical 
specifications and conditions of contract.  This will avoid a loss of profit or gain in 
case of curtailment or change of specifications for any item.  If it is noticed that the 
unit rates quoted by the Tenderer for any items are usually high or unusually low, 
it will be sufficient cause for rejection of the tender unless the Corporation is 
convinced about the reasonableness of the unit rates on scrutiny of the analysis 
for such unit rate to be furnished by the tenderer on demand.  Notwithstanding 
anything there in stated, the rates once accepted by the Corporation shall be final 
and shall not be subject to any change either on account of un-workability of unit 
rates or on any other ground whatsoever. 

 
6. DEVIATIONS TO TENDER CLAUSES 
 

Tenderers are advised to submit the tender strictly based on the terms and 
conditions and specification contained in the Tender Documents and not to 
stipulate any deviations.  Conditional tenders are liable to be rejected. 
 

7. VALIDITY OF OFFER 
 

Tender submitted by tenderers shall remain valid for acceptance for a minimum 
period of 120 days from the date of opening of the tenders. The tenderers shall not 
be entitled during the said period of 120 days, to revoke or cancel their Tender or 
to vary the Tender given or any term thereof, without the consent in writing of the 
Owner.  In case of tenderers revoking or canceling their tenders or varying any 
terms in regard thereof without the consent of owner in writing, Corporation shall 
forfeit Earnest money paid by them along with their tender without giving any 
notice. 

8. AWARD OF WORK  
 

Corporation reserves the right to split the job into two or more parts and to award 
the work to separate agencies/contractors.  Work shall be awarded to the lowest 



bidder, subject to the work experience and fulfillment of other terms & conditions 
and specifications 

 
9. ACCEPTANCE / REJECTION OF TENDER 
 

i). Corporation does not bind itself to accept the lowest tender. 
ii). Corporation also reserves the right to accept or reject any tender in part or 

full without assigning any reason whatsoever. 
iii). Corporation also reserves the absolute right to reject any or all the tenders 

at any time solely based on the past unsatisfactory performance by the 
bidder(s) the opinion/decision of NSIC regarding the same shall be final and 
conclusive. 

10. CORRECTIONS; 
 

No corrections or overwriting will be entertained in schedule of rates by using 
correcting fluid.  All correction in the schedule of rate should be initialed.  

11. FIRM RATES 
The rates quoted by bidder shall remain firm till completion of all works even during 
the extended period, if any, on any account whatsoever.   It may be noted that no 
deviation on this account will be acceptable and offer not containing firm price shall 
not be considered. 
 

12. It will be obligatory on the part of the tenderer to sign the tender documents for all 
the components & parts.  After the work is awarded, he will have to enter into an 
agreement on proforma to be provided by the Corporation for work awarded, on a 
non-judicial stamp paper of requisite value at his own cost within ten days from 
date of receipt of acceptance order or before the work is undertaken. 

 
13. Any addendum/ corrigendum issued shall form a part of the tender document. 

There will not be any press notification on amendment/ corrigendum. The 
purchasers of the tender document/ the prospective tenderers are required to visit 
NSIC website and CPP Portal for all such amendments/ corrigenda to NIT as well 
as the tender document. 
 

14. The tender should have minimum of 5 years’ experience in this filed and should 
affix the necessary documents 

 
 
 
                                                                                         General Manager    

       NSIC-TSC,  Okhla,  
 New Delhi       



GENERAL CONDITIONS OF CONTRACT 
  
1. Where the context so requires, words importing the singular only also include the 

plural and vice versa. 
 
2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A 

Government of India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi – 
110020 and shall include their legal representatives, successors and permitted 
assigns.  

 
3. Definition 
 

a) The ‘Contract’ means and includes the documents forming the tender and 
acceptance thereof together with the documents referred to therein including 
the conditions, the specifications, designs, drawing and instructions issued 
from time to time by the ‘Engineer-in-charge’ the formal agreement executed 
between the Corporation and the Contractor, and all these documents taken 
together shall be complementary to one another. 

 
b) The ‘Site’ shall mean the land and / or other places on, into or through which 

work is to be executed under the contract or any adjacent land, path or street 
which may be allotted or used for the purpose of carrying out the contract.  

 
c) The ‘Contractor’ shall mean the individual or firm or company, whether 

corporate or not, undertaking the works and shall include the legal personal 
representative or such individual or the persons composing such firm or 
company and the permitted assignee of such individual or firm or company. 

 
d) The ‘Competent Authority’ means the Chairman cum Managing Director of the 

Corporation and his successors. 
 

e) The Engineer-in-charge means the Technical Officer of the Corporation, as the 
case may be who shall supervise and be the In-charge of the works. 

 
f) The   General Manager  means the officer who holds the charge of that post in 

the Corporation at NSIC-TSC , Okhla, New Delhi  during the currency of this 
agreement, to act on behalf of the Chairman of the NSIC Ltd. 

 
g) ‘IS Specification’ means the Specification of latest edition with amendments, if 

any, up to time of receipt of tender by Corporation issued by the Bureau of 
Indian Standards as referred to in the specifications and / or work orders. 

 
h) The ‘Contract Sum’ means the sum agreed, or the sum calculated in 

accordance with the prices accepted by the NSIC in the tender and / or the 
contract / negotiated rates payable on completion of the works. 

 
i) The ‘Final Sum’ means the amount payable under the Contract by the 

Corporation to the Contractor for the full and entire execution and completion 
of works, in time. 

 



j) The ‘Date of Completion’ is the date / date(s) for completion of the whole works, 
set out in the tender documents, or any subsequently amended by the 
Corporation. 

k) A ‘Week’ means seven days without regard to the number of hours worked or 
not worked in any day in a week. 

 
l) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s 

employees) and civil commotion (in so far as both these are uninsurable ) war 
(whether declared or not), invasion act of foreign enemies, hostilities civil war, 
rebellion, revolution, insurrection military or usurped power, Acts of God, such 
as earthquake, lightening, unprecedented floods and other causes over which 
the contractor has no control and accepted as such by the Chief Competent 
Authority or causes solely due to use or occupation by the ‘Corporation’ of the 
part of works in respect of which a certificate of completion has been issued. 

 
m) ‘Urgent works’ shall mean any urgent measures which in the opinion of the 

Engineer-in-charge, become necessary during the progress of the work to 
obviate any risk or accident or failure or which become necessary for security. 

 
n) The ‘Works’ shall mean the works to be executed in accordance with the 

contract or part(s) thereof as the case may be and shall include all extra or 
additional, altered or instituted works or temporary and urgent works as 
required for performance of the contract. 

 
4. Works to be carried out: 
 

The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plant, equipment and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works.  The descriptions given in the Schedule of 
Quantities shall, unless otherwise stated, be held, to include wastage on materials, 
carriage and cartage, carrying in return of empties hoisting, setting, fitting and 
fixing in position and all other labour necessary in and for the full and entire 
execution and completion as aforesaid in accordance with good practice and 
recognized principles. 
 
 

5. Inspection of Site: 
 

The Contractor shall inspect and examine the Site and its surrounding and shall 
satisfy himself before submitting his tender as to the nature of the ground and 
subsoil (so far as is practicable), the form and nature of the Site, the quantities and 
nature of works and material necessary for the completion of the Works and the 
means of access to the Site, the accommodation he may require and in general 
shall himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect this tender.  No extra charges 
consequent on any misunderstanding or otherwise shall be allowed. 
 

6. Sufficiency of Tender: 
 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 



prices quoted in the Schedule of Quantities, which except as otherwise provided, 
cover all his obligations under the contract and all matters and things necessary 
for the proper completion and maintenance of the Works. 

 
7. Discrepancies and Adjustment of Errors: 
 

The several documents forming the contract are to be taken as mutually 
explanatory of one another: 
  

7.1(A) In the case of discrepancy between Schedules of quantities, Specifications and / 
or the Drawings, the following order of preference shall be observed. 
 

a) Description in Schedule of Quantities. 
 
b) Particular Specification and Special Conditions, if any. 

      
c) General Specifications. 

 
7.1(B)  If there are varying or conflicting provisions made in any one documents forming 

part of the Contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document. 
 

7.2 Any error in description, quantity or rate in Schedule of Quantities or any omission 
there from shall not vitiate the Contract or release the Contractor from the 
execution of the whole or any part of the Works comprised therein according to 
drawings and specifications or from any of his obligations under the Contract. 

 
7.3.1 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt 

with in accordance with the following rules: - 
 

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any 
tender containing percentage below/ above the rates is liable to be rejected. 

b) Rates quoted by the tenderer in figures and words shall be accurately filled in 
so that there is no discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which correspond with the amount 
worked out by the tenderer shall be taken as correct. 

c) Where the rates quoted by the tenderer in figures and words tally, but the 
amount is not worked out correctly, the rates quoted by the tenderer shall be 
taken as correct and not the amount. 

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or 
vice versa, but the amount is not worked out as per the rate(s) quoted, the rates 
quoted by the tenderer (either in figures or words) shall be taken as correct and 
not the amount. 

e) In the event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s) , and amount blank, it will be presumed that the contractor 
has included the cost of this/ these item(s) in other items and rate for such 
item(s) shall be considered as zero and work will be required to be executed 
accordingly. 
 
 
 
 



8. Security Deposit: 
Total security deposit shall be 10% of the accepted tender cost and shall be 
deposited by the contractor  in advance which will be refunded after one year i.e. 
expiry of the defect liability period after due certification of Engineer-in- Charge 

 
 8.1 No interest shall be payable to the contractor against the Security Deposit 

furnished / recovered from the contractor, by the Corporation. 
 
9. Deviations/Variations Extent & Pricing: 
 
9.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions; from 

additions to, or substitutions for the original specification, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the 
progress of the work, and (ii) to omit a part of the works in case of non-availability  
of a portion of the Site or for any other reasons, and the Contractor shall be bound 
to carry out the Works in accordance with any instructions given to him in writing 
signed by The Engineer-in-Charge and such alterations, omissions, additions or 
substitutions shall form part of the Contract as if originally provided therein and any 
altered, additional or substituted work which the  contractor may be carried out on 
the same conditions in all respects including price on which he agreed to do the 
main work.  Any alterations, omissions additions or substitutions ordered by the 
Engineer-In-Charge which in the opinion of the contractor changes the original 
nature of the Contract, he shall carry it out and the rates for such additional, altered 
or substituted work shall be determined by the Engineer-in-Charge as per clause 
10 (i) to (iii) of the tender document. 

 
9.2.1 The time of completion of the works shall in the event of any deviations resulting 

in additional cost over the Contract Sum being ordered be extended as follows if 
requested by the Contractor.  

 
a) In the proportion which the additional cost of the altered additional or 

substituted work, bears to the original Contract sum; plus.   
  

b) 25% of the time calculated in (a) above or such further additional time as 
may be considered reasonable by the Engineer-in-Charge. 

  
10. Rates for Extra/Additional Items 
 

i) If the rate for additional, altered or substituted item of work is specified in 
the Schedule of Quantities the Contractor shall carry out the additional, 
altered or substituted item at the same rate. 

 
ii) If the rate for any altered, additional or substituted item of work is not 

specified in the schedule of Quantities the rate for that item shall be derived 
from the rate for the nearest similar item specified therein. 

 
iii) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub-paras (i) and (iii) above, the 
contractor shall within 7 days of the receipt of the order to carry out the said 
work, inform the Engineer-in-Charge under advice to the Accepting 
Authority of the rate which he proposes to claim for such item of work, 
supported by analysis of the rate claimed, and the Engineer-in-Charge shall, 



within One month thereafter, after give due consideration to the rate claimed 
by the Contractor determine the rate on the basis of market rate(s).  In the 
event of the contractor failing to inform the Engineer-in-Charge within the 
stipulated period of time, the rate which he proposes to claim, the rate for 
such item shall be determined by the Engineer-in Charge on the basis of 
market rate(s) and shall be final. 

 
11. Suspension of Works: 
 

a) The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge,  suspend the progress of the works or any part thereof for such 
time and in such manner as the Engineer-in-Charge may consider 
necessary for any of the following reasons: 

 
 i) On account of any default on part of the Contractor; or 
 

ii) For proper execution of the Works or part thereof for reasons other 
than the default of the Contractor; or 

 
iii) For safety of the works or part thereof.  The contractor shall, during 

such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 

 
b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.  

The Contractor shall be entitled to an extension of the time equal to the 
period of every such suspension plus 25%. 

 
 
12. Time and Extension for Delay: 

The time allowed for execution of the works as specified in the Appendix or the 
extended time as approved by NSIC in accordance with these conditions shall be 
the essence of the Contract.  The execution of the works shall commence from the 
10th day after the date on which the Corporation issues written orders to commence 
the work or from the date of handing over of the site, which ever is earlier. If the 
Contractor commits default in commencing the execution of the work as aforesaid, 
Corporation shall without prejudice to any other right or remedy be at liberty to 
forfeit the earnest money absolutely. 
 

12.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and 
the Contractor shall agree upon a Time and Progress Chart.  The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works.  It shall indicate the forecast of the dates of 
commencement and completion of various trades or sections of the work and may 
be amended as necessary by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the Contract Documents. 

12.2   If the work be delayed by 
 

(a) Force majeure or 
 

(b) Abnormally bad weather or 
 



(c) Serious loss or damage by fire, or 
 

(d)  Civil commotion, local combination of workmen strike or lockout, affecting any 
of the trades employed on the work, or 

 
(e) Delay on the part of other contractors or tradesmen engaged by Corporation in 

executing work not forming part of the contract, or 
 

(f) Any other cause which, in the absolute discretion of the authority mentioned in 
Appendix is beyond the Contractor’s control; 

      
Then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-Charge to proceed with the Works. 

 
12.3   Request for extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing 
delay.  The Contractor may also if practicable, indicate in such as request the 
period for which extension is desired. 

 
12.4  If any such case the competent authority may give a fair and reasonable extension 

of time for completion of the work.  Such extension shall be communicated to the 
contractor by the Engineer-in-Charge and no compensation whatsoever for the 
extended period, if any shall be applicable/ payable. 

 
13. The Contractor shall arrange, at his own expense, all tools, plant and equipment 

hereafter referred to as (T & P) labour, P.O.L. & electricity required for execution 
of the work. 

 
14. FORCE MAJEURE 
 

Any delays in or failure of the performance of either party herein shall not constitute 
default hereunder or give rise to any claim for damages, if any, to the extent such 
delays or failure of performance is caused by occurrences such as Act of god or 
the public enemy; expropriation or confiscation of facilities by Government 
authorities, or in compliance with any order or request of any Governmental 
authorities or due acts of war,  
rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all 
the workers of all the contractors. 

 
15.       MATERIALS  
 

1. All materials to be provided by the Contractor shall be in conformity with the 
specifications laid down in the contract and the Contractor shall, if requested 
by the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-
Charge in this regard. 

2. The contractor shall indemnify the Corporation, its representatives or 
employees against any action, claim or proceeding relating to infringement or 
use of any patent or design or any alleged patent or design rights and shall pay 
any royalties or other charges which may be payable in respect of any article 



or material or part thereof included in the Contract.  In the event of any claim 
being made or action being brought against the Corporation or any agent, 
servant or employee of the Corporation in respect of any such matters as 
aforesaid, the Contractor shall immediately be notified thereof. 

 
3. All charges on account of octroi, terminal or sales tax and other duties on 

material obtained for the Works from any source shall be borne by the 
Contractor. 

 
4. The Engineer-in-Charge shall be entitled to have tests carried out as specified 

as per relevant standard code of practice for any materials supplied by the 
Contractor even for those for which, as stated above, satisfactory proof has 
already been furnished, at the cost of the Contractor and the Contractor shall 
provide at his expense all facilities which the Engineer-in-Charge may require 
for the purpose.  The cost of materials consumed in tests shall be borne by the 
Contractor. 

 
5. Stores and Materials required for the works, brought by the Contractor, shall 

be stored by the Contractor only at places approved by the Engineer-in-Charge.  
Storage and safe custody of material shall be the responsibility of the 
contractor. 

 
i. Corporation’s officials concerned with the Contract shall be entitled at 

any time to inspect and examine any materials intended to be used in or 
on the works, either on the Site or at factory or workshop or other 
place(s) where such materials are assembled, fabricated or at any 
place(s) where these are lying or from where these are being procured 
and the contractor shall give such facilities as may be required for such 
inspection and examination. 

ii. All materials brought to the Site shall become and remain the property 
of the Corporation and shall not be removed off the Site without the prior 
written approval of Engineer-in-Charge of the Corporation.  But 
whenever the works are finally completed the Contractor shall, at his 
own expense forthwith, but with the prior approval form the Corporation, 
remove from the Site all surplus materials originally supplied by him and 
upon such removal the same shall revert in and become the property of 
the contractor.  However before given any approval as aforesaid the 
corporation shall be entitled to recover or adjust any amount given as 
advance to the Contractor. 

 
16. Labour laws and payment of wages to be complied: 

The contractor shall comply the labour laws in force. No labour below the age of 
eighteen years shall be employed on the works. The tenderer should make their own 
arrangement for the assign of all labour trained in the particular field of work preferably 
local. 

 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970 
and the Contract Labour (R&A) Central Rules, 1971, before the commencement of 
the work, and continue to have a valid license till completion of work. The contractor 
shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 
1986. The contractor shall comply with the provisions of the Payments of wages act, 



1936, Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s 
compensation act 1923, Industrial dispute Act, 1947, the factories act 1948, mate 
benefit act 1961 and any statutory amendments or re-amendments thereof for the time 
being in force.  

 
In respect of all laborers directly or indirectly employed in the work for the performance 
of the contractor’s part of this contract, the contractor shall his own expense arrange 
the safety provision as per safety code framed from time to time by statutory 
authorities and shall his own expense provide for all facilities in connection therewith. 
In case, the contractor fails to make arrangement and provide necessary facilities as 
aforesaid he shall be responsible for  any compensation for each default and in 
addition the Engineer-In-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 
           
The contractor shall be fully liable for compliance of EPF or ESI of the 
labours/workmen deployed by them for carrying out the work as per  prevailing Central 
or State government norms and the Corporation has nothing to do with the same. 
Corporation shall not be responsible for any liability/claims whatsoever in this regard. 
Further as and when demanded by the Corporation, the contractor shall submit the 
proof of deductions/ deposits of such liabilities of their labors/ workmen engaged in 
the work to the Corporation. In case of default, the Corporation may deduct the 
payments against these liabilities from the bills of the contractor or may stop the 
payment of the bill till such time until the compliance is proved by the contractor. 
 

17.  Liquidated Damages for Delay 
 

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to complete 
the whole work within the stipulated period, and clear the site, he shall be liable 
to pay liquidated damages @ 0.5% (One Half of one percent only) of the value 
of contract per week and or part thereof of the delay subject to a maximum of 
10% (ten percent only) of the value of the contract.  The parties agree that this is 
a genuine pre-estimate loss / damage which will be suffered on account of delay 
on the part of the Contractor and the said amount will be payable on demand 
without there being any proof of the actual loss of damages caused by such 
delay. 

 
17.2 The amount of Compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the Corporation. 
 
18.        Defects Liability Period : 
 

The Contractor shall be responsible to make good and remedy at his own 
expense within defect liability period of one year from the date of completion of 
the work in all respect. 

 
19.     Contractor’s Liability and Insurance 
 

From commencement to completion of the works, the Contractor shall take full 
responsibility, care of and precautions to prevent loss or damage and to minimize loss 
or damage to the greatest extent possible and shall be liable for any damage or loss 
that may happen to the Works or any part thereof from any cause whatsoever (save 
and except the Excepted Risks) and shall at his own cost repair and make good the 



same so that, at completion, the works shall be in good order and conditions and in 
conformity in every respect with the requirements of the Contract and instructions of 
the Engineer-in-Charge. 
 

19.1. In the event of any loss or damage to the Works or any part thereof or to any 
material or articles at the Site from any of the Excepted Risks the following 
provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 
remove from the site any debris and so much of the works as shall have been 
damaged. 

      
b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

proceed with the completion of the works under and in accordance with the 
provisions and Conditions of the Contract, and 

 
19.2 Provided always that the Contractor shall not be entitled to payment under the above 

provisions in respect of so much loss or damage as has been occasioned by any 
failure on his part to perform his obligations under the Contract or not taking 
precautions to prevent loss or damage or minimize the amount of such loss or 
damage. 

19.3 The Contractor shall indemnify and keep indemnified the Corporation against all 
losses and claims for injuries or damage to any persons or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance of 
works and against all claims, demands proceedings, damages costs, charges and 
expenses whatsoever in respect of or in relation thereto.  Provided always that nothing 
herein contained shall be deemed to render the Contractor liable for or in respect of 
or to indemnify the Corporation against any compensation or damage caused by the 
Excepted Risks. 

 
19.4 Before commencing execution of the work, the Contractor shall, without in any way 

limiting his obligations and responsibilities under this condition, obtain and deposit 
with  the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance 
policy. 

 
19.5 The Contractor shall at all times indemnify the Corporation against all claims, 

damages or compensation under the provisions of Payment of Wages Act, 1936, 
Minimum Wages Act. 1948, Employer’s Liability Act, 1938 the Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act.  
1961 or any modifications thereof or any other law relating thereto and rules made 
thereunder from time to time. 

 
19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that he has 

taken all the insurance policies referred to above and has paid the necessary 
premiums for keeping the policies alive till completion of the work. 

 
19.7. TDS shall be deducted from the due payment of the contractor. 
 
19.8 No claim for interest will be entertained by the corporation in respect of any balance 

payments or any deposits which may be held up with the corporation due to  any 
dispute between the corporation and contractor or in respect of any delay on the 
part of the corporation in making final payment or otherwise. 
 



19.9 The contractor shall ensure that no materials/wastes/plant, equipment’s etc. are 
dumped at the site. In case any of the above items are dumped the contractor shall 
clear the same from the site by or before completion of the work at his own cost or 
otherwise NSIC will carry out the work at the contractor’s risk and cost after 7 days 
notice. 
 

19.10 The contractor will have to make their own arrangement for facilitating movement 
of labour to work site and back. Facilities are to be provided to labourers as per 
statutory provision and the same shall not entail or attract any extra cost to NSIC.  

 
20. Safety Code:  

 
20.1 The Contractor shall at his own expense arrange for the safety provisions as 

appended to these conditions or as required by the Engineer-in-Charge, in respect 
of all labour directly or indirectly employed for performance of the works and shall 
provide all facilities in connection therewith.  In case the Contractor fails to make 
arrangements and provide necessary facilities as aforesaid the Engineer-in-
Charge shall be entitled to do so and recover cost thereof from the Contractor. 

20.2 The contractor shall provide and maintain at his own expenses guards, fencing 
and matching when and where necessary or required by the Engineer-in-Charge 
for the protection of the works or for the safety and convenience of those employed 
on the works or the public. 

20.3 The corporation shall not be liable for any accident, injury or for any other mishap 
caused to him/them/their employees/agents and labour employed by the 
contractor and for any kind of damage during the execution of the contract or work 
done.  For any kind of such injury or loss caused to any person/persons mentioned 
herein above, the contractor shall be exclusively liable. 

 
21. Cancellation of Contract in Full or in Part: 
 
21.1 If the Contractor: 
 

a. At any time makes defaults in proceeding with the Works with due negligence and 
continues to do so even after a notice in writing of 7 days from the Engineer-in-
Charge; or         

b. Commits default in complying with any of the terms and conditions of Contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice 
in writing is given to him in that behalf by the Engineer-in-Charge; or  
     

c. Fails to complete the works or items of work on or before the date(s) of completion, 
and does not complete them within the period specified in a notice given in writing 
in that behalf by the Engineer-in-Charge; or  

  
d. Enters into a contract with the Corporation in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the term of payment there have previously 
been disclosed in writing to the Accepting Authority/Engineer-in-Charge; or  
       

e. Offers or gives or agrees to give to any person in Corporation’s service or to any 
other person on his behalf any gift or consideration of any kind as an inducement 
or reward for doing or for bearing to do or having done any act in relation to the 



abstention or execution of this or any other Contract for the Corporation or  
         

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-
bonafide methods of competitive tendering; or 

     
g. Being an individual or any of its partner (in case of the Contractor is a partnership 

firm)at any time is adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings for 
liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any insolvency Act for the time being in 
force or make any conveyance or assignment of his affective or composition or 
arrangement of the benefit of his creditors or purport so to do, or if any application 
be make under any insolvency Act for the time being in force for the sequestration 
of his estate or if a trust deed be executed by him for benefit of his creditors; or  
 

h. Being a company, passes a resolution or the Court makes an order for liquidation 
of its affairs, or a receiver or manager on behalf of the debenture holders is 
appointed or circumstances shall arise which entitle the Court or debenture holders 
to appoint a receiver or manager; or    

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour 
with materials not be incorporated in the work shall not be deemed to be subletting) 
or attempts or assign, transfer or sublet the entire works or any portion thereof 
without the prior written approval of the Accepting Authority. 

 
21.2 The Competent Authority may, without prejudice to any other right or remedy which 

shall have accrued or shall accrue thereafter to the Corporation by written notice 
cancel the contract as a whole or in part as it may deem appropriate. 

 
21.3 The Competent Authority shall on such cancellation, be entitled to: 

a. Take possession of the site and any materials, construction plant, implements, 
stores, etc., thereon; and/or 

b. Carry out the incomplete work by any means at the risk and cost of the 
Contractor.           

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority shall 
determine the quantum of amount, if any, recoverable from the Contractor for 
completion of Works or part of the works or in case the works or part of the works 
is not completed, the loss or damage suffered by the Corporation.  In determining 
the amount credit shall be given to the Contractor for the value of the work, if any, 
executed by him up to the time of cancellation, the value of contractors material 
taken over and incorporated in the work and use of tackle and machinery belonging 
to the Contractor.         

21.5 Any excess expenditure incurred or to be incurred by the Corporation in completing 
the Works or part of the Works or the excess loss or damages suffered or may be 
suffered by the Corporation as aforesaid after allowing such credit shall be 
recovered from any money due to the Contractor or any account, and if such money 
is not sufficient the Contractor shall be called upon in writing to pay the same within 
30 days.      

21.6 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the 
Contractor’s unused materials, constructional plant, implements, temporary 
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of 
any sums due form the Contractor under the contract and if thereafter there be any 



balance outstanding from the Contractor, it shall be recovered in accordance with 
the provisions of the Contract.          
   

21.7 Any sums in excess of the amounts due to the Corporation an unsold materials, 
constructional plant, etc. shall be returned to the Contractor, provided always that 
if cost or anticipated cost of the completion by the Corporation of the works or part 
of the works is less than the amount which the Contractor would have been paid 
had he completed the works on part of the works such benefit shall not accrue to 
the Contractor. 
 

 22. Liability for Damage, Defects or Imperfections and Rectification thereof: 

22.1 If the Contractor or his workmen or employees shall injure or destroy any part of 
the building in which they may be working or any building, road, fence etc, 
continuous to the premises on which the work or any part of it is being executed, 
or if any damage shall happen to the work while in progress the Contractor shall 
upon receipt of a notice in writing in that behalf make the same good at his own 
expense.  If it shall appear to the Engineer-in-Charge or his Representative at any 
time during construction or re-construction or prior to the expiration of Defects 
Liability Period, that any work has been executed with unsound, imperfect or 
unskilled workmanship or that any materials or articles provided by the Contractor 
shall, upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, 
forthwith rectify or remove and re-instruct the work so specified in whole or in part, 
as the case may require or as the case may be, and/or remove the materials or 
articles at his own expense, notwithstanding that same may have been 
inadvertently passed, certified and paid for and in the event of his notice aforesaid, 
the Engineer-in-Charge may rectify or remove and re-execute the work and/or 
remove and replace with others the materials or articles complained of  as the case 
may be, by other means at the risk and expense of the Contractor. 

 
22.2 In case of repairs and maintenance works, splashes and dropping from white 

washing, painting, etc. shall be removed and surfaces cleaned simultaneously with 
completion of these items of work in individual rooms, quarters or premises, etc. 
where the work is done, without waiting for completion of all other items of work in 
the contract.  In case the Contractor fails to comply with the requirements of this 
condition, the Engineer-in-Charge shall have the right to get the work done by other 
means at the cost of the Contractor.  Before taking such action, however, the 
Engineer-in-Charge shall give three days notice in writing to the Contractor.    

23. Urgent Works: 
 
 If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall 

be final and binding) becomes necessary and Contractor is unable or unwilling at 
once to carry it out, the Engineer-in-Charge may by his own or other workpeople 
carry it out, as he may consider necessary.  If the urgent work shall be such as the 
Contractor is liable under the contract to carry out at his expenses incurred on it 
by the Corporation shall be recoverable from the Contractor and be adjusted or set 
off against any sum payable to him. 

24. PAYMENTS: 
 
24.1 Payment shall be released as per the quantum of work executed in accordance to 

the instruction and drawings issued to the contractor. Any work executed by the 
contractor in violation to the tender specifications, drawings and direction of 



Engineer in charge shall constitute breach of agreement and shall not qualify for 
the measurement. The measurement shall be jointly recorded by the contractor 
and representative of NSIC.. All other statutory deductions and Security deposit as 
applicable shall be effected from each running bills. 
 

24.2 No escalation will be paid even in extended period, if any. 
 
24.3 All statutory deductions as applicable like TDS, and other taxes as applicable. shall 

be made from the due payment of the contractor.  
 
25. MOBILISATION ADVANCE: 

No mobilization advance whatsoever shall be paid for carrying out this work. 

26. ARBITRATION:- 

26.1 All questions  and  disputes relating to the meaning of the words, terms, 
specifications, operations, and instructions, mentioned in this contract and asto the 
quality of workmanship or performance of the contractor any other 
question, claim, right, matter, or thing whatsoever in any way arising out of or relating 
to the contract, specifications, operating instructions, orders or 
these conditions; or otherwise concerning the performance of the contract, the 
execution or failure to execute the same whether arising during the existence of the 
contract or after the termination of the contract, the same shall be referred to the sole 
arbitrator appointed by the Chairman-Cum-Managing Director  of the Corporation. 

 
26.2 The Arbitrator shall have power to call for such evidence by way of 

affidavits or otherwise as he thinks proper and it shall be the duty of the 
parties hereto to do or cause to be done, all such things as may be necessary to 
enable the Arbitrator to make the award without any delay. The Arbitrator shall give a 
separate award in respect of each dispute or difference referred to him. 
 

          The venue of arbitration shall be at  New Delhi. The Award of the Arbitrator shall be 
final, conclusive and binding on all parties to the contract. 

 
26.3 The law under the Arbitration and Conciliation Act, 1996 as amended by 

Arbitration and Conciliation (Amendment) Act 2015 shall be applicable to such 
proceedings. 
 
The cost of arbitration shall be borne by the parties to the dispute, as may be decided 
by the arbitrator(s). 

                                                            General Manager  
NSIC-TSC,   Okhla,    
New Delhi 

 

SIGNATURE OF THE CONTRACTOR  



FORM OF TENDER 

To 

 The General Manager ,   

NSIC-TSC, Okhla Industrial Estate,  
New Delhi110020       
 

I/We have read and examined the following documents relating 
to…………………………… 

………………………………  

    (Name of the Work) 

(a) Notice inviting tender. 
(b) Instructions to Tenderers 
(c) Technical Specifications 
(d) General Conditions of Contract including Contractors, Labour Regulations, 

Model Rules for Labour Welfare and Safety Code appended to these conditions 
together with the amendments thereto if any. 

(e) Special Conditions of contracts if any. 
(f) Bill of Quantities 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon 
the terms and conditions contained or referred to therein and in accordance in all respects 
with the specifications, designs, drawings and other relevant details at the rates contained 
in Schedule and within the period(s) of completion as stipulated in Appendix. 
 
In consideration of I/We being invited to tender, I/We agree to keep the tender open for 
acceptance for 120 days from the due date of submission thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Corporation. 
A sum of Rs 10000/- is hereby forwarded as Earnest Money Deposit in the form of NEFT 
in favour of “NSIC Ltd. A/c NTSC”, payable at New Delhi (UTR No to be enclosed) 

If I/We fail to keep the tender open as aforesaid of make any modifications in the terms 
and conditions of the tender which are not acceptable to the Corporation, I/We agree that 
the Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit 
the said earnest money absolutely.  Should this tender be accepted, I /We agree to abide 
by & fulfill all the terms conditions of aforesaid document. 
 
If after the tender is accepted, I/we fail to commence the execution of the work as provided 
in the conditions.  I/We agree that Corporation shall without prejudice to any other right 
or remedy is at liberty to forfeit the said earnest money absolutely. 

          Signature of bidder………………………  

Duly authorized to sign the tender 



APPENDIX 
 

 

1 Competent Authority GM of  NTSC or his Authorized Executive 

2 Earnest Money  

 a) Estimated Cost Rs 3.00 lacs 

 b) Earnest Money Rs 10000/- in the form of NEFT ltd  

 Security Deposit 10% 

3. Time allowed for execution of Work  30 days 

4. Authority competent to decide if any cause 

of delay is beyond representative 

contractors control 

GM NTSC or his authorized representative 

5 Liquidated Damages 0.5 % per week to a Maximum 10 % value of the 

contract 

6 Defect Liability Period 12 months from the date of completion of work in all 

respects 

7. Authority Competent to reduce 

compensation 

General Manager or his authorized executive 

 

 

 

 

 

 

 



 

SPECIAL CONDITIONS 

1. During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and 
security etc., the contractor shall be bound to follow all such restrictions/instruction 
& nothing extra shall be payable on this account. 
 

2. No compensation shall be payable to the contractor for any damage caused by rains 
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities 
during the execution of work.  He shall make good all such damages at his own cost; 
and no claim on this account will be entertained. 

 
3. No labour hutment shall be allowed in the premises.  All labourers should leave the 

site after day’s work.  The security & Watch ward of site contractor materials/work 
etc. shall be at his cost only. 

 
4. All rates quoted by the bidders shall remain firm for the contract period/extended 

contract period. 
 

5. If the contractor fails to proceed with the work within the stipulated time as specified 
from the date of issue of letter of intent/letter to proceed with the work, the 
Corporation shall forfeit the earnest money deposited by him along with the tender.  

 
6. Execution of Work At Risk & Cost of Contractor: 

The balance work, if any, left to be completed after the determination/ cancellation of 
the contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be got 
executed by the Corporation as stipulated in the said clause at the risk and cost of the 
contractor and the additional expenditure, if any, incurred by the Corporation in getting 
the work executed in the manner stated above, the same shall be recovered from the 
dues of contractor. In case the dues of the contractor are not sufficient, the contractor 
shall be liable to deposit the excess amount incurred by the Corporation as 
communicated by the Engineer-in-charge within 30 days of written notice. 
 

7. The work has to be executed in accordance with the latest CPWD specification 
mentioned in the Schedule of quantity and in case of any discrepancy the CPWD 
specifications with latest amendments if any, shall be followed. The decision of the 
Engineer-In-Charge in this regard shall be final and binding upon the contractor. 

 
8. The materials used for carrying out the work shall be of best available quality and 

the contractor has to carry out the necessary testing of the material as ordered by 
the Engineer-In-Charge for its conformity and all testing charges shall be borne by 
the contractor. 

 
9. All the civil works, if required, like making chases in the wall, drilling of holes, fixing 

of doors and finishing of jambs, providing scaffolding for carrying out complete works 
shall be arranged by the contractor and making good the same.  Nothing extra on 
theses account shall be considered or paid. 
 



10. It may be noted that no additional payment on account of scaffolding or 
whatsoever shall be considered for payment. The rates quoted by the 
tenderers shall be applicable for carrying out the works at all heights.  

 
 

11. The contractor shall be fully responsible for the any injury or damage caused to the 
workmen deployed by him at site for carrying out the work and Corporation has 
nothing to do with such happenings and in no way shall be held responsible for the 
same. 

 
12. The tenderer shall quote their rates exclusive of GST. GST as applicable shall be 

mentioned separately in the price bid.  However, the contractor shall submit proof of 
remittance of GST of previous bill before release of GST of current RA bill.  

 
 

13. It may be noted by the tenderers that the terms/conditions mentioned under special 
condition shall prevail upon the terms mentioned under the General Condition of 
Contract. 

 
14. All communication should be addressed to General Manager, NSIC-TSC, 

Okhla Industrial Estate, New Delhi 110020. 
 
 
                     Signature of bidder 
                                          
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Schedule of Quantities 
 

S.No. Description of Item Unit Qty Rates 
(Rs.) 

Amount (Rs) 

    In 
figures 

In 
Wor
ds 

 

1 Structural steel work in single section, fixed 
with or without connecting plate, including 
cutting, hoisting, fixing in position and 
applying a priming coat of approved steel 
primer all complete.(Unit weight of MS 
channel 200 mm x75 mm is 22.3 Kg/ m)  
 

Kg.  686.84 

   

2 Reinforced cement concrete work in beams, 
suspended floors, roofs having slope up to 
15° landings, alconies, shelves, chajjas, 
lintels, bands, plain window sills, staircases 
and spiral stair cases above plinth level up to 
floor five level, excluding the cost of centering, 
shuttering, finishing and reinforcement, with 
1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) 
: 3 graded stone aggregate 20 mm nominal 
size). 
 

Cum  0.847 

   

3 Centering and shuttering including strutting, 
propping etc. and removal of form for Suspended 
floors, roofs, landings, balconies and access 
platform: 
 

Sqm 5.15 

   

4 Extra for additional height in centering, shuttering 
where ever required with adequate bracing, 
propping etc., including cost of de-shuttering and 
decentering at all levels, over a height of 3.5 m, for 
every additional height of 1 metre or part thereof 
(Plan area to be measured). 5.11.1 Suspended 
floors, roofs, landing, beams and balconies (Plan 
area to be measured 
 

S 
qm 

43.32 

   

5 Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position 
and binding all complete upto plinth level. Thermo-
Mechanically Treated bars. 
 

Kg 120 

   

6 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level :  1:1½:3 (1 
Cement: 1½ coarse sand (zone-III) : 3 graded 
stone aggregate 20 mm nominal size).  
 

Cum 0.22218 

   

7 Providing and laying autoclaved aerated cement 
blocks masonry with 100 mm thick AAC blocks in 
super structure above plinth level up to floor V level 
in cement mortar 1:4 (1 cement : 4 coarse sand ). 
The rate includes providing and placing in position 
2 Nos 6 mm dia M.S. bars at every third course of 
masonry work.  
 

Cum  2.1525 

   

8 Demolishing brick work manually/ by mechanical 
means including stacking of serviceable material 
and disposal of unserviceable material within 50 
metres lead as per direction of Engineer-in-
charge.In cement mortar 
 

Cum 0.22218 

   

9 12 mm cement plaster of mix :  1:4 (1 cement: 4 
fine sand)  

Sqm 26.6 
   



 

10 Repairs to plaster of thickness 12 mm to 20 mm in 
patches of area 2.5 sq. meters and under, including 
cutting the patch in proper shape, raking out joints 
and preparing and plastering the surface of the 
walls complete, including disposal of rubbish to the 
dumping ground, all complete as per directions of 
Engineer-In-Charge. With cement mortar 1:4 (1 
cement : 4 fine sand 
 

Sqm 5 

   

11 Providing and applying white cement based putty 
of average thickness 1 mm, of approved brand and 
manufacturer, over the plastered wall surface to 
prepare the surface even and smooth complete.  
 

Sqm 13.3 

   

12 Distempering with oil bound washable distemper of 
approved brand and manufacture to give an even 
shade :  New work (two or more coats) over and 
including water tinnable priming coat with cement 
primer  
 

Sqm 126.57 

   

13 Painting with synthetic enamel paint of approved 
brand and manufacture to give an even shade :Two 
or more coats on new work 
 

sqm 9.31 

   

14 Providing and fixing double scaffolding system 
(cup lock type) on the exterior side, up to seven 
story height made with 40 mm dia M.S. tube 1.5 m 
centre to centre, horizontal & vertical tubes joining 
with cup & lock system with M.S. tubes, M.S. tube 
chall 
 

  

   

(i) The elevational area of the scaffolding shall be 
measured for payment purpose .The payment will 
be made once irrespective of duration of 
scaffolding. 
 

Sqm 22.5 

   

15 Providing and fixing 18 mm thick gang saw cut, 
mirror polished, premoulded and prepolished, 
machine cut for kitchen platforms, vanity counters, 
window sills, facias and similar locations of 
required size, approved shade, colour and texture 
laid over 20 mm thick base cement mortar 1:4 (1 
cement : 4 coarse sand), joints treated with white 
cement, mixed with matching pigment, epoxy touch 
ups, including rubbing, curing, moulding and 
polishing to edges to give high gloss finish etc. 
complete at all levels. 
 

  

   

(i) Granite of any colour and shade 
 

  
   

 Area of slab over 0.50 sqm 
 

sqm 21.77 
   

16 Dismantaling of existing false ceiling, for facilitating 
execution of work and refixing the same with 
necessary materials including all necessary fittings 
as directed .  
 

LS 1 

   

Electrical Work 

17 Earthing with copper earth plate 600 mm X 600 mm 
X 3 mm thick including accessories, and providing 
masonry enclosure with cover plate having locking 
arrangement and watering pipe of 2.7 meter long 
etc. with charcoal/ coke and salt as required. 
 

Each 2 

   

18 Wiring for circuit/ submain wiring alongwith earth 
wire with the following sizes of FRLS PVC insulated 
copper conductor, single core cable in surface/ 
recessed medium class PVC conduit as required. 

  

   



 

i 4x10 sq mm +2x6 sq mm earth wire Mtr 50    

Ii 2x4 sq mm +1x 4 sq mm earth wire Mtr 30    

iii 2x2.5 sq mm +1x 2.5 sq mm earth wire Mtr 15    

19 Wiring for light/ power plug with 2X4 sq. mm FRLS 
PVC insulated copper conductor single core cable 
in surface/ recessed medium class PVC conduit 
alongwith 1 No. 4 sq. mm FRLS PVC insulated 
copper conductor single core cable for loop 
earthing as required. 
 

Mtr 30 

   

20 Supplying and fixing suitable size GI box with 
modular plate and cover in front on surface or in 
recess, including providing and fixing 6 pin 5/6 A & 
15/16 A modular socket outlet and 15/16 A modular 
switch, connections etc. as required 
 

Each 4 

   

21 Supplying and fixing of following ways surface/ 
recess mounting, vertical type, 415 V, TPN MCB 
distribution board of sheet steel ,protected, duly 
powder painted, inclusive of 200 A, tinned copper 
bus bar, common neutral link, earth bar, din bar for 
mounting MCBs (but without MCBs and incomer) 
as required.(Note : Vertical type MCB TPDB is 
normally used where 3 phase 
outlets are required.) 
 

  

   

(i) 4 way (4 + 12), Double door 
 

Each 1 
   

22 Supplying and fixing 5 A to 32 A rating, 240/415 V, 
10 kA, “C” curve, miniature circuit breaker suitable 
for inductive load of following poles in the existing 
MCB DB complete with connections, testing and 
commissioning etc. as required. 
 

  

   

(i) Single pole 
 

Each 4 
   

23 Supply, installation, testing and commissioning of 
63 Amps MCB "C" Curve in Existing DB 
 

Each 1 
   

24 Supply, installation, testing and commissioning of 
40 Amps MCB "C" Curve in Existing DB 
 

Each 1 
   

25 SITC of Bulk Head light fitiing along with 5 to 8 watt 
CFL as per requirement at site 
 

Each 5 
   

26 SITC of 63 Amps Phase sequencer in order to 
make phase sequence during operation along with 
enclosure. 
 

Each  

   

 

Total Amount ( Rs) 
 

GST (Rs) 
Total Amount including GST (Rs) 

 
        

Authorised Signatory 


