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THE NATIONAL SMALL INDUSTRIES CORPORATION        

   LTD.(A GOVERNMENT OF INDIA ENTERPRISES) 

               Okhla Industrial Estate New Delhi-110020 
 

Ref: - SIC/WD/1(XXXIV)/04                      Date: 1-8-2012 

M/s.  ----------------------------------------------------------------- 

 ----------------------------------------------------------------- 

Sub:  Supply and fixing of ACP sheet at Boundary wall of   NSIC Bhawan : 

           Okhla Industrial    Estate, New   Delhi 110020   

Sir, 

            Tender documents in respect of the above mentioned works containing  26 pages as 

detailed on page 4 (Index) are forwarded herewith.  Please note that tender is to be 

delivered in the office of the General  Manager,( Works)  NSIC Ltd., NSIC Bhawan 

Okhla Industrial Estate New Delhi-110020  ) on 14-8-2012- up to 3.00 P.M.  

 The Tender should be signed on each page, dated and witnessed in all places 

provided for in the documents; all other papers should be initialed. 

 

 The tender should be accompanied by Earnest Money Deposit in the form of 

demand draft as mentioned in Appendix. Tenders without earnest money deposit shall be 

summarily rejected.   The tenders will be opened at 3.30 P.M. on 14-8-2012.  

 

The person, signing the tender on behalf of company/firm or on behalf of another 

person shall attach with tender a certified copy of proper authority/power of attorney on a 

non-judicial stamp paper of requisite value duly executed in his favour by such person, 

company/firm and must state specifically that he has authority to sign such tenders for 

and on behalf of such person or company/firm as the case may be, and in all matters 

pertaining to the contract including arbitration clause. 

 

 This letter shall form part of the “CONTRACT” and must be signed and returned 

along with the tender documents.   

             Yours faithfully 

 

Encl.  26 Pages                                                                        General Manager (Works)   

 

Signature of the Contractor with stamp  



 3 

 

 

 

Tender notice for supply and fixing of ACP sheet at Boundary wall of   

NSIC Bhawan :Okhla Industrial    Estate New   Delhi 110020   

 

TENDER NOTICE NO - SIC/WD/1(XXXIV)/ 04                                 Dates: 1-8-2012 

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced 

Contractors 

 

S. 

No. 

Name of the work Estimated 

cost 

Rs. 

(Lacs) 

EMD 

(Rs) 

Compl

etion 

Time 

Issue of 

Blank 

Tender 

Document 

Last Date of 

Submission 

Tender 

1. 

 

 Supply and fixing of 

ACP sheet at 

Boundary wall of   

NSIC Bhawan, Okhla 

Industrial    Estate, 

New   Delhi 110020.  

 

.  

3.85  lacs  10000/-    30 

days  

From  

1-8-2012 

   To  

13-8-2012  

14-8-2012  

Up to 3.00 

PM  

 

 

1. Blank tender documents (non-transferable) for above work shall be issued from            

1-8-2012 to 13-8-2012  on working days from the address given below on 

payment of required tender fee of Rs.500/- (Rupees five hundred only) (non-

refundable) in cash/DD in favour of “NSIC Ltd.”, payable at New Delhi .  The 

bidders may also download the tender documents from the website however a 

separate demand draft of Rs 500/- in favour of NSIC Ltd. payable at New Delhi  

is to be enclosed along-with the technical bid towards the cost of tender 

documents.  

2. The tenderers should have experience of executing the similar nature of the works 

Photocopies of the completion certificates/award letters should be submitted 

along with the tender. Completion certificate issued by the reputed organization / 

MNC shall also be accepted. In case of certificates issued by the private party, 

copies of TDS should also be enclosed. 
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3.      Work of similar nature means “Fixing of ACP sheets, Aluminum cladding works, 

etc.” 

4. While applying for the tender document, the intending tenderers shall furnish 

proof of, experience certificates, works completed/awarded, valid work contract 

tax /sales tax/ VAT/TIN as applicable.  

5. The tender issuing authority reserves the right to issue or refuses to issue the 

tender document to any party without assigning any reason.  

6. Tenders not accompanied by Earnest Money Deposit and tender cost in the 

prescribed form shall be summarily rejected. 

7. NSIC reserves the right to reject all or any tender wholly or partly without 

assigning any reason whatsoever.  

 

                  

                                General  Manager (Works) 
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THE NATIONAL SMALL INDUSTRIESCORPORATIONLTD. 

          (A GOVERNMENT OF INDIA ENTERPRISES) 

          Okhla Industrial Estate New Delhi -110020   
                                                                    

Ref: - SIC/WD/1(XXXIV)/04                                                                    Date: 1-8-2012 
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INSTRUCTIONS TO TENDERERS 

 

1.0GENERAL  

 

Tenderers are advised to acquaint themselves fully with the description of work, 

scope of services, time schedule and terms and conditions including all the 

provisions of the Tender Document before framing up their tender. 

 

2.0 SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their tenders as to site conditions, means of 

access to the site.  

 

3.0SUBMISSION OF TENDER 

 

The expression “Tender Notice” referred to in the Tender Documents shall be 

deemed to include any Notice / Letter Inviting Tender with respect to the work 

forming the subject matter of the documents and vice-versa. 

 

The tender complete in all respects shall be submitted along with Earnest Money 

as stipulated in the Notice / Letter Inviting Tender ONLY.  Tenders without 

Earnest Money Deposit will be out rightly rejected. 

 

Tenders shall be submitted in Two sealed envelopes Super scribing as 

following: - 

I) Technical Bid 
 

Name of work   : 

 

Tender no.   : 

 

Due date & time of opening  : 

 

Addressed to    :  General Manager ( Works)   

      NSIC Ltd. NSIC Bhawan  

                                                                         Okhla Industrial Estate New Delhi-110020 
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From: Name & address of the tenderer 

   This envelope shall contain the following: -  

 EMD in the form of Demand Draft drawn on a scheduled/nationalized bank in favour of    

 „NSIC LTD‟ payable at New Delhi.  

Details of the works of similar nature in their name, during last seven years 

Valid registration with Sales Tax department for Work Contract Tax/VAT/TIN. 

Tender cost in requisite form if downloaded from Website.    

 

II) Price Bid 
 

This envelope  shall contain the tender document with   PRICES and amount duly 

filled by the party against the each item prescribed in the Schedule of quantity of 

tender document and no conditions (i.e. deviations / assumptions / stipulations / 

clarifications / comments / any other request) whatsoever and the conditional offers 

will be rejected. 

 

3.1 Essentially qualifying criteria  

Tenderer should submit the following documents with Technical bid. 

1.) EMD in requisite form  

2.)  Tender cost in requisite form if tender  is downloaded from NSIC website.  

3.) Experience certificates /completion certificates. 

 

It may please be noted that in the absence of any above requirement offer shall not be 

considered.  

4.0 ABNORMAL RATES 

 

If it is noticed that the unit rates quoted by the Tenderer for any items are 

unusually high or unusually low, it will be sufficient cause for rejection of the 

tender unless the Corporation is convinced about the reasonableness of the unit 

rates on scrutiny of the analysis for such unit rate to be furnished by the tenderer 

on demand.   

5.0 DEVIATIONS TO TENDER CLAUSES: 

 

Tenderers are advised to submit the tenderers strictly based on the terms 

and conditions and specification contained in the Tender Documents and not 

to stipulate any deviations.  Conditional tenders are liable to be rejected. 
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6.0VALIDITY OF OFFER 

Tender submitted by tenderers shall remain valid for acceptance for a minimum 

period of 120 days from the date of opening of the tenders. 

7.0 AWARD OF WORK 

Corporation reserves the right to split the job into two or more parts and to award 

the work to separate agencies/contractors. Work shall be awarded to the lowest 

bidder, subject to the work experience and fulfillment of other terms & conditions 

and specifications. 

8.0ACCEPTANCE / REJECTION OF TENDER 

 

  i) Corporation does not bind itself to accept the lowest tender. 

 ii) Corporation also reserves the right to accept or reject any tender in part or full 

without assigning any reason whatsoever. 

iii) Corporation also reserves the absolute right to reject any or all the tenders at 

any time solely based on the past unsatisfactory performance by the bidder(s) 

the opinion/decision of NSIC regarding the same shall be final and conclusive. 

9.0CORRECTIONS 

 

No corrections or overwriting will be entertained in schedule of rates by using 

correcting fluid.  All correction in the schedule of rate should be initialed.  

 

10.0FIRM RATES 

 

The rates quoted by bidder shall remain firm till completion of all works 

even during the extended period, if any, on any account what so ever. It is 

provided that the contractor shall not change any of the rates, quoted in the 

tender till the completion of work.  

 

  

                                                            

                                General Manager (Works) 
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GENERAL CONDITIONS OF CONTRACT 

 

1. Where the context so requires, words importing the singular only also include the 

plural and vice versa. 

 

2. Corporation shall mean „The National Small Industries Corporation Ltd. (A 

Government of India Enterprise) “NSIC Ltd.,NSIC Bhawan ,Okhla Industrial 

Estate  New Delhi-110020 and shall include their legal representatives, successors 

and permitted assigns.  

 

3. The Contractor is required to approach the Corporation for execution of 

agreement for the said work as per the prescribed proforma to be provided by the 

Corporation on a non-judicial stamp paper of Rs.100/- within 10 days from the 

issue of the letter of award. 

 

4.Contract Documents: 

 

The Contractor shall be provided, free of charge, one certified true copy of the 

Contract Documents and of all further drawings, which may be issued during the 

progress of the Works.  He shall keep these Documents on the Site in good order.  

 

5.Works to be carried out: 

The work to be carried out under the Contract shall, except as otherwise provided 

in these conditions, include all labour, materials, taxes  tools, plant, equipment 

and transport which may be required in preparation of and for and in the full and 

entire execution and completion of the works.   

 

6.Inspection of Site: 

The Contractor shall inspect and examine the Site and its surrounding and shall 

satisfy himself before submitting his tender as to  the  nature of the Site, the 

quantities and nature of works and material necessary for the completion of the 

Works and the means of access to the Site, the accommodation he may require 

and in general shall himself obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect this tender. 
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7. Sufficiency of Tender: 

           The Contractor shall be deemed to have satisfied himself before tendering as to the        

Correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the Schedule of Quantities, which rates and prices shall except as 

otherwise provided, cover all his obligations under the contract and all matters 

and things necessary for the  proper completion and maintenance of the Works. 

 

 

8. Any error in description, quantity or rate in Schedule of Quantities or any 

omission there from shall not vitiate the Contract or release the Contractor from 

the execution of the whole or any part of the Works comprised therein according 

to drawings and specifications or from any of his obligations under the Contract. 

 

In the event of an error occurring in the amount column of Schedule of Quantities 

as a result of wrong extension of the unit rate and quantity the unit rate shall be 

regarded as firm and extension shall be amended on the basis of the rate. 

 

All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

 

9. Security Deposit: 

 

Total security deposit shall be 10 % of the accepted tender cost and shall be 

deposited/deducted by/from the contractor as following: - 

 

a). Initial Security Deposit:  

  

Contractor will deposit initially a two and half percent (2.5%) of the accepted 

tender cost as an initial security deposit within ten (10) days of receipt of the letter 

of intent/notification of acceptance of the tender by him. The earnest money 

deposited shall be converted into initial security deposit. 

 

b). Balance Security Deposit 

 

Balance seven and half per cent (7.5%) will be recovered in installments through 

deductions at the rate of ten per cent (10%) of the value of first and final bill till 

total security Deposit amount is collected, after which no further deduction from 

Bills will be made on this account.  
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9.1 All compensation or other sums of money payable by the contractor under the 

terms of this Contract or any other Contract or any other account whatsoever may 

be deducted from the security deposit.   

9.2  Refund of Security deposit: Security deposit refundable to the Contractor worked 

out on the basis of the value of work completed shall be refunded to the 

Contractor on the Engineer-In-Charge certifying in writing that the work has been 

completed satisfactorily after defect liability period of 12 months.  

9.3  No interest shall be payable to the contractor on the Security Deposit furnished/ 

recovered from the contractor, by the Corporation. 

 

10  Deviations/Variations Extent and Pricing 

 

The Engineer-in-charge shall have power (i) to make alteration, in omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case of 

non-availability of a portion of the site or for any other reasons and the contractor 

shall be bound to carry out the works in accordance with any instructions given to 

him in writing signed by the Engineer-in Charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may 

be directed to do in the manner specified above as part of the works, shall be 

carried out by the contractor on the same conditions in all respects including price 

on which he agreed to do the main work except as hereafter provided. 

 

10.1 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered, be 

extended if requested by the contractor, as follows: 

 

i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 

  

ii) 25% of the time calculated in (i) above or such further additional time 

as may be considered reasonable by the Engineer-in-Charge. 

 

10.2 Deviation, Extra Items and Pricing 

Rates for Extra/ Additional Items 

 

i) If the rate for additional, altered or substituted item of work is specified in the 

Schedule of Quantities, the Contractor shall carry out the additional, altered or 

substituted item at the same rate. 
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ii) If the rate for any altered, additional or substituted item of work is not specified in 

the schedule of Quantities, the rate for that item shall be derived from the rate for 

the nearest similar item specified therein. 

 

iii) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub-paras (i), and (ii) above, the contractor 

shall, within 7 days of the date of receipt of the order to carry out the said work, 

inform the Engineer-in-Charge under advice to the Accepting Authority of the 

rate which he proposes to claim for such item of work, supported by analysis of 

the rate claimed, and the Engineer-in-Charge shall, within fifteen days  thereafter, 

after give due consideration to the rate claimed by the Contractor determine the 

rate on the basis of market rate(s).  In the event of the contractor failing to inform 

the Engineer-in-Charge within the stipulated period of time, the rate which he 

proposes to claim, the rate for such item shall be determined by the Engineer-in-

Charge on the basis of market rate(s) and shall be final. 

 
11.0Time and Extension for Delay: 

 

11.1 The time allowed for execution of the works as specified in the Appendix or the 

extended time in accordance with these conditions shall be the essence of the 

Contract.  The execution of the works shall commence from the 10
th

 day after the 

date on which the Corporation issues written orders to commence the work or 

from the date of handing over of the site, which ever is earlier  

11.2 If the work be delayed by 

 

(a) Force majeure or 

 

(b) Abnormally bad weather or 

 

(c) Serious loss or damage by fire, or 

 

(d) Civil commotion, local combination of workmen strike or lockout, affecting 

any of the trades employed on the work, or 

  

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in 

executing work not forming part of the contract, or 

 

(f) Any other cause, which, in the absolute discretion of the authority mentioned 

in Appendix, is beyond the Contractor‟s control; 
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11.3 Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay 

and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the Works. 

  

12 The Contractor shall arrange, at his own expense, all tools, plant and equipment 

hereafter referred to as (T & P) labour, P.O.L. & electricity/water  required for 

execution of the work. 

 

 

 

13 FORCE MAJEURE 

 

Any delays in or failure of the performance of either party herein shall not 

constitute default hereunder or give rise to any claim for damages, if any, to the 

extent such delays or failure of performance is caused by occurrences such as Act 

of god or the public enemy; expropriation or confiscation of facilities by 

Government authorities, or in compliance with any order or request of any 

Governmental authorities or due acts of war, rebellion or sabotage or fires, floods, 

explosions, riots or illegal joint strikes of all the workers of all the contractors. 

14. MATERIALS  

 

All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the contract and the Contractor shall, if requested by 

the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in 

this regard. 

15.Labour: 

 

a.) The Contractor shall employ its labour in sufficient numbers to maintain the 

required rate of progress and of quality to ensure workmanship of the degree 

specified in the Contract and to the satisfaction of the Engineer-in-Charge.  The 

Contractor shall not employ in connection with the Works any person who has not 

completed eighteen  years of age.  

 

b.) All the workers or employees deployed by the contractors shall consider the 

employees of contractor and corporation shall not have any liability what so ever 

in nature in regard to such workers/employees. 
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c.) The Contractor shall pay to labour employed by him directly wages not less 

than fair wages as per Minimum Wages Act. Fair Wage‟ means wages, which 

shall include wages for weekly day of rest and other allowances whether for time 

or piece work, after taking into consideration prevailing market rates for similar 

employment in the neighborhood but shall not be less than the minimum rates of 

wages fixed under the payment of Minimum Wages Act.  

 

d.) The Contractor shall in respect of labour employed by him or his sub-

contractor comply with or cause to be complied with the Contractor Labour 

Regulation in regard to all matters provided therein. 

 

e.) The Contractor shall comply with the provisions of the payment of Wages 

Act, 1936, Minimum Wages Act, 1948, Employers‟ Liability Act, 1938.  

Workmen‟s Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity 

Benefit Act, 1970 or any modification thereof or any other law relating thereto 

and rules made there under from time to time. 

            f) The Contractor shall indemnify and keep indemnified the Corporation against: 

 

i)   Any claim arising out of third party loss/ damage to life or property caused  

  by/ during execution of the work. 

ii) Any claim arising out of loss/ damage to the workmen engaged by the  

  Contractor during execution of the work. 

iii) Any claim due to non-compliance of applicable PF/ Labour laws, ESI  

  regulations etc. 

 

 

  16 Inspection and Approval: 

 

All work embracing more than process shall be subject to examination and 

approval at each stage thereof and the Contractor shall give due notice to the 

Engineer-in-Charge or his authorized representative when each stage is ready. 

The Engineer-in-Charge or his representative shall have powers at any time to 

inspect and examine any part of the Works and the contractor shall give such 

facilities as may be required for such inspection and examination. 

 

17 Liquidated Damages for Delay 

 

 Time is essence of the contract.  In case the CONTRACTOR fails to complete the 

whole work within the stipulated period, and clear the site he shall be liable to pay 

liquidated damages @ 0.5% (One Half of one percent only) of the value of 

contract per week and or part thereof of the delay subject to a maximum of 10% 
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(ten percent only) of the value of the contract. The amount of Compensation may 

be adjusted or set-off against any sum payable to the Contractor under this or any 

other contract with the Corporation. 

 

18Instruction and Notices: 

 

18.1 Subject as otherwise provided in this contract, all notices to be given on behalf of 

the Corporation and all other actions to be taken on its behalf may be given or 

taken by the Engineer-in-Charge or any officer for the time being entrusted with 

the functions, duties and powers of the Engineer-in-Charge. 

 

18.2 All instructions, notices and communications, etc., under the contract shall be 

given in writing and if sent by registered post to the last known place of abode or 

business of the Contractor shall be deemed to have been served on the date when 

in the ordinary course of post these would have been delivered to him. 

 

18.3 Foreclosure of Contract in Full or in Part due to Abandonment or Reduction 

in Scope of Work. 

 

If at any time after acceptance of the tender the Corporation  shall decide to 

abandon or reduce the scope of the works for any reason whatsoever and hence 

not require the whole or any part of the Works to be carried out the Engineer-in-

Charge shall give notice in writing to that effect to the Contractor and Contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on 

account of any profit or advantage which he might have derived from the 

execution of the works in full but which he did not derive in consequence of the 

foreclosure of the whole or part of the works. 

 

18.4 The Contractor shall be paid at Contract rates full amount for works executed at 

Site as certified by the Engineer-in-Charge. 

 

19Cancellation of Contract in Full or in Part: 
 

If the Contractor: 

 

a. At any time makes defaults in proceeding with the Works with due negligence 

and continues to do so even after a notice in writing of 7 days from the Engineer-

in-Charge; or 
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b. Commits default in complying with any of the terms and conditions of Contract 

and does not remedy it or take effective steps to remedy it within 7 days after a 

notice in writing is given to him in that behalf by the Engineer-in-Charge; or 

 

c. Fails to complete the works or items of work on or before the date(s) of 

completion, and does not complete them within the period specified in a notice 

given in writing in that behalf by the Engineer-in-Charge; or 

 

d. Violates any of the terms and conditions stipulated in this agreement 

 

e. Being a company, passes a resolution or the Court makes an order for liquidation 

of its affairs, or a receiver or manager on behalf of the debenture holders is 

appointed or circumstances shall arise which entitle the Court or debenture 

holders to appoint a receiver or manager; or 

 

20     Liability for Damage, Defects or Imperfections and Rectification thereof: 

 

If the Contractor or his workmen or employees shall injure or destroy any part of 

the building in which they may be working or any building, road, fence, etc. 

contiguous to the premises on which the work or any part of it is being executed, 

or if any damage shall happen to the work while in progress the Contractor shall 

upon receipt of a notice in writing in that behalf make the same good at his own 

expense.  In case of repairs and maintenance works, splashes and dropping from 

white washing, painting, etc. shall be removed and surfaces cleaned 

simultaneously with completion of these items of work in individual rooms, 

cabins  or premises, etc. where the work is done, without waiting for completion 

of all other items of work in the contract.  In case the Contractor fails to comply 

with the requirements of this condition, the Engineer-in-Charge shall have the 

right to get the work done by other means at the cost of the Contractor.  Before 

taking such action, however, the Engineer-in-Charge shall give three days notice 

in writing to the Contractor. 

 

21Urgent Works: 

 

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge 

shall be final and binding) becomes necessary and Contractor is unable or 

unwilling at once to carry it out, the Engineer-in-Charge may by his own or other 

workpeople carry it out, as he may consider necessary.  If the urgent work shall be 

such as the Contractor is liable under the contract to carry out at his expenses, the 

expenses incurred on it by the Corporation shall be recoverable from the 

Contractor and be adjusted or set off against any sum payable to him. 
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22 VALUATIONS AND PAYMENT: 

            

22.1 The Engineer-in-Charge shall accept as otherwise stated ascertain and determine 

by measurement the value in accordance with the contract work done in 

accordance therewith. 

  

22.2 All items having a financial value shall be entered in Measurement Book, etc. 

prescribed by the Corporation so that a complete record is obtained of all work 

performed under the contract. 

 

22.3 Payment will be made on actual measurement basis as carried out at the site after 

completion of the work .  The quantities given in the schedule of quantities are 

only approximate and contractor will have to carry out the work as per the 

increased/decreased quantity of work as per the directions of Engineer-in-Charge, 

for which no extra claim over and above the tender rate will be considered.  For 

releasing the payment upto accepted tender amount the General Manager                     

( works)  is the approving authority.  

 

22.5 The Contractor shall, without extra charge, provide assistance with every 

appliance, labour and other things necessary for measurements. In regard to 

measurement, variation; the decision taken by the Engineer-in-charge shall be 

final.  

           No escalation will be paid even in extended period, if any. 

 

22.6 All measurements shall be taken jointly by the Engineer-in-charge or his 

authorized representative and by the contractor or his authorized representative 

from time to time during the progress of the work and such measurements shall be 

signed and dated by the Engineer-in-charge and the parties. If the Contractor 

objects to any of the measurements recorded on behalf of the Corporation a note 

to that effect shall be made in the Measurement Book against the item object to 

and such note shall be signed and dated by all the parties engaged in taking the 

measurement.  The decision of the Competent Authority on any such dispute or 

difference or interpretation shall be final and binding on both the parties and shall 

be beyond the scope of the settlement of disputes of Arbitration in respect of all 

contract items, substituted items, extra items and deviations. 

 

22.7. All statutory deductions as applicable like TDS, sales tax/VAT shall be made 

from the due payment of the contractor. 
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23Methods of Measurement: 

 

Except where any general or detailed description of the work in Quantities 

expressly shows to the contrary, Schedule of Quantities shall be deemed to have 

been prepared and measurements shall be taken in accordance with the procedure 

set forth in the Schedule of Rates / Specification not withstanding any provision 

in the relevant Standard Method of Measurement or any general or local custom.   

 

 

24    Income Tax/WCT/VAT 

 

24.1 Income tax including surcharge if any, at the prevailing rate shall be deducted 

from the Contractor‟s bills as per the provision of Income Tax Act. 

 

24.2 The Contractor shall ascertain from the concerned commercial tax department 

regarding the applicability of Works Contract Tax / VAT/TIN.  Necessary 

deductions will be made from the contractor‟s bill as applicable.  

    

25Carrying out part work at risk & cost of contractor 
 

The Engineer-in-charge without prejudice to any other right or remedy against the 

contractor which have either accrued or accrue thereafter to the Corporation, by a 

notice in writing to take the part work/ part incomplete work of any item(s) out of 

his hands and shall have powers to: 
 

(a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 

(b) Carry out the part work/ part incomplete work of any item(s) at the 

risk and cost of the contractor. 

 

Any excess expenditure incurred or to be incurred by the Corporation in 

completing the part work/ part incomplete work of any item(s) or the excess loss 

of damages suffered or may be suffered by the Corporation as aforesaid without 

prejudice to any other right or remedy available to Corporation in law or as per 

agreement be recovered from any money due to the contractor on any account, 

and if such money is insufficient, the contractor shall be called upon in writing 

and shall be liable to pay the same within 30 days. 

 

If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-charge shall have the right to sell any or all of the 

contractors‟ unused materials, constructional plant, implements, temporary 

building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there remains 
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any balance outstanding, it shall be recovered in accordance with the provision of 

the contract. 

 

In the event of above course being adopted by the Engineer-in-charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured materials or entered into any 

engagements or made any advance on any account or with a view to the execution 

of the work or the performance of the contract. 
 

26ARBITRATION AND LAWS 

 

Arbitration: 

Except where otherwise provided for in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

herein before mentioned and as to the quality of workmanship or materials used 

onto work or as to any other question, claim right matter or thing whatsoever in 

any way arising out of or relating to the contract, designs drawings, specifications, 

estimates, instructions, orders and these conditions or otherwise concerning the 

works, or the execution or failure to execute the same whether arising during the 

progress of the work or after the completion or abandonment thereof shall be 

referred to the sole arbitration of the Chairman-cum-Managing Director of the  

National Small Industries Corporation  Ltd. and if the Chairman-cum-Managing 

Director is unable or unwilling to act, to the sole arbitration of some other person 

appointed by the Chairman cum Managing Director, National Small Industries 

Corporation  Ltd. willing to act as such arbitrator.  There will be no objection if 

the arbitrator so appointed is an employee of the National Small Industries 

Corporation Ltd.  and that he had to deal with the matters to which the contract 

relates and that in the course of his duties as such he had expressed views on all or 

any of the matters in dispute or difference.  The arbitrator to whom the matter is 

originally referred being transferred or vacating his office or being unable to act 

for any reason as aforesaid at the time of such transfer, vacation of office or 

inability to act., Chairman and Managing Director, National Small Industries 

Corporation Ltd. shall appoint another person to act, as arbitrator in accordance 

with the terms of the Contract.  It is also a term of this contract that no person 

other than a person appointed by C.M.D., National Small Industries Corporation 

LTD., as aforesaid should act as arbitrator and if for any reason, that is not 

possible, the matter is not to be referred to arbitration at all. 

 

Subject as aforesaid the provision of the Indian Arbitration and Reconciliation 

Act, 1996, or any statutory modification or re-enactment thereof and the rules 

made there under and for the time being in force shall apply to the arbitration 

proceeding under this clause. 
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It is a term of the contract that the party invoking arbitration shall specify the 

dispute or disputes to be referred to arbitration under this clause together with the 

amount or amounts claimed in respect of each such dispute. 

 

The arbitrators may from time to time with consent of this parties enlarge the 

time, for making and publishing the award. 

 

The work under the contract shall, if reasonably possible continue during the 

arbitration proceedings and so payment due to payable to the Contractor shall be 

withheld on account of such proceedings. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he 

issued notice to both parties fixing the date of the first hearing.  The Arbitrator 

shall give a separate award in respect of each dispute of difference referred to 

him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in 

sole discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to 

this contract. 

 

The cost of arbitration shall be borne by the parties to the dispute, as may be 

decided by the arbitrator(s). 

 

The Indian Laws shall govern this contract for the time being in force.  The courts 

at New Delhi / Delhi only shall have the jurisdiction 

 

                                                                                                                      

                                                                       

SIGNATURE OF THE CONTRACTOR                            General Manager(Works)   
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                                                FORM OF TENDER 

 

To 

 

General Manager ( Works)  

NSIC Ltd., NSIC Bhawan  

Okhla Industrial Estate , New Delhi 

        110020  

 

 

I/We have read and examined the following documents relating 

to…………………………… 

………………………………. 

………………………………………………………………… 

 

 

(Name of the Work) 

 

a). Notice inviting tender. 

 

b). Instructions to Tenderers 

 

c). Technical Specifications 

 

d). General Conditions of Contract including Contractors, Labour Regulations, 

Model Rules for Labour Welfare and Safety Code appended to these conditions 

together with the amendments thereto if any. 

 

e). Special Conditions of contracts if any. 

 

f). Bill of Quantities 
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 I/We hereby tender for execution of the works referred to in the aforesaid 

documents upon the terms and conditions contained or referred to therein and in 

accordance in all respects with the specifications, designs, drawings and other relevant 

details at the rates contained in Schedule and within the period(s) of completion as 

stipulated in Appendix. 

 

 In consideration of I/We being invited to tender, I/We agree to keep the tender 

open for acceptance for 120 days from the due date of submission thereof and not to 

make any modifications in its terms and conditions which are not acceptable to the 

Corporation. 

 

 A sum of Rs 10000/- is hereby forwarded as Earnest Money Deposit in the form 

of Demand Draft in favour of NSIC Ltd. payable at New Delhi .  If I/We fail to keep the 

tender open as aforesaid of make any modifications in the terms and conditions of the 

tender which are not acceptable to the Corporation, I/We agree that the Corporation shall 

without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 

money absolutely.  Should this tender be accepted, I /We agree to abide by & fulfill all 

the terms conditions of aforesaid document 

 

 If after the tender is accepted, I/we fail to commence the execution of the work as 

provided in the conditions.  I/We agree that Corporation shall without prejudice to any 

other right or remedy is at liberty to forfeit the said earnest money absolutely. 

 

 

             Signature of contractor………………………                          

Duly authorized to sign the tender on behalf  of the (in block 

capitals)…………………… 

 

 

……………………………… 

 

Dated……………………… 

Witness…………………… 

Date………………………. 

Address…………………… 

………………………… 
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APPENDIX 

 

 

1.    Competent Authority                                        C.M.D. NSIC or his 

         Authorised executives 

 

2.   Earnest money/Security deposit 

 

      a) Estimated cost of the Works                                                       3.85 Lacs                                            

 

      b) Earnest money                                  Rs  10000/- in the form of 

                          DD  /Pay order in favour     

                                                                                                       of NSIC Ltd.,New Delhi 

      

      c) Security Deposit         10% of the contract value.  

 

  

3.     Deviation limit for items of work      

 

    Deviation limit beyond which clauses 10.2       30% 

    shall apply for the building /  

      renovation work  

 

4.        Time allowed for execution of work      30 Days    

  

 

5.    Authority competent to grant extension of time for            GM (Works) NSIC Ltd.                  

  

          Any cause of delay which is beyond                                     

            Contractors control                                                                                                                                                                                                                                                                
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6. Liquidated Damaged             0.5% (one half of one 

                              percent) per week subject  

           to a Maximum 10% value of 

the contract 

 

7.   Approving Authority for releasing the payment          GM (Works) NSIC Ltd      

           Up to the accepted tender cost.                New Delhi 

                                                                                                                  

   

8.Defect Liability Period         12 months from the date  

            of  Completion of work. 

 

9.Authority competent to reduce            GM ( Works) NSIC Ltd.   

Compensation                                          

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 25 

SPECIAL CONDITONS 

1. During working at site, some restrictions may be imposed by Engineer-in-

Charge/Security staff of Corporation or Local Authorities regarding safety and 

security etc., the contractor shall be bound to follow all such 

restrictions/instruction & nothing extra shall be payable on this account. 

 

2. No compensation shall be payable to the contractor for any damage caused by 

rains lightening, wind, storm, floods Tornado, earth quakes or other natural 

calamities during the execution of work.  He shall make good all such damages at 

his own cost; and no claim on this account will be entertained. 

 

4. This Schedule of Quantities, however, is not a guarantee and is merely given as a 

rough guide and if the work costs more or less, tenderer will have no claim on that 

account. 

 

5. The tender shall be based on general conditions of Contract and tenderers are 

required to quote their own rates against each item in schedule of quantities, 

which is enclosed.  All rates shall remain firm for the contract period/extended 

contract period. 

 

6. If the contractor fails to proceed with the work within the stipulated time as 

specified from the date of issue of letter of intent/letter to proceed with the work, 

the Corporation shall forfeit the earnest money deposited by him along with the 

tender. 

  

7. COST OF TESTS 
  

The contractor is bound to carry out the tests as per the specifications   for 

ascertaining the quality of the works executed/ materials used as and when 

directed by the Engineer-in-charge. The cost of preparing samples and carrying 

out tests for quality of material or workmanship will be borne by the contractor 

except for such exclusions as are specifically mentioned in the specifications laid 

down in the contract. The cost of all test carried out in Laboratories as directed by 

the Engineer-in-charge will be borne by the contractor. 

  

              General Manager(Works)  

 

SIGNATURE OF THE CONTRACTOR                                                             
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                                          Schedule of Quantities  

 

S. 

No. 

Item Qty. Rate (Rs.) Amount (Rs.) 

1.  Supply, fabrication and erection of 

structure for 3 mm thick Aluminium 

composite panel (0.25 mm coil 

thick) cladding made of Aluminium 

channel (25x50x1.6 mm) with cleat 

angle (8x18x2mm) necessary 

hardware with backup material and 

weather sealant to make joint leak 

proof and supply and fixing of 3 mm 

thick pvdf coating Aluminium 

composite panel complete in all 

respect of Indo bond or equivalent 

make as per approval of Engineer 

In-charge. Spacing of the channel 

along the length should be 

approximate 2’ or as per direction of 

Engineer In-charge.   

 

  2200 Sqft  

 
 
 
 
 

  

 

  

  Total   

 

Total Rs. in words---------------------------------------------------------------------------------- 

 

Signature of contractor with stamp 


