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Ref. No: NSIC/STP(C )/CIVIL/PH-II EXTN/2011-12                        Dt:…………… 
 
 
 

Sub: Tender for providing Architectural consultancy services for Construction 
of 2nd & 3 rd floors of existing Phase -II building of NSIC Software 
Technology Park at Guindy, Chennai.. 

 
Sirs, 
 
 

This has reference to your application dated ……….. for issue of the blank 

tender documents for providing consultancy services for the construction of  2nd & 3 rd 

floor of existing Phase-II building of NSIC Software Technology Park  at Guindy, 

Chennai  in response to our tender notice published in  The Hindu dated 29/04/2011.                      

 

We are pleased to forward you the tender documents containing the terms and 

conditions/scope of work in respect of subject work. You are re quested to go through 

the same and submit your offers for consultancy fee strictly as per the terms and 

conditions and in the manner prescribed therein. 

 

The tenders are being invited in two bid systems. Envelope marked Part-I shall 

contain the documents for technical qualification as per clause (3) of “Instructions to 

bidders”. Tenderers should have  in-house design facilities, adequate number of 

computers with printers/plotters and other office equipment etc. necessary for carrying 

out the work efficiently and successfully. The tender document duly signed and 

stamped as a token of acceptance of Terms and conditions should also be returned in 

envelope marked part-I. Envelope marked Part-II shall consist of only the price bid in 

the approved Performa enclosed with the tender documents.   
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The sealed tenders will be received in the office of The Chief Manager (STP), NSIC 

Software Technology Park, B-24, Guindy Industrial Estate, Chennai- 600 032 upto 

15.00 Hrs. on 16/05/2011.  Please note that the tenders received after the due time and 

date shall not be accepted under any circumstances. NSIC reserve the right to cancel 

any or all the tenders without assigning any reasons whatsoever or not to accept the 

lowest tenders.  The Corporation’s decision in this regard shall be final and binding on 

the tenderers. 

  

 Encl: As above                                                  Yours faithfully, 

                                         

                                                              Chief  Manager (STP) 

                                                           NSIC- STP, Chennai 
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TENDER NOTICE FOR PROVIDING ARCHITECTURAL CONSULTANCY SERVICES 
FOR CONSTRUCTION OF 2ND & 3 RD FLOOR OF EXISTING REAR SIDE  BUILDING 

(PHASE II) OF NSIC SOFTWARE TECHNOLOGY PARK AT GUINDY, CHENNAI   
 

Ref: NSIC/ STP(C )/CIVIL/PH-II EXTN/2011-12                   Date: 29/04/11 
 
Sealed tender is hereby invited on behalf of NSIC Ltd. from the experienced Architects/ Consultants 
for carrying out the work as mentioned below: 

 
S. 
No. 

Name of the work Estimated 
cost 
Rs. 

(Lacs) 

EMD 
(Rs) 

Comple
tion 
Time 

Issue of 
Blank 
Tender 
Docume
nt 

Last Date 
of 
Submissio
n 
Tender 

1. 
 

Architectural consultancy 
services for Construction 
of 2nd & 3 rd floor of 
existing Phase II building  
of NSIC Software 
Technology Park at 
Guindy, Chennai 

 
280 lacs 

(Approx.) 

 
25000/- 

 
15 

Months  

29/04/11 
to 

13/05/11 

16/05/11. 
upto 

3.00 PM. 
 

 
2. Blank tender documents (non-transferable) for above work shall be issued from 29/04/11 to 

13/05/11 on working days from the address given below on payment of required tender fee of 
Rs. 1040/- (Rupees One Thousand fourty Only) (non-refundable) in form of DD/pay 
order/bankers cheque in favour of “The National Small Industries Corporation Ltd-STP”, 
payable at Chennai . The intending tenderers may also down load the complete tender 
documents available on the web site www.nsic.co.in  and submit the same along with tender 
fee and requisite earnest money deposit by the due date. 

 
i) Valid Registration with Council of Archite cture. Copy of the Registration Certificate valid as 

on date should be enclosed. 
  
4. The intending tenderers should have satisfactorily completed at least one work of similar 

nature of the value of Rs. 16 crore, during the last five years. 
 
5. Tender documents can be purchased from the office of the Chief Manager (STP),NSIC-

Software Technology Park, B 24, Guindy Industrial Estate, Chennai- 600 032 on all working 
days from 29/04/11 upto 13/05/11 between 10.00 am to 5.00 pm except on holidays and 
Sundays, after payment of requisite tender cost as mentioned above. 

 
6. The tender documents duly completed along with EMD in form of demand draft/pay order in 

favour of the “National Small Industries Corporation Ltd-STP” payable at Chennai from any 
Nationalized Bank will be submitted at the office of the  Chief Manager (STP),NSIC-
Software Technology Park, B 24, Guindy Industrial Estate, Chennai- 600 032 upto 3.00 P M 
on 16/05/11 and technical bid of the parties shall be opened on the same day (i.e last date of 
submission) at 3.30 PM. The tender without EMD shall be summarily rejected. 
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7. NSIC reserves the right to reject any or all tenders without assigning any reason thereof and 

also not bound to accept lowest tender. Tenders in whom any of the prescribed conditions are 
not fulfilled or found incomplete in any respect are liable to be rejected.  

 
8. Canvassing whether directly or indirectly in connection with tender is strictly prohibited and 

the tender submitted by the contractors who resort canvassing will be liable to be rejected.    
 
9. The technical bid submitted by the parties shall be opened on the same day i.e last date of 

submission at 3.30 pm in the presence of tenderers. The price bids of technically qualified 
parties shall be opened at a later date and the technically qualified parties shall be informed 
well in advance about the opening of their price bid.  

 
 
 
 

 
  

              Chief Manager (STP) 
NSIC- STP, Chennai. 
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 
(A GOVERNMENT OF INDIA ENTERPRISES) 

NSIC –STP, Chennai  

 

Ref: NSIC/ STP(C )/CIVIL/PH-II EXTN/2011-12          Date: 29/04/11 
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Annexure-I 
INSTRUCTIONS TO BIDDERS 

 
1.0 GENERAL 

 

(i)  Name of the work is “Construction of 2nd & 3 rd floor of existing Phase II 

building of NSIC Software Technology Park at Guindy, Chennai.   Estimated 

value of the work is 280 lacs  (approx.). 
 

(ii) Tenderers are advised to inspect and examine the site and its surrounding and 

satisfy themselves before submitting the tenders and obtain all necessary 

information which they feel is necessary to submit their tender. 

 

(iii) The bidders are advised to quote their consultancy fee for executing the job in 

the format enclosed as Annexure-III.   

 
2.0 SUBMISSION OF TENDER  
 
 Tenders shall be submitted in two parts in the following manners: - 
 
i) “Part-I- Technical Bid” 
 

The envelope shall be marked Part-I- Technical Bid and shall contain the 
information/ documents as per clause No. 3 below. 
 

ii) “Part-II- Price Bid” 
 

The envelop shall be marked Part-II- i.e. Price Bid will contain consultancy fee 
for executing the job in the format enclosed. No condition i.e. deviations / 
assumptions / stipulations / clarifications / comments / any other request 
whatsoever should be imposed. The conditional offers will be rejected. 

 

3.0 QUALIFYING CRITERIA  
 

Tenderers having following valid documents will be technically qualified and 
considered for opening of their price bid. Technically qualified parties have no 
right to claim for award of the work. The Corporation reserves the right to 
cancel or award the work to any party/tenderers. 

 
i) EMD in form of demand draft/pay order in favour of the “National Small 

Industries Corporation Ltd-STP” payable at Chennai from any Nationalized 



Bank will be submitted alongwith technical bid . The tender without EMD shall 
be summarily rejected. 

 
ii) Registration with Council of Architecture.  Copy of the Registration Certificate 

valid as on date should be enclosed. 
 
iii) Should have an establishment of at least five years and the principal partners/ 

owner should have professional qualification and experience of 10 years in the 
field of Architecture/Planning. etc. Details should be furnished in the following 
format:- 

 
a) Name of the firm : 
b) Year of establishment of the firm : 
c) Bio data of principal partners and professional staff : 

 
iv) Should have minimum 2 full time Architects on the regular payroll and 

qualified and experienced structural and plumbing engineers etc. and should 
enclose relevant documents. 

 
v) Should have successfully designed and completed minimum one work of value 

Rs. 16.00 crore during the last five years of similar nature (office/ commercial 
buildings). Details of the works should be furnished in the following format 
supported by copies of letter of award/completion certificates/ TDS in case 
certificate issued by the private institutions. 
 
a) Name of the client 
b) Description of the Project. 
c) Project Cost. 
e) Date of commencement 
f)      Date of completion. 

 
4.0 Other conditions to be fulfilled by the Tenderers 
 

The tenderers are also essentially required to fulfill the following conditions/ 
submit relevant documents alongwith their offers: 
 

i) Detail of works under execution along with copies of relevant documents. 
 
ii) Should enclose the Partnership deed in case of partnership firms and Article of 

Association in case of limited company.  
 
iii) Should enclose the Power of Attorney in favour of person who has signed the 

tender documents. In case of company, the authority to sign the tender 
document is to be given under Board resolution. 

 
 



iv) Should also have adequate in house facilities for structural designing and other 
related services like plumbing, sanitary, electrical /air conditioning, landscaping 
etc. or should have experienced associates on their panel. 

 
v) Any other important information which the firm may like to submit in support 

of their technical competence. 
 
IN THE ABSENCE OF SUPPORTING DOCUMENTS, THE OFFERS SHALL BE 
REJECTED. 
 
5. The price bids of the bidders who do not meet the qualifying requirements in the 

technical bid will not be opened. 
 
6. VALIDITY OF OFFER  

 
Tender submitted by tenderers shall remain valid for acceptance for a minimum 
period of 120 days from the date of opening of the tenders. The tenderers shall 
not be entitled during the said period of 120 days, to revoke or cancel their 
Tender or to vary the Tender given or any term thereof, without the consent in 
writing of the Owner.  In case of tenderers revoking or canceling their tenders 
or varying any terms in regard thereof without the consent of owner in writing, 
Corporation shall forfeit Earnest money paid by them along with their tender 
without giving any notice. 

 
7. Acceptance/ Rejection of Tender             
 

i) Corporation does not bind itself to accept the lowest tender.  
ii) The Corporation also reserves the right to accept or reject any or all 

tenders without assigning any reason whatsoever. 
iii) Corporation also reserves the absolute right to reject any or all the tenders 

at any time solely based on the past unsatisfactory performance by the 
bidder(s) the opinion/decision of NSIC regarding the same shall be final 
and conclusive. 

  
8. It will be obligatory on the part of the tenderer to sign the tender documents for all 

the components & parts.  After the work is awarded he will have to enter into an 
agreement on proforma to be provided by the Corporation for work awarded, on a 
non-judicial stamp paper of requisite value at his own cost within ten days from 
date of receipt of acceptance order or before the work is undertaken. 

 
 

         Chief Manager(STP) 
  NSIC- STP ,Chennai. 



Annexure -II 
CONDITIONS OF THE CONTRACT 

 
1. Where the context so requires, words imparting the singular only also include 

the plural and vice versa. 
 
2. Owner/Corporation shall mean “The National Small Industries Corporation Ltd. 

(A Government of India Enterprise) “NSIC Bhawan”, Okhla Industrial Estate, 
New Delhi-110020 and shall include their legal representatives, successors and 
permitted assigns. 

 
3. DEFINITIONS 

i. The “Contract” means and includes the documents forming the tender 
and “acceptance thereof together with the documents referred to therein 
and instructions issued from time to time by the “Engineer in -charge”.  
The formal agreement executed between the Corporation and the 
Architects and all these documents taken together shall be 
complementary to one another.  

 
ii.  The “Site” shall mean the land and/or other places on into or through 

which work is to be executed under the contract or any adjacent land, 
path or street which may be allotted of used for the purpose of carrying 
out the contract. 

 
iii. The “Architects” shall mean the individual or firm of company, whether 

corporate or not, and shall include the legal personal representative of 
such individual of the persons composing such firm of company and the 
permitted assignee of such individual of firm of company. 

 
iv. The “Competent Authority” means the Chairman-cum-Managing 

Director of the Corporation and his successors. 
 
v. The Engineer-in-charge means the Technical Officer of the Corporation, 

as the case may be who shall superwise as the Incharge of the Works. 
 
vi. The General Manager (Works) means the officer who holds the charge of 

the post in the Corporation during the currency of the agreement, to act 
on behalf of the Chairman and Managing Director of the NSIC Ltd. 

 
vii. “I.S. Specification”  means the Specifications of latest edition with 

amendments, if any, upto time of receipt of tender by Corporation issued 
by the Bureau of Indian Standards as referred to in the specifications 
and/or work orders. 

 



viii. A “Week” means seven days without regard to the number of hours 
worked or not worked in any day in a week. 

 
4. SCOPE OF WORK      

The Architects shall render the following services: 
 
I. Preliminary Stage 
 

A. Preparation of Drawings: 
 

a) Prepare Architectural drawings of proposed work including all internal 
and external utility services like water supply, sewerage, storm water 
drainage, electrical, fire-fighting, telephone conduit, based on the 
available features of existing Ground and first floor of Phase-II.  
However, the Corporation reserves the right to exclude any of the above 
services from the scope of the Architects work. 

 
b)      Prepare Electrical drawings of proposed work based on the existing 

electrical setup (i.e. existing transformer and DG set, etc) .Suggest the 
location of the new additional 500 KVA DG set and prepare electrical 
drawing based on the existing features. The Architects should submit the 
above drawings to the Corporation and modify  them if considered 
necessary by the Corporation. 

 
c) Obtain approval of the Corporation to (a & b) above. 
 
Site inspections for finalization of above details shall be conducted by the 
Architects at their own cost. 
 

B. Obtaining statutory approvals: 
 

a) To prepare & submit the required drawing & details for approval of the 
drawings, plans/ obtaining Clearances from the Competent 
Authority/Statutory Body, ie) CMDA, Chennai Municipal Corporation, Fire, 
and Electrical Departments (as applicable) according to the local Acts, 
Laws, Regulations etc. and make any changes desired by such authorities 
and obtain final approval and completion certificate from these authorities 
after completion of the building. 

 
b)  Power enhancement- To prepare & submit the required drawing & details to 

Electricity board for approval and obtain the power enhancement from 
Electricity Board. 

 
c) Program of work assigned to them, up to the stage of tender documents. 

 



II. Working Drawing Stage 
 

The preparation of detailed working drawings with details incorporating 
services & schedule of quantities and also incorporating details of the existing 
Ground & First floor of the existing building.  This will include:- 

 
a) Preparation of working and detailed architectural and structural drawings 

of the proposed works after studying the various details of the existing 
building. The Internal, External water supply and sanitary drawings to be 
prepared after studying the existing Ground and first floor drawings and 
existing water supply and sanitary lines aswell. The electrical drawings 
and layouts of the proposed work & other allied installations to be 
prepared after studying already laid electrical & power lines in the 
existing building. Electrical work of the proposed area should be 
designed in such a way to suit to the existing electrical layout and related 
installations. Details of structural design for whole of the work or in part 
to facilitate call of tender in stages by the Corporation.  

 
b) Obtain the approval of the Corporation to above and modify them if 

considered necessary by the Corporation  
 

c) Obtain the approval of the Corporation to (a) & (b) above and to all 
computations of all structural designs and all services designs which shall 
be in accordance with the latest IS codes of practice. Such detailed 
computation of all designs shall be made available to the Corporation for 
any check, the Corporation may like to exercise, before sanction of 
detailed estimates and call of tenders.  The Architects shall indicate the 
names of his Associates, for various services and structural designs, their 
organization, qualification and experience and get the same approved 
from the Corporation and shall be fully responsible for the correctness 
and accuracy of structural and services designs and the responsibility for 
safety of the structure shall be entirely that of the Architects 
notwithstanding the approval of the Corporation of these designs.  The 
Architects and their Associates, if any, shall certify in writing that the 
designs are in accordance with the up-to-date and relevant codes of 
practice. 

 
d) Obtain approval of local authorities, if any, and make changes required 

by them. 
 

e) Direct and co-ordinate the Architectural, Engineering and surveying 
work and prepare (with help of surveyors and other associates, as 
necessary) complete working details, schedules, specifications and bill of 
quantities to describe the whole project adequately for the purposes of 
taking the approval of the Corporation as well as the approval of local 
authorities. 



 
f) Prepare specifications, detailed cost estimate and such other details along 

with detailed calculation of all items of work for all work detailed in 
clause I {A (a & b)} & I {B (a & b)} and other works (as deemed fit for 
completion of the project)etc as may be necessary for the purpose of 
inviting Tenders, scrutinizing and advising on the Tenders for selection 
of suitable Contractor and render all professional services up to the time 
of handing over the possession of the projects.  
 

III Construction Stage 
   

a) Supply to the Corporation two copies of the detailed working drawings, 
specifications, etc. free of charge for use during execution of work. 

 
b) Supply to the Corporation such further drawings, specifications or details  

which may be required for proper execution of the work. 
 

c) Obtain Corporation’s approval for any material, deviation in design, cost, 
working drawings, schedule and specifications from the approved 
scheme. 

  
d)      Visit the site of work and provide periodic supervision as and when 

necessary  to clarify any decision or interpretation of the drawings and 
specifications that may be necessary and attend conferences and 
meetings, as and when required. 
 

e) Checking of contractor bills from time to time 
 

IV. Completion Stage 
 
a) Obtain completion and occupation certificates, wherever necessary from 

the local bodies after completion of work and supply the same to the 
Corporation. 

b)    Prepare completion drawings on suitable scale including scale plans, 
elevations and cross sections, etc. indicating the details of the buildings 
and services as completed, and supply 2 sets of completion drawings to the 
Corporation and also hand over the originals of the completion drawings to 
the Corporation.  

 
c)    Assist the Corporation in arbitration/litigation case that may arise out of the 

contract entered into in respect of above work, regarding 
clarifications/interpretations, supply of drawings, designs, specifications as 
and when required. 

 
V. Payment of Remuneration: 



 
a) The Consultancy fee: 
 

The Corporation agrees to pay to the Architects for the comprehensive 
professional services to be rendered by them as herein above described at 
Clauses (I,II,III & IV) as at Annexure-III. 

 
A fee as mentioned at Annexure-III including entrusted services on 
admissible items (clause 6) subject to a ceiling of cost of the 
corresponding items as per sanctioned estimate as per clause II(f) or in 
the event of change in the scope of work leading to recasting of the said 
estimate the ceiling shall be based on such revised sanctioned cost of the 
modified proposal. 

 
b) The above fee at V (a) is inclusive of fee payable by the Architects to any 

other Consultants/Associate(s) and nothing extra shall be payable by the 
Corporation for this purpose. 

 
c) Mode of Payment: 
 
i) On finalization & submission of Architectural drawing based on  

Item I A (a, b & c  )       5% 
       

ii) On submission of drawings for approval from statutory 
Bodies and obtaining planning permission from CMDA, 
Building permission from Chennai Corporation as per  
{Item I (B a & b)}                       10% 
 

iii) On submission of complete set of Civil, Electrical, 
Plumbing drawings and structural designs, working 
Drawings as described at {Item II( a to e )}            20% 
                        

iv) On submission of BOQ & Tender document for  
Selection of contractors as per clause Item II (f )}            5% 

 
v) Supervision of site and giving periodical instructions 

To the contractor and advice the client {Item III (a to d)}          25% 
 

vi) Preparation of as built drawings and service drawings 
After completion of work as clause {Item IV(b)}                   10% 



 
vii)  Obtaining completion certificates/ occupancy certificate 

 from the Local Authorities as clause {Item IV( a)}                  25%  
 
NOTE:  
The total fees shall be calculated on the basis of work as per accepted tendered 
cost of the items entrusted to the Architects excluding cost of items as per 
clause-VI below:- 
 

VI. The Cost of the following :  
 
 
a) Land including its existing developed services. 
 
b) Plan approval and service connection deposited and fees payable to local 

and/or Statutory Body by the Corporation. 
 
c) Any other services, fittings and fixtures which are not designed, planned 

by the Architects. 
 
d) Any infractuous expenditure as a result of demolition etc. ordered by the 

Architects or the Corporation. 
 
e) Other contingent expenditure like press advertisement, publicity, cost of 

foundation stone, inauguration ceremonies of building etc. 
 
f) Escalation in the cost of work due to increase in rates of materials after 

award of work, if any. 
 
g) Any deviation in the items of work not authorized by the Corporation, 

prior to its execution. 
 

VII. Security Deposit 
An amount equivalent to 10% (ten percent) of the total amount payable to the 
Architects shall be deducted progressively from each bill towards the Security 
Deposit for fulfilling the terms of contract faithfully and honestly. The EMD of 
the successful tenderer shall be converted into Security deposit. The total 
amount of security deposit to be deducted shall be 10% of the total fee payable 
to the architect including the EMD amount. The Security deposit will be 
refunded after the completion of the project in all respect and submission of 
completion certificate from the local authority, if required. 
 

VIII. Additions & Alterations: 
 
i) The Corporation shall have the right to request in writing for additions, 

alterations, modifications or deletions in the design and drawing of any 



part of the work and to request in writing for additional work in 
connection therewith and the Architects shall comply with such requests. 

 
ii) That if the Corporation deviates substantially from the original scheme 

which involves for its proper execution extra services, expenses and extra 
labour on the part of the Architects for making changes and additions to 
the drawings, specifications or other documents due to rendering major 
part or whole of his work infractuous, the Architects may then be 
compensated for such extra services and expenses on quantum merit 
basis at percentage applicable under this agreement a nd to be determined 
mutually unless such changes, alterations are due to Architect’s 
omissions and/or discrepancies, including changes under clause  I (A) & 
(B),  II (c) & (d) due to changes required by Architects of all internal, 
external services.  The decision of the Corporation shall be final on 
whether the deviations and additions are substantial as requiring any 
compensation to be paid to the Architects.  However, for the minor 
modification or alteration which does not affect the entire design, 
planning etc., no amount will be payable. 

 
iii) If it is found after call of tenders that the acceptable tender is not within 

the amount sanctioned, the Architects shall, if so desired by the 
Corporation, take steps to carry out necessary modifications in the design 
and specifications to see that the tendered cost does not exceed the 
amount of corresponding sanction by more than 5% (five percent).  The 
Architects shall not be paid anything extra for such modification. If the 
Corporation is convinced that the trend of the market rates is such that 
the work cannot be done within the amount of sanctioned estimate, the 
Architects shall submit a revised estimate expeditiously for obtaining 
sanction of the Competent Authority.   

 
iv) The Architects shall not make any material deviation, alteration, addition 

to or omission from the work shown and described in the contracts 
documents except without first obtaining the written consent of the 
Employer. 

 
v) The cost of individual work shall not exceed the sanctioned estimates as 

approved by the Corporation.  Corporation’s approval in advance shall be 
taken for any such increase anticipated giving full justification. 

 
IX. Time Schedule: 

 
Commencement of Work  
 
The commencement of work shall be considered from the date of signing of the 
agreement: 
 



a) Preparation, finalization & submission of Architectural 
drawing as per clause  I A (a, b & c )      2 weeks 

 
b) Submission of drawings for approval from statutory 

Bodies and obtaining permission from CMDA, 
Building permission from Chennai Corporation clause 
I B (a & b)          1 month 

 
c) Submission of complete set of Civil, Electrical, 

Plumbing drawings and structural designs, working 
Drawings based on existing drawings as per clause II   2Weeks 
  

d) Preparation of bill of quantities alongwith details of 
 calculation for all items of works and draft tender 
 document for call of tenders as per clause II(f)     1 month 
 
f) Anticipated period of construction to cover the            12  months  

services mentioned in clause III (a,, b, c, d & e) 
    

g) Completion of services as mentioned in clause   As per 
IV (a & b)                          Requirement 

        
h) Assistance in Arbitration as mentioned             When ever 
 in clause IV ( c )             required. 
 

X. The time allowed for carrying out the work, as specified in clause IX, shall be 
strictly observed by the Architects and shall be deemed to be the essence of the 
contract on the part of the Architect. The work shall throughout the stipulated 
period of the contract, be processed with all diligence and in the event of failure 
of the Architects to complete the work within time schedule as specified above 
or subsequently notified to them, the Architects shall be liable to pay the 
Corporation compensation (not amounting to penalty) at the rate not exceeding 
1% (one percent only) to the total fee of the architect as per the contract per 
week of delay subject to maximum of 10% (Ten percent) of the total fee or such 
smaller amount as may be fixed by the Corporation.  

 
XI. Termination 
 

The  Corporation without any prejudice to its right against the Architects in 
respect of  any delay or otherwise or to any claims or damages in respect of any 
breaches of the contracts and without prejudice to any rights or remedies under 
any of the provisions of this contract, may terminate the contract by giving one 
month’s notice in writing to the Architects and in the event of such termination, 
the Architect shall be liable to refund the excess payment, if any, made to him 
over and above what is due in terms of this agreement on the date of 



termination and the Corporation may make full use of all or any of the drawings 
prepared by the Architects. 
 
Termination of the Contract by the Architects shall be subject to levy of a 
suitable compensation by the Corpora tion, quantum of which shall be decided 
by the Competent Authority upto a maximum of the security deposit. 
 

XII.  ARBITRATION  
 

Any dispute of any kind whatsoever at any time(s) arising out of or in 
connection with or touching upon on incidental to this Agreement (including 
any dispute or difference regarding the interpretation or termination of this 
Agreement or any part or portion thereof) shall be referred to the Chairman-
cum-Managing Director of the Corporation who may, nominate any of the 
officers of the Corporation to act as a Sole Arbitrator.  The Architect will not be 
entitled to raise any objection to any such arbitrator on the ground that the 
arbitrator is an officer of Corporation Ltd. or that he has to deal with the matters 
to which this contracts relates or that in the course of his duties as an officer of 
the Corporation he had expressed views on all or any of the matters in dispute 
or difference.  In the event of the arbitrator to whom the matter is originally 
referred being transferred or vacating his offices or being unable to act for any 
reasons, the Chairman-cum-Managing Director shall designate another person 
to act as arbitrator in accordance with the terms of  the agreement.  Such person 
shall be entitled to proceed with the reference from the point at which it was left 
by his predecessor.  It is also a term of this contract/agreement that no person 
other than the Chairman-cum-Managing Director of the Corporation or a person 
nominated by him as aforesaid shall act as arbitrator hereunder.& the award of 
the arbitrator so appointed shall be final, conclusive and binding on all parties 
to the agreement, subject to the provisions of the Arbitration and Conciliation 
Act 1996 or any statutory modification or re-enactment thereof and the rules 
made thereunder and for the time being in fore shall apply to the arbitrator 
proceedings under this clause. 

 
The venue of the Arbitration shall be New Delhi and the Courts at New Delhi 
shall have exclusive jurisdiction. 

 
The Architects shall continue to perform their duties with diligence 
notwithstanding the fact that a dispute has been referred to arbitration or any 
dispute or difference has arisen.  
 
It is also the term of the agreement that if the  Architects do not make demand 
for arbitration in respect of any item in writing within 90 days of receiving 
intimation from the Corporation that the final bill is ready for payment, the 
claim of the Architects  will be deemed to have been waived and absolutely 
barred and the Corporation shall be discharged and released of all liabilities 
under the agreement in respect of this claims.  



 
XIII.  Number of Drawings sets, etc. and Copy Right 

 
All the estimates, details of quantities, detailed designs, reports and any other 
details envisaged under this Agreement, including drawing-architectural, 
structural, electrical, air-conditioning or other services (Internal & External) 
would be supplied by the Architects as indicated above, but not less than four 
sets of prints and one reproducible copy in A-1 size.  All these drawings will 
become the property of the Corporation and it will have the right to use the 
same anywhere else.  In that event, the Corporation will pay a royalty to the 
Architects on mutually acceptable basis.  The drawing cannot be issued to any 
other person, firm or authority or used by the Architects for any other project.  
No copies of any drawing or document shall be issued to any one except the 
Corporation and his authorized representative.  
 

XIV. Guarantee:- 
 

The Architects shall agree to re-design at their  cost any portion of their 
engineering and design work, which due to their failure to use a reasonable 
degree of design skill, shall become defective within one year from the date of 
start of regular use of the portion of the work affected.  The Corporatio n shall 
grant right of access to the Architects to these portions of the work claimed to 
be defectives for inspection. 

 
The Corporation may make good the loss by recovery from the dues of the 
Consultants in case of failure to comply with the above clause. 

 
XV. Determination or Recession of Agreement 

 
The Corporation without any prejudice to its right against the Architects in 
respect of any delay by notice in writing absolutely may determine the contract 
in any of the following cases:- 
 
i) If the Architects being a Company shall pass a resolution or the court 

shall make an order that the company shall be wound up or if a receiver 
or a manager on behalf of the creditor shall be appointed or if 
circumstances shall arise which entitle the court or creditor to appoint a 
receiver or a manager which entitles the court to make up a winding 
order. 

 
ii) If the Architects commit breach of any of the terms of agreement. 

 
When the Architects have made themselves liable for action under any of 
the clauses aforesaid, the Corporation shall have powers: 

 
a) to determine or rescind the agreement; 



b) to engages another Architect(s) to carry out the balance work 
debiting the Architect(s) the excess amount, if any, so spent. 

 
XVI. General 

 
The Corporation may appoint Executing Agency for execution of the work. The 
Corporation/ Executing agency may issue instructions, if deemed necessary, to 
the architect in respect of the work, and the architect shall comply with the 
instructions and extend full cooperation/ coordination with the Corporation/ 
Executing agency in the interest of successful completion of the work.  
 
The scrutiny of the drawing and designs by the Corporation’s own supervisory 
staff, if any, does not absolve the Architects of their responsibility under the 
agreement.  The Architect shall remain solely responsible for structural 
soundness of the designs and for all provisions of the contract so as to satisfy 
the particular requirement of the Architectural specifications. 
 

XVII. The Architects shall supply to the Corporation copies of all documents, 
instructions issued to Contractors, if any, relating to the work, drawing, 
specifications, bill of quantities and also other documents as may be required. 
 

XVIII. The Architects hereby agree that the comprehensive consultancy fee to be paid 
as provided herein (clause V) will be in full discharge or functions to be 
performed by him and no claim whatsoever shall be against the Corporation in 
respect of any proprietary rights or copy rights on the part of any other party 
relating to the plans, models and drawings. 

  
In case any discrepancy is found later on in architectural work due to which 
execution of the project work on the basis of architectural work is not possible 
the final payment shall be withheld 
 
The Architects shall indemnify and keep indemnified the Corporation against 
any such claims and against all costs and expenses paid by the Corporation in 
defending himself against such claims. 

 
XIX.  The Consultancy fee shall not be subject to any escalation on any account 

whatsoever even for the extended period granted by the Corporation to the 
Contractor. 
 

 The Architects shall, however, be compensated actual expenses incurred during 
the extended period of contract, if construction period runs beyond twelve 
months of the completion period as per the construction contract. 
 

XX. All statutory deductions like Income Tax/Service Tax etc. shall be deducted 
from the consultancy fee as per prevailing rules. 

 



XXI. The time allowed for consultancy services to the Architects shall be 
correspondingly extended due to delays on any account in completing the 
works.  The Architects shall be expected to continue, to render their services till 
the completion of the works inspite of the delays caused.  However, they shall 
not be entitled for any extra remuneration, etc. other than the agreed fees.  All** 
losses and damages to the Corporation including the determined claims or the 
contractors due to fault or delay caused by the Architects or their staff shall be 
compensated by the Architects.  The damages shall be subject to confirmation 
by the Chairman-cum-Managing Director of the Corporation. 

 
XXII. The Corporation reserves the right to postpone or not to execute any work and 

the Architects shall not be entitled to any claim for non execution of the work.  
In the event of suspension of work by the Corporation for any reasons and if the 
Corporation does not decide about the resumption of work within six months 
from the date of suspension, the remuneration for the quantum of services 
rendered by the Architects upto the date of suspension shall be paid by the 
Corporation in accordance with the schedule of payment as per clause V.  If the 
services upto a certain stage had not been fully rendered by the Architect the 
remuneration shall be released proportionate  to the services rendered upto that 
stage.  On resumption of work the remuneration thus paid shall be adjusted 
against full remuneration allotted for that stage subject to completion of 
services pertaining to that stage. 
 
 
 
For and on behalf of                 For and on behalf of NSIC Ltd. 
M/s  
 
 
Ar.        Authorised Signatory 



Annexure-III 
 

“Part-II- Price Bid” 
 

( The envelop shall be marked Part-II- i.e. Price Bid  will contain consultancy fee 
for executing the job in the format enclosed). 
 
Name of the tenderer: 
 
Address       : 
 
 

 

 

I/we  hereby agree to render consultancy services for the project as defined 

in the tender documents and also agree to abide by all the terms and conditions 

put forth in the said tender documents enclosed and my/our fee for the above all 

services will be -----------% (---------------percent of the accepted tender cost. The 

above fee shall remain firm till the completion of the project in all respect. 

 

 

 

 

 

     Authorized signatory along with the seal 

 

 

 

 

 

 

 

 

 

 


