NSIC-Technical Services Centre, Okhla
New Delhi -110 020

Tender

For

REPAIR & RENOVATION OF SHED IN THE MULTIMEDIA

LAB AREA
At

NSIC-Technical Services Centre

OKHLA INDUSTRIAL ESTATE PHASE -111,
NEAR GOVINDPURI METRO STATION,
NEW DELHI-110 020

Date of publishing of tender : 27.07.2021

Pre-Bid Meet : 03.08.2021 (At 3.00 PM)

Last date of receipt of tender : 16.08.2021 (Latest by 3.00 PM)
Date of opening of Technical Bid : 16.08.2021 (At 3.30 PM)

(In the Office of General Manager)

General Manager




NSIC-Technical Services Centre, Okhla
New Delhi -110 020

No: NTSC/OK/CM/47/2020-21 Dated: 27.07.2021

Dear Sir,

Sub:- Providing and Repair & Renovation of Shed in the Multimedia Lab Area in
NSIC- Technical Services Centre, Okhla Industrial Estate, New Delhi-
110020

Tender document in respect of the above mentioned works containing 32 pages as detailed
on page 4 (Index) are forwarded herewith. Please note that tender is to be delivered
in the office of the General Manager, NSIC- Technical Services Centre, (A
Government of India Enterprise), Near Govindpuri Metro Station, Okhla Industrial
Estate, New Delhi-110020 on or before 16.08.2021 up to 3.00 P.M.

The Tender should be sighed on each page, dated and witnessed in all places provided
for in the documents; all other papers should be initialled.

The tender should be accompanied by tender fee and Earnest Money Deposit
(exempted) in the form of demand draft as mentioned in Appendix. Tenders without tender
fee and Earnest Money Deposit (exempted)shall be summarily rejected. The Technical Bids
will be opened on 16.08.2021 at 3.30 P.M. and Price Bids of technically qualified Bidders will
be opened at a later date.

The person, signing the tender on behalf of company/firm or on behalf of another person
shall attach with tender a certified copy of proper authority/power of attorney on a non-
judicial stamp paper of requisite value duly executed in his favour by such person,
company/firm and must state specifically that he has authority to sign such tenders for and
on behalf of such person or company/firm as the case may be, and in all matters pertaining
to the contract including arbitration clause.

This letter shall form part of the "CONTRACT"” and must be signed and returned
along with the tender documents.

Thanking you,
Yours faithfully,

General Manager
Encl. 32 Pages

Signature of the Bidder



Tender notice for providing and Repair & Renovation of Shed in the Multimedia Lab
Area in NSIC- Technical Services Centre, Okhla Industrial Estate, New Delhi-

110020.

NOTICE INVITING TENDER

Ref: - NTSC/OK/CM/47/2020-21

NSIC invites sealed item rate tenders in single stage, two envelope method, from eligible
and experienced contractors who have successfully completed similar works during last 7(seven)
Eligibility criteria for this work, (i) Three similar works costing not less
than Rs. 2.68 lakh each, or (ii) Two similar works costing not less than the amount of Rs. 3.35 lakh
each or (iii) One similar work costing not less than Rs. 5.36 lakh for carrying out the following work.

years ending 30.06.2021.

The values mentioned are exclusive of taxes, GST.

Date: 27.07.2021

S. Name of the work Estimated| Earnest Compl | Issue of Blank | Last Date of
No. cost Money etion Tender Submission
(% lakh) Deposit Time Document Tender
(EMD)/
Bid
Security
(Rs)
Providing and Repair 6.69 Exempted | 60 From 16.08.2021
& Renovation of Shed days 27.07.2021 Upto  3.00
in the Multimedia Lab To PM
Area in NSIC- 16.08.2021
Technical Services within office
Centre, Okhla hours.
Industrial Estate, New
Delhi - 110020

1. Blank tender documents (non-transferable) for above work shall be issued from

27.07.2021 to 16.08.2021 on all working days from the address given below on
payment of required tender fee of Rs. 590/- (Rupees five hundred and ninety
only) (non-refundable) including GST in the form of DD/Pay order/Bankers
Cheque/ Online transfer in favour of "NSIC Ltd —NTSC A/c” payable at New
Delhi. The intending tenderers can also download the complete tender document
available on the web site: www.nsic.co.in/tender/current-tender.aspx or
www.eprocure.gov.in and submit the same along with requisite tender fee, and
supporting documents on or before the due date and time of submission.

2. Tenderers registered as Micro and Small Enterprises (MSEs) as defined in MSME

Procurement Policy issued by department of Micro, Small and Medium
Enterprises or are registered with the Central Purchase Organization or the
concerned Ministry or Department or Start-ups as recognized by Department of
Industrial Policy and Promotion are exempted from the payment of tender fee.
However, tenderer seeking exemption from payment of tender fee shall submit
the proof of the same along with their technical bid.

. Intending tenderers should have valid registration with appropriate authorities
for statuary taxes as applicable.


http://www.nsic.co.in/tender/current-tender.aspx
http://www.eprocure.gov.in/
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4. The intending tenderers should have satisfactorily completed similar works
during last 7(seven) years ending 30.06.2021. Eligibility criteria for this work,
(i) Three similar works costing not less than Rs. 2.68 lakh each, or (ii) Two similar
works costing not less than the amount of Rs. 3.35 lakh each or (iii) One similar
work costing not less than Rs. 5.36 lakh. Similar nature work means: - “Civil
works related to construction/ repair of buildings” only. The values
mentioned above are exclusive of service tax/ GST.

. Tender documents can be purchased from the office of the General Manager
NSIC Technical Services Centre, Okhla Industrial Estate, New NSIC -110020 on
all working days between 10.00 am to 4.00 pm except on holidays and
Saturdays, Sundays, after payment of requisite tender cost as mentioned above.

6. The tender documents duly completed along with tender fee (if not eligible for
exemption) in form of Demand Draft/Pay Order in favour of the “The National
Small Industries Corporation Ltd” payable at New Delhi from any Nationalized
Bank/scheduled bank will be submitted at the office of the General Manager NSIC
Technical Services Centre, Okhla Industrial Estate, New Delhi- 110020 upto 3.00
P Mon 16.08.2021. Technical bid of the parties shall be opened on the same day
i.e. 16.08.2021 at 3.30 PM. The tender submitted without tender fee or valid
exemption certificate, shall be summarily rejected.

7. NSIC Technical Services Centre reserves the right to reject any or all the tenders
without assigning any reason thereof and also not bound to accept lowest tender.
Tenders in whom any of the prescribed conditions are not fulfilled or found
incomplete in any respect are liable to be rejected.

8. Canvassing, whether directly or indirectly in connection with tender is strictly
prohibited and the tender submitted by the contractors who resort canvassing
will be liable to be summarily rejected.

9. The Technical Bid submitted by the parties shall be opened on the same day i.e.
16.08.2021 at 3.30 PM in the presence of tenderers who wish to be present. The
price bids of technically qualified parties shall be opened at a later date and the
technically qualified parties shall be informed in advance about the opening of
their price bid.

General Manager

NSIC- Technical Services Centre
Okhla Industrial Estate

New Delhi 110030



NSIC-Technical Services Centre,

Near Govindpuri Metro Station
Okhla Industrial Estate Phase-III
New Delhi-110 020

No: NTSC/OK/CM/47/2020-21

INDEX OF TENDER DOCUMENTS

Dated: 27.07.2021

NSO.. DESCRIPTION PAGES
1 INSTRUCTION TO TENDERERS 6-10
2 GENERAL CONDITIONS OF CONTRACT 11-26
3 FORM OF TENDER-CUM-BID SECURITY 27

DECLARATION
4 APPENDIX 28
SPECIAL CONDITIONS OF CONTRACT 29-30
6 BILL OF QUANTITIES (BOQ) 31-32

General Manager



1.0

2.0

3.0

INSTRUCTIONS TO TENDERERS
GENERAL

Tenderers are advised to acquaint themselves fully with the description of
work, scope of services, time schedule and terms and conditions including all
the provisions of the tender document before framing up their tender.

SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their tenders as to nature of work,
site conditions, means of access to the site etc. Non-familiarity with the site
conditions will not be considered a reason either for extra claims or for not
carrying out the work in strict conformity with the specifications. For site visit
and any clarification / information/Assistance, the intending tenderers may
contact NSIC Technical Services Centre, Okhla Industrial Estate, New Delhi
110020.

SUBMISSION OF TENDER

a) The expression “Tender Notice” referred to in the Tender Documents shall
be deemed to include any Notice / Letter Inviting Tender with respect to
the work forming the subject matter of the documents and vice-versa.

b) The tender complete in all respects shall be submitted along with tender
fee (if not eligible for exemption) as stipulated in the Notice / Letter
Inviting Tender ONLY. Tenders without tender fee (if not eligible for
exemption) will be out rightly rejected.

Tenders shall be submitted in two separate sealed envelopes Super scribing the
following: -

ENVELOPE -1 (TECHNICAL BID)

Name of work: Providing Repair & Renovation of Shed in the Multimedia Lab
Area in NSIC- Technical Services Centre, Okhla Industrial
Estate, New Delhi - 110020

Tender no. : Ref: - NTSC/OK/CM/47/2020-21 Date: 27.07.2021
Due date & time of opening : 16.08.2021 at 3.30 PM

Addressed to: General Manager NSIC Technical Services Centre,
Okhla Industrial Estate, New Delhi 110020.

From:

Name & Address of the tenderer



This envelope shall contain the following: -

Tender fee should be in the form of Demand Draft drawn on a scheduled/nationalized
bank in favour of “"The National Small Industries Corporation Ltd.” payable at New Delhi.
Or online bank transfer on the following account

ACCOUNT BANK NAME BANK A/C NO. BANK IFSC CODE
NAME

NSIC LTD.- Punjab National Bank, 0602002100009880 PUNB0060200
NTSC A/c NSIC Bhawan, New Delhi.

Cheque will not be accepted. The money receipt issued by NSIC Technical Services
Centre regarding purchase of tender document or online transaction id/ proof of
deduction from Bank Account also to be enclosed in this envelope-I. For Tender
documents downloaded from website, a Demand Draft / Bankers cheque/ / online
transaction id of Rs. 590/- (Rupees five hundred and ninety only) (non-refundable)
including GST towards the cost of tender documents is to be enclosed in envelope -1.

Certificates / Documents of work experience executed during last 7(seven) years ending
30.06.2021. Eligibility criteria for this work, (i) Three similar works costing not less
than Rs. 2.68 lakh each, or (ii) Two similar works costing not less than the amount of
Rs. 3.35 lakh each or (iii) One similar work costing not less than Rs. 5.36 lakh on the
basis of which Bidder wishes to get qualified and copies of supporting work orders,
schedule of quantities and completion certificate should be enclosed. The values
mentioned above are exclusive of service tax/ GST. In case of completion certificate

issued by the private parties, TDS certificate should also be enclosed.

Certificate of Registration for GST.

Partnership Deed in case of partnership firm and Articles of Association in case of limited
Company.

Power of Attorney in favour of person who has sighed the tender document. In case of
company, the authority to sign the tender is to be given under Board resolution.

Copies of PAN/TAN card.

Complete tender document with each page signed and stamped by the Bidder.

However, the filled up price bid should not be placed inside this envelope containing
the technical bid. In case the filled up price bid is found inside the technical bid,
such tender shall be summarily rejected.

ENVELOPE - 11 (PRICE BID)
Name of work : Providing and Repair & Renovation of Shed in the Multimedia Lab
Area in NSIC- Technical Services Centre, Okhla Industrial Estate, New
Delhi - 110020
Tender no. : Ref: - NTSC/OK/CM/47/2020-21 Date: 27.07.2021

Due date & time of opening :

Addressed to : General Manager NSIC Technical Services Centre, Okhla

Industrial Estate, New Delhi- 110020

From: Name & address of the tenderer
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NOTE:

Envelope-I shall contain all the documents related to eligibility criteria, terms-
conditions of tender documents etc. i.e. complete tender documents except Price Bid part.
Envelope-1I1I shall contain only price bid / Schedule of Quantities to be charged by the
tenderers for execution of the work. It is to be noted that the Envelope-II shall contain
only PRICES and no conditions i.e. deviations / assumptions / stipulations / clarifications
/ comments / any other request whatsoever. Conditional offers will be rejected.

4.0 QUALIFYING CRITERIA

“Tenderers having following valid documents will be technically qualified and
considered for opening of their price bid. Technically qualified parties have
no right to claim for award of the work. Corporation reserves the right to
cancel or award the work to any party/tenderers.

. Tender fee should be in the form of Demand Draft drawn on a
scheduled/nationalized bank in favour of “"The National Small Industries
Corporation Ltd.” payable at New Delhi. Or online bank transfer on the
following account

ACCOUNT BANK NAME BANK A/C NO. BANK IFSC CODE
NAME

NSIC LTD.- Punjab National Bank, 0602002100009880 PUNB0060200
NTSC A/C NSIC Bhawan, New Delhi.

Cheque will not be accepted. The money receipt issued by NSIC Technical
Services Centre regarding purchase of tender document or online
transaction id/ proof of deduction from Bank Account also to be enclosed
in this envelope-I. For Tender documents downloaded from website, a
Demand Draft / Bankers cheque of Rs. 590/- (Rupees five hundred and
ninety only) (non-refundable) including GST towards the cost of tender
documents is to be enclosed in envelope -I.

. Certificates / Documents of work experience details of (i) Three similar
works costing not less than Rs. 2.68 lakh each, or (ii) Two similar works
costing not less than the amount of Rs. 3.35 lakh each or (iii) One similar
work costing not less than Rs. 5.36 lakh executed by the Bidder during
last seven years, on the basis of which Bidder wishes to get qualified and
copies of supporting work orders, schedule of quantities and completion
certificate should be enclosed. The values mentioned above are exclusive
of service tax/ GST. In case of completion certificate issued by the private
institutes, TDS certificate should also be enclosed.

. Certificate of Registration for GST.

. Partnership Deed in case of partnership firm and Articles of Association
in case of limited Company.



. Power of Attorney in favour of person who has signed the tender
documents. In case of company, the authority to sign the tender is to be
given under Board resolution.

. Copies of PAN/TAN card.
ABNORMAL HIGH and LOW RATES

The tenderer is expected to quote rate for each item after careful analysis of
costs involved for the performance of the complete item considering technical
specifications and conditions of contract. This will avoid a loss of profit or gain
in case of curtailment or change of specifications for any item. If it is noticed
that the unit rates quoted by the Tenderer for any items are usually high or
unusually low, it will be sufficient cause for rejection of the tender unless the
Corporation is convinced about the reasonableness of the unit rates on
scrutiny of the analysis for such unit rate to be furnished by the tenderer on
demand. Notwithstanding anything there in stated, the rates once accepted
by the Corporation shall be final and shall not be subject to any change either
on account of un-workability of unit rates or on any other ground whatsoever.

DEVIATIONS TO TENDER CLAUSES

Tenderers are advised to submit the tender strictly based on the terms and
conditions and specification contained in the Tender Documents and not to
stipulate any deviations. Conditional tenders are liable to be rejected.

VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a
minimum period of 60 days from the date of opening of the tenders. The
tenderers shall not be entitled during the said period of 60 days, to revoke or
cancel their Tender or to vary the Tender price given or any term thereof,
without the consent in writing of the Owner. In case of tenderers revoking or
cancelling their tenders or varying any terms & price of an item in regard
thereof without the consent of owner in writing, Corporation shall reject their
tender forfeiting the Earnest money paid by them along with their tender
without giving any notice.

AWARD OF WORK

NSIC- Technical Services Centre, Okhla reserves the right to split the job into
two or more parts and to award the work to separate agencies/contractors.
Work shall be awarded to the lowest Bidder, subject to the work experience
and fulfilment of other terms & conditions and specifications

ACCEPTANCE / REJECTION OF TENDER



10.

11.

12.

13.

i). NSIC- Technical Services Centre, Okhla does not bind itself to accept
the lowest tender.

ii). NSIC- Technical Services Centre, Okhla also reserves the right to accept
or reject any tender in part or full without assigning any reason
whatsoever.

iii). NSIC- Technical Services Centre, Okhla also reserves the absolute right
to reject any or all the tenders at any time solely based on the past
unsatisfactory performance by the Bidder(s) the opinion/decision of
NSIC- Technical Services Centre, Okhla regarding the same shall be
final and conclusive.

CORRECTIONS;

No corrections or overwriting will be entertained in schedule of rates by using
correcting fluid. All correction in the schedule of rate should be made by
penning through the error and writing the corrected figure / words in legible
handwriting by the side of correction duly initialled with date and stamped .

FIRM RATES

The rates quoted by Bidder shall remain firm till completion of all
works even during the extended period, if any, on any account
whatsoever. It may be noted that no deviation on this account will
be acceptable and offer not containing firm price shall not be
considered.

It will be obligatory on the part of the tenderer to sign the tender documents
for all the components & parts. After the work is awarded, he will have to
enter into an agreement on pro-forma to be provided by the NSIC- Technical
Services Centre, Okhla for work awarded, on a non-judicial stamp paper of
requisite value at his own cost within ten days from date of receipt of
acceptance work order.

Any addendum/ corrigendum issued shall form a part of the tender document.
There will not be any press notification on amendment/ corrigendum. The
purchasers of the tender document/ the prospective tenderers are required
to visit NSIC weblink- https://www.nsic.co.in/tender/Current-Tenders or
www.eprocure.gov.in CPP Portal for all such amendments/ corrigenda to NIT
as well as the tender document.

General Manager NSIC
Technical Services Centre,
Okhla Industrial Estate,
New Delhi- 110020

10


https://www.nsic.co.in/tender/Current-Tenders
http://www.eprocure.gov.in/

GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include
the plural and vice versa.

2. Corporation shall mean 'NSIC- Technical Services Centre, Okhla Industrial
Estate, New Delhi - 110020 (A Government of India Enterprise having its
registered head office at "NSIC Bhawan, Okhla Industrial Estate, New Delhi -
110020 and shall include their legal representatives, successors and permitted
assigns.

3. Definition

a) The ‘Contract’ means and includes the documents forming the tender and
acceptance thereof together with the documents referred to therein including
the conditions, the specifications, designs, drawing and instructions issued from
time to time by the ‘Engineer-in-charge’, the formal agreement executed
between the Corporation and the Contractor, and all these documents taken
together shall be complementary to one another.

b) The 'Site’ shall mean the land/ building/ structure and / or other places on, into
or through which work is to be executed under the contract or any adjacent
land, building, structure, path or street which may be allotted or used for the
purpose of carrying out the contract.

c) The ‘Contractor’ shall mean the individual or firm or company, whether
corporate or not, undertaking the works and shall include the legal personal
representative or such individual or the persons composing such firm or
company and the permitted assignee of such individual or firm or company.

d) The ‘Competent Authority’ means the Chairman cum Managing Director of the
Corporation and his successors.

e) The Engineer-in-charge means the competent Technical Officer of the
Corporation, as the case may be who shall supervise and be the In-charge of
the works.

f) The General Manager means the officer who holds the charge of that post in
the Corporation at Okhla Industrial Estate, New Delhi-110020 during the
currency of this agreement, to act on behalf of the Chairman of the NSIC Ltd.

g) ‘IS Specification” means the Specification of latest edition with amendments, if
any, up to time of receipt of tender by Corporation issued by the Bureau of
Indian Standards as referred to in the specifications and / or work orders.

h) The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance
with the prices accepted by the NSIC- Technical Services Centre, Okhla in the

11
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tender and / or the contract / negotiated rates payable on completion of the
works.

i) The ‘Final Sum’ means the amount payable under the Contract by the
Corporation to the Contractor for the full and entire execution and completion
of works, in time.

j) The 'Date of Completion’ is the date / date(s) for completion of the whole works,
set out in the tender documents, or any subsequently amended by the
Corporation.

k) A ‘Week’ means seven days without regard to the number of hours worked or
not worked in any day in a week.

|) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s
employees) and civil commotion (in so far as both these are uninsurable ) war
(whether declared or not), invasion act of foreign enemies, hostilities civil war,
rebellion, revolution, insurrection military or usurped power, Acts of God, such
as earthquake, lightening, unprecedented floods and other causes over which
the contractor has no control and accepted as such by the Competent Authority
or causes solely due to use or occupation by the ‘Corporation’ of the part of
works in respect of which a certificate of completion has been issued.

m)‘Urgent works’ shall mean any urgent measures which in the opinion of the
Engineer-in-charge, become necessary during the progress of the work to
obviate any risk or accident or failure or which become necessary for security.

n) The ‘Works’ shall mean the works to be executed in accordance with the
contract or part(s) thereof as the case may be and shall include all extra or
additional, altered or instituted works or temporary and urgent works as
required for performance of the contract.

4. Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plant, equipment and
transport which may be required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given in the Schedule of
Quantities shall, unless otherwise stated, be held, to include wastage on materials,
carriage and cartage, carrying in return of empties hoisting, setting, fitting and fixing
in position and all other labour necessary in and for the full and entire execution and
completion as aforesaid in accordance with good practice and recognized principles.

5. Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall
satisfy himself before submitting his tender as to the nature of the ground and
subsoil (so far as is practicable), the form and nature of the Site, the quantities and

12
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nature of works and material necessary for the completion of the Works and the
means of access to the Site, the accommodation he may require and in general shall
himself obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect this tender. No extra charges
consequent on any misunderstanding or otherwise shall be allowed.

6. Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which except as otherwise provided, cover all
his obligations under the contract and all matters and things necessary for the proper
completion and maintenance of the Works.

7. Discrepancies and Adjustment of Errors:

The several documents forming the contract are to be taken as mutually explanatory
of one another:

7.1(A) In the case of discrepancy between Schedules of quantities, Specifications
and / or the Drawings, the following order of preference shall be observed.

Agreement

Letter of Award

Amendment/ Corrigendum to the tender document
Bill/ Schedule of Quantities (Price Bid)

Drawings

Notice Inviting Tender and Instruction to Tenderers
Special conditions of Contract

General Condition of Contract (GCC)

SQ PO OO0 T

7.1(B) If there are varying or conflicting provisions made in any document forming
part of the Contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document.

7.2 Any error in description, quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the Works comprised therein according
to drawings and specifications or from any of his obligations under the Contract.

7.2.1 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be
dealt with in accordance with the following rules: -

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any
tender containing percentage below/ above the rates is liable to be rejected.

b) Rates quoted by the tenderer in figures and words shall be accurately filled in
so that there is no discrepancy in the rates written in figures and words.

13



However, if a discrepancy is found, the rates which correspond with the
amount worked out by the tenderer shall be taken as correct.

c) Where the rates quoted by the tenderer in figures and words tally, but the
amount is not worked out correctly, the rates quoted by the tenderer shall be
taken as correct and not the amount.

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank
or vice versa, but the amount is not worked out as per the rate(s) quoted, the
rates quoted by the tenderer (either in figures or words) shall be taken as
correct and not the amount.

e) In the event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s) , and amount blank, it will be presumed that the contractor
has included the cost of this/ these item(s) in other items and rate for such
item(s) shall be considered as zero and work will be required to be executed
accordingly.

8. Performance Security:

Contractor will deposit performance security @ three percent (3%) of the accepted
tender cost/ awarded cost as performance security within five days (5) days from
issuance of the letter of award by NSIC- Technical Services Centre, Okhla. The
performance security is to be deposited by the contractor in the form of Demand
Draft/ Banker’s Cheque/ Pay Order favouring “The National Small Industries
Corporation Ltd.” payable at New Delhi.

The performance security shall remain with NSIC- Technical Services Centre, Okhla
for a period of 60 (sixty) days beyond the date of completion of all contractual
obligations of the contractor, including Defect Liability Period (DLP). The
performance security will be forfeited and credited to the NSIC- Technical Services
Centre’s account in the event of a breach of contract by the contractor/ termination
of contract under any clause(s) of the contract. The performance security shall be
refunded to the contractor on his written demand without any interest, after
completion of all obligations under the contract.

9. Security Deposit

Security Deposit shall be deducted from each running bill of the contractor @ five
per cent (5 %) till the overall deducted security deposit reaches five percent (5%)
of the accepted tender cost/ awarded cost.

9.1 Refund of Security deposit: One half of the Security deposit refundable to the
Contractor worked out on the basis of the value of work completed shall be
refunded to the Contractor on the Engineer-In-Charge certifying in writing that
the work has been completed satisfactorily.

9.2 On expiry of a period of 60 days beyond the Defects Liability Period, the
Engineer-In-Charge shall, on demand from the Contractor, refund to him the
remaining portion of the security deposit provided the Engineer-in-Charge is
satisfied that there is no demand outstanding against the Contractor.

14



9.3 No interest shall be payable to the contractor against the Security Deposit

10.

furnished / recovered from the contractor, by the Corporation under any
circumstance whatsoever. The security deposit will be forfeited and credited
to the NSIC- Technical Services Centre’s account in the event of a breach of
contract by the contractor/ termination of contract under any clause(s) of the
contract.

Deviations/Variations Extent & Pricing:

10.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions,

from or additions to, or substitutions from the original specification, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case
of non-availability of a portion of the Site or for any other reasons, and the
Contractor shall be bound to carry out the Works in accordance with any
instructions given to him in writing signed by The Engineer-in-Charge and
such alterations, omissions, additions or substitutions shall form part of the
Contract as if originally provided therein and any altered, additional or
substituted work which the contractor may be carrying out on the same
conditions in all respects including price on which he agreed to do the main
work. Any alterations, omissions additions or substitutions ordered by the
Engineer-In-Charge which in the opinion of the contractor changes the
original nature of the Contract, he shall carry it out and the rates for such
additional, altered or substituted work shall be determined by the Engineer-
in-Charge as per clause 10 (i) to (iii) here under of the tender document.

10.2 The time of completion of the works shall in the event of any deviations

resulting in additional cost over the Contract Sum being ordered be extended
as follows if requested by the Contractor.

a. In the proportion which the additional cost of the altered additional or

substituted work, bears to the original Contract sum; plus.

b. 25% of the time calculated in (a) above or such further additional time as

may be considered reasonable by the Engineer-in-Charge.

11. Rates for Extra/Additional Items

i) If the rate for additional, altered or substituted item of work specified in the

Schedule of Quantities the Contractor shall carry out the additional, altered
or substituted item at the same rate.

i) If the rate for any altered, additional or substituted item of work is not

specified in the schedule of Quantities the rate for that item shall be derived
from the rate for the nearest similar item specified therein.

15



iii) If the rate for any altered, additional or substituted item of work cannot be

12,

a)

b)

13.

determined in the manner specified in sub-paras (i) and (ii) above, the
contractor shall within 7 days of the receipt of the order to carry out the
said work, inform the Engineer-in-Charge under advice to the Accepting
Authority of the rate which he proposes to claim for such item of work,
supported by analysis of the rate claimed, and the Engineer-in-Charge shall,
within One month thereafter, after give due consideration to the rate
claimed by the Contractor determine the rate on the basis of market rate(s).
In the event of the contractor failing to inform the Engineer-in-Charge within
the stipulated period of time, the rate which he proposes to claim, the rate
for such item shall be determined by the Engineer-in Charge on the basis of
market rate(s) and shall be final.

Suspension of Works:

The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, suspend the progress of the works or any part thereof for such time
and in such manner as the Engineer-in-Charge may consider necessary for
any of the following reasons:

. On account of any default on part of the Contractor; or

. For proper execution of the Works or part thereof for reasons other than the

default of the Contractor; or

For safety of the works or part thereof. The contractor shall, during such
suspension, properly protect and secure the works to the extent necessary
and carry out the instructions given in that behalf by the Engineer-in-Charge.

If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.
The Contractor shall be entitled to an extension of the time equal to the period
of every such suspension plus 25%. No financial compensation for such
suspension shall be admissible to the contractor.

Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix or the
extended time as approved by NSIC- Technical Services Centre, Okhla in accordance
with these conditions shall be the essence of the Contract. The execution of the
works shall commence from the 10t day after the date on which the Corporation
issues written orders to commence the work or from the date of handing over of the
site, whichever is earlier. If the Contractor commits default in commencing the
execution of the work as aforesaid, Corporation shall without prejudice to any other
right or remedy be at liberty to terminate the contract and also to debar the
contractor for a period of three years from participating in any tender invited by the
Corporation.
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13.1

13.2

As soon as possible after the Contract is concluded the Engineer-in-Charge
and the Contractor shall agree upon a Time and Progress Chart. The Chart
shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast
of the dates of commencement and completion of various trades or sections
of the work and may be amended as necessary by agreement between the
Engineer-in-Charge and the Contractor within the limitations of time imposed
in the Contract Documents.

If the work be delayed by

(a) Force majeure or

(b) Abnormally bad weather or

(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout,
affecting any of the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by
Corporation in executing work not forming part of the contract, or

(f) Any other cause which, in the absolute discretion of the authority
mentioned in Appendix is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavours to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-Charge to proceed with the Works.

13.3

13.4

Request for extension of time, to be eligible for consideration, shall be made
by the Contractor in writing within fourteen days of the happening of the event
causing delay. The Contractor may also if practicable, indicate in such request
the period for which extension is desired.

In any such case the competent authority may give a fair and reasonable
extension of time for completion of the work. Such extension shall be
communicated to the contractor by the Engineer-in-Charge and no
compensation whatsoever for the extended period, if any shall be applicable/
payable.

13.5 The Contractor shall arrange, at his own expense, all tools, plant and

equipment hereafter referred to as (T & P) labour, P.O.L.(Petroleum, oil and
lubricants) required for execution of the work.
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14. FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute
default hereunder or give rise to any claim for damages, if any, to the extent such
delays or failure of performance is caused by occurrences such as Act of god or the
public enemy, expropriation or confiscation of facilities by Government authorities,
or in compliance with any order or request of any Governmental authorities or due
acts of war, rebellion or sabotage or fires, floods, explosions, riots or illegal joint
strikes of all the workers of all the contractors.

15.

1.

MATERIALS

All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested
by the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-
Charge in this regard.

. The contractor shall indemnify the Corporation, its representatives or

employees against any action, claim or proceeding relating to infringement
or use of any patent or design or any alleged patent or design rights and shall
pay any royalties or other charges which may be payable in respect of any
article or material or part thereof included in the Contract. In the event of
any claim being made or action being brought against the Corporation or any
agent, servant or employee of the Corporation in respect of any such matters
as aforesaid, the Contractor shall immediately be notified thereof.

. All charges on account of octroi, terminal or GST and other duties on material

obtained for the Works from any source shall be borne by the Contractor.

. The Engineer-in-Charge shall be entitled to have tests carried out as specified

as per relevant standard code of practice for any materials supplied by the
Contractor even for those for which, as stated above, satisfactory proof has
already been furnished, at the cost of the Contractor and the Contractor shall
provide at his own expense all facilities which the Engineer-in-Charge may
require for the purpose. The cost of materials consumed in tests shall be
borne by the Contractor.

. Stores and Materials required for the works, brought by the Contractor, shall

be stored by the Contractor only at places approved by the Engineer-in-
Charge. Storage and safe custody of material shall be the responsibility of
the contractor.

Corporation’s officials concerned with the Contract shall be entitled at any
time to inspect and examine any materials intended to be used in or on the
works, either on the Site or at factory or workshop or other place(s) where
such materials are assembled, fabricated or at any place(s) where these are
lying or from where these are being procured and the contractor shall give
such facilities as may be required for such inspection and examination.
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ii. All materials brought to the Site shall become and remain the property of
the Corporation and shall not be removed off the Site without the prior
written approval of Engineer-in-Charge of the Corporation. But whenever
the works are finally completed the Contractor shall, at his own expense
forthwith, but with the prior approval form the Corporation, remove from
the Site all surplus materials originally supplied by him and upon such
removal the same shall revert in and become the property of the contractor.
However before giving any approval as aforesaid, the corporation shall be
entitled to recover or adjust any amount given as advance to the Contractor.

16. Labour laws and payment of wages to be complied:

The contractor shall comply with the labour laws in force. No labour below the age
of eighteen years shall be employed on the works. The tenderer should make their
own arrangement for the assign all labour trained in the particular field of work
preferably local.

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970
and the Contract Labour (R&A) Central Rules, 1971, before the commencement of
the work, and continue to have a valid license till completion of work. The contractor
shall also abide by the provisions of the Child Labour (Prohibition and Regulation)
Act, 1986. The contractor shall comply with the provisions of the Payments of wages
act, 1936, Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s
compensation act 1923, Industrial dispute Act, 1947, the factories act 1948, mate
benefit act 1961 and any statutory amendments or re-amendments thereof for the
time being in force.

In respect of all labourers directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his own
expense arrange the safety provision as per safety code framed from time to time
by statutory authorities and shall at his own expense provide for all facilities in
connection therewith. In case, the contractor fails to make arrangement and provide
necessary facilities as aforesaid he shall be responsible for any compensation for
each default and in addition the Engineer-In-Charge shall be at liberty to make
arrangement and provide facilities as aforesaid and recover the costs incurred in
that behalf from the contractor.

The contractor shall be fully liable for compliance of EPF or ESI of the
labours/workmen deployed by them for carrying out the work as per
prevailing Central or State government norms and the Corporation has
nothing to do with the same. Corporation shall not be responsible for any
liability/claims whatsoever in this regard. Further as and when demanded
by the Corporation, the contractor shall submit the proof of deductions/
deposits of such liabilities of their labours/ workmen engaged in the work
to the Corporation. In case of default, the Corporation may deduct the
payments against these liabilities from the bills of the contractor or may
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stop the payment of the bill till such time the compliance is proved y the
contractor.

The ESI and EPF contributions on the part of employer in respect of this
contract shall be paid by the contractor. These contributions on the part of
the employer paid by the contractor shall be reimbursed by the Engineer-
in-charge to the contractor on actual basis, as applicable subject to
submission of necessary supporting documents by the contractor to the
satisfaction of the Engineer-in-Charge.

17. Liquidated Damages for Delay

17.1 Time is essence of the contract. In case the CONTRACTOR fails to complete
the whole work within the stipulated period, and clear the site, he shall be
liable to pay liquidated damages @ 0.5% (One Half of one percent only) of
the value of contract per week and or part thereof of the delay subject to a
maximum of 10% (ten percent only) of the value of the contract. The
parties agree that this is a genuine pre-estimate loss / damage which will
be suffered on account of delay on the part of the Contractor and the said
amount will be payable on demand without there being any proof of the
actual loss of damages caused by such delay.

17.2 The amount of Compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the
Corporation.

18. Defects Liability Period:

The Contractor shall be responsible to make good and remedy at his own expense
within defect liability period of one year from the date of completion of the work in
all respect.

19. Contractor’s Liability and Insurance

From commencement to completion of the works, the Contractor shall take full
responsibility, care of and precautions to prevent loss or damage and to minimize
loss or damage to the greatest extent possible and shall be liable for any damage or
loss that may happen to the Works or any part thereof from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and make
good the same so that, at completion, the works shall be in good order and
conditions and in conformity in every respect with the requirements of the Contract
and instructions of the Engineer-in-Charge.

19.1 In the event of any loss or damage to the Works or any part thereof or to any

material or articles at the Site from any of the Excepted Risks the following
provisions shall have effect:
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a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
remove from the site any debris and so much of the works as shall have been
damaged.

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
proceed with the completion of the works under and in accordance with the
provisions and Conditions of the Contract, and

19.2 Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of such loss or damage as has been occasioned
by any failure on his part to perform his obligations under the Contract or not
taking precautions to prevent loss or damage or minimize the amount of such
loss or damage.

19.3 The Contractor shall indemnify and keep indemnified the Corporation against
all losses and claims for injuries or damage to any persons or any property
whatsoever which may arise out of or in consequence of the construction and
maintenance of works and against all claims, demands proceedings, damages
costs, charges and expenses whatsoever in respect of or in relation thereto.
Provided always that nothing herein contained shall be deemed to render the
Contractor not liable for or in respect of or to indemnify the Corporation against
any compensation or damage caused by the Excepted Risks.

19.4 Before commencing execution of the work, the Contractor shall, without in any
way limiting his obligations and responsibilities under this condition, obtain and
deposit with the Corporation-Contractors “All Risk Policy” and “Third Party”
Insurance policy.

19.5 The Contractor shall at all times indemnify the Corporation against all claims,
damages or compensation under the provisions of Payment of Wages Act, 1936,
Minimum Wages Act. 1948, Employer’s Liability Act, 1938 the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit
Act. 1961 or any modifications thereof or any other law relating thereto and
rules made thereunder from time to time.

19.6 The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till completion of the work.

19.7 All statutory deductions as applicable like TDS, Works Contract Tax Act etc
shall be made from the due payment of the contractor.

19.8 No claim for interest will be entertained by the corporation in respect of any
balance payments or any deposits which may be held up with the corporation
due to any dispute between the corporation and contractor or in respect of any
delay on the part of the corporation in making final payment or otherwise.
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19.9 The contractor shall ensure that no materials/wastes/plant, equipment etc.
are dumped at the site. In case any of the above items are dumped, the
contractor shall clear the same from the site by or before completion of the work
at his own cost or otherwise NSIC- Technical Services Centre, Okhla shall clear
the same work at the contractor’s risk and cost after serving 7 days’ notice.

19.10The contractor will have to make their own arrangement for facilitating
movement of labour to work site and back. Facilities are to be provided to
labourers as per statutory provision and the same shall not entail or attract any
extra cost to NSIC- Technical Services Centre, Okhla.

20. Safety Code:

20.1 The Contractor shall at his own expense arrange for the safety provisions

as appended to these conditions or as required by the Engineer-in-Charge,
in respect of all labour directly or indirectly employed for performance of
the works and shall provide all facilities in connection therewith. In case
the Contractor fails to make arrangements and provide necessary facilities
as aforesaid the Engineer-in-Charge shall be entitled to do so and recover
cost thereof from the Contractor.

20.2 The contractor shall provide and maintain at his own expenses guards,

fencing and matching when and where necessary or required by the
Engineer-in-Charge for the protection of the works or for the safety and
convenience of those employed on the works or the public.

20.3 The corporation shall not be liable for any accident, injury or for any other

mishap caused to him/them/their employees/agents and labour employed
by the contractor and for any kind of damage to the works during the
execution of the contract or work done. For any kind of such injury or loss
caused to any person/persons mentioned herein above or damages to the
work, the contractor shall be exclusively liable.

21. Cancellation/ Termination of Contract in Full or in Part:

21.1 If the Contractor:

a. At any time makes defaults in proceeding with the Works with due negligence
and continues to do so even after a notice in writing of 7 days from the

Engineer-in-Charge; or

. Commits default in complying with any of the terms and conditions of Contract

and does not remedy it or take effective steps to remedy it within 7 days after
a notice in writing is given to him in that behalf by the Engineer-in-Charge; or

c. Fails to complete the works or items of work on or before the date(s) of
completion, and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer-in-Charge; or
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d. Code of Ethics: Enters into a contract with the Corporation in connection with
which commission has been paid to any person(s) or agreed to be paid by him
or to his knowledge, unless the particulars of any such commission and the
term of payment have previously been disclosed in writing to the Accepting
Authority/Engineer-in-Charge; or

e. Offers or gives or agrees to give to any person in Corporation’s service or to
any other person on his behalf any gift or consideration of any kind as an
inducement or reward for doing or for bearing to do or having done any act in
relation to the abstention or execution of this or any other Contract for the
Corporation or

f. Obtains a Contract with the Corporation as a result of ring tendering or other
non-bonafide methods of competitive tendering; or

g. Being an individual or any of its partner (in case of the Contractor is a
partnership firm)at any time is adjudged insolvent or have a receiving order or
order for administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary liquidation
for the purpose of amalgamation or reconstruction) under any insolvency Act
for the time being in force or make any conveyance or assignment of his
affective or composition or arrangement of the benefit of his creditors or
purport so to do, or if any application be make under any insolvency Act for
the time being in force for the sequestration of his estate or if a trust deed be
executed by him for benefit of his creditors; or

h. Insolvency clause: Being a company, passes a resolution or the Court makes
an order for liquidation of its affairs, or a receiver or manager on behalf of the
debenture holders is appointed or circumstances shall arise which entitle the
Court or debenture holders to appoint a receiver or manager; or

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of
labour with materials not be incorporated in the work shall not be deemed to
be subletting) or attempts or assign, transfer or sublet the entire works or any
portion thereof without the prior written approval of the Accepting Authority.

21.2 The Competent Authority may, without prejudice to any other right or
remedy which shall have accrued or shall accrue thereafter to the
Corporation by written notice cancel/ terminate the contract as a whole or
in part as it may deem appropriate.

21.3 The Competent Authority shall on such cancellation/ termination, be
entitled to:
a. Take possession of the site and any materials, construction plant,
implements, stores, etc., thereon; and/or
b. Carry out the incomplete work by any means at the risk and cost of the
Contractor.
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21.4 On cancellation/ termination of the Contract, in full or in part, the Accepting
Authority shall determine the quantum of amount, if any, recoverable from
the Contractor for completion of Works or part of the works or in case the
works or part of the works is not completed, the loss or damage suffered
by the Corporation. In determining the amount credit shall be given to the
Contractor for the value of the work, if any, executed by him up to the time
of cancellation of the contract, the value of contractors material taken over
and incorporated in the work and use of tools & tackle and machinery
belonging to the Contractor.

21.5 Any excess expenditure incurred or to be incurred by the Corporation in
completing the Works or part of the Works or the excess loss or damages
suffered or may be suffered by the Corporation as aforesaid after allowing
such credit shall be recovered from any money due to the Contractor or
any account, and if such money is not sufficient the Contractor shall be
called upon in writing to pay the same within 30 days.

21.6 If the Contractor shall fail to pay the required sum within the aforesaid
period of 30 days, the Engineer-in-Charge shall have the right to sell any
or all of the Contractor’'s unused materials, constructional plant,
implements, temporary buildings, etc. and apply the proceeds of sale
thereof towards the satisfaction of any sums due form the Contractor under
the contract and if thereafter there be any balance outstanding from the
Contractor, it shall be recovered in accordance with the provisions of the
Contract. .

21.7 Any sums in excess of the amounts due to the Corporation on unsold
materials, constructional plant, etc. shall be returned to the Contractor,
provided always that if cost or anticipated cost of the completion by the
Corporation of the works or part of the works is less than the amount which
the Contractor would have been paid had he completed the works or part
of the works such benefit shall not accrue to the Contractor.

22. Liability for Damage, Defects or Imperfections and Rectification
thereof:

22.1 If the Contractor or his workmen or employees shall injure or destroy any
part of the building in which they may be working or any building, road,
fence etc., continuous to the premises on which the work or any part of it
is being executed, or if any damage shall happen to the work while in
progress the Contractor shall upon receipt of a notice in writing from
Engineer - in-charge in that behalf, make the same good at his own
expense. If it shall appear to the Engineer-in-Charge or his Representative
at any time during construction or re-construction or prior to the expiration
of Defects Liability Period, that any work has been executed with unsound,
imperfect or unskilled workmanship or that any materials or articles
provided by the Contractor, the contractor shall, upon receipt of a notice in
writing in that behalf from the Engineer-in-Charge, forthwith rectify or
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remove and reconstruct the work so specified in whole or in part, as the
case may require or as the case may be, and/or remove the materials or
articles at his own expense, notwithstanding that same may have been
inadvertently passed, certified and paid for and in the event of non-
compliance his notice aforesaid, the Engineer-in-Charge may rectify or
remove and re-execute the work and/or remove and replace with others
the materials or articles complained of as the case may be, by other means
at the risk and expense of the Contractor.

22.2 In case of repairs and maintenance works, splashes and dropping from
white washing, painting, etc. shall be removed and surfaces cleaned
simultaneously with completion of these items of work in individual rooms,
quarters or premises, etc. where the work is done, without waiting for
completion of all other items of work in the contract. In case the Contractor
fails to comply with the requirements of this condition, the Engineer-in-
Charge shall have the right to get the work done by other means at the
cost of the Contractor. Before taking such action, however, the Engineer-
in-Charge shall give three days’ notice in writing to the Contractor.

23. Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge
shall be final and binding) becomes necessary and Contractor is unable or
unwilling at once to carry it out, the Engineer-in-Charge may by his own or
other workpeople carry it out, as he may consider necessary. If the urgent
work shall be such as the Contractor is liable under the contract to carry out
at his expenses incurred on it by the Corporation shall be recoverable from
the Contractor and be adjusted or set off against any sum payable to him.

24. PAYMENTS:

24.1 Payment shall be released as per the quantum of work executed in accordance
to the instruction and drawings issued to the contractor. Any work executed by
the contractor in violation to the tender specifications, drawings and direction of
Engineer in charge shall constitute breach of agreement and shall not qualify for
the measurement and payment. The measurement shall be jointly recorded by
the contractor and representative of NSIC- Technical Services Centre, Okhla. No
interim/ RA bill shall be paid. Full & final amount shall be paid after
completion of work. All other statutory deductions and Security deposit as
applicable shall be effected from each running bills.

24.2 No escalation will be paid even in extended period, if any.

24.3 All statutory deductions as applicable like TDS, and other taxes as applicable
shall be made from the due payment of the contractor.
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25. MOBILISATION ADVANCE:
No mobilization advance whatsoever shall be paid for carrying out this work.
26. ARBITRATION:-

26.1 All questions and disputes relating to the meaning of the words, terms,
specifications, operations, and instructions, mentioned in this contract and
as to the quality of workmanship or performance of the contractor any other
question, claim, right, matter, or thing whatsoever in any way arising out
of or relating to the contract, specifications, operating instructions, orders
or these conditions; or otherwise concerning the performance of the
contract, the execution or failure to execute the same whether arising
during the existence of the contract or after the termination of the contract,
the same shall be referred to the sole arbitrator to be appointed by the
Chairman-Cum-Managing Director of the Corporation.

26.2 The Arbitrator shall have power to call for such evidence by way of
affidavits or otherwise as he thinks proper and it shall be the duty of the
parties hereto to do or cause to be done, all such things as may be
necessary to enable the Arbitrator to make the award without any delay.
The Arbitrator shall give a separate award in respect of each dispute or
difference referred to him. The venue of arbitration shall be at New Delhi.
The Award of the Arbitrator shall be final, conclusive and binding on all
parties to the contract.

26.3 The law under the Arbitration and Conciliation Act, 1996 as amended by
the Arbitration and Conciliation (Amendment) Act 2015 shall be applicable
to such proceedings.

The cost of arbitration shall be borne by the parties to the dispute, as may
be decided by the arbitrator(s).

26.4 The Courts in the city of New Delhi shall have the exclusive jurisdiction to
entertain any application or other proceedings in respect of any disputes
arising under this agreement and any award or awards made by the
Arbitrator here-in-before can be challenged in the concerned Courts in the
aforesaid city only.

General Manager

NSIC Technical Services Centre,
Okhla Industrial Estate,

New Delhi- 110020

SIGNATURE & SEAL OF THE CONTRACTOR
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FORM OF TENDER-CUM-BID SECURITY DECLARATION

To

The General Manager,

NSIC Technical Services Centre,

Okhla Industrial Estate, New Delhi- 110020

(Name of the Work)

(a) Notice inviting tender.

(b)Instructions to Tenderers

(c) Technical Specifications

(d) General Conditions of Contract including Contractors, Labour Regulations and Model
Rules for Labour Welfare and Safety Code appended to these conditions together with
the amendments thereto if any.

(e) Special Conditions of contracts, if any.

(f) Schedule of Quantities/ Price Bid

(g) Corrigendum/ Addendum, if any

I/We hereby tender for execution of the works referred to in the aforesaid documents upon
the terms and conditions contained or referred to therein and in accordance in all respects
with the specifications, designs, drawings and other relevant details at the rates contained
in Schedule and within the period(s) of completion as stipulated in Appendix.

In consideration of I/ We being invited to tender, I/We agree to keep the tender open for
acceptance for 120 days from the due date of submission thereof and not to make any
modifications in its terms and conditions which are not acceptable to the Corporation.

If/ I/ We withdraw or modify the tender during the period of validity as mentioned above,
or if I/We are awarded the contract and I/We fail to sign the contract, or to submit a
performance security before the deadline defined in the tender document (unless the said
deadline is extended by the Corporation), the Corporation shall be at liberty to reject our
tender/ cancel the contract and debar us from participating in any tender for a period of
three years.

Should this tender be accepted, I /We agree to abide by & fulfil all the terms conditions of
aforesaid document.

If after the tender is accepted, I/we fail to commence the execution of the work as provided

in the conditions. I/We agree that Corporation shall without prejudice to any other right or
remedy is at liberty to forfeit the said earnest money absolutely and reject the tender.

Signature of Bidder..........ccvcviiianne
Duly authorized to sign the tender
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APPENDIX
1. Competent Authority C.M.D. NSIC or his
Authorized executives
2. Earnest money/Security deposit
a) Estimated cost of the Works; Rs. 6.69 Lakh
b) Earnest money: Exempted
c) Performance Security: 3%
d) Security Deposit 5%
3. Time allowed for execution of work 60 days
4. Authority competent to decide if CMD, NSIC or his
“any other cause” of delay is beyond authorised representative

Contractor’s control

. Liquidated Damaged

. Defect Liability Period

compensation

0.5% ( half percent) per week subject
to a Maximum 10% value of the contract

12 months from the date of
Completion of work in all respect

. Authority competent to reduce CMD NSIC or authorized executive.
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1.

SPECIAL CONDITIONS OF CONTRACT

During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and
security etc., the contractor shall be bound to follow all such
restrictions/instruction & nothing extra shall be payable on this account.

. No compensation shall be payable to the contractor for any damage caused by

rains lightening, wind, storm, floods Tornado, earth quakes or other natural
calamities during the execution of work. He shall make good all such damages
at his own cost and no claim on this account will be entertained.

. No labour hutment shall be allowed in the premises. All labourers should leave

the site after day’s work. The security & Watch ward for safeguarding the
contractor’s materials/work etc. shall be arranged at his cost only.

. All rates quoted by the Bidders shall remain firm for the contract period/extended

contract period.

. If the contractor fails to proceed with the work within the stipulated time as

specified from the date of issue of letter of intent/letter to proceed with the work,
the Corporation shall reject the award of the work and the contractor shall be
debarred from participating in any tender invited by the Corporation for a period
of three years.

. Execution of Work at Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/
cancellation of the contract as per clause no. 21 of the ‘General Conditions of
Contract’ shall be got executed by the Corporation as stipulated in the said clause
at the risk and cost of the contractor and the additional expenditure, if any,
incurred by the Corporation in getting the work executed in the manner stated
above, the same shall be recovered from the dues of contractor. In case the dues
of the contractor are not sufficient, the contractor shall be liable to deposit the
excess amount incurred by the Corporation as communicated by the Engineer-
in-charge within 30 days of written notice.

. The work shall be executed in accordance with the latest CPWD specification

mentioned in the Schedule of quantity and in case of any discrepancy the CPWD
specifications with latest amendments if any, shall be followed. The decision of
the Engineer-In-Charge in this regard shall be final and binding upon the
contractor.

. The materials used for carrying out the work shall be of best available quality

and the contractor has to carry out the necessary testing as per CPWD
specification for its conformity with specifications and all testing charges shall be
borne by the contractor.
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10.

11.

12.

13.

14.

15.

16.

. All the civil works, if required, like fixing of load hooks, making chases in the

wall, drilling of holes, fixing of doors and finishing of jambs, providing scaffolding
for carrying out complete works shall be arranged by the contractor and making
good the damages. Nothing extra on theses account shall be considered or paid.

The debris/ scrap generated during the course of execution of work shall be
safely disposed off by the contractor outside the NSIC Complex, Okhla, New
Delhi. Nothing extra shall be paid to the contractor on this account.

The contractor shall be fully responsible for the any injury or damage caused to
the workmen deployed by him at site for carrying out the work and Corporation
has nothing to do with such happenings and in no way shall be held responsible
for the same.

The tenderer shall quote their rates exclusive of GST. GST shall be released
separately on submission of documentary proof of remittance of same.

The Bidder should note that similar items appear at more than one place in the
Schedule of Quantities (Price Bid) and hence Bidder should quote rates for each
item carefully. In case of any mismatch in the rates quoted for same item, the
lower of the rates quoted for the same item in any section shall be considered
for evaluation. Bidder offering lowest price for the tender shall be adjudged
successful Bidder.

Water & electricity, if required, shall be made available at site by NSIC- Technical
Services Centre, Okhla for execution of work without any cost. However, the
contractor shall make the necessary arrangement for extension of water/power
connection to the work site form the designated points, as per his requirement.

In case of any discrepancy in the specification, special condition or General
Condition of Contract the following order of precedent shall be followed:

Agreement

Letter of Award

Amendment/ Corrigendum to the tender document
Bill / Schedule of Quantities (Price Bid)

Drawings

Notice Inviting Tender and Instruction to Tenderers
Special conditions of Contract

General Condition of Contract (GCC)

All communication should be addressed to General Manager, NSIC- Technical
Services Centre, Okhla Industrial Estate, New Delhi-110020

SQ 00 oo

Signature and Seal of Bidder
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PRICE -

(to be submitted separately in a sealed envelope)

BID

SLNo

Description

Qty.

Unit

Rate (in Rs)

In Fig

In words

Amount
(in Rs)
(in figures)

Dismantling roofing including ridges, hips,
valleys and gutters etc., and stacking the
material within 50 metres lead of:

Asbestos cement sheet

253.70

sgm

Providing and fixing pre-coated galvanised iron
profile sheets (size, shape and pitch of
corrugation as approved by Engineer-in-charge)
0.50 mm (+ 0.05 %) total coated thickness with
zinc coating 120 grams per sqm as per IS: 277, in
240 mpa steel grade, 5-7 microns epoxy primer
on both side of the sheet and polyester top coat
15-18 microns.

Sheet should have protective guard film of 25
microns minimum to avoid scratches during
transportation and should be supplied in single
length upto 12 metre or as desired by Engineer-
in- charge. The sheet shall be fixed using self-
drilling /self-tapping screws of size (5.5x 55 mm)
with EPDM seal, complete upto any pitch in
horizontal/ vertical or curved surfaces, excluding
the cost of purlins, rafters and trusses and
including cutting to size and shape wherever
required.

253.70

sgqm

Providing and Fixing 15 mm thick densified
regular edged eco-friendly light weight calcium
silicate false ceiling tiles of approved texture of
size 595 x 595 mm in true horizontal level,
suspended on inter locking metal grid of hot
dipped galvanised steel sections (galvanising @
120 grams per sgm including both side)
consisting of main ‘T’ runner suitably spaced at
joints to get required length and of size 24x38
mm made from 0.33 mm thick (minimum) sheet,
spaced 1200 mm centre to centre, and cross “T”
of size 24x28 mm made out of 0.33 mm
(Minimum) sheet, 1200 mm long spaced
between main’T’ at 600 mm centre to centre to
form a grid of 1200x600 mm and secondary
cross ‘T’ of length 600 mm and size 24 x28 mm
made of 0.33 mm thick (Minimum) sheet to be
inter locked at middle of the 1200x 600 mm
panel to from grid of size 600x600 mm, resting
on periphery walls /partitions on a Perimeter
wall angle pre-coated steel of size(24x24X3000
mm made of 0.40 mm thick (minimum) sheet
with the help of rawl plugs at 450 mm centre to
centre with 25 mm long dry wall screws @ 230

249.40

sgqm
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mm interval and laying 15 mm thick densified
edges calcium silicate ceiling tiles of approved
texture in the grid, including, cutting/ making
opening for services like diffusers, grills, light
fittings, fixtures, smoke detectors etc., wherever
required. Main ‘T’ runners to be suspended from
ceiling using G.l. slotted cleats of size 25x35x1.6
mm fixed to ceiling with 12.5 mm dia and 50 mm
long dash fasteners, 4 mm G.l. adjustable rods
with galvanised steel level clips of size 85 x 30 x
0.8 mm, spaced at 1200 mm centre to centre
along main ‘T’, bottom exposed with 24 mm of
all T-sections shall be pre-painted with polyester
baked paint, for all heights, as per specifications,
drawings and as directed by Engineer-in-Charge.
Note:- Only calcium silicate false ceiling area will
be measured from wall to wall. No deduction
shall be made for exposed frames/ opening (cut
outs) having area less than 0.30 sgm. The
calcium silicate ceiling tile shall have NRC value
of 0.50 (Minimum), light reflection > 85%, non-
combustible as per B.S. 476 part IV, 100%
humidity resistance and also having thermal
conductivity <0.043 w/mK.

Providing gola 75x75 mm in cement concrete
1:2:4 (1 cement : 2 coarse sand : 4 stone
aggregate 10 mm and down gauge), including
finishing with cement mortar 1:3 (1 cement : 3
fine sand) as per standard design :

In 75x75 mm deep chase

46.20

mtr

Designing, fabricating, testing, installing and
fixing in position Curtain Wall with Aluminium
Composite Panel Cladding, with open grooves
for linear as well as curvilinear portions of the
building , for all heights and all levels etc.:

4.40

sgm

Dismantling of existing damaged false ceiling
including removal of frames, false ceiling tiles,
etc., stacking of serviceable materials and
disposal of unserviceable materials, all
completed as per directions of Engineer-In-
Charge

Area- approx. 250 sgmtr

1.00

LS

Grand Total (in Rs) (in figures) excluding GST

GST (as applicable)( shall be extra)

Grand Total amount (in words): Rupees

(excluding GST). GST shall be reimbursed extra, as per actuals as per tender conditions.
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Signature of tenderer with address and seal



