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      THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. 
                                      (A GOVERNMENT OF INDIA ENTERPRISES) 
                                          Okhla Industrial Estate New Delhi-110020 

 
Ref: - NSIC/BONAR/01-2015-16                                            Date: 05-5-2016 

M/s.  ----------------------------------------------------------------- 

 ----------------------------------------------------------------- 

Sub:-     Renovation work at NSIC Branch office, Naraina,    New Delhi - 

110028. 

Sir, 

            Tender documents in respect of the above mentioned works containing 
33   pages as detailed on page 4 (Index) are forwarded herewith.  Please note 
that tender is to be delivered in the office of the Senior Branch Manager, 
NSIC ltd., Branch office: CB-372, IInd Floor Ring Road, Naraina, New Delhi-
110028 on 12-05-2016 up to 3.00 P.M.  

 The Tender should be signed on each page, dated and witnessed in all 
places provided for in the documents; all other papers should be initialed. 

The tender should be accompanied by Earnest Money Deposit in the form of 
demand draft as mentioned in Appendix. Tenders without earnest money deposit 
shall be summarily rejected. The tenders will be opened on 12-05-2016 at       
3.30 P.M. on      

The person, signing the tender on behalf of company/firm or on behalf of 
another person shall attach with tender a certified copy of proper authority/power 
of attorney on a non-judicial stamp paper of requisite value duly executed in his 
favour by such person, company/firm and must state specifically that he has 
authority to sign such tenders for and on behalf of such person or company/firm 
as the case may be, and in all matters pertaining to the contract including 
arbitration clause. 

 This letter shall form part of the “CONTRACT” and must be signed and 
returned along with the tender documents.    

                                                                                                      

                                                                                                  

                        Yours faithfully 

Encl.  33   Pages 

             Senior Branch Manager (Naraina)  

 

Signature of the Contractor with stamp  

 



 2 

 

Tender notice for Renovation work at NSIC Branch office, Naraina, New 

Delhi -110028. 

 

 Ref: - NSIC/BONAR/01-2015-16                                             Date: 05-5-2016 
Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from 
experienced Contractors. 

S. 

No
. 

Name of the work Estim
ated 
cost 

Rs. 

(Lacs) 

EMD 

(Rs) 

Comp
letion 
Time 

 Issue of 
Blank Tender 

Document  

Last Date 
of 
Submissio
n 

Tender 

1. 

 

Renovation work at  
NSIC Branch office, 
Ring road, Naraina, New 
Delhi -110028 

 

 

.  

2.79  
lacs  

5600 30  

days  

     From  

 05-05-2016   

      To  

11-05-2016   

12-05-2016  

Upto 3.00 
PM  

 

 
1. Blank tender documents (non-transferable) for above work shall be Issued 

from 05-5-2016   to 11-5-2016   on working days from the address given 
below on payment of required tender fee of Rs. 1000/- (Rupees One 
Thousand only) (non-refundable) in cash or in the form of DD/pay 
order/bankers cheque in favour of “The National Small Industries Corporation 
Ltd.” payable at New Delhi. The intending tenderers can also download the 
complete tender document available on the web site www.nsic.co.in and 
submit the same along with tender fee, requisite earnest money deposit and 
supporting documents by the due date. 

. 
2. Intending tenderers should have valid registration with Service tax, Works 

Contract tax with concern authorities. 
  
3. The intending tenderers should have satisfactorily completed at least one 

similar nature work of 80% of the estimated cost put to tender or two similar 
natures works each of 60% of the estimated cost put to tender or three similar 
natures works each of 40% of the estimated cost put to tender in last seven              

  Years. Similar nature work means, Civil and interior works, including 
aluminium work, wooden work, false ceiling, painting and polishing work---etc.   
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4.  The tender documents duly completed along with EMD in form of demand 
draft/pay order in favour of the “The National Small Industries Corporation 
Ltd.” payable at New Delhi from any Nationalized Bank will be submitted at 
the office of the Senior Branch Manager, NSIC ltd., Branch office: CB-372, 
IInd Floor Ring Road, Naraina, New Delhi-110028 upto 3.00PM on 12-5-2016   
and Technical bid of the parties shall be opened on the same day (i.e. due 
date of submission) at 3.30 PM. The tender without EMD and supporting 
documents shall be summarily rejected. 

 
5. NSIC reserves the right to reject any or all the tenders without assigning any 

reason thereof and also not bound to accept lowest tender. Tenders in whom 
any of the prescribed conditions are not fulfilled or found incomplete in any 
respect are liable to be rejected.  

 
6. Canvassing whether directly or indirectly in connection with tender is strictly 

Prohibited and the tender submitted by the contractors who resort      
canvassing will be liable to be rejected.   

 
7.   The bid submitted by the parties shall be opened on the same day i.e last 

date of submission at 3.30 PM in the presence of tenderers who wish to be 
present.  

 
 

 
                        Senior Branch Manager, NSIC ltd., 

Branch office: CB-372, IInd Floor 
 Ring Road, Naraina, New Delhi-110028 
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                      THE NATIONAL SMALL INDUSTRIES CORPORATION LTD. (NSIC) 
                                   (A GOVERNMENT OF INDIA ENTERPRISES) 

                     NSIC Bhawan, Okhla Industrial Estate, New Delhi- 110020 
 
Ref: - NSIC/BONAR/01-2015-2016                                              Date: 05-5-2016          

                                INDEX OF TENDER DOCUMENTS 
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                                   INSTRUCTIONS TO TENDERERS 

 
1.0 GENERAL  

 
Tenderers are advised to acquaint themselves fully with the description of 
work, scope of services, time schedule and terms and conditions including 
all the provisions of the tender document before framing up their tender. 
 

2.0 SITE PARTICULARS 
 

Tenderers are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their tenders as to 
nature of work, site conditions, means of access to the site etc.  Non-
familiarity with the site conditions will not be considered a reason either for 
extra claims or for not carrying out the work in strict conformity with the 
specifications.  For site visit and any clarification / information/ assistance, 
the intending tenderers may contact Senior Branch Manager, NSIC ltd., 
Branch office: CB-372, IInd Floor Ring Road, Naraina, New Delhi-110028. 
 

3.0 SUBMISSION OF TENDER 
 

a) The expression “Tender Notice” referred to in the Tender Documents 
shall be deemed to include any Notice / Letter Inviting Tender with 
respect to the work forming the subject matter of the documents and 
vice-versa. 

 
b) The tender complete in all respects shall be submitted along with 

Earnest Money as stipulated in the Notice / Letter Inviting Tender 
ONLY.  Tenders without Earnest Money Deposit will be out rightly 
rejected. 

 
 

Tenders shall be submitted in one sealed envelopes Super scribed 
as following:  

 

Name of work   : 

 

Tender no.    : 

 

Due date & time of opening  : 
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Addressed to    : Senior Branch Manager, NSIC ltd., Branch 
office: CB-372, IInd Floor Ring Road, 

     Naraina, New Delhi-110028    
From:  

Name & address of the tenderer 

This envelope shall contain the following: -  

 

 EMD of requisite amount in the form of Demand Draft drawn on a 
scheduled/nationalized bank in favour of ‘The National Small 
Industries Corporation Ltd.’ payable at New Delhi. Cheque will not 
be accepted.      

 Details of one work of 80% or two works each of 60% or three 
works each of 40% of the estimated cost put to tender, executed by 
the tenderer during last seven  years, on the basis of which 
tenderer wishes to get qualified and copies of supporting work 
orders or  completion certificate. TDS certificate is also to be 
enclosed in case of work executed for private parties. 

 Valid registration with Sales Tax department for Service tax, Work 
Contract Tax with concerned authorities. 

 Partnership Deed in case of partnership firm and Articles of 
Association in case of limited Company. 

 Power of Attorney in favour of person who has signed the tender 
document. In case of company, the authority to sign the tender is to 
be given under Board resolution. 

 

 The tenderers registered with NSIC under Single Point Registration 
Scheme (SPRS) of Government Purchase Program should also 
place a self-attested photocopy of registration certificate issued by 
NSIC under Single Point Registration Scheme in this envelope for 
availing exemption of earnest money/ tender cost. 

 
 The price bid portion( Schedule of quantities) of the tender 

document mentioning the individual item rates, corresponding 
amount and total price to be charged by the tenderer for executing 
the work, complete in all respect.  It is to be noted that this part 
shall contain only PRICES and no conditions i.e. deviations / 
assumptions / stipulations / clarifications / comments / any other 
request whatsoever. Any conditional offer will be rejected. 

 
 NOTE:  

All the photocopies of the documents should be signed by the tenderer/ 

authorized person. 
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4.0 QUALIFYING CRITERIA  

`Tenderers having following valid documents will be technically qualified 
and considered for opening of their price bid.  Technically qualified parties 
have no right to claim for award of the work.  Corporation reserves the 
right to cancel or award the work to any party/tenderers. 

 EMD  of requisite amount in the form of Demand Draft drawn on a 
scheduled/nationalized bank in favour of ‘The National Small 
Industries Corporation Ltd.’ payable at New Delhi. Cheque will not 
be accepted. 

 Tender fee of requisite amount in the form of cash or Demand Draft 
drawn on a scheduled/nationalized bank in favour of ‘The National 
Small Industries Corporation Ltd.’ payable at New Delhi. Cheque 
will not be accepted 

 Details of one work of 80% or two works each of 60% or three 
works each of 40% of the estimated cost put to tender, executed by 
the tenderer during last seven  years, on the basis of which 
tenderer wishes to get qualified and copies of supporting work 
orders or  completion certificate. TDS certificate is also to be 
enclosed in case of work executed for private parties. 

 Valid registration with Sales Tax department for Service tax, Work 
Contract Tax with concerned authorities   

5.0 ABNORMAL RATES 
 

The tenderer is expected to quote rate for each item after careful analysis 
of costs involved for the performance of the complete item considering 
technical specifications and conditions of contract.  This will avoid a loss of 
profit or gain in case of curtailment or change of specifications for any 
item.  If it is noticed that the unit rates quoted by the Tenderer for any 
items are usually high or unusually low, it will be sufficient cause for 
rejection of the tender unless the Corporation is convinced about the 
reasonableness of the unit rates on scrutiny of the analysis for such unit 
rate to be furnished by the tenderer on demand.  Notwithstanding anything 
here in stated, the rates once accepted by the Corporation shall be final 
and shall not be subject to any change either on account of un-workability 
of unit rates or on any other ground whatsoever. 

 
6.0 DEVIATIONS TO TENDER CLAUSES: 

 
Tenderers are advised to submit the tender strictly based on the terms 
and conditions and specification contained in the Tender Document and 
not to stipulate any deviation.  Conditional tenders are liable to be 
rejected. 
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7.0   VALIDITY OF OFFER 
Tender submitted by tenderers shall remain valid for acceptance for a 
minimum period of 120 days from the date of opening of the tenders. The 
tenderers shall not be entitled during the said period of 120 days, to 
revoke or cancel their Tender or to vary the Tender given or any term 
thereof, without the consent in writing of the Owner.  In case of tenderers 
revoking or canceling their tenders or varying any terms in regard thereof 
without the consent of owner in writing, Corporation shall forfeit Earnest 
money paid by them along with their tender without giving any notice. 
 

8.0  AWARD OF WORK  
 

Corporation reserves the right to split the job into two or more parts and to 
award the work to separate agencies/contractors.  Work shall be awarded 
to the lowest tenderer, subject to the work experience and fulfillment of 
other terms & conditions and specifications. 

 
9.0  ACCEPTANCE / REJECTION OF TENDER 

 
i). Corporation does not bind itself to accept the lowest tender. 
ii). Corporation also reserves the right to accept or reject any tender in 

part or full without assigning any reason whatsoever. 
iii). Corporation also reserves the absolute right to reject any or all the 

tenders at any time solely based on the past unsatisfactory 
performance by the tenderer(s) the opinion/decision of NSIC 
regarding the same shall be final and conclusive. 

 
10.0 CORRECTIONS 

No corrections or overwriting will be entertained in schedule of rates by 
using correcting fluid.  All correction in the schedule of rate should be 
initialed.  
 

11.0 Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall 
be dealt with in accordance with the following rules: - 

 
a) Since this is an Item Rate Tender, only rates quoted shall be 

considered. Any tender containing percentage below/ above the rates 
is liable to be rejected. 

b) Rates quoted by the tenderer in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures 
and words. However, if a discrepancy is found, the rates which 
correspond with the amount worked out by the tenderer shall be taken 
as correct. 

c) Where the rates quoted by the tenderer in figures and words tally, but 
the amount is not worked out correctly, the rates quoted by the 
tenderer shall be taken as correct and not the amount. 
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d) Where rate(s) of item(s) has been quoted in figures leaving the words 
blank or vice versa, but the amount is not worked out as per the rate(s) 
quoted, the rates quoted by the tenderer (either in figures or words) 
shall be taken as correct and not the amount. 

e) In the event no rate has been quoted for any item(s), leaving space 
both in figure(s), word(s) , and amount blank, it will be presumed that 
the contractor has included the cost of this/ these item(s) in other items 
and rate for such item(s) shall be considered as zero and work will be 
required to be executed accordingly. 

 
12.0 FIRM RATES 

 
The rates quoted by tenderer shall remain firm till completion of all works 
even during the extended period, if any, on any account what so ever.   It 
may be noted that no deviation on this account will be acceptable and 
offer not containing firm price shall not be considered. 
 

13.0 It will be obligatory on the part of the tenderer to sign the tender 
documents for all the components & parts.  After the work is awarded, he will 
have to enter into an agreement on Proforma to be provided by the 
Corporation for work awarded, on a non-judicial stamp paper of requisite 
value at his own cost within ten days from date of receipt of acceptance 
order or before the work is undertaken. 

 
14.0 Any addendum/ corrigendum issued shall form a part of the tender 

document. There will not be any press notification on amendment/ 
corrigendum. The prospective tenderers are required to visit NSIC website 
and CPP Portal for all such amendments/ corrigenda to the tender 
document. 

15.0 EMD of the unsuccessful tenderers shall be refunded without any interest 
after completion of the tendering process. 

16.0 A check list of documents/fees etc. is provided on the next page. 
Tenderers are requested to fill up the response column (Yes/No) before 
submitting the tender. 

 
 
 
 
 

                                                                          Senior Branch Manager, NSIC 
ltd., Branch office: CB-372, 

 IInd Floor Ring Road, Naraina,  
New Delhi-110028 
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Check List of Documents/Fees etc. 
 
Name of the Tenderer: __________________________________________ 
 

Sr.No. Item Required Response 
(Yes/No) 

1. Has the tenderer submitted the requisite EMD in the 
prescribed form along with the technical bid (Envelope-I) 

 

2. Has the authority/ power of attorney been submitted in the 
name of authorized representative on a non-judicial stamp 
paper (if applicable). 
 

 

3. Has the tenderer submitted all the required documents as 
mentioned in the tender 
 

 

 

 
 
 

SIGNATURE OF THE CONTRACTOR  
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GENERAL CONDITIONS OF CONTRACT 
  
1. Where the context so requires, words importing the singular only also include 

the plural and vice versa. 
 
2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A 

Government of India Enterprise) having its registered office at  ‘NSIC 
Bhawan’, Okhla Industrial Estate,  New Delhi– 110020 and shall include their 
legal representatives, successors and permitted assigns.  

 
3. Definition 
 

a) The ‘Contract’ means and includes the documents forming the tender 
and acceptance thereof together with the documents referred to 
therein including the conditions, the specifications, designs, drawing 
and instructions issued from time to time by the ‘Engineer-in-charge’ 
the formal agreement executed between the Corporation and the 
Contractor and all these documents taken together shall be 
complementary to one another. 

b) The ‘Site’ shall mean the land and / or other places on, into or through 
which work is to be executed under the contract or any adjacent land, 
path or street which may be allotted or used for the purpose of carrying 
out the contract.  

c) The ‘Contractor’ shall mean the individual or firm or company, whether 
corporate or not, undertaking the works and shall include the legal 
personal representative or such individual or the persons composing 
such firm or company and the permitted assignee of such individual or 
firm or company. 

d) The ‘Competent Authority’ means the Chairman cum Managing 
Director of the Corporation and his successors. 

e) ‘Party’ shall mean either ‘The National Small Industries Corporation 
Ltd., New Delhi’ or the “Contractor, as the case may be. ‘Parties’ shall 
mean both of them. 

f) The Engineer-in-charge means the Technical Officer of the 
Corporation, as the case may be who shall supervise and be the In-
charge of the works. 

g) The Zonal General Manager means the officer who holds the charge of 
that post in the Corporation during the currency of this agreement, to 
act on behalf of the Chairman of the NSIC Ltd. 

h) ‘IS Specification’ means the Specification of latest edition with 
amendments, if any, up to time of receipt of tender by Corporation 
issued by the Bureau of Indian Standards as referred to in the 
specifications and / or work orders. 
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i) The ‘Contract Sum’ means the sum agreed or the sum calculated in 
accordance with the prices accepted by the NSIC in the tender and / or 
the contract / negotiated rates payable on completion of the works. 

 
j) The ‘Final Sum’ means the amount payable under the Contract by the 

Corporation to the Contractor for the full and entire execution and 
completion of works, in time. 

 
k) The ‘Date of Completion’ is the date / date(s) for completion of the 

whole works, set out in the tender documents, or any subsequently 
amended by the Corporation. 

l) A ‘Week’ means seven days without regard to the number of hours 
worked or not worked in any day in a week. 

 
m) ‘Excepted Risks’ are risks due to riots (otherwise than among 

contractor’s employees) and civil commotion (in so far as both these 
are uninsurable ) war (whether declared or not), invasion act of foreign 
enemies, hostilities civil war, rebellion, revolution, insurrection military 
or usurped power, Acts of God, such as earthquake, lightening, 
unprecedented floods and other causes over which the contractor has 
no control and accepted as such by the Chief Competent Authority or 
causes solely due to use or occupation by the ‘Corporation’ of the part 
of works in respect of which a certificate of completion has been 
issued. 

 
n) ‘Urgent works’ shall mean any urgent measures which in the opinion of 

the Engineer-in-charge, become necessary during the progress of the 
work to obviate any risk or accident or failure or which become 
necessary for security. 

 
o) The ‘Works’ shall mean the works to be executed in accordance with 

the contract or part(s) thereof as the case may be and shall include all 
extra or additional, altered or instituted works or temporary and urgent 
works as required for performance of the contract. 

 
4. Works to be carried out: 
 

The work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all labour, materials, tools, plant, 
equipment and transport which may be required in preparation of and for 
and in the full and entire execution and completion of the works.  The 
descriptions given in the Schedule of Quantities shall, unless otherwise 
stated, be held, to include wastage on materials, carriage and cartage, 
carrying in return of empties hoisting, setting, fitting and fixing in position 
and all other labour necessary in and for the full and entire execution and 
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completion as aforesaid in accordance with good practice and recognized 
principles. 
 

5. Inspection of Site: 
 

The Contractor shall inspect and examine the Site and its surrounding and 
shall satisfy himself before submitting his tender as to the nature of the 
ground and subsoil (so far as is practicable), the form and nature of the 
Site, the quantities and nature of works and material necessary for the 
completion of the Works and the means of access to the Site, the 
accommodation he may require and in general shall himself obtain all 
necessary information as to risks, contingencies and other circumstances 
which may influence or affect this tender.  No extra charges consequent 
on any misunderstanding or otherwise shall be allowed. 
 
 

6. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering 
as to the correctness and sufficiency of his tender for the works and of the 
rates and prices quoted in the Schedule of Quantities, which rates and 
prices shall except as otherwise provided, cover all his obligations under 
the contract and all matters and things necessary for the proper 
completion and maintenance of the Works. 
 

7. Discrepancies and Adjustment of Errors: 
 

The several documents forming the contract are to be taken as mutually 
explanatory of one another: 
  
7.1(A) In the case of discrepancy between Schedules of quantities the 
Specifications and / or the Drawings, the following order of preference 
shall be observed. 
 

a) Description in Schedule of Quantities. 
 
b) Particular Specification and Special Conditions, if any. 

      
c) General Specifications. 

 
7.1(B) If there are varying or conflicting provisions made in any one 
documents forming part of the Contract, the Accepting Authority shall be 
the deciding authority with regard to the intention of the document. 
 

7.2 Any error in description, quantity or rate in Schedule of Quantities or any 
omission there from shall not vitiate the Contract or release the Contractor 
from the execution of the whole or any part of the Works comprised 
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therein according to drawings and specifications or from any of his 
obligations under the Contract. 

 
8. Security Deposit: 

Total security deposit shall be 10% of the accepted tender cost and shall 
be deposited/deducted by/from the contractor @ 10% from their bill 
(Including EMD amount) reaches to 10% of value of tender. However, if 
the value of tender i.e. actual execution exceeds the accepted value of 
tender, further deduction shall be effected @ 10% (Ten percent) of the 
value in excess of the accepted value of the Tender from their bill.   

      
8.1   Refund of Security deposit: One half of the Security deposit refundable to 

the Contractor worked out on the basis of the value of work completed 
shall be refunded to the Contractor on the Engineer-In-Charge certifying in 
writing that the work has been completed satisfactorily.  

 
 8.2 On expiry of the Defects Liability Period Engineer-In-Charge shall, on 

demand from the Contractor, refund to him the remaining portion of the 
security deposit provided the Engineer-in-Charge is satisfied that there is 
no demand outstanding against the Contractor. 

 
 8.3 No interest shall be payable to the contractor against the Security Deposit 

furnished / recovered from the contractor, by the Corporation. 
 
9. Deviations/Variations Extent & Pricing: 
 
9.1 The Engineer-in-Charge shall have power (i) to make alteration in, 

omissions; from additions to, or substitutions for the original specification, 
drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability  of a portion of the Site or for 
any other reasons, and the Contractor shall be bound to carry out the 
Works in accordance with any instructions given to him in writing signed 
by The Engineer-in-Charge and such alterations, omissions, additions or 
substitutions shall form part of the Contract as if originally provided therein 
and any altered, additional or substituted work which the  contractor may 
be carried out on the same conditions in all respects including price on 
which he agreed to do the main work.  Any alterations, omissions 
additions or substitutions ordered by the Engineer-In-Charge which in the 
opinion of the contractor changes the original nature of the Contract, he 
shall carry it out and the rates for such additional, altered or substituted 
work shall be determined by the Engineer-in-Charge as per clause 10 (i) 
to (iii) of the tender document. 

 
9.2.1 The time of completion of the works shall in the event of any deviations 

resulting in additional cost over the Contract Sum being ordered be 
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extended as follows if requested by the Contractor.  
 

a) In the proportion which the additional cost of the altered additional 
or substituted work, bears to the original Contract sum; plus.  
   

b) 25% of the time calculated in (a) above or such further additional 
time as may be considered reasonable by the Engineer-in-Charge. 

 
10. Rates for Extra/Additional Items 
 

i) If the rate for additional, altered or substituted item of work is 
specified in the Schedule of Quantities the Contractor shall carry 
out the additional, altered or substituted item at the same rate. 

 
ii) If the rate for any altered, additional or substituted item of work is 

not specified in the schedule of Quantities the rate for that item 
shall be derived from the rate for the nearest similar item specified 
therein. 

 
iii) If the rate for any altered, additional or substituted item of work 

cannot be determined in the manner specified in sub-paras (i) and 
(ii) above, the contractor shall within 7 days of the receipt of the 
order to carry out the said work, inform the Engineer-in-Charge 
under advice to the Accepting Authority of the rate which he 
proposes to claim for such item of work, supported by analysis of 
the rate claimed, and the Engineer-in-Charge shall, within one 
month thereafter, after giving due consideration to the rate claimed 
by the Contractor determine the rate on the basis of market rate(s).  
In the event of the contractor failing to inform the Engineer-in-
Charge within the stipulated period of time, the rate which he 
proposes to claim, the rate for such item shall be determined by the 
Engineer-in Charge on the basis of market rate(s) and shall be 
final. 

 
11. Suspension of Works: 
 

a) The contractor shall, on receipt the order in writing of the Engineer-
in-Charge, suspend the progress of the works or any part thereof 
for such time and in such manner as the Engineer-in-Charge may 
consider necessary for any of the following reasons: 

 
 i) On account of any default on part of the Contractor; or 
 

ii) For proper execution of the Works or part thereof for reasons 
other than the default of the Contractor; or 
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iii) For safety of the works or part thereof.  The contractor shall, 
during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions 
given in that behalf by the Engineer-in-Charge. 

 
b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) 

above, the Contractor shall be entitled to an extension of the time 
equal to the period of every such suspension plus 25%. 

 
12. Time and Extension for Delay: 

The time allowed for execution of the works as specified in the Appendix 
or the extended time as approved by NSIC in accordance with these 
conditions shall be the essence of the Contract.  The execution of the 
works shall commence from the date on which the Corporation issues 
written orders to commence the work or from the date of handing over of 
the site, whichever is earlier. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Corporation shall 
without prejudice to any other right or remedy be at liberty to forfeit the 
earnest money absolutely and cancel the award of work. 
 

12.1 As soon as possible after the Contract is concluded the Engineer-in-
Charge and the Contractor shall agree upon a Time and Progress Chart.  
The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works.  It shall indicate 
the forecast of the dates of commencement and completion of various 
trades or sections of the work and may be amended as necessary by 
agreement between the Engineer-in-Charge and the Contractor within the 
limitations of time imposed in the Contract Documents. 
 

12.2   If the work be delayed by 
 

(a) Force majeure or 
 

(b) Abnormally bad weather or 
 

(c) Serious loss or damage by fire, or 
 

(d)  Civil commotion, local combination of workmen strike or lockout, 
affecting any of the trades employed on the work, or 

 
(e) Delay on the part of other contractors or tradesmen engaged by 

Corporation in executing work not forming part of the contract, or 
 

(f) Any other cause which, in the absolute discretion of the authority 
mentioned in Appendix is beyond the Contractor’s control; 
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Then upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge 
but shall nevertheless use constantly his best endeavors to prevent or 
make good the delay and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-Charge to proceed with the Works. 

 
12.3   Request for extension of time, to be eligible for consideration, shall be 

made by the Contractor in writing within fourteen days of the happening of 
the event causing delay.  The Contractor may also if practicable, indicate 
in such as request the period for which extension is desired. 

 
12.4  If any such case the competent authority may give a fair and reasonable 

extension of time for completion of the work.  Such extension shall be 
communicated to the contractor by the Engineer-in-Charge and no 
compensation whatsoever for the extended period, if any shall be 
applicable/ payable. 

 
13. The Contractor shall arrange, at his own expense, all tools, plant and 

equipment hereafter referred to as (T & P) labour, P.O.L. & electricity 
required for execution of the work. 

 
14. FORCE MAJEURE 
 

Any delays in or failure of the performance of either party herein shall not 
constitute default hereunder or give rise to any claim for damages, if any, 
to the extent such delays or failure of performance is caused by 
occurrences such as Act of god or the public enemy; expropriation or 
confiscation of facilities by Government authorities, or in compliance with 
any order or request of any Governmental authorities or due acts of war,  
Rebellion or sabotage or fires, floods, explosions, riots or illegal joint 
strikes of all the workers of all the contractors. 

 
15.       MATERIALS  
 

1. All materials to be provided by the Contractor shall be in conformity 
with the specifications laid down in the contract and the Contractor 
shall, if requested by the Engineer-in-Charge, furnish proof to the 
satisfaction of Engineer-in-Charge in this regard. 

 

2. The contractor shall indemnify the Corporation, its representatives or 
employees against any action, claim or proceeding relating to 
infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties or other charges which may 
be payable in respect of any article or material or part thereof included 
in the Contract.  In the event of any claim being made or action being 
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brought against the Corporation or any agent, servant or employee of 
the Corporation in respect of any such matters as aforesaid, the 
Contractor shall immediately be notified thereof. 

 
 

3. All charges on account of octroi, terminal or sales tax and other duties 
on material obtained for the Works from any source shall be borne by 
the Contractor. 

4. Stores and Materials required for the works, brought by the Contractor, 
shall be stored by the Contractor only at places approved by the 
Engineer-in-Charge.  Storage and safe custody of material shall be the 
responsibility of the contractor. 
i) Corporation’s officials concerned with the Contract shall be entitled 

at any time to inspect and examine any materials intended to be 
used in or on the works, either on the Site or at factory or workshop 
or other place(s) where such materials are assembled, fabricated 
or at any place(s) where these are lying or from where these are 
being procured and the contractor shall give such facilities as may 
be required for such inspection and examination. 

i) All materials brought to the Site shall become and remains the 
property of the Corporation and shall not be removed off the Site 
without the prior written approval of Engineer-in-Charge of the 
Corporation.  But whenever the works are finally completed the 
Contractor shall, at his own expense forthwith, but with the prior 
approval form the Corporation, remove from the Site all surplus 
materials originally supplied by him and upon such removal the 
same shall revert in and become the property of the contractor.  
However before given any approval as aforesaid the corporation 
shall be entitled to recover or adjust any amount given as advance 
to the Contractor. 

16. Labour laws and payment of wages to be complied: 

The contractor shall comply the labour laws in force. No labour below the age of 
eighteen years shall be employed on the works. The tenderer should make their 
own arrangement for the assign of all labour trained in the particular field of work 
preferably local. 

The contractor shall obtain a valid license under the Contract Labour (R&A) 
Act,1970 and the Contract Labour (R&A) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license till 
completion of work. The contractor shall also abide by the provisions of the 
Child Labour (Prohibition and Regulation) Act, 1986. The contractor shall 
comply with the provisions of the Payments of wages act, 1936, Minimum 
wages Act, 1948, Employment liability Act, 1938, Workmen’s compensation 
act 1923, Industrial dispute Act, 1947, the factories act 1948, mate benefit act 
1961 and any statutory amendments or re-amendments thereof for the time 
being in force.  
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In respect of all laborers directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall his 
own expense arrange the safety provision as per safety code framed from 
time to time by statutory authorities and shall his own expense provide for all 
facilities in connection therewith. Incase, the contractor fails to make 
arrangement and provide necessary facilities as aforesaid he shall be 
responsible for  any compensation for each default and in addition the 
Engineer-In-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in that behalf from the 
contractor.            

The contractor shall be fully liable for compliance of EPF and ESI of the 
labours/workmen deployed by him for carrying out the work as per prevailing 
Central or State government norms and the Corporation has nothing to do 
with the same. Corporation shall not be responsible for any liability/claims 
whatsoever in this regard. Further, as and when demanded by the 
Corporation, the contractor shall submit the proof of deductions/ deposits of 
such liabilities of their labors/ workmen engaged in the work to the 
Corporation. In case of default, the Corporation may deduct the payments 
against these liabilities from the bills of the contractor or may stop the 
payment of the bill till such time until the compliance is proved by the 
contractor. 

17.  Liquidated Damages for Delay 

17.1 Time is essence of the contract.  In case the CONTRACTOR fails to 
complete the whole work within the stipulated period, and clear the site, 
he shall be liable to pay liquidated damages @ 0.5% ( Half of One 
percent only) of the value of contract per week and or part thereof of the 
delay subject to a maximum of 10% (ten percent only) of the value of the 
contract.  The parties agree that this is a genuine pre-estimate loss / 
damage which will be suffered on account of delay on the part of the 
Contractor and the said amount will be payable on demand without there 
being any proof of the actual loss of damages caused by such delay. 

17.2 The amount of Compensation may be adjusted or set-off against any 
sum payable to the Contractor under this or any other contract with the 
Corporation. 

18.        Defects Liability Period: 

The Contractor shall be responsible to make good and remedy at his 
own expense within defect liability period of one year from the date of 
completion of the work in all respect. 

19.     Contractor’s Liability and Insurance 

From commencement to completion of the works, the Contractor shall take 
full responsibility, care of and precautions to prevent loss or damage and to 
minimize loss or damage to the greatest extent possible and shall be liable for 
any damage or loss that may happen to the Works or any part thereof from 
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any cause whatsoever (save and except the Excepted Risks) and shall at his 
own cost repair and make good the same so that, at completion, the works 
shall be in good order and conditions and in conformity in every respect with 
the requirements of the Contract and instructions of the Engineer-in-Charge. 

19.1. In the event of any loss or damage to the Works or any part there of or to 
any material or articles at the Site from any of the Excepted Risks the 
following provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the site any debris and so much of the works as 
shall have been damaged. 

      

b. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the completion of the works under and in 
accordance with the provisions and Conditions of the Contract, and 

19.2 Provided always that the Contractor shall not be entitled to payment under the 
above provisions in respect of so much loss or damage as has been 
occasioned by any failure on his part to perform his obligations under the 
Contract or not taking precautions to prevent loss or damage or minimize the 
amount of such loss or damage. 

19.3 The Contractor shall indemnify and keep indemnified the Corporation against 
all losses and claims for injuries or damage to any persons or any property 
whatsoever which may arise out of or in consequence of the construction and 
maintenance of works and against all claims, demands proceedings, 
damages costs, charges and expenses whatsoever in respect of or in relation 
thereto.  Provided always that nothing herein contained shall be deemed to 
render the Contractor liable for or in respect of or to indemnify the Corporation 
against any compensation or damage caused by the Excepted Risks. 

19.4 Before commencing execution of the work, the Contractor shall, without in 
any way limiting his obligations and responsibilities under this condition, 
obtain and deposit with the Corporation-Contractors “All Risk Policy” and 
“Third Party” Insurance policy. 

 

19.5 The Contractor shall at all times indemnify the Corporation against all claims, 
damages or compensation under the provisions of Payment of Wages Act, 
1936, Minimum Wages Act. 1948, Employer’s Liability Act, 1938 the 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the 
Maternity Benefit Act.  1961 or any modifications thereof or any other law 
relating thereto and rules made hereunder from time to time. 

 

19.6 The Contractor shall prove to the Engineer-in-Charge from time to time 
that he has taken all the insurance policies referred to above and has paid 
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the necessary premiums for keeping the policies alive till completion of the 
work. 

19.7. All statutory deductions as applicable like TDS, sales tax/VAT shall be 
made from the due payment of the contractor. 

19.8 No claim for interest will be entertained by the corporation in respect of 
any balance payments or any deposits which may be held up with the 
corporation due to  any dispute between the corporation and contractor or 
in respect of any delay on the part of the corporation in making final 
payment or otherwise. 

19.9 The contractor shall ensure that no materials/wastes/plant, equipments 
etc. are dumped at the site. In case any of the above items are dumped 
the contractor shall clear the same from the site by or before completion of 
the work at his own cost or otherwise NSIC will carry out the work at the 
contractor’s risk and cost after 7 days’ notice. 

19.10 The contractor will have to make their own arrangement for facilitating 
movement of labour to work site and back. Facilities are to be provided to 
labourers as per statutory provision and the same shall not entail or attract 
any extra cost to NSIC.  

20. Safety Code:  
 

20.1 The Contractor shall at his own expense arrange for the safety provisions 
as appended to these conditions or as required by the Engineer-in-
Charge, in respect of all labour directly or indirectly employed for 
performance of the works and shall provide all facilities in connection 
therewith.  In case the Contractor fails to make arrangements and provide 
necessary facilities as aforesaid the Engineer-in-Charge shall be entitled 
to do so and recover cost thereof from the Contractor.    

20.2 The contractor shall provide and maintain at his own expenses guards, 
fencing and matching when and where necessary or required by the 
Engineer-in-Charge for the protection of the works or for the safety and 
convenience of those employed on the works or the public. 

20.3 The corporation shall not be liable for any accident, injury or for any other 
mishap caused to him/them/their employees/agents and labour employed 
by the contractor and for any kind of damage during the execution of the 
contract or work done.  For any kind of such injury or loss caused to any 
person/persons mentioned herein above, the contractor shall be 
exclusively liable. 

 
21. Cancellation of Contract in Full or in Part: 
 
21.1 If the Contractor: 
 

a. At any time makes defaults in proceeding with the Works with due 
negligence and continues to do so even after a notice in writing of 7 days 
from the Engineer-in-Charge; or       
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b. Commits default in complying with any of the terms and conditions of 
Contract and does not remedy it or take effective steps to remedy it within 
7 days after a notice in writing is given to him in that behalf by the 
Engineer-in-Charge; or        
  

c. Fails to complete the works or items of work on or before the date(s) of 
completion, and does not complete them within the period specified in a 
notice given in writing in that behalf by the Engineer-in-Charge; or  

   
d. Enters into a contract with the Corporation in connection with which 

commission has been paid or agreed to be paid by him or to his 
knowledge, unless the particulars of any such commission and the term of 
payment there have previously been disclosed in writing to the Accepting 
Authority/Engineer-in-Charge; or       
  

e. Offers or gives or agrees to give to any person in Corporation’s service or 
to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or for bearing to do or having done any act 
in relation to the obtaining or execution of this or any other Contract for the 
Corporation or         
  

f. Obtains a Contract with the Corporation as a result of ring tendering or 
other non-bonafide methods of competitive tendering; or 

     
g. Being an individual or any of its partner (in case of the Contractor is a 

partnership firm)at any time is adjudged insolvent or have a receiving order 
or order for administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any 
insolvency Act for the time being in force or make any conveyance or 
assignment of his affective or composition or arrangement of the benefit of 
his creditors or purport so to do, or if any application be make under any 
insolvency Act for the time being in force for the sequestration of his estate 
or if a trust deed be executed by him for benefit of his creditors; or  
 

h. Being a company, passes a resolution or the Court makes an order for 
liquidation of its affairs, or a receiver or manager on behalf of the debenture 
holders is appointed or circumstances shall arise which entitle the Court or 
debenture holders to appoint a receiver or manager; or  

 
i. Assigns, transfers sublets (engagement of labour on a piece-work basis or 

of labour with materials not be incorporated in the work shall not be 
deemed to be subletting) or attempts or assign, transfer or sublet the entire 
works or any portion thereof without the prior written approval of the 
Accepting Authority. 

 



 23 

21.2 The Competent Authority may, without prejudice to any other right or 
remedy which shall have accrued or shall accrue thereafter to the 
Corporation by written notice cancel the contract as a whole or in part as it 
may deem appropriate. 

 
21.3 The Competent Authority shall on such cancellation, be entitled to: 

a. Take possession of the site and any materials, construction plant, 
implements, stores, etc., thereon; and/or 

b. Carry out the incomplete work by any means at the risk and cost of 
the Contractor.         
  

21.4 On cancellation of the Contract, in full or in part, the Accepting Authority 
shall determine the quantum of amount, if any, recoverable from the 
Contractor for completion of Works or part of the works or in case the 
works or part of the works is not completed, the loss or damage suffered by 
the Corporation.  In determining the amount credit shall be given to the 
Contractor for the value of the work, if any, executed by him up to the time 
of cancellation, the value of contractors material taken over and 
incorporated in the work and use of tackle and machinery belonging to the 
Contractor.          
   

21.5 Any excess expenditure incurred or to be incurred by the Corporation in 
completing the Works or part of the Works or the excess loss or damages 
suffered or may be suffered by the Corporation as aforesaid after allowing 
such credit shall be recovered from any money due to the Contractor or 
any account, and if such money is not sufficient the Contractor shall be 
called upon in writing to pay the same within 30 days.  
     

21.6 If the Contractor shall fail to pay the required sum within the aforesaid 
period of 30 days, the Engineer-in-Charge shall have the right to sell any 
or all of the Contractor’s unused materials, constructional plant, 
implements, temporary buildings, etc. and apply the proceeds of sale 
thereof towards the satisfaction of any sums due form the Contractor 
under the contract and if thereafter there be any balance outstanding from 
the Contractor, it shall be recovered in accordance with the provisions of 
the Contract.           
  

21.7 Any sums in excess of the amounts due to the Corporation an unsold 
materials, constructional plant, etc. shall be returned to the Contractor, 
provided always that if cost or anticipated cost of the completion by the 
Corporation of the works or part of the works is less than the amount 
which the Contractor would have been paid had he completed the works 
on part of the works such benefit shall not accrue to the Contractor. 
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22. Liability for Damage, Defects or Imperfections and Rectification 
thereof: 

 
22.1 If the Contractor or his workmen or employees shall injure or destroy any 

part of the building in which they may be working or any building, road, 
fence etc, continuous to the premises on which the work or any part of it is 
being executed, or if any damage shall happen to the work while in 
progress the Contractor shall upon receipt of a notice in writing in that 
behalf make the same good at his own expense.  If it shall appear to the 
Engineer-in-Charge or his Representative at any time during construction 
or re-construction or prior to the expiration of Defects Liability Period, that 
any work has been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the Contractor 
shall, upon receipt of a notice in writing in that behalf from the Engineer-in-
Charge, forthwith rectify or remove and re-instruct the work so specified in 
whole or in part, as the case may require or as the case may be, and/or 
remove the materials or articles at his own expense, notwithstanding that 
same may have been inadvertently passed, certified and paid for and in 
the event of his notice aforesaid, the Engineer-in-Charge may rectify or 
remove and re-execute the work and/or remove and replace with others 
the materials or articles complained of  as the case may be, by other 
means at the risk and expense of the Contractor. 

 
22.2 In case of repairs and maintenance works, splashes and dropping from 

white washing, painting, etc. shall be removed and surfaces cleaned 
simultaneously with completion of these items of work in individual rooms, 
quarters or premises, etc. where the work is done, without waiting for 
completion of all other items of work in the contract.  In case the 
Contractor fails to comply with the requirements of this condition, the 
Engineer-in-Charge shall have the right to get the work done by other 
means at the cost of the Contractor.  Before taking such action, however, 
the Engineer-in-Charge shall give three days notice in writing to the 
Contractor.    

 
23. Urgent Works: 
 
 If any Urgent work (in respect whereof the decision of the Engineer-in-

Charge shall be final and binding) becomes necessary and Contractor is 
unable or unwilling at once to carry it out, the Engineer-in-Charge may by 
his own or other workpeople carry it out, as he may consider necessary.  If 
the urgent work shall be such as the Contractor is liable under the contract 
to carry out at his expenses incurred on it by the Corporation shall be 
recoverable from the Contractor and be adjusted or set off against any 
sum payable to him. 
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24. PAYMENTS: 

Payment will be released by cheque after satisfactory completion of the 
work on actual measurement basis. All statuary deductions as applicable 
shall be deducted from your payable amount.  

25. MOBILISATION ADVANCE: 

No mobilization advance whatsoever shall be paid for carrying out this 
work. 

25. ARBITRATION AND LAWS 

In the event of any dispute, the same shall be referred to the sole 
arbitration of Chairman-Cum-Managing Director of the Corporation or such 
officer he may appoint to be the arbitrator. There shall be no objection that 
the Arbitrator is an employee of the Corporation or that he had to deal with 
the matter to which this tender relates in the course of his duties as an 
employee of the Corporation, and/or he has expressed his views on all or 
any of the matters in dispute or differences. The award of the officer so 
appointed by him shall be final and binding on the parties. The venue of 
Arbitration shall be at New Delhi only.  The award of the arbitrator shall be 
final, conclusive and binding on all parties to this contract. 

The cost of arbitration shall be borne by the parties to the dispute, as may be 
decided by the arbitrator(s). 

 

                                                                            
Senior Branch Manager,  

NSIC ltd., 
 Branch office: CB-372, IInd Floor 

 Ring Road, Naraina, New Delhi-110028 
 

 

 

 

SIGNATURE OF THE CONTRACTOR  
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FORM OF TENDER 
 

To 

 Senior Branch Manager, NSIC ltd., 

 Branch office: CB-372, IInd Floor 

 Ring Road, Naraina, New Delhi-110028 

I/We have read and examined the following documents relating 
to…………………………… 

………………………………. 
………………………………………………………………… 
  

     (Name of the Work) 

(a) Notice inviting tender. 
(b) Instructions to Tenderers 
(c) Technical Specifications 
(d) General Conditions of Contract including Contractors, Labour 

Regulations, Model Rules for Labour Welfare and Safety Code 
appended to these conditions together with the amendments thereto if 
any. 

(e) Special Conditions of contracts if any. 
(f) Bill of Quantities 

 

I/We hereby tender for execution of the works referred to in the aforesaid 
documents upon the terms and conditions contained or referred to therein and in 
accordance in all respects with the specifications, designs, drawings and other 
relevant details at the rates contained in Schedule and within the period(s) of 
completion as stipulated in Appendix. 

 

In consideration of I/We being invited to tender, I/We agree to keep the tender 
open for acceptance for 120 days from the due date of submission thereof and 
not to make any modifications in its terms and conditions which are not 
acceptable to the Corporation. 

A sum of Rs 5600/- is hereby forwarded as Earnest Money Deposit in the form of 
Demand Draft in favour of “The National Small Industries Corporation Ltd., 
payable at New Delhi. 
 

 If I/We fail to keep the tender open as aforesaid of make any modifications in the 
terms and conditions of the tender which are not acceptable to the Corporation, 
I/We agree that the Corporation shall without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely.  Should this 
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tender be accepted, I /We agree to abide by & fulfill all the terms conditions of 
aforesaid document. 

If after the tender is accepted, I/we fail to commence the execution of the work as 
provided in the conditions.  I/We agree that Corporation shall without prejudice to 
any other right or remedy is at liberty to forfeit the said earnest money absolutely. 

 

 

         Signature of contractor………………………                         

                                             Duly authorised to sign the tender on behalf 

of the (in block capitals)…………………… 

Dated……………………… 

Witness…………………… 

Date………………………. 

Address…………………… 

…………………………… 
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APPENDIX 

1. Competent Authority                                           C.M.D. NSIC or his 

         Authorized executives 

 

2. Earnest money/Security deposit 

 

      a)   Estimated cost of the Works                          Rs. 2.79    Lacs 

 

b)   Earnest money       Rs 5600/- in the form of DD /Pay      

                                                                    order in favour of  “The National Small  

                                                                           Industries Corporation    Ltd.”, payable    

                                                                                        at New  Delhi 

             

  c)   Security Deposit                  10% of the contract value only 

 

4.        Time allowed for execution of work                30 days     

 

5. Authority competent to decide if    ZGM-NSIC or his                     

           “any other cause” of delay is beyond  authorized representative 

 Contractors control 

    

6. Liquidated Damaged                                0.5% ( Half of one percent) per  
week subject to a Maximum    
10% value of the contract 

 

7. Defect Liability Period  12 months from the date  

   of Completion of work in  

                                                                                                 all respect  

 

8. Authority competent to reduce   ZGM-NSIC or his  

 Compensation  authorized executive. 
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SPECIAL CONDITIONS 

1. During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety 
and security etc., the contractor shall be bound to follow all such 
restrictions/instruction & nothing extra shall be payable on this account. 

2. No compensation shall be payable to the contractor for any damage 
caused by rains lightening, wind, storm, floods Tornado, earth quakes or 
other natural calamities during the execution of work.  He shall make good 
all such damages at his own cost; and no claim on this account will be 
entertained. 

3. No labour hutment shall be allowed in the premises.  All laborers should 
leave the site after day’s work.  The security & Watch ward of site 
contractor materials/work etc. shall be at his cost only. 

4. All rates quoted by the tenderers shall be complete inclusive of all taxes, 
duties, labour, Tool & Plant, Transportation etc., and the same shall 
remain firm for the entire contract period and extended contract period, if 
any. 

5. If the contractor fails to proceed with the work within the stipulated time as 
specified from the date of issue of letter of intent/letter to proceed with the 
work, the Corporation shall forfeit the earnest money deposited by him 
along with the tender.  

6. Execution of Work At Risk & Cost of Contractor: 
 

The balance work, if any, left to be completed after the determination/ 
cancellation of the contract as per clause no. 21 of the ‘General Conditions of 
Contract’ shall be got executed by the Corporation as stipulated in the said 
clause at the risk and cost of the contractor and the additional expenditure, if 
any, incurred by the Corporation in getting the work executed in the manner 
stated above, the same shall be recovered from the dues of contractor. In 
case the dues of the contractor are not sufficient, the contractor shall be liable 
to deposit the excess amount incurred by the Corporation as communicated 
by the Engineer-in-charge within 30 days of written notice. 

7. The work has to be executed in accordance with the latest CPWD 
specification mentioned in the BOQ and in case of any discrepancy the 
CPWD specifications with latest amendments if any, shall be followed. 
The decision of the Engineer-In-Charge in this regard shall be final and 
binding upon the contractor. 

8. The materials used for carrying out the work shall be of best locally 
available quality and the contractor has to carry out the necessary testing 
of the material as ordered by the Engineer-In-Charge for its conformity 
and all testing charges shall be borne by the contractor. 

9. Successful Bidder must arrange all the safety and security equipment/ 
arrangement before start of the work and he will be responsible for  
complete safety and security of the labours The contractor shall be fully 
responsible for the any injury or damage caused to the workmen deployed 
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by him at site for carrying out the work and Corporation has nothing to do 
with such happenings and in no way shall be held responsible for the 
same. 

10. All communication should be addressed to the Senior Branch Manager, 
NSIC ltd., Branch office: CB-372, IInd Floor Ring Road, Naraina, New 
Delhi-110028 

 
          

Signature of Contractor 
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BOQ of Renovation work at BO Naraina 

S.no Item  Description of item  Unit  Qty  Rate 
(Rs. )  

Amount 
(Rs.)  

A.  No. Civil Work          

1   Providing and fixing Powder coated Aluminium 
work for  Partitions walls and doors   with 
extruded built up standard tubular sections/ 
appropriate Z sections and other sections of 
approved make confirming to  fixed with rawl 
plugs and screws or with fixing clips, or with 
expansion hold fasteners including necessary 
filling up of gaps at junctions, at top, bottom and 
sides with required PVC/ neoprene felt, etc. 
Aluminium sections shall be smooth, rust free, 
straight, mitered and jointed mechanically 
wherever required including cleat angle, 
Aluminium snap beading for glazing / paneling, 
C.P. brass/ stainless steel screws all complete 
as per architectural drawings and the direction 
of engineer-in-charge With powder coated 
aluminum section  of 63.5mm  X 38.10mm ( 
sectional weight of the Aluminium section 
should not be less than 4 Kg. for the sectional 
length of 15’) with  12 mm thick both side pre-
laminated flat pressed three layer of graded 
wood  particle board conforming to IS:12823 
grade I type II   in paneling of partition walls  
required height with  float glass panes of 5 mm  

Sqft 485     

     thickness  Modi or equivalent make in paneling 
of required height complete in all respect 
including all hardware fittings  as per the 
direction of Engineer -in charge . 

        

              

2   Supply and fixing of L shaped workstations 
table  with     wooden L shaped  table top,  
storing rack, of two shelves (minimum) 
computer key board tray  all made up of 19 mm 
thick commercial board  of donear or equivalent 
make laminated with 1 mm thick Sunmica of 
Greenlam or equivalent make   with all 
necessary hardware fittings , handle, locks , 
(Godrej or equivalent make)duly painted and 
polished as required for wooden racks.  

Cft  160     
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3   P/f  of wooden rack shelves/ office , meeting , 
reception  tables made up of 19 mm thick 
commercial board Donear or equivalent make in 
top bottom and sides with two inner shelves 
with 1 mm thick mica lamination Greenlam or 
equivalent make   with necessary beeding 
molding , hardware fittings , such as locks, 
catcher , handles etc.  

Cft  133     

4   P/f of 12 mm thick toughened glass door of 
Modi, Saint gobain or equivalent make including 
, hydraulic floor spring, handle lock  and all 
required fittings of ISI make as approved by 
Engineer Incharge complete in all respect   

Sqft.  21     

          Total of 
A  

  

B.  Electrification Work          

(I)  Schedule items         

1 1.1 Wiring for light point/ fan point/ exhaust fan 
point/ call bell point with 1.5 sq.mm FRLS PVC 
insulated copper conductor single core cable in 
surface / recessed medium class PVC conduit, 
with piano type switch, Phenolic laminated 
sheet, suitable GI box and earthing the point 
with 1.5 sq.mm. FRLS PVC insulated copper 
conductor single core cable etc as required. 

        

(i) 1.10.1 Group A Point 5     

2 1.12 Wiring for light/ power plug with 2X4 sq. mm 
FRLS PVC insulated copper conductor single 
core cable in  surface/ recessed medium class 
PVC conduit alongwith 1 No 4 sq. mm FRLS 
PVC insulated copper conductor single core 
cable for loop earthing as required. 

Meter 40     

   Total Amount  (I) (Rs.)         

(II) Non Schedule items         

1 MR SITC of DP MCB of 25 - 32 Amp rating along 
with Steel enclosure complete in all respect. 
sheet metal enclosure and 25 Amp 'C' curve 
MCB in all respect 

Each 2     



 33 

2 MR Supply, Installation, Testing & Commissioning 
of Split AC along with supply and fixing of 
stand, copper piping up to 3 meter, stabilizer of 
appropriate rating, insulation of copper piping, 
PVC drain pipe etc of the following rating 

        

3 MR 5 Star rating, 2.0 Tr (Hitachi, O general, Daikin 
Make) 

Each 1     

   Total Amount for MR Items (II)         

   Total Amount for DSR & MR Items           ( B 
= (I+II) ) 

  Total B   

        Total (A+B)   

       

Grand Total In Words :- ___________     

 

 

 

 


