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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.

( A Govt. of India Enterprise)

NO 6 & 7, ISICOS BUILDING,
WEST OF CHORD ROAD,
RAJAJNAGAR INDUSTRIAL TOWN,BANGALORE-560 044
Ph: 080-23307791,23109059 Fax: 23386578.
EMAIL:nsicbangalor@gmail.com

Ref: NSIC/BNG/Civil/ 13-14 Date: 24/07/13

Sub: Maintenance works at our Transit house C3 186& C4 199, Yelahanka, Bangalore
Sir,

Tender documents in respect of the above mentioned works containing 32 pages as
detailed on page 3 (Index) are forwarded herewith. Please note that tender is to be delivered in
the office of the Senior Branch Manager, No 6 &7, ISICOS building, West of chord road,
Rajaji Nagar Industrial Town, Bangalore- 560 044 up to 3.00 P.M. on 02-08-13.

The Tender should be signed, dated and witnessed in all places provided for in the
documents, all other papers should be initialed.

The tender should be accompanied by Earnest Money Deposit in the requisite form as
mentioned in Appendix. Tenders without earnest money deposit shall be summarily rejected.
The Technical bids of all the parties will be opened at 3.30 P.M. on 02/08/13 and the price bids
of the technically successful tenderers shall be opened at later date under prior intimation to
them.

The person, signing the tender on behalf of another person or on behalf of firm shall
attach with tender a certified copy of the power of attorney on a non-judicial stamp paper
of requisite value duly executed in his favour by such person or all the partners of the firm
and must state specifically that he has authority to sign such tenders for and on behalf of
other person or firm as the case may be, and in all matters pertaining to the contract
including arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and returned along
with the tender documents.

Yours faithfully

Encl. 32 Pages
SENIOR BRANCH MANAGER,
NSIC, BANGALORE
Signature of the Contractor



TENDER NOTICE FOR MAINTENANCE WORKS AT OUR TRANSIT HOUSE C3

186& C4 199, YELAHANKA, BANGALORE.

Ref: NSIC/BNG/Civil/ 13-14

Date: 24/07/13

Sealed item rates tender is hereby invited from the parties for carrying out the work as mentioned

below:

S. Name of the work Estimated EMD | Completion | Issue of Last Date of

No. cost (Rs) Time Blank Submission

Rs. Tender Tender
(Lacs) Document

1. Maintenance works at 24/07/13 02/08/13
our Transit house C3 1.85 4,000/- | 30 days to upto
186& C4 199, 02/08/13 3.00 PM
Yelahanka, Bangalore
as details given in the
enclosed BOQ

Blank tender documents (non-transferable) for above work shall be issued from 24/07/13
to 02/08/13 on working days from the address given below on payment of required tender
fee of Rs. 500/- (Rupees five hundred only) (non-refundable) in form of DD/pay
order/bankers cheque in favour of “The National Small Industries Corporation Ltd.”,
payable at Bangalore . The intending tenderers can also down load the complete tender
documents available on the web site www.nsic.co.in and submit the same along with
tender fee and requisite earnest money deposit by the due date.

Intending tenderers should have valid registration with Sales tax/Works Contract tax
authorities.

The intending tenderers should have satisfactorily completed at least one work of
80% tender value or two works each 60% tender value during last three years,

Tender documents can be purchased from the office of the Senior Branch Manager, No 6
&7, ISICOS building, West of chord road, Rajaji Nagar Industrial Town, Bangalore- 560
044 on all working days between 10.00 am to 5.00 pm except on holidays and Sundays,
after payment of requisite tender cost as mentioned above.

The tender documents duly completed along with EMD in form of demand draft/pay
order in favour of the “National Small Industries Corporation Ltd.” payable at Bangalore
from any Nationalized Bank will be submitted at the office of the Senior Branch
Manager, No 6 &7, ISICOS building, West of chord road, Rajaji Nagar Industrial Town,
Bangalore- 560 044 upto 3.00 P M on 02/08/13 and technical bid of the parties shall be
opened on the same day (i.e last date of submission) at 3.30 PM. The tender without
EMD shall be summarily rejected.




NSIC reserves the right to reject any or all the tender without assigning any reason
thereof and also not bound to accept lowest tender. Tenders in whom any of the
prescribed conditions are not fulfilled or found incomplete in any respect are liable to be
rejected.

Canvassing whether directly or indirectly in connection with tender is strictly prohibited
and the tender submitted by the contractors who resort canvassing will be liable to be
rejected.

The technical bid submitted by the parties shall be opened on the same day i.e last date
of submission at 3.30 pm in the presence of tenderers who wish to be present. The price
bids of technically qualified parties shall be opened at a later date and the technically
qualified parties shall be informed well in advance about the opening of their price bid.

SENIOR BRANCH MANAGER,
NSIC, BANGALORE
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1.0

2.0

3.0

INSTRUCTIONS TO TENDERERS

GENERAL

Tenderers are advised to acquaint themselves fully with the description of work, scope of
services, time schedule and terms and conditions including all the provisions of the tender
document before framing up their tender.

SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to nature of work, site conditions, means of
access to the site etc. Non-familiarity with the site conditions will not be considered a
reason either for extra claims or for not carrying out the work in strict conformity with
the specifications. For site visit and any clarification / information/Assistance, the
intending tenderers may contact Senior Branch Manager, No 6 &7, ISICOS building,
West of chord road, Rajaji Nagar Industrial Town, Bangalore- 560 044.

SUBMISSION OF TENDER

a) The expression “Tender Notice” referred to in the Tender Documents shall be
deemed to include any Notice / Letter Inviting Tender with respect to the work
forming the subject matter of the documents and vice-versa.

b)  The tender complete in all respects shall be submitted along with Earnest Money as
stipulated in the Notice / Letter Inviting Tender ONLY. Tenders without Earnest
Money Deposit will be out rightly rejected.

Tenders shall be submitted in two separate sealed envelopes Super scribing as
following: -

ENVELOPE - I (TECHNICAL BID)

Name of work

Tender no.

Due date & time of opening

Addressed to : The Senior Branch Manager,
No 6 &7, ISICOS building,
West of chord road,
Rajaji Nagar Industrial Town,

Bangalore- 560 044

Name & address of the tenderer
This envelope shall contain the following: -



4.0

o EMD should be in the form of Demand Draft drawn on a scheduled/nationalized
bank in favour of ‘NSIC ’ payable at Bangalore. Cheque will not be accepted.

o Details of one work of 80% tender value or two works each 60% tender value,
executed by the bidder during last three years, on the basis of which bidder wishes
to get qualified and copies of supporting work orders and completion certificate/
TDS in case of certificate issued by private institutes.

o Valid registration with Sales Tax department for Work Contract Tax/VAT.

o Partnership Deed in case of partnership firm and Articles of Association incase of
limited Company.

o Power of Attorney in favour of person who has signed the tender documents. In
case of company, the authority to sign the tender is to be given under Board
resolution.

ENVELOPE - 11 (PRICE BID)

Name of work :

Tender no.

Due date & time of opening

Addressed to : The Senior Branch Manager,
No 6 &7, ISICOS building,
West of chord road,
Rajaji Nagar Industrial Town,
Bangalore- 560 044

From: Name & address of the tenderer

NOTE: This part shall contain the tender document, total price to be charged by the
tenderers for executing the work, complete in all respect. It is to be noted that the sealed
envelope containing this part shall contain only PRICES and no conditions i.e.
deviations / assumptions / stipulations / clarifications / comments / any other request
whatsoever and the conditional offers will be rejected.

QUALIFYING CRITERIA

“Tenderers having following valid documents will be technically qualified and considered
for opening of their price bid. Technically qualified parties have no right to claim for
award of the work. Corporation reserves the right to cancel or award the work to any
party/tenderers.

i) Details of one work of 80% tender value or two works each 60% of tender value
executed during last three years.

i) Valid registration in Sales Tax Deptt. for Work Contract Tax/Vat or as per local state
bye-laws.



10.

ABNORMAL RATES

The tenderer is expected to quote rate for each item after careful analysis of costs
involved for the performance of the complete item considering technical specifications
and conditions of contract. This will avoid a loss of profit or gain in case of curtailment
or change of specifications for any item. If it is noticed that the unit rates quoted by the
Tenderer for any items are usually high or unusually low, it will be sufficient cause for
rejection of the tender unless The Corporation is convinced about the reasonableness of
the unit rates on scrutiny of the analysis for such unit rate to be furnished by the tenderer
on demand. Not withstanding anything there in stated, the rates once accepted by the
Corporation shall be final and shall not be subject to any change either on account of un-
workability of unit rates or on any other ground whatsoever.

DEVIATIONS TO TENDER CLAUSES:

Tenderers are advised to submit the tender strictly based on the terms and
conditions and specification contained in the Tender Documents and not to stipulate
any deviations. Conditional tenders are liable to be rejected.

VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a minimum period of
120 days from the date of opening of the tenders. The tenderers shall not be entitled
during the said period of 120 days, to revoke or cancel their Tender or to vary the Tender
given or any term thereof, without the consent in writing of the Owner. In case of
tenderers revoking or canceling their tenders or varying any terms in regard thereof
without the consent of owner in writing, Corporation shall forfeit Earnest money paid by
them along with their tender without giving any notice.

AWARD OF WORK

Corporation reserves the right to split the job into two or more parts and to award the
work to separate agencies/contractors. Work shall be awarded to the lowest bidder,
subject to the work experience and fulfillment of other terms & conditions and
specifications

ACCEPTANCE / REJECTION OF TENDER

i). Corporation does not bind itself to accept the lowest tender.

i). Corporation also reserves the right to accept or reject any tender in part or full
without assigning any reason whatsoever.

iii).  Corporation also reserves the absolute right to reject any or all the tenders at any
time solely based on the past unsatisfactory performance by the bidder(s) the
opinion/decision of NSIC regarding the same shall be final and conclusive.

CORRECTIONS
No corrections or overwriting will be entertained in schedule of rates by using correcting

fluid. All correction in the schedule of rate should be initialed.



11.

12.

FIRM RATES

The rates quoted by bidder shall remain firm till completion of all works even
during the extended period, if any, on any account what so ever. It may be noted
that no deviation on this account will be acceptable and offer not containing firm
price shall not be considered.

It will be obligatory on the part of the tenderer to sign the tender documents for all the
components & parts. After the work is awarded, he will have to enter into an agreement
on proforma to be provided by the Corporation for work awarded, on a non-judicial
stamp paper of requisite value at his own cost within ten days from date of receipt of
acceptance order or before the work is undertaken.

SENIOR BRANCH MANAGER,
NSIC, BANGALORE



GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include the plural and
vice versa.

3.

Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government of
India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi — 110020 and shall
include their legal representatives, successors and permitted assigns.

Definition

a)

b)

9)

h)

)

The ‘Contract” means and includes the documents forming the tender and acceptance
thereof together with the documents referred to therein including the conditions, the
specifications, designs, drawing and instructions issued from time to time by the
‘Engineer-in-charge’ the formal agreement executed between the Corporation and the
Contractor, and all these documents taken together shall be complementary to one
another.

The ‘Site’ shall mean the land and / or other places on, into or through which work is
to be executed under the contract or any adjacent land, path or street which may be
allotted or used for the purpose of carrying out the contract.

The ‘Contractor’ shall mean the individual or firm or company, whether corporate or
not, undertaking the works and shall include the legal personal representative or such
individual or the persons composing such firm or company and the permitted assignee
of such individual or firm or company.

The ‘Competent Authority’ means the Chairman cum Managing Director of the
Corporation and his successors.

The Engineer-in-charge means the Technical Officer of the Corporation, as the case
may be who shall supervise and be the In-charge of the works.

The Senior Branch Manager means the officer who holds the charge of that post in
the Corporation at NSIC, Bangalore during the currency of this agreement, to act on
behalf of the Chairman of the NSIC Ltd.

‘IS Specification’ means the Specification of latest edition with amendments, if any,
up to time of receipt of tender by Corporation issued by the Bureau of Indian
Standards as referred to in the specifications and / or work orders.

The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance with
the prices accepted by the NSIC in the tender and / or the contract / negotiated rates
payable on completion of the works.

The ‘Final Sum’ means the amount payable under the Contract by the Corporation to
the Contractor for the full and entire execution and completion of works, in time.

The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set
out in the tender documents, or any subsequently amended by the Corporation.
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k) A ‘Week means seven days without regard to the number of hours worked or not
worked in any day in a week.

I) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s
employees) and civil commotion (in so far as both these are uninsurable ) war
(whether declared or not), invasion act of foreign enemies, hostilities civil war,
rebellion, revolution, insurrection military or usurped power, Acts of God, such as
earthquake, lightening, unprecedented floods and other causes over which the
contractor has no control and accepted as such by the Chief Competent Authority or
causes solely due to use or occupation by the ‘Corporation’ of the part of works in
respect of which a certificate of completion has been issued.

m) ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-
in-charge, become necessary during the progress of the work to obviate any risk or
accident or failure or which become necessary for security.

n) The ‘Works’ shall mean the works to be executed in accordance with the contract or
part(s) thereof as the case may be and shall include all extra or additional, altered or
instituted works or temporary and urgent works as required for performance of the
contract.

Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plant, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion
of the works. The descriptions given in the Schedule of Quantities shall, unless otherwise
stated, be held, to include wastage on materials, carriage and cartage, carrying in return of
empties hoisting, setting, fitting and fixing in position and all other labour necessary in
and for the full and entire execution and completion as aforesaid in accordance with good
practice and recognized principles.

Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and subsoil (so far as
is practicable), the form and nature of the Site, the quantities and nature of works and
material necessary for the completion of the Works and the means of access to the Site,
the accommodation he may require and in general shall himself obtain all necessary
information as to risks, contingencies and other circumstances which may influence or
affect this tender. No extra charges consequent on any misunderstanding or otherwise
shall be allowed.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the Schedule of Quantities, which rates and prices shall except as otherwise provided,
cover all his obligations under the contract and all matters and things necessary for the
proper completion and maintenance of the Works.

11



7.

Discrepancies and Adjustment of Errors:

The several documents forming the contract are to be taken as mutually explanatory of
one another:

7.1(A) In the case of discrepancy between Schedules of quantities the Specifications and / or the

Drawings, the following order of preference shall be observed.
a) Description in Schedule of Quantities.
b) Particular Specification and Special Conditions, if any.

c) General Specifications.

7.1(B) If there are varying or conflicting provisions made in any one documents forming part of

7.2

7.3

the Contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the Works comprised therein according to drawings and
specifications or from any of his obligations under the Contract.

If on check there are found to be differences between the rates given by the contractor in
words and figures or in the amount worked out by him in the schedule of quantities and
general summary, the same shall be adjusted in accordance with the following rules: -

a) In the event of a discrepancy between description in words and figures quoted by a
tenderer, the description in words shall prevail.

b) In the event of an error occurring in the amount column of Schedule of Quantities as a
result of wrong extension of the unit rate and quantity the unit rate shall be regarded
as firm and extension shall be amended on the basis of the rate.

c) All errors in totaling in the amount column and in carrying forward totals shall be
corrected.

Security Deposit:
Total security deposit shall be 10% of the accepted tender cost and shall be
deposited/deducted by/from the contractor as following: -

a) Initial Security Deposit:
Contractor will deposit initially a five percent (5%) of the accepted tender cost as an
initial security deposit within ten (10) days of receipt of the letter of intent/notification of

acceptance of the tender by him. The earnest money deposited shall be converted into
initial security deposit.

12



8.1

8.2

8.3

9.1

9.21

b) Balance Security Deposit

Balance five per cent (5 %) will be deducted @ 10% from each running bill till the
overall deducted security deposit (Including initial security deposit) reaches to 10% of
value of tender. However, if the value of tender i.e. actual execution exceeds the accepted
value of tender, further deduction shall be effected @ 10% (Ten percent) of the value in
excess of the accepted value of the Tender from running bills and final bill. Similarly, if
the value as per actual execution is less than the tender value, the excess deducted amount
shall be refunded to the CONTRACTOR along with final bill.

Refund of Security deposit: One half of the Security deposit refundable to the Contractor
worked out on the basis of the value of work completed shall be refunded to the
Contractor on the Engineer-In-Charge certifying in writing that the work has been
completed satisfactorily subject to furnishing bank guarantee of equivalent amount.

On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from the
Contractor, refund to him the remaining portion of the security deposit provided the
Engineer-in-Charge is satisfied that there is no demand outstanding against the
Contractor.

No interest shall be payable to the contractor against the Security Deposit furnished /
recovered from the contractor, by the Corporation.
Deviations/Variations Extent & Pricing:

The Engineer-in-Charge shall have power (i) to make alteration in, omissions; from
additions to, or substitutions for the original specification, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress of
the work, and (ii) to omit a part of the works in case of non-availability of a portion of
the Site or for any other reasons, and the Contractor shall be bound to carry out the
Works in accordance with any instructions given to him in writing signed by The
Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form
part of the Contract as if originally provided therein and any altered, additional or
substituted work which the contractor may be carried out on the same conditions in all
respects including price on which he agreed to do the main work. Any alterations,
omissions additions or substitutions ordered by the Engineer-In-Charge which in the
opinion of the contractor changes the original nature of the Contract, he shall carry it out
and the rates for such additional, altered or substituted work shall be determined by the
Engineer-in-Charge as per clause 10 (i) to (iii) of the tender document.

The time of completion of the works shall in the event of any deviations resulting in
additional cost over the Contract Sum being ordered be extended as follows if requested
by the Contractor.

a) In the proportion which the additional cost of the altered additional or substituted
work, bears to the original Contract sum; plus.
b) 25% of the time calculated in (a) above or such further additional time as may be

considered reasonable by the Engineer-in-Charge.
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10.

11.

12.

Rates for Extra/Additional Items

i)

i)

If the rate for additional, altered or substituted item of work is specified in the
Schedule of Quantities the Contractor shall carry out the additional, altered or
substituted item at the same rate.

If the rate for any altered, additional or substituted item of work is not specified in
the schedule of Quantities the rate for that item shall be derived from the rate for
the nearest similar item specified therein.

If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i) and (iii) above, the contractor
shall within 7 days of the receipt of the order to carry out the said work, inform
the Engineer-in-Charge under advice to the Accepting Authority of the rate which
he proposes to claim for such item of work, supported by analysis of the rate
claimed, and the Engineer-in-Charge shall, within One month thereafter, after
give due consideration to the rate claimed by the Contractor determine the rate on
the basis of market rate(s). In the event of the contractor failing to inform the
Engineer-in-Charge within the stipulated period of time, the rate which he
proposes to claim, the rate for such item shall be determined by the Engineer-in
Charge on the basis of market rate(s) and shall be final.

Suspension of Works:

a)

b)

The contractor shall, on receipt the orderin writing of the Engineer-in-Charge,
suspend the progress of the works or any part thereof for such time and in such
manner as the Engineer-in-Charge may consider necessary for any of the
following reasons:

) On account of any default on part of the Contractor; or

i) For proper execution of the Works or part thereof for reasons other than
the default of the Contractor; or

iii) For safety of the works or part thereof. The contractor shall, during such
suspension, properly protect and secure the works to the extent necessary
and carry out the instructions given in that behalf by the Engineer-in-
Charge.

If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. The
Contractor shall be entitled to an extension of the time equal to the period of
every such suspension plus 25%.

Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix or the extended
time as approved by NSIC in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from the 10™ day after the date on
which the Corporation issues written orders to commence the work or from the date of
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121

handing over of the site, which ever is earlier. If the Contractor commits default in
commencing the execution of the work as aforesaid, Corporation shall without prejudice
to any other right or remedy be at liberty to forfeit the earnest money absolutely.

As soon as possible after the Contract is concluded the Engineer-in-Charge and the
Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared in
direct relation to the time stated in the Contract documents for completion of items of the
works. It shall indicate the forecast of the dates of commencement and completion of
various trades or sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the Contract Documents.

12.2 If the work be delayed by

12.3

12.4

13.

(a) Force majeure or
(b) Abnormally bad weather or
(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting any of
the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in
executing work not forming part of the contract, or

() Any other cause which, in the absolute discretion of the authority mentioned in
Appendix is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the Works.

Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may also if practicable, indicate in such as request the period for which
extension is desired.

If any such case the competent authority may give a fair and reasonable extension of time
for completion of the work. Such extension shall be communicated to the contractor by
the Engineer-in-Charge and no compensation whatsoever for the extended period, if any
shall be applicable/ payable.

The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter
referred to as (T & P) labour, P.O.L. & electricity required for execution of the work.

15



14.

15.

FO

RCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute
default hereunder or give rise to any claim for damages, if any, to the extent such delays
or failure of performance is caused by occurrences such as Act of god or the public
enemy; expropriation or confiscation of facilities by Government authorities, or in
compliance with any order or request of any Governmental authorities or due acts of war,
rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all the
workers of all the contractors.

MATERIALS

1.

i)

All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested by the
Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in this
regard.

The contractor shall indemnify the Corporation, its representatives or employees
against any action, claim or proceeding relating to infringement or use of any patent
or design or any alleged patent or design rights and shall pay any royalties or other
charges which may be payable in respect of any article or material or part thereof
included in the Contract. In the event of any claim being made or action being
brought against the Corporation or any agent, servant or employee of the Corporation
in respect of any such matters as aforesaid, the Contractor shall immediately be
notified thereof.

All charges on account of octroi, terminal or sales tax and other duties on material
obtained for the Works from any source shall be borne by the Contractor.

The Engineer-in-Charge shall be entitled to have tests carried out as specified as per
relevant standard code of practice for any materials supplied by the Contractor even
for those for which, as stated above, satisfactory proof has already been furnished, at
the cost of the Contractor and the Contractor shall provide at his expense all facilities
which the Engineer-in-Charge may require for the purpose. The cost of materials
consumed in tests shall be borne by the Contractor.

Stores and Materials required for the works, brought by the Contractor, shall be
stored by the Contractor only at places approved by the Engineer-in-Charge. Storage
and safe custody of material shall be the responsibility of the contractor.

i) Corporation’s officials concerned with the Contract shall be entitled at any time to
inspect and examine any materials intended to be used in or on the works, either
on the Site or at factory or workshop or other place(s) where such materials are
assembled, fabricated or at any place(s) where these are lying or from where these
are being procured and the contractor shall give such facilities as may be required
for such inspection and examination.

All materials brought to the Site shall become and remain the property of the
Corporation and shall not be removed off the Site without the prior written;
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16.

17.

17.1

approval of Engineer-in-Charge of the Corporation. But whenever the works are finally
completed the Contractor shall, at his own expense forthwith, but with the prior approval
form the Corporation, remove from the Site all surplus materials originally supplied by
him and upon such removal the same shall revert in and become the property of the
contractor. However before given any approval as aforesaid the corporation shall be
entitled to recover or adjust any amount given as advance to the Contractor.

Labour laws and payment of wages to be complied:

The contractor shall comply the labour laws in force. No labour below the age of eighteen
years shall be employed on the works. The tenderer should make their own arrangement
for the assign of all labour trained in the particular field of work preferably local.

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970
and the Contract Labour (R&A) Central Rules, 1971, before the commencement of the
work, and continue to have a valid license till completion of work. The contractor shall
also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall comply with the provisions of the Payments of wages act, 1936,
Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s compensation
act 1923, Industrial dispute Act, 1947, the factories act 1948, mate benefit act 1961 and
any statutory amendments or re-amendments thereof for the time being in force.

In respect of all laborers directly or indirectly employed in the work for the performance
of the contractor’s part of this contract, the contractor shall his own expense arrange the
safety provision as per safety code framed from time to time by statutory authorities and
shall his own expense provide for all facilities in connection therewith. Incase, the
contractor fails to make arrangement and provide necessary facilities as aforesaid he shall
be responsible for any compensation for each default and in addition the Engineer-In-
Charge shall be at liberty to make arrangement and provide facilities as aforesaid and
recover the costs incurred in that behalf from the contractor.

The contractor shall be fully liable for compliance of EPF or ESI of the
labours/workmen deployed by them for carrying out the work as per prevailing Central
or State government norms and the Corporation has nothing to do with the same.
Corporation shall not be responsible for any liability/claims whatsoever in this regard.
Further as and when demanded by the Corporation, the contractor shall submit the
proof of deductions/ deposits of such liabilities of their labors/ workmen engaged in the
work to the Corporation. In case of default, the Corporation may deduct the payments
against these liabilities from the bills of the contractor or may stop the payment of the
bill till such time until the compliance is proved y the contractor.

Liquidated Damages for Delay
Time is essence of the contract. In case the CONTRACTOR fails to complete the

whole work within the stipulated period, and clear the site, he shall be liable to pay
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract per
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17.2

18.

19.

19.1.

19.2

19.3

week and or part thereof of the delay subject to a maximum of 10% (ten percent only)
of the value of the contract. The parties agree that this is a genuine pre-estimate loss /
damage which will be suffered on account of delay on the part of the Contractor and the
said amount will be payable on demand without there being any proof of the actual loss
of damages caused by such delay.

The amount of Compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Corporation.

Defects Liability Period :

The Contractor shall be responsible to make good and remedy at his own expense
within defect liability period of one year from the date of completion of the work in all
respect.

Contractor’s Liability and Insurance

From commencement to completion of the works, the Contractor shall take full
responsibility, care of and precautions to prevent loss or damage and to minimize loss or
damage to the greatest extent possible and shall be liable for any damage or loss that may
happen to the Works or any part thereof from any cause whatsoever (save and except the
Excepted Risks) and shall at his own cost repair and make good the same so that, at
completion, the works shall be in good order and conditions and in conformity in every
respect with the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any part thereof or to any material or

articles at the Site from any of the Excepted Risks the following provisions shall have

effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
remove from the site any debris and so much of the works as shall have been
damaged.

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
proceed with the completion of the works under and in accordance with the
provisions and Conditions of the Contract, and

Provided always that the Contractor shall not be entitled to payment under the above
provisions in respect of so much loss or damage as has been occasioned by any failure on
his part to perform his obligations under the Contract or not taking precautions to prevent
loss or damage or minimize the amount of such loss or damage.

The Contractor shall indemnify and keep indemnified the Corporation against all losses
and claims for injuries or damage to any persons or any property whatsoever which may
arise out of or in consequence of the construction and maintenance of works and against
all claims, demands proceedings, damages costs, charges and expenses whatsoever in
respect of or in relation thereto. Provided always that nothing herein contained shall be
deemed to render the Contractor liable for or in respect of or to indemnify the
Corporation against any compensation or damage caused by the Excepted Risks.
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19.4

195

19.6

19.7.

19.8

19.9

19.10

20.
20.1

20.2

20.3

Before commencing execution of the work, the Contractor shall, without in any way
limiting his obligations and responsibilities under this condition, obtain and deposit with
the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance policy.

The Contractor shall at all times indemnify the Corporation against all claims, damages
or compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages
Act. 1948, Employer’s Liability Act, 1938 the Workmen’s Compensation Act, 1923,
Industrial Disputes Act, 1947 and the Maternity Benefit Act. 1961 or any modifications
thereof or any other law relating thereto and rules made thereunder from time to time.

The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken
all the insurance polices referred to above and has paid the necessary premiums for
keeping the policies alive till completion of the work.

All statutory deductions as applicable like TDS, sales tax/VAT shall be made from the
due payment of the contractor.

No claim for interest will be entertained by the corporation in respect of any balance
payments or any deposits which may be held up with the corporation due to any dispute
between the corporation and contractor or in respect of any delay on the part of the
corporation in making final payment or otherwise.

The contractor shall ensure that no materials/wastes/plant , equipments etc. are dumped at
the site. In case any of the above items are dumped the contractor shall clear the same
from the site by or before completion of the work at his own cost or otherwise NSIC will
carry out the work at the contractor’s risk and cost after 7 days notice.

The contractor will have to make their own arrangement for facilitating movement of
labour to work site and back. Facilities are to be provided to labourers as per statutory
provision and the same shall not entail or attract any extra cost to NSIC.

Safety Code:

The Contractor shall at his own expense arrange for the safety provisions as appended to
these conditions or as required by the Engineer-in-Charge, in respect of all labour directly
or indirectly employed for performance of the works and shall provide all facilities in
connection therewith. In case the Contractor fails to make arrangements and provide
necessary facilities as aforesaid the Engineer-in-Charge shall be entitled to do so and
recover cost thereof from the Contractor.

The contractor shall provide and maintain at his own expenses guards, fencing and
matching when and where necessary or required by the Engineer-in-Charge for the
protection of the works or for the safety and convenience of those employed on the works
or the public.

The corporation shall not be liable for any accident, injury or for any other mishap caused
to him/them/their employees/agents and labour employed by the contractor and for any
kind of damage during the execution of the contract or work done. For any kind of such
injury or loss caused to any person/persons mentioned herein above, the contractor shall
be exclusively liable.
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21.

21.1

Cancellation of Contract in Full or in Part:
If the Contractor:

At any time makes defaults in proceeding with the Works with due negligence and
continues to do so even after a notice in writing of 7 days from the Engineer-in-Charge;
or

Commits default in complying with any of the terms and conditions of Contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer-in-Charge; or

Fails to complete the works or items of work on or before the date(s) of completion, and
does not complete them within the period specified in a notice given in writing in that
behalf by the Engineer-in-Charge; or

Enters into a contract with the Corporation in connection with which commission has been
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such
commission and the term of payment there have previously been disclosed in writing to
the Accepting Authority/Engineer-in-Charge; or

Offers or gives or agrees to give to any person in Corporation’s service or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for
doing or for bearing to do or having done any act in relation to the obtention or execution
of this or any other Contract for the Corporation or

Obtains a Contract with the Corporation as a result of ring tendering or other non-bonafide
methods of competitive tendering; or

Being an individual or any of its partner (in case of the Contractor is a partnership firm)at
any time is adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction)
under any insolvency Act for the time being in force or make any conveyance or
assignment of his affective or composition or arrangement of the benefit of his creditors or
purport so to do, or if any application be make under any insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed by him for
benefit of his creditors; or

Being a company, passes a resolution or the Court makes an order for liquidation of its
affairs, or a receiver or manager on behalf of the debenture holders is appointed or
circumstances shall arise which entitle the Court or debenture holders to appoint a receiver
or manager; or

Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with
materials not be incorporated in the work shall not be deemed to be subletting) or attempts
or assign, transfer or sublet the entire works or any portion thereof without the prior
written approval of the Accepting Authority.
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21.2

21.3

21.4

215

21.6

21.7

22.

22.1

The Competent Authority may, without prejudice to any other right or remedy which shall
have accrued or shall accrue thereafter to the Corporation by written notice cancel the
contract as a whole or in part as it may deem appropriate.

The Competent Authority shall on such cancellation, be entitled to:

a. Take possession of the site and any materials, construction plant, implements, stores,
etc., thereon; and/or

b.  Carry out the incomplete work by any means at the risk and cost of the Contractor.

On cancellation of the Contract, in full or in part, the Accepting Authority shall determine
the quantum of amount, if any, recoverable from the Contractor for completion of Works
or part of the works or in case the works or part of the works is not completed, the loss or
damage suffered by the Corporation. In determining the amount credit shall be given to
the Contractor for the value of the work, if any, executed by him up to the time of
cancellation, the value of contractors material taken over and incorporated in the work and
use of tackle and machinery belonging to the Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing the
Works or part of the Works or the excess loss or damages suffered or may be suffered by
the Corporation as aforesaid after allowing such credit shall be recovered from any money
due to the Contractor or any account, and if such money is not sufficient the Contractor
shall be called upon in writing to pay the same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days,
the Engineer-in-Charge shall have the right to sell any or all of the Contractor’s unused
materials, constructional plant, implements, temporary buildings, etc. and apply the
proceeds of sale thereof towards the satisfaction of any sums due form the Contractor
under the contract and if thereafter there be any balance outstanding from the Contractor,
it shall be recovered in accordance with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation an unsold materials,
constructional plant, etc. shall be returned to the Contractor, provided always that if cost
or anticipated cost of the completion by the Corporation of the works or part of the works
is less than the amount which the Contractor would have been paid had he completed the
works on part of the works such benefit shall not accrue to the Contractor.

Liability for Damage, Defects or Imperfections and Rectification thereof:

If the Contractor or his workmen or employees shall injure or destroy any part of the
building in which they may be working or any building, road, fence etc, continuous to the
premises on which the work or any part of it is being executed, or if any damage shall
happen to the work while in progress the Contractor shall upon receipt of a notice in
writing in that behalf make the same good at his own expense. If it shall appear to the
Engineer-in-Charge or his Representative at any time during construction or re-
construction or prior to the expiration of Defects Liability Period, that any work has been
executed with unsound, imperfect or unskilled workmanship or that any materials or
articles provided by the Contractor shall, upon receipt of a notice in writing in that behalf
from the Engineer-in-Charge, forthwith rectify or remove and re-instruct the work so
specified in whole or in part, as the case may require or as the case may be, and/or
remove the materials or articles at his own expense, notwithstanding that same may have
been inadvertently passed, certified and paid for and in the event of his notice aforesaid,
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22.2

23.

24,

24.1

24.2

24.3

25.

26.

the Engineer-in-Charge may rectify or remove and re-execute the work and/or remove
and replace with others the materials or articles complained of as the case may be, by
other means at the risk and expense of the Contractor.

In case of repairs and maintenance works, splashes and dropping from white washing,
painting, etc. shall be removed and surfaces cleaned simultaneously with completion of
these items of work in individual rooms, quarters or premises, etc. where the work is
done, without waiting for completion of all other items of work in the contract. In case
the Contractor fails to comply with the requirements of this condition, the Engineer-in-
Charge shall have the right to get the work done by other means at the cost of the
Contractor. Before taking such action, however, the Engineer-in-Charge shall give three
days notice in writing to the Contractor.

Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be
final and binding) becomes necessary and Contractor is unable or unwilling at once to
carry it out, the Engineer-in-Charge may by his own or other workpeople carry it out, as
he may consider necessary. If the urgent work shall be such as the Contractor is liable
under the contract to carry out at his expenses incurred on it by the Corporation shall be
recoverable from the Contractor and be adjusted or set off against any sum payable to
him.

PAYMENTS:

Payment shall be released as per the quantum of work executed in accordance to the
instruction and drawings issued to the contractor. Any work executed by the contractor in
violation to the tender specifications, drawings and direction of Engineer in charge shall
constitute breach of agreement and shall not qualify for the measurement. The
measurement shall be jointly recorded by the contractor and representative of NSIC. If
Contractor intends to submit interim R.A Bills these should not be less than Rs 3.50 Lacs
of the work executed. All other statutory deductions and Security deposit as applicable
shall be effected from each running bills.

No escalation will be paid even in extended period, if any.

All statutory deductions as applicable like TDS, sales tax/VVAT, labour cess etc. shall be
made from the due payment of the contractor.

MOBILISATION ADVANCE:
No mobilization advance whatsoever shall be paid for carrying out this work.

ARBITRATION AND LAWS

In the event of any dispute, the same shall be referred to the sole arbitration of Chairman-
Cum-Managing Director, New Delhi of the Corporation or such officer he may appoint to
be the arbitrator. There shall be no objection that the Arbitrator is an employee of the
Corporation or that he had to deal with the matter to which this tender relates in the
course of his duties as an employee of the Corporation, and/or he has expressed his views

22



on all or any of the matters in dispute or differences. The award of the officer so
appointed by him shall be final and binding on the parties.

The venue of Arbitration is at Bangalore only.
The award of the arbitrator shall be final, conclusive and binding on all parties to this
contract.

The cost of arbitration shall be borne by the parties to the dispute, as may be decided by
the arbitrator(s).

SENIOR BRANCH MANAGER,
NSIC, BANGALORE

SIGNATURE OF THE CONTRACTOR
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FORM OF TENDER

To
The Senior Branch Manager,
No 6 &7, ISICOS building,
West of chord road,
Rajaji Nagar Industrial Town,
Bangalore- 560 044
I/We have read and examined the following documents relating to.................................
(Name of the Work)

(a) Notice inviting tender.

(b) Instructions to Tenderers

(c) Technical Specifications

(d) General Conditions of Contract including Contractors, Labour Regulations, Model

Rules for Labour Welfare and Safety Code appended to these conditions together
with the amendments thereto if any.

(e) Special Conditions of contracts if any.

(F) Bill of Quantities

I/We hereby tender for execution of the works referred to in the aforesaid documents
upon the terms and conditions contained or referred to therein and in accordance in all respects
with the specifications, designs, drawings and other relevant details at the rates contained in
Schedule and within the period(s) of completion as stipulated in Appendix.

In consideration of I/We being invited to tender, I1/We agree to keep the tender open for
acceptance for 120 days from the due date of submission thereof and not to make any
modifications in its terms and conditions which are not acceptable to the Corporation.

A sum of Rs 4,000/- is hereby forwarded as Earnest Money Deposit in the form of
Demand Draft in favour of The National Small Industries Corporation Ltd., payable at
Bangalore. If 1/We fail to keep the tender open as aforesaid of make any modifications in the
terms and conditions of the tender which are not acceptable to the Corporation, 1/We agree that
the Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Should this tender be accepted, | /We agree to abide by & fulfill
all the terms conditions of aforesaid document

If after the tender is accepted, I/we fail to commence the execution of the work as
provided in the conditions. 1/We agree that Corporation shall without prejudice to any other
right or remedy is at liberty to forfeit the said earnest money absolutely.

Signature of contractor..........ccceeevevnnnennn.
Duly authorised to sign the tender on behalf
of the (in block capitals)..........ccceuvennenen.
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Competent Authority

Earnest money/Security deposit
a) Estimated cost of the Works

b) Earnest money

c) Security Deposit

Time allowed for execution of work
Authority competent to decide if
“any other cause” of delay is beyond

contractors control

Liquidated Damaged

Defect Liability Period

Authority competent to reduce
compensation
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APPENDIX

C.M.D. NSIC or his
Authorised executives

Rs. 1.85 Lacs

Rs 4,000/- in the form of

DD /Pay order in favour of
‘NSIC’ payable at
Bangalore.

10% of the contract value.
30 days

CMD, NSIC or his
authorised representative

0.5% (one half of one
percent) per week subject

to a Maximum 10% value of
the contract

12 months from the date
of Completion of work in all
respect

CMD NSIC or his
authorized executive.



10.

SPECIAL CONDITIONS

During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and security
etc., the contractor shall be bound to follow all such restrictions/instruction & nothing
extra shall be payable on this account.

No compensation shall be payable to the contractor for any damage caused by rains
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities during
the execution of work. He shall make good all such damages at his own cost; and no
claim on this account will be entertained.

No labour hutment shall be allowed in the premises. All labourers should leave the site
after day’s work. The security & Watch ward of site contractor materials/work etc. shall
be at his cost only.

All rates quoted by the bidders shall remain firm for the contract period/extended contract
period.

If the contractor fails to proceed with the work within the stipulated time as specified
from the date of issue of letter of intent/letter to proceed with the work, the Corporation
shall forfeit the earnest money deposited by him along with the tender.

The work has to be executed in accordance with the specification mentioned in the BOQ
and in case of any discrepancy the CPWD specifications with latest amendments if any,
shall be followed. The decision of the Engineer-In-Charge in this regard shall be final and
binding upon the contractor.

The materials used for carrying out the work shall be of best locally available quality and
the contractor has to carry out the necessary testing of the material as ordered by the
Engineer-In-Charge for its conformity and all testing charges shall be borne by the
contractor.

All the civil works, if required, like fixing of load hooks, making chases in the wall,
drilling of holes, fixing of doors and finishing of jambs, providing scaffolding for
carrying out complete works shall be arranged by the contractor and making good the
same. Nothing extra on theses account shall be considered or paid.

The contractor shall be fully responsible for the any injury or damage caused to the
workmen deployed by him at site for carrying out the work and Corporation has nothing
to do with such happenings and in no way shall be held responsible for the same.

All communication should be addressed to Senior Branch Manager, No 6 &7,

ISICOS building, West of chord road, Rajaji Nagar Industrial Town, Bangalore- 560
044.
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BILL OF QUANTITIES

A. MAINTENANCE WORKS OF ADMINISTRATIVE BUILDING GROUND FLOOR: RIGHT WING

SI.NO

DESCRIPTION OF ITEM

QUANTITY

UNIT

Rate (Rs)

AMOUNT

In figure

In words

Removing white or colour wash
by scrapping,sand papering and
prepareing the surface smooth
including necessary repairs to
scratches etc complete.

639.15

Sgm

Applying one coat of cement
primer of approved brand and
manufacture on wall surface
(Asian paints)

Water thinnable cement primer

639.15

Sgm

Distembering with oil bound
washable distember of approved
brand and manufacture to give an
even shade Old works(Asian
paints) ( One or more coats)

Old work (one or more coats)

639.15

Sgm

Painting with synthetic enamel
paint of approved brand and
manufacture to give an even
shade One or more coats on old
work (Asian paints)

One or more coats on old work

125.36

Sgm

Sanitary Installations

Providing and laying ceramic
glazed floor tiles 300 x300 mm
(thickness to be specified by the
manufacturer) of 1st quality
confrming to I1S:15622 of approved
make in all colours ,shades ,except
white,lvory,Grey, Fume red brown
laid on 20 mm thick bed of cement
mortar 1:4 ( 1 Cement:4 Coarse
sand) including pointing the joints
with white cement and matching
pigments ete complete

10.06

Sgm

Providing and fixing 1st quality
ceramic glazed wall tiles
confirming to IS 15622 ( thickness
to be specified by the

54.45

Sgm
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manufacturer of approved make
in all colours,shades except
burgundy,bottle green,black of
any size as approved by Engineer
in charge in skirting,risers of steps
and dados over 12 mm thick bed
of cement mortar 1:3 (1 cement:3
coarse cement) and jointing with
grey cement slurry @3.3 Kg per
sgm including pointing in white
cement mixed with pigment of
matching shade complete.

Dismantling tile work in floors and
roofs laid in cement mortar
including stacking material within
50 metres lead

For thickness of tiles 10 mm to 25
mm

45.51

Sgm

Providing and laying water
proofing treatment in sunken
portion of WCs, bathroom etc., by
applying cement slurry mixed with
water proofing cement compound
consisting of applying : a) First
layer of slurry of cement @ 0.488
kg/sgm mixed with water proofing
cement compound @ 0.253
kg/sgm. This layer will be allowed
to air cure for 4 hours. b) Second
layer of slurry of cement @ 0.242
kg/sgm mixed with water proofing
cement compound @ 0.126
kg/sqm. This layer will be allowed
to air cure for 4 hours followed
with water curing for 48 hours.
The rate includes preparation of
surface, treatment and sealing of
all joints, corners, junctions of
pipes and masonry with polymer
mixed slurry.

19.57

Sgm

Providing and fixing white vitreous
chinna pedestal type water
closet(European type) with seat
and lid ,10 litre low level white
PVC flushing cistern with manually
controlled device (Handle lever)
confirming to IS :7231 with all
fittings and fixtures complete
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including cutting and making
good the walls and floors
wherever required

W.C Pan with ISI marked white
solid plastic seat and lid

2.00

Each

Providing and fixing water closet
squatting pan (Indian type W.C.
pan ) with 100 mm sand cast Iron
P or S trap, 10 litre low level white
P.V.C. flushing cistern, including
flush pipe, with manually
controlled device (handle lever)
conforming to IS : 7231, with all
fittings and fixtures complete,
including cutting and making good
the walls and floors wherever
required :

White Vitreous china Orissa
pattern W.C. pan of size 580x440
mm with integral type foot rests

2.00

Each

Providing and fixing washbasin
with C.| brackets,15 mm C.P brass
piller taps,32mm C.P brass waste
of standard pattern, including
painting of fittings and brackets,
cutting and making good the walls
wherever require:

White Vitreous China wash basin
size 630 x 450 mm with a single 15
mm C.P brass piller tap

Nos

Providing and fixing P.V.C waste
pipe for sink or wash basin
including P.V.C waste fittings
complete.

Semi rigid pipe

32 mm dia

Nos

Providing and fixing 600 x450 mm
bevelled edge mirror of superior
glass ( of approved quality)
complete with 6mm thick hard
board ground fixed to wooden
cleats with C.p. brass screws and
washers complete

Nos

10

Providing and fixing toilet paper
holder
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C.P.brass

Nos

11

Providing and fixing brass bib cock
of approved quality

15 mm nominal bore

Nos

12

Providing and fixing brass stop
cock of approved quality

15 mm nomial bore

Nos

13

Providing and fixing unplasticised
PVC connection pipe with brass
unions

45 cm length

15 mm nominal bore

Nos

14

Providing and fixing soil, waste
and vent pipes

100 mm dia

Centrifugally cast (spun) iron
socket & spigot (S&S) pipe as per
IS: 3989

10.37

RM

75 mm diameter

Centrifugally cast (spun) iron
socket & spigot (S&S) pipe as per
IS: 3989

14.63

RM

15

Providing and fixing trap of self
cleansing design with screwed
down or hinged grating with or
without vent arm complete,
including cost of cutting and
making good the walls and floors

100 mm inlet and 75 mm outlet

Sand cast iron S&S as per IS - 3989

6.00

Each

16

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot &
cold water supply, including all
CPVC plain & brass threaded step
CPVC solvent cement and the cost
of cutting chases and
makingfittings, i/c fixing the pipe
with clamps at 1.00 m spacing.
This includes jointing of pipes &
fittings with one good the same
including testing of joints
complete as per direction of
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Engineer in Charge. Concealed
work, including cutting chases and
making good the walls etc.

20 mm nominal outer dia Pipes

60.98

RM

Total

Amount in Words:

31

Signature of Contractor




LIST OF APPROVED MAKES

1. Synthetic Enamel Paints

2. Oil Bound Distemper

3. White Cement.

4 . Ceramic Tiles

5. Vitreous China Sanitary ware
6. Plastic seat cover of W.C

7. C.P. Fittings Mixer/Pillar taps
8. Brass stop & Bib Cock

9. Mirror
10. PVC flushing cistern

11.C.P Angle Valves, bib cock

Asian (Apcolite), Nerolac (Full gloss hard Drying)
Berger (Luxol gold), ICI Dulux (Gloss),

Asian (Tractor), Berger (Bison), Nerolac (Super
Acrylic).

Birla White, J.K.

Johnson, Somany, Kajaria, Nitco

Hindustan Sanitary ware, Cera, Parryware, Neycer
Commander, Bestolite, Diplomat, Jaquar, Sona,
approved IS Make

Marc, Aquabaths, Othello, Rybo, approved IS make
Washers, C.P. brass accessories

Zoloto, Sant, L&T, Jaquar ,approved IS make.
Modi guard, Golden, Atul, approved IS make
Parryware, Commander, Duralite (Flushing cistern

. should be matching to sanitary fittings) ,Approved IS

make

: Jaquar, Marc, Othello, Jainco, Rybo, approved IS make

Note : Wherever makes are not specified, the same shall be as per approval of Engineer-In-

Charge

Signature of the Contractor
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