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NSIC TECHNICAL SERVICES CENTRE RAJKOT
The National Small Industries Corporation Limited
(A Government of India Enterprise)

80 Ft. Road, Near Bhavnagar Road Crossing
Aji Industrial Area, Rajkot -360003

Ref: - NTSC/RAJ/PLASTIC LAB/14-15/01 Date: 26.02.2015

1Y 77— ;

Sub: Renovation of “PLASTIC TESTING LAB” of NTSC, Rajkot at 80 Ft. Road, Near
Bhavnagar ,Road Crossing Aji Industrial Area, Rajkot -360003

Sir,

Tender document in respect of the above mentioned works containing 30 pages as
detailed on page 5 (Index) are forwarded herewith. Please note that tender is to be delivered
in the office of The Deputy General Manager, NSIC Technical Services Centre, 80 Ft. Road,
Near Bhavnagar Road Crossing, Aji Industrial Area, Rajkot 360003, up to 3.00 P.M on
13.03.2015

The Tender should be signed on each page, dated and witnessed in all places provided
for in the documents; all other papers should be initialed.

The tender should be accompanied by Earnest Money Deposit in the form of demand
draft as mentioned in Appendix. Tenders without earnest money deposit shall be summarily
rejected. The tenders will be opened at 4.00 P.M. on 13.03.2015

The person, signing the tender on behalf of company/firm or on behalf of another
person shall attach with tender a certified copy of proper authority/power of attorney on a
non-judicial stamp paper of requisite value duly executed in his favour by such person,
company/firm and must state specifically that he has authority to sign such tenders for and on
behalf of such person or company/firm as the case may be, and in all matters pertaining to the
contract including arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and returned
along with the tender documents.

Yours faithfully
Encl. 30 Pages

Deputy General Manager,
NSIC Technical Services Centre Rajkot.

Signature of the Contractor



Tender notice for Renovation of “PLASTIC TESTING LAB of NSIC Technical Services
Centre (NTSC)-RAJKOT at 80 Ft. Road, Near Bhavnagar Road Crossing Aji Industrial
Area, Rajkot -360003

Ref: - NTSC/RAJ/PLASTIC LAB/14-15/01

Date: 26.02.2015

Sealed item rate tenders are hereby invited on behalf of NSIC Ltd. from experienced
Contractors.

S.

No.

Name of the work

Estimated
cost
Rs.

(Lacs)

EMD
(Rs)

Completion
Time

Issue of

Blank

Tender
Document

Last Date of
Submission
Tender

Renovation of

3.95 lacs

20,000/

From

13.03.2015

30 days
PLASTIC TESTING -
LAB of NTSC at 80
Ft. Road, Near
Bhavnagar Road
Crossing

Aji Industrial Area,
Rajkot -360003

26.02.2015
TO
13.03.205

Upto
PM

3.00

Blank tender documents (non-transferable) for above work shall be issued from
26.02.2015 to 13.03.2015 on working days from the address given below on payment
of required tender fee of Rs. 500/- (Rupees five hundred only) (non-refundable) in
form of DD/pay order/bankers cheque in favour of “The National Small Industries
Corporation Ltd.”, payable at Rajkot . The intending tenderers can also download the
complete tender document available on the web site www.nsic.co.in and submit the
same along with tender fee, requisite earnest money deposit and supporting
documents by the due date.

Intending tenderers should have valid registration with Sales tax/Works Contract tax
authorities.

The intending tenderers should have satisfactorily completed at least one similar
nature work of 80% of the estimated cost put to tender or two similar nature
works each of 60% of the estimated cost put to tender or three similar nature
works each of 40% of the estimated cost put to tender during last five years.
Similar nature work means building works/interior works/renovation works
only.

Tender documents can be purchased from the office of The Deputy General Manager,
NSIC Technical Services Centre, 80 Ft. Road, Near Bhavnagar Road Crossing, Aji
Industrial Area, Rajkot -360003 on all working days between 09:30 am to 6.00 pm
except on holidays and Saturdays & Sundays, after payment of requisite tender cost as
mentioned above.

The tender documents duly completed along with EMD in form of demand draft/pay
order in favour of the “The National Small Industries Corporation Ltd.”, payable at
Rajkot from any Nationalized Bank will be submitted at the office of The Deputy
General Manager, NSIC Technical Services Centre Rajkot at 80 Ft. Road, Near Bhavnagar
Road Crossing Aji Industrial Area, Rajkot -360003 upto 3.00 P M on 13.03.2015 and
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technical bid of the parties shall be opened on the same day (i.e due date of
submission) at 4.00 PM. The tender without EMD shall be summarily rejected.

NSIC reserves the right to reject any or all the tenders without assigning any reason
thereof and also not bound to accept lowest tender. Tenders in whom any of the
prescribed conditions are not fulfilled or found incomplete in any respect are liable to
be rejected.

Canvassing whether directly or indirectly in connection with tender is strictly
prohibited and the tender submitted by the contractors who resort canvassing will be
liable to be rejected.

The technical bid submitted by the parties shall be opened on the same day i.e last
date of submission at 4.00 pm in the presence of tenderers who wish to be present.
The price bids of technically qualified parties shall be opened at a later date and the
technically qualified parties shall be informed in advance about the opening of their
price bid.

Deputy General Manager

NSIC Technical Services Centre Rajkot.



NSIC TECHNICAL SERVICES CENTRE RAJKOT
The National Small Industries Corporation Limited
(A Government of India Enterprise)

80 Ft. Road, Near Bhavnagar Road Crossing
Aji Industrial Area, Rajkot -360003

Ref: - NTSC/RAJ/PLASTIC LAB/14-15/01 Date: 26.02.2015
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1.0

2.0

INSTRUCTIONS TO TENDERERS

GENERAL

Tenderers are advised to acquaint themselves fully with the description of work,
scope of services, time schedule and terms and conditions including all the provisions
of the tender document before framing up their tender.

SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to nature of work, site conditions, means of
access to the site etc. Non-familiarity with the site conditions will not be considered a reason
either for extra claims or for not carrying out the work in strict conformity with the
specifications. For site visit and any clarification / information/Assistance, the intending
tenderers may contact The Deputy General Manager, NSIC TECHNICAL SERVICES CENTRE,
80 Ft. Road, Near Bhavnagar Road Crossing, Aji Industrial Area, Rajkot -360003

3.0

SUBMISSION OF TENDER

a)

b)

The expression “Tender Notice” referred to in the Tender Documents shall be
deemed to include any Notice / Letter Inviting Tender with respect to the work
forming the subject matter of the documents and vice-versa.

The tender complete in all respects shall be submitted along with Earnest Money
as stipulated in the Notice / Letter Inviting Tender ONLY. Tenders without
Earnest Money Deposit will be out rightly rejected.

Tenders shall be submitted in two separate sealed envelopes Super scribing as
Jollowing: -

ENVELOPE -1 (TECHNICAL BID)

Name of work

Tender no.

Due date & time of opening

Addressed to : The Deputy General Manager,

NSIC TECHNICAL SERVICES CENTRE,
80 Ft. Road, Near Bhavnagar Road Crossing,
Aji Industrial Area, Rajkot -360003

From:
Name & address of the tenderer
This envelope shall contain the following: -

EMD should be in the form of Demand Draft drawn on a scheduled/nationalized
bank in favour of ‘The National Small Industries Corporation Ltd.” payable at
Rajkot. Cheque will not be accepted.

Details of one work of 80% tender value or two works each 60% tender value,
three works each 40% of the tender value ,executed by the bidder during last
five years, on the basis of which bidder wishes to get qualified and copies of
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4.0

supporting work orders and completion certificate/ TDS in case of certificate
issued by private institutes.

« Valid registration with Sales Tax department for Work Contract Tax/VAT.

« Partnership Deed in case of partnership firm and Articles of Association incase
of limited Company.

« Power of Attorney in favour of person who has signed the tender documents. In
case of company, the authority to sign the tender is to be given under Board
resolution.

NOTE:

1. All the photocopies of the documents enclosed with the technical bid in support of
technical eligibility criteria should be signed by the bidder/ authorized person.

2. The technical bid (Envelope-I) should not contain any financial information
related to rates of items etc. The price bid must be submitted in a separate sealed
envelope (i.e. Envelope-II).

ENVELOPE - 11 (PRICE BID)

Name of work :

Tender no.

Due date & time of opening

Addressed to : The Deputy General Manager,

NSIC TECHNICAL SERVICES CENTRE,
80 Ft. Road, Near Bhavnagar Road Crossing,
Aji Industrial Area, Rajkot -360003

From: Name & address of the tenderer:

NOTE: This part shall contain the tender document, total price to be charged by the
tenderers for executing the work, complete in all respect. It is to be noted that the
sealed envelope containing this part shall contain only PRICES and no conditions i.e.
deviations / assumptions / stipulations / clarifications / comments / any other request
whatsoever and the conditional offers will be rejected.

QUALIFYING CRITERIA

“Tenderers having following valid documents will be technically qualified and
considered for opening of their price bid. Technically qualified parties have no right
to claim for award of the work. Corporation reserves the right to cancel or award the
work to any party/tenderers.

1) Details of one work of 80% tender value or two works each 60% of tender value
or three works each 40% of tender value executed during last five years.

ii) Valid registration in Sales Tax Deptt. for Work Contract Tax/Vat or as per local
state bye-laws.

ABNORMAL RATES

The tenderer is expected to quote rate for each item after careful analysis of costs
involved for the performance of the complete item considering technical
specifications and conditions of contract. This will avoid a loss of profit or gain in
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10.

11.

12.

case of curtailment or change of specifications for any item. If it is noticed that the
unit rates quoted by the Tenderer for any items are usually high or unusually low, it
will be sufficient cause for rejection of the tender unless the Corporation is convinced
about the reasonableness of the unit rates on scrutiny of the analysis for such unit rate
to be furnished by the tenderer on demand. Not withstanding anything there in stated,
the rates once accepted by the Corporation shall be final and shall not be subject to
any change either on account of un-workability of unit rates or on any other ground
whatsoever.

DEVIATIONS TO TENDER CLAUSES:

Tenderers are advised to submit the tender strictly based on the terms and
conditions and specification contained in the Tender Documents and not to
stipulate any deviations. Conditional tenders are liable to be rejected.

VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a minimum
period of 120 days from the date of opening of the tenders. The tenderers shall not be
entitled during the said period of 120 days, to revoke or cancel their Tender or to vary
the Tender given or any term thereof, without the consent in writing of the Owner. In
case of tenderers revoking or canceling their tenders or varying any terms in regard
thereof without the consent of owner in writing, Corporation shall forfeit Earnest
money paid by them along with their tender without giving any notice.

AWARD OF WORK

Corporation reserves the right to split the job into two or more parts and to award the
work to separate agencies/contractors. Work shall be awarded to the lowest bidder,
subject to the work experience and fulfillment of other terms & conditions and
specifications

ACCEPTANCE / REJECTION OF TENDER

i). Corporation does not bind itself to accept the lowest tender.

ii). Corporation also reserves the right to accept or reject any tender in part or full
without assigning any reason whatsoever.

iii).  Corporation also reserves the absolute right to reject any or all the tenders at
any time solely based on the past unsatisfactory performance by the bidder(s)
the opinion/decision of NSIC regarding the same shall be final and conclusive.

CORRECTIONS
No corrections or overwriting will be entertained in schedule of rates by using
correcting fluid. All correction in the schedule of rate should be initialed.

FIRM RATES

The rates quoted by bidder shall remain firm till completion of all works even
during the extended period, if any, on any account what so ever. It may be
noted that no deviation on this account will be acceptable and offer not
containing firm price shall not be considered.

It will be obligatory on the part of the tenderer to sign the tender documents for all the
components & parts. After the work is awarded, he will have to enter into an
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13.

14.

15.

agreement on Performa to be provided by the Corporation for work awarded, on a
non-judicial stamp paper of requisite value at his own cost within ten days from date
of receipt of acceptance order or before the work is undertaken.

Any addendum/ corrigendum issued shall form a part of the tender document. There
will not be any press notification on amendment/ corrigendum. The purchasers of the
tender document/ the prospective tenderers are required to visit NSIC website and
CPP Portal for all such amendments/ corrigenda to NIT as well as the tender
document.

EMD of the unsuccessful bidders shall be refunded without any interest after
completion of the tendering process.

A check list of documents/fees etc. is provided on the next page. Bidders are
requested to fill up the response column (Yes/No) before submitting the tender.

Deputy General Manager
NSIC Technical Services Centre Rajkot.



Check List of Documents/Fees etc.

Name of the Tenderer:

Sr.No. Item Required Response
(Yes/No)
1. Has the tenderer paid the tender document fees in the prescribed form
Has the tenderer submitted the requisite EMD in the prescribed form
along with the technical bid (Envelope-I)
3. Have all the pages of the tender document and the supporting
documents required to be signed and enclosed with the technical bid
by the tenderer / authorized representative of the tenderer been signed
and enclosed with the technical bid (Envelope-I)
4. Has the authority/ power of attorney been submitted in the name of
authorized representative on a non-judicial stamp paper (f
applicable).
5. Has the tenderer submitted all the required documents in support of
technical eligibility criteria
6. Does the technical bid (Envelope-I) contains any financial
information pertaining to price bid
7. Is the price bid (Envelope-1I) submitted separately in a sealed

envelope

SIGNATURE OF THE CONTRACTOR
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GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include the plural
and vice versa.

Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government

of India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi — 110020 and
shall include their legal representatives, successors and permitted assigns.

a)

b)

g

h)

i)

Definition

The ‘Contract’” means and includes the documents forming the tender and
acceptance thereof together with the documents referred to therein including the
conditions, the specifications, designs, drawing and instructions issued from time
to time by the ‘Engineer-in-charge’ the formal agreement executed between the
Corporation and the Contractor, and all these documents taken together shall be
complementary to one another.

The ‘Site’ shall mean the land and / or other places on, into or through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

The ‘Contractor’ shall mean the individual or firm or company, whether corporate
or not, undertaking the works and shall include the legal personal representative or
such individual or the persons composing such firm or company and the permitted
assignee of such individual or firm or company.

The ‘Competent Authority’ means the Chairman cum Managing Director of the
Corporation and his successors.

‘Party’ shall mean either The NSIC Technical Services Centre Rajkot ‘or the
“Contractor, as the case may be. ‘Parties’ shall mean both of them.

The Engineer-in-charge means the Technical Officer of the Corporation, as the
case may be who shall supervise and be the In-charge of the works.

The Deputy General Manager means the officer who holds the charge of that post
in the Corporation at NSIC Technical Services Centre, Rajkot during the currency
of this agreement, to act on behalf of the Chairman of the NSIC Ltd.

‘IS Specification’ means the Specification of latest edition with amendments, if
any, up to time of receipt of tender by Corporation issued by the Bureau of Indian
Standards as referred to in the specifications and / or work orders.

The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance
with the prices accepted by the NSIC in the tender and / or the contract /
negotiated rates payable on completion of the works.

The ‘Final Sum’ means the amount payable under the Contract by the Corporation

to the Contractor for the full and entire execution and completion of works, in
time.
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k) The ‘Date of Completion’ is the date / date(s) for completion of the whole works,
set out in the tender documents, or any subsequently amended by the Corporation.

1) A ‘Week’ means seven days without regard to the number of hours worked or not
worked in any day in a week.

m) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s
employees) and civil commotion (in so far as both these are uninsurable ) war
(whether declared or not), invasion act of foreign enemies, hostilities civil war,
rebellion, revolution, insurrection military or usurped power, Acts of God, such as
earthquake, lightening, unprecedented floods and other causes over which the
contractor has no control and accepted as such by the Chief Competent Authority
or causes solely due to use or occupation by the ‘Corporation’ of the part of works
in respect of which a certificate of completion has been issued.

n) ‘Urgent works’ shall mean any urgent measures which in the opinion of the
Engineer-in-charge, become necessary during the progress of the work to obviate
any risk or accident or failure or which become necessary for security.

0) The ‘Works’ shall mean the works to be executed in accordance with the contract
or part(s) thereof as the case may be and shall include all extra or additional,
altered or instituted works or temporary and urgent works as required for
performance of the contract.

Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plant, equipment and transport
which may be required in preparation of and for and in the full and entire execution
and completion of the works. The descriptions given in the Schedule of Quantities
shall, unless otherwise stated, be held, to include wastage on materials, carriage and
cartage, carrying in return of empties hoisting, setting, fitting and fixing in position
and all other labour necessary in and for the full and entire execution and completion
as aforesaid in accordance with good practice and recognized principles.

Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and subsoil (so far
as is practicable), the form and nature of the Site, the quantities and nature of works
and material necessary for the completion of the Works and the means of access to the
Site, the accommodation he may require and in general shall himself obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or affect this tender. No extra charges consequent on any misunderstanding
or otherwise shall be allowed.
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7.2

7.3.1

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which rates and prices shall except as otherwise
provided, cover all his obligations under the contract and all matters and things
necessary for the proper completion and maintenance of the Works.

Discrepancies and Adjustment of Errors:

The several documents forming the contract are to be taken as mutually explanatory
of one another:

7.1(A) In the case of discrepancy between Schedules of quantities the Specifications
and / or the Drawings, the following order of preference shall be observed.

a) Description in Schedule of Quantities.
b) Particular Specification and Special Conditions, if any.
¢) General Specifications.

7.1(B) If there are varying or conflicting provisions made in any one documents
forming part of the Contract, the Accepting Authority shall be the deciding authority
with regard to the intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission
there from shall not vitiate the Contract or release the Contractor from the execution
of the whole or any part of the Works comprised therein according to drawings and
specifications or from any of his obligations under the Contract.

Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt
with in accordance with the following rules: -

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any
tender containing percentage below/ above the rates is liable to be rejected.

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so
that there is no discrepancy in the rates written in figures and words. However, if a
discrepancy is found, the rates which correspond with the amount worked out by
the tenderer shall be taken as correct.

c) Where the rates quoted by the tenderer in figures and words tally, but the amount
is not worked out correctly, the rates quoted by the tenderer shall be taken as
correct and not the amount.

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or
vice versa, but the amount is not worked out as per the rate(s) quoted, the rates
quoted by the tenderer (either in figures or words) shall be taken as correct and not
the amount.

e) In the event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s) , and amount blank, it will be presumed that the contractor has
included the cost of this/ these item(s) in other items and rate for such item(s)
shall be considered as zero and work will be required to be executed accordingly.
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8.1

8.2

8.3

9.1

Security Deposit:
Total security deposit shall be 10% of the accepted tender cost and shall be
deposited/deducted by/from the contractor as following: -

a) Initial Security Deposit:

Contractor will deposit initially a five percent (5%) of the accepted tender cost as an
initial security deposit within ten (10) days of receipt of the letter of intent/notification
of acceptance of the tender by him. The earnest money deposited shall be converted
into initial security deposit.

b) Balance Security Deposit

Balance five per cent (5 %) will be deducted @ 10% from each running bill till the
overall deducted security deposit (Including initial security deposit) reaches to 10% of
value of tender. However, if the value of tender i.e. actual execution exceeds the
accepted value of tender, further deduction shall be effected @ 10% (Ten percent) of
the value in excess of the accepted value of the Tender from running bills and final
bill. Similarly, if the value as per actual execution is less than the tender value, the
excess deducted amount shall be refunded to the CONTRACTOR along with final
bill.

Refund of Security deposit: One half of the Security deposit refundable to the
Contractor worked out on the basis of the value of work completed shall be refunded
to the Contractor on the Engineer-In-Charge certifying in writing that the work has
been completed satisfactorily subject to furnishing bank guarantee of equivalent
amount.

On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from
the Contractor, refund to him the remaining portion of the security deposit provided
the Engineer-in-Charge is satisfied that there is no demand outstanding against the
Contractor.

No interest shall be payable to the contractor against the Security Deposit furnished /
recovered from the contractor, by the Corporation.

Deviations/Variations Extent & Pricing:

The Engineer-in-Charge shall have power (i) to make alteration in, omissions; from
additions to, or substitutions for the original specification, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the Site or for any other reasons, and the Contractor shall be bound to carry
out the Works in accordance with any instructions given to him in writing signed by
The Engineer-in-Charge and such alterations, omissions, additions or substitutions
shall form part of the Contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be carried out on the same
conditions in all respects including price on which he agreed to do the main work.
Any alterations, omissions additions or substitutions ordered by the Engineer-In-
Charge which in the opinion of the contractor changes the original nature of the
Contract, he shall carry it out and the rates for such additional, altered or substituted

14



work shall be determined by the Engineer-in-Charge as per clause 10 (i) to (iii) of the
tender document.

9.2.1 The time of completion of the works shall in the event of any deviations resulting in
additional cost over the Contract Sum being ordered be extended as follows if
requested by the Contractor.

a)

b)

In the proportion which the additional cost of the altered additional or
substituted work, bears to the original Contract sum; plus.

25% of the time calculated in (a) above or such further additional time as may
be considered reasonable by the Engineer-in-Charge.

10. Rates for Extra/Additional Items

i)

ii)

iif)

If the rate for additional, altered or substituted item of work is specified in the
Schedule of Quantities the Contractor shall carry out the additional, altered or
substituted item at the same rate.

If the rate for any altered, additional or substituted item of work is not
specified in the schedule of Quantities the rate for that item shall be derived
from the rate for the nearest similar item specified therein.

If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i) and (iii) above, the
contractor shall within 7 days of the receipt of the order to carry out the said
work, inform the Engineer-in-Charge under advice to the Accepting Authority
of the rate which he proposes to claim for such item of work, supported by
analysis of the rate claimed, and the Engineer-in-Charge shall, within One
month thereafter, after give due consideration to the rate claimed by the
Contractor determine the rate on the basis of market rate(s). In the event of
the contractor failing to inform the Engineer-in-Charge within the stipulated
period of time, the rate which he proposes to claim, the rate for such item shall
be determined by the Engineer-in Charge on the basis of market rate(s) and
shall be final.

11. Suspension of Works:

a)

The contractor shall, on receipt the order in writing of the Engineer-in-Charge,
suspend the progress of the works or any part thereof for such time and in such
manner as the Engineer-in-Charge may consider necessary for any of the
following reasons:

1) On account of any default on part of the Contractor; or

i) For proper execution of the Works or part thereof for reasons other
than the default of the Contractor; or

1ii) For safety of the works or part thereof. The contractor shall, during
such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the
Engineer-in-Charge.
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12.

12.1

b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. The
Contractor shall be entitled to an extension of the time equal to the period of
every such suspension plus 25%.

Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix or the
extended time as approved by NSIC in accordance with these conditions shall be the
essence of the Contract. The execution of the works shall commence from the 10™
day after the date on which the Corporation issues written orders to commence the
work or from the date of handing over of the site, which ever is earlier. If the
Contractor commits default in commencing the execution of the work as aforesaid,
Corporation shall without prejudice to any other right or remedy be at liberty to forfeit
the earnest money absolutely.

As soon as possible after the Contract is concluded the Engineer-in-Charge and the
Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared
in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades or sections of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Contractor within
the limitations of time imposed in the Contract Documents.

12.2 If the work be delayed by

12.3

12.4

(a) Force majeure or
(b) Abnormally bad weather or
(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting any
of the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in
executing work not forming part of the contract, or

(f) Any other cause which, in the absolute discretion of the authority mentioned in
Appendix is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the Works.

Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing
delay. The Contractor may also if practicable, indicate in such as request the period
for which extension is desired.

If any such case the competent authority may give a fair and reasonable extension of
time for completion of the work. Such extension shall be communicated to the
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13.

15.

contractor by the Engineer-in-Charge and no compensation whatsoever for the
extended period, if any shall be applicable/ payable.

The Contractor shall arrange, at his own expense, all tools, plant and equipment
hereafter referred to as (T & P) labour, P.O.L. & electricity required for execution of
the work.

FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute
default hereunder or give rise to any claim for damages, if any, to the extent such
delays or failure of performance is caused by occurrences such as Act of god or the
public enemy; expropriation or confiscation of facilities by Government authorities,
or in compliance with any order or request of any Governmental authorities or due
acts of war,

Rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all the
workers of all the contractors.

MATERIALS

1. All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested by
the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in
this regard.

2. The contractor shall indemnify the Corporation, its representatives or employees
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties
or other charges which may be payable in respect of any article or material or part
thereof included in the Contract. In the event of any claim being made or action
being brought against the Corporation or any agent, servant or employee of the
Corporation in respect of any such matters as aforesaid, the Contractor shall
immediately be notified thereof.

3. All charges on account of octroi, terminal or sales tax and other duties on material
obtained for the Works from any source shall be borne by the Contractor.

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as
per relevant standard code of practice for any materials supplied by the Contractor
even for those for which, as stated above, satisfactory proof has already been
furnished, at the cost of the Contractor and the Contractor shall provide at his
expense all facilities which the Engineer-in-Charge may require for the purpose.
The cost of materials consumed in tests shall be borne by the Contractor.

5. Stores and Materials required for the works, brought by the Contractor, shall be
stored by the Contractor only at places approved by the Engineer-in-Charge.
Storage and safe custody of material shall be the responsibility of the contractor.

1) Corporation’s officials concerned with the Contract shall be entitled at any
time to inspect and examine any materials intended to be used in or on the
works, either on the Site or at factory or workshop or other place(s) where
such materials are assembled, fabricated or at any place(s) where these are
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16.

lying or from where these are being procured and the contractor shall give
such facilities as may be required for such inspection and examination.

iii) All materials brought to the Site shall become and remain the property of the
Corporation and shall not be removed off the Site without the prior written
approval of Engineer-in-Charge of the Corporation. But whenever the works
are finally completed the Contractor shall, at his own expense forthwith, but
with the prior approval form the Corporation, remove from the Site all
surplus materials originally supplied by him and upon such removal the same
shall revert in and become the property of the contractor. However before
given any approval as aforesaid the corporation shall be entitled to recover or
adjust any amount given as advance to the Contractor.

Labour laws and payment of wages to be complied:

The contractor shall comply the labour laws in force. No labour below the age of
eighteen years shall be employed on the works. The tenderer should make their own
arrangement for the assign of all labour trained in the particular field of work
preferably local.

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970
and the Contract Labour (R&A) Central Rules, 1971, before the commencement of
the work, and continue to have a valid license till completion of work. The contractor
shall also abide by the provisions of the Child Labour (Prohibition and Regulation)
Act, 1986. The contractor shall comply with the provisions of the Payments of wages
act, 1936, Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s
compensation act 1923, Industrial dispute Act, 1947, the factories act 1948, mate
benefit act 1961 and any statutory amendments or re-amendments thereof for the time
being in force.

In respect of all laborers directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall his own
expense arrange the safety provision as per safety code framed from time to time by
statutory authorities and shall his own expense provide for all facilities in connection
therewith. Incase, the contractor fails to make arrangement and provide necessary
facilities as aforesaid he shall be responsible for any compensation for each default
and in addition the Engineer-In-Charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

The contractor shall be fully liable for compliance of EPF and ESI of the
labours/workmen deployed by them for carrying out the work as per prevailing
Central or State government norms and the Corporation has nothing to do with the
same. Corporation shall not be responsible for any liability/claims whatsoever in
this regard. Further, as and when demanded by the Corporation, the contractor
shall submit the proof of deductions/ deposits of such liabilities of their labors/
workmen engaged in the work to the Corporation. In case of default, the
Corporation may deduct the payments against these liabilities from the bills of the
contractor or may stop the payment of the bill till such time until the compliance is
proved y the contractor.
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17.

17.1

17.2

18.

19.

19.1.

19.2

Liquidated Damages for Delay

Time is essence of the contract. In case the CONTRACTOR fails to complete the
whole work within the stipulated period, and clear the site, he shall be liable to pay
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract
per week and or part thereof of the delay subject to a maximum of 10% (ten percent
only) of the value of the contract. The parties agree that this is a genuine pre-
estimate loss / damage which will be suffered on account of delay on the part of the
Contractor and the said amount will be payable on demand without there being any
proof of the actual loss of damages caused by such delay.

The amount of Compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Corporation.

Defects Liability Period:

The Contractor shall be responsible to make good and remedy at his own expense
within defect liability period of one year from the date of completion of the work in
all respect.

Contractor’s Liability and Insurance

From commencement to completion of the works, the Contractor shall take full
responsibility, care of and precautions to prevent loss or damage and to minimize loss
or damage to the greatest extent possible and shall be liable for any damage or loss
that may happen to the Works or any part thereof from any cause whatsoever (save
and except the Excepted Risks) and shall at his own cost repair and make good the
same so that, at completion, the works shall be in good order and conditions and in
conformity in every respect with the requirements of the Contract and instructions of
the Engineer-in-Charge.

In the event of any loss or damage to the Works or any part thereof or to any material

or articles at the Site from any of the Excepted Risks the following provisions shall

have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
remove from the site any debris and so much of the works as shall have been
damaged.

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
proceed with the completion of the works under and in accordance with the
provisions and Conditions of the Contract, and

Provided always that the Contractor shall not be entitled to payment under the above
provisions in respect of so much loss or damage as has been occasioned by any failure
on his part to perform his obligations under the Contract or not taking precautions to
prevent loss or damage or minimize the amount of such loss or damage.
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19.3

19.4

19.5

19.6

19.7.

19.8

19.9

19.10

20.

20.1

The Contractor shall indemnify and keep indemnified the Corporation against all
losses and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and maintenance of
works and against all claims, demands proceedings, damages costs, charges and
expenses whatsoever in respect of or in relation thereto. Provided always that nothing
herein contained shall be deemed to render the Contractor liable for or in respect of or
to indemnify the Corporation against any compensation or damage caused by the
Excepted Risks.

Before commencing execution of the work, the Contractor shall, without in any way
Limiting his obligations and responsibilities under this condition, obtain and deposit
With the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance
Policy.

The Contractor shall at all times indemnify the Corporation against all claims,
damages or compensation under the provisions of Payment of Wages Act, 1936,
Minimum Wages Act. 1948, Employer’s Liability Act, 1938 the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit
Act. 1961 or any modifications thereof or any other law relating thereto and rules
made thereunder from time to time.

The Contractor shall prove to the Engineer-in-Charge from time to time that he has
taken all the insurance polices referred to above and has paid the necessary premiums
for keeping the policies alive till completion of the work.

All statutory deductions as applicable like TDS, sales tax/VAT shall be made from the
due payment of the contractor.

No claim for interest will be entertained by the corporation in respect of any balance
payments or any deposits which may be held up with the corporation due to any
dispute between the corporation and contractor or in respect of any delay on the part
of the corporation in making final payment or otherwise.

The contractor shall ensure that no materials/wastes/plant, equipments etc. are
dumped at the site. In case any of the above items are dumped the contractor shall
clear the same from the site by or before completion of the work at his own cost or
otherwise NSIC will carry out the work at the contractor’s risk and cost after 7 days
notice.

The contractor will have to make their own arrangement for facilitating movement of
labour to work site and back. Facilities are to be provided to labourers as per statutory
provision and the same shall not entail or attract any extra cost to NSIC.

Safety Code:

The Contractor shall at his own expense arrange for the safety provisions as appended
to these conditions or as required by the Engineer-in-Charge, in respect of all labour
directly or indirectly employed for performance of the works and shall provide all
facilities in connection therewith. In case the Contractor fails to make arrangements
and provide necessary facilities as aforesaid the Engineer-in-Charge shall be entitled
to do so and recover cost thereof from the Contractor.
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20.2

20.3

21.

21.1

The contractor shall provide and maintain at his own expenses guards, fencing and
matching when and where necessary or required by the Engineer-in-Charge for the
protection of the works or for the safety and convenience of those employed on the
works or the public.

The corporation shall not be liable for any accident, injury or for any other mishap
caused to him/them/their employees/agents and labour employed by the contractor
and for any kind of damage during the execution of the contract or work done. For
any kind of such injury or loss caused to any person/persons mentioned herein above,
the contractor shall be exclusively liable.

Cancellation of Contract in Full or in Part:
If the Contractor:

At any time makes defaults in proceeding with the Works with due negligence and
continues to do so even after a notice in writing of 7 days from the Engineer-in-
Charge; or

Commits default in complying with any of the terms and conditions of Contract and
does not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge; or

Fails to complete the works or items of work on or before the date(s) of completion,
and does not complete them within the period specified in a notice given in writing in
that behalf by the Engineer-in-Charge; or

Enters into a contract with the Corporation in connection with which commission has
been paid or agreed to be paid by him or to his knowledge, unless the particulars of any
such commission and the term of payment there have previously been disclosed in
writing to the Accepting Authority/Engineer-in-Charge; or

Offers or gives or agrees to give to any person in Corporation’s service or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward
for doing or for bearing to do or having done any act in relation to the obtention or
execution of this or any other Contract for the Corporation or

Obtains a Contract with the Corporation as a result of ring tendering or other non-
bonafide methods of competitive tendering; or

Being an individual or any of its partner (in case of the Contractor is a partnership
firm)at any time is adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any insolvency Act for the time being in force
or make any conveyance or assignment of his affective or composition or arrangement
of the benefit of his creditors or purport so to do, or if any application be make under
any insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors; or
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21.2

21.3

21.4

21.5

21.6

21.7

22.

22.1

Being a company, passes a resolution or the Court makes an order for liquidation of its
affairs, or a receiver or manager on behalf of the debenture holders is appointed or
circumstances shall arise which entitle the Court or debenture holders to appoint a
receiver or manager; or

Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour
with materials not be incorporated in the work shall not be deemed to be subletting) or
attempts or assign, transfer or sublet the entire works or any portion thereof without the
prior written approval of the Accepting Authority.

The Competent Authority may, without prejudice to any other right or remedy which
shall have accrued or shall accrue thereafter to the Corporation by written notice cancel
the contract as a whole or in part as it may deem appropriate.

The Competent Authority shall on such cancellation, be entitled to:

a. Take possession of the site and any materials, construction plant, implements,
stores, etc., thereon; and/or

b.  Carry out the incomplete work by any means at the risk and cost of the
Contractor.

On cancellation of the Contract, in full or in part, the Accepting Authority shall
determine the quantum of amount, if any, recoverable from the Contractor for
completion of Works or part of the works or in case the works or part of the works is
not completed, the loss or damage suffered by the Corporation. In determining the
amount credit shall be given to the Contractor for the value of the work, if any,
executed by him up to the time of cancellation, the value of contractors material taken
over and incorporated in the work and use of tackle and machinery belonging to the
Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing
the Works or part of the Works or the excess loss or damages suffered or may be
suffered by the Corporation as aforesaid after allowing such credit shall be recovered
from any money due to the Contractor or any account, and if such money is not
sufficient the Contractor shall be called upon in writing to pay the same within 30
days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the Contractor’s
unused materials, constructional plant, implements, temporary buildings, etc. and
apply the proceeds of sale thereof towards the satisfaction of any sums due form the
Contractor under the contract and if thereafter there be any balance outstanding from
the Contractor, it shall be recovered in accordance with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation an unsold materials,
constructional plant, etc. shall be returned to the Contractor, provided always that if
cost or anticipated cost of the completion by the Corporation of the works or part of
the works is less than the amount which the Contractor would have been paid had he
completed the works on part of the works such benefit shall not accrue to the
Contractor.

Liability for Damage, Defects or Imperfections and Rectification thereof:

If the Contractor or his workmen or employees shall injure or destroy any part of the
building in which they may be working or any building, road, fence etc, continuous to
the premises on which the work or any part of it is being executed, or if any damage
shall happen to the work while in progress the Contractor shall upon receipt of a
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22.2

23.

24.

24.1

242

24.3

notice in writing in that behalf make the same good at his own expense. If it shall
appear to the Engineer-in-Charge or his Representative at any time during
construction or re-construction or prior to the expiration of Defects Liability Period,
that any work has been executed with unsound, imperfect or unskilled workmanship
or that any materials or articles provided by the Contractor shall, upon receipt of a
notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or
remove and re-instruct the work so specified in whole or in part, as the case may
require or as the case may be, and/or remove the materials or articles at his own
expense, notwithstanding that same may have been inadvertently passed, certified and
paid for and in the event of his notice aforesaid, the Engineer-in-Charge may rectify
or remove and re-execute the work and/or remove and replace with others the
materials or articles complained of as the case may be, by other means at the risk and
expense of the Contractor.

In case of repairs and maintenance works, splashes and dropping from white washing,
painting, etc. shall be removed and surfaces cleaned simultaneously with completion
of these items of work in individual rooms, quarters or premises, etc. where the work
is done, without waiting for completion of all other items of work in the contract. In
case the Contractor fails to comply with the requirements of this condition, the
Engineer-in-Charge shall have the right to get the work done by other means at the
cost of the Contractor. Before taking such action, however, the Engineer-in-Charge
shall give three days notice in writing to the Contractor.

Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall
be final and binding) becomes necessary and Contractor is unable or unwilling at once
to carry it out, the Engineer-in-Charge may by his own or other workpeople carry it
out, as he may consider necessary. If the urgent work shall be such as the Contractor
is liable under the contract to carry out at his expenses incurred on it by the
Corporation shall be recoverable from the Contractor and be adjusted or set off
against any sum payable to him.

PAYMENTS:

Payment shall be released as per the quantum of work executed in accordance to the
instruction and drawings issued to the contractor. Any work executed by the
contractor in violation to the tender specifications, drawings and direction of Engineer
in charge shall constitute breach of agreement and shall not qualify for the
measurement. The measurement shall be jointly recorded by the contractor and
representative of NSIC. If Contractor intends to submit interim R.A Bills these should
not be less than Rs 1.0 Lac of the work executed. All other statutory deductions and
Security deposit as applicable shall be effected from each running bill.

No escalation will be paid even in extended period, if any.

All statutory deductions as applicable like TDS, sales tax/VAT, labour cess etc. shall
be made from the due payment of the contractor.
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25.

26.

MOBILISATION ADVANCE:
No mobilization advance whatsoever shall be paid for carrying out this work.

ARBITRATION AND LAWS

In the event of any dispute, the same shall be referred to the sole arbitration of
Chairman-Cum-Managing Director, New Delhi of the Corporation or such officer he
may appoint to be the arbitrator. There shall be no objection that the Arbitrator is an
employee of the Corporation or that he had to deal with the matter to which this
tender relates in the course of his duties as an employee of the Corporation, and/or he
has expressed his views on all or any of the matters in dispute or differences. The
award of the officer so appointed by him shall be final and binding on the parties.

The venue of Arbitration is at Rajkot only.
The award of the arbitrator shall be final, conclusive and binding on all parties to this
contract.

The cost of arbitration shall be borne by the parties to the dispute, as may be decided
by the arbitrator(s).

Deputy General Manager
NSIC Technical Services Centre Rajkot.

SIGNATURE OF THE CONTRACTOR
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FORM OF TENDER

To

Deputy General Manager,

NSIC Technical Services Centre,

80 Ft. Road, Near Bhavnagar Road Crossing
Aji Industrial Area, Rajkot -360003

(Name of the Work)

(a) Notice inviting tender.

(b) Instructions to Tenderers

(c) Technical Specifications

(d) General Conditions of Contract including Contractors, Labour Regulations, Model
Rules for Labour Welfare and Safety Code appended to these conditions together
with the amendments thereto if any.

(e) Special Conditions of contracts if any.

(f) Bill of Quantities

I/We hereby tender for execution of the works referred to in the aforesaid documents upon
the terms and conditions contained or referred to therein and in accordance in all respects
with the specifications, designs, drawings and other relevant details at the rates contained in
Schedule and within the period(s) of completion as stipulated in Appendix.

In consideration of I/We being invited to tender, I/We agree to keep the tender open for
acceptance for 120 days from the due date of submission thereof and not to make any
modifications in its terms and conditions which are not acceptable to the Corporation.

A sum of Rs 20,000/- is hereby forwarded as Earnest Money Deposit in the form of Demand
Draft in favour of “The National Small Industries Corporation Ltd., payable at Rajkot.

If I/We fail to keep the tender open as aforesaid of make any modifications in the terms and
conditions of the tender which are not acceptable to the Corporation, [/We agree that the
Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Should this tender be accepted, I /We agree to abide by &
fulfill all the terms conditions of aforesaid document.

If after the tender is accepted, I/we fail to commence the execution of the work as provided in
the conditions. I/We agree that Corporation shall without prejudice to any other right or
remedy is at liberty to forfeit the said earnest money absolutely.

Signature of contractor........ccoccvvevvniennnens

Duly authorised to sign the tender on behalf
of the (in block capitals)........cccoeeeieenanns
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Competent Authority

Earnest money/Security deposit
a) Estimated cost of the Works

b) Earnest money

c) Security Deposit

Minimum value of R A bill

Time allowed for execution of work

Authority competent to decide if
“any other cause” of delay is beyond
contractors control

Liquidated Damaged

Defect Liability Period

Authority competent to reduce
compensation
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APPENDIX

C.M.D. NSIC or his
Authorised executives

Rs. 3.95 Lacs

Rs 20,000/- in the form of
DD /Pay order in favour
of “The National Small
Industries Corporation
Ltd.”, payable at

Rajkot.

10% of the contract value.

Rs 1.0 lacs (Rs one lacs
only)

30 days

CMD, NSIC or his
authorised representative

0.5% (one half of one
percent) per week subject
to a Maximum 10% value
of the contract

12 months from the date
of Completion of work in
all respect

CMD NSIC or his
authorized executive.



10.

SPECIAL CONDITIONS

. During working at site, some restrictions may be imposed by Engineer-in-

Charge/Security staff of Corporation or Local Authorities regarding safety and
security etc., the contractor shall be bound to follow all such restrictions/instruction &
nothing extra shall be payable on this account.

No compensation shall be payable to the contractor for any damage caused by rains
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities
during the execution of work. He shall make good all such damages at his own cost;
and no claim on this account will be entertained.

No labour hutment shall be allowed in the premises. All labourers should leave the
site after day’s work. The security & Watch ward of site contractor materials/work
etc. shall be at his cost only.

All rates quoted by the bidders shall be complete inclusive of all taxes, duties, labour,
Tool & Plant, Transportation etc., and the same shall remain firm for the entire
contract period and extended contract period, if any.

If the contractor fails to proceed with the work within the stipulated time as specified
from the date of issue of letter of intent/letter to proceed with the work, the
Corporation shall forfeit the earnest money deposited by him along with the tender.

Contractor shall furnish the warrantee/guarantee bond as per the proforma provided in
the CPWD latest manual in respect of water proofing work carried out by the party
over the asbestos sheet roofing.

Execution of Work At Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/ cancellation of
the contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be got
executed by the Corporation as stipulated in the said clause at the risk and cost of the
contractor and the additional expenditure, if any, incurred by the Corporation in
getting the work executed in the manner stated above, the same shall be recovered
from the dues of contractor. In case the dues of the contractor are not sufficient, the
contractor shall be liable to deposit the excess amount incurred by the Corporation as
communicated by the Engineer-in-charge within 30 days of written notice.

The work has to be executed in accordance with the latest CPWD specification
mentioned in the BOQ and in case of any discrepancy the CPWD specifications with
latest amendments if any, shall be followed. The decision of the Engineer-In-Charge
in this regard shall be final and binding upon the contractor. The measurement shall
be carried out as per CPWD/IS code.

The materials used for carrying out the work shall be of best locally available quality
and the contractor has to carry out the necessary testing of the material as ordered by
the Engineer-In-Charge for its conformity and all testing charges shall be borne by the
contractor.

All the civil works, if required, like fixing of load hooks, making chases in the wall,
drilling of holes, fixing of doors and finishing of jambs, providing scaffolding for
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11.

12.

carrying out complete works shall be arranged by the contractor and making good the
same. Nothing extra on theses account shall be considered or paid.

The contractor shall be fully responsible for the any injury or damage caused to the
workmen deployed by him at site for carrying out the work and Corporation has
nothing to do with such happenings and in no way shall be held responsible for the
same.

All communication should be addressed to The Deputy General Manager, NSIC
Technical Services Centre, 80 Ft. Road, Near Bhavnagar Road Crossing Aji Industrial
Area, Rajkot -360003

Signature of Contractor
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Schedule of Quantities (Price Bid)

SL

No.

Description

Unit

Qty

Rate (Rs)

In figures

In words

Amount (Rs)

Civil Works:

TERRACE WATER PROOFING

Providing and laying APP(Atactic Polypropylene
Polymer) prefabricated five layer 3mm thick water
proofing membrane, black finished reinforced with
non-woven polyester matt consisting of a coat of
bitumen primer for bitumen membrane @ 0.40
litre/Sqm by the same membrane manufacture of
density of 25 degree centigrade ,0.87-0.89 kg/litre and
viscosity 70-160 cps ,over the primer coat the layer of
membrane shall be laid using Butane torch and sealing
all joints etc. ,and preparing the surface complete .The
vital physical and chemical parameters of the
membrane shall be as under joint strength in
longitudinal and transverse direction at 23 degree
centigrade as 650/450 N/5cm ,Tear strength in
longitudinal and transverse direction as 300/250N
,softening point of membrane not less than 150 degree
centigrade ,cold flexibility shall be up to -2 degree
centigrade when tested in accordance with ASTM ,D-
5147 .The laying of membrane shall be got done
through the authorized applicator of the manufacturer
of the membrane -3mm thick.

Sgm

453.37

Extra for covering top of membrane with Geotextile,
120 gsm non-wooven ,100% polyester of thickness 1 to
1.25 mm bonded to the membrane with intermitant
touch by heating the membrane by butane torch as per
manufacturer recommendation.

Sgm

453.37

Providing and laying brick tiles (as per approved pattern
20mm nominal thickness of approved size) on roofs
grouted with cement mortar 1:3 (1 cement ,3 fine sand
) mixed with 2
% of integral water proofing compound by weight of
cement , over 12 mm layer of cement mortar 1:3 (1
cement :3 fine sand ) and finished neat with common
burnt clay FPS (Non modular) brick tiles of class
designation 10.

Sgm

453.37

Providing GOLA 75*75 mm in cement mortar 1:2:4 (1
cement:2 coarse sand :4 stone aggregate 10mm and
down gauge) ,including finishing with cement mortar
1:3 (1 cement :3 fine sand) in 75*75 mm deep chase.

Rmt

100.00

Building Renovation

Dismantling of existing tiles above 25mm thickness as
per DSR-13 page no.250 code no. 15.23 for 453.53 Sgm
trace of plastic testing lab (size 122'*40’).

Sgm

453.37

29




SL

No.

Description

Unit

Qty

Rate (Rs)

In figures

In words

Amount (Rs)

Removing of existing lime concrete materials as per
DSR-13 page no.248 code no.15.1

Cum

69.14

White washing of plastic testing lab for inside and
outside with first quality two coat as per DSR 13 Page
No. 225 code no. 13.42

Sgm

701.28

Painting Work

White washing with lime to give an even shade old
work (two or more coats) inside roof

Sgm

61.31

Applying one coat of water thinnable cement primer of
approved brand and manufacture on wall surface,
water thinnable cement primer.

1)Outside side walls

2)Outside front and back side walls

3)Inside all side side walls

Sgm

703.32

10

Finishing walls with water proofing cement paint of
required shade:

1.0ld work(One or more coat applied @0.90
Ltr/10Sgm),

out side area (all around side walls)

Sgm

576.52

11

Distempering with oil bound washable distemper of
approved brand and manufacture to give an even
shade :0ld work one or more coats)

Inside area

Sgm

126.80

Total Gross

Total amount in words Rupees -------=-=-=-==znznn=-n

Signature of bidder with stamp
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