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TENDER MANAGEMENT
I Master Management & View More Details
4 Org Hierarchy Master
4 View Internal Documents © view Tender Details
I User Management
Basic Details
4 Debar User - .
Organisation Chain National Small Industries Corporation||STP-NSIC||Chennai - STBP - NSIC

+ My Organisation Hierarchy Tender Reference Number | NSIC/STP(C)/CIVIL/TILES/25-26

4+ My Accounts Tender ID 2025_NSIC_244224_1 Withdrawal Allowed Yes
I Tender Management Tender Type Open Tender Form of contract Works
Tender Categor Work: No. of Covers 2
4 Create Tender / Tender List 9oy orks
General Technical Evaluation No ItemWise Technical No
4 Publish Tender Allowed Evaluation Allowed
» Published Tenders Payment Mode Offline IBsolgultl Currency Allowed For No
4 Seek Clarifications i
}:seg’lultl Currency Allowed For No Allow Two Stage Bidding No
4 Pre-bid Meeting
+ Tender Status Payment Instruments Cover Details, No. Of Covers - 2
Archived Tend i
+ rchived Tenders Offline ?.No I’\r::;rrument Type ﬁgver Cover Document Type Description
+ | Archived Clarification 2 RT-G-S 1 Fee/PreQual/Technical .pdf As per NIT
4 Stage 2 Create Tender / Tender 2 Finance xls Price Bid
List
4+ NDA Documents History N
Tender Fee Details, [Total Fee in ¥ * - 0.00] EMD Fee Details
+ NDA Documents Tender Fee in 2 0.00 EMD Amount in 13,200 EMD Exemption  Yes
X 5 Allowed
4+ Stage 2 Publish Tender Fee Payable To Nil Fee Payable At Nil
EMD Fee Type  fixed EMD Percentage ' NA
4 Stage 2 Published Tender Tender Fee No . .
Exemption Allowed EMD Payable To = National EMD Payable At  National
i Small Small
Validate GeMARPTS ID
+ Valaate be Industries Industries
. Corporation Corporation
Corrigendum
4 Create Corrigendum
Work Item Details
4 Publish Corrigendum
Title Providing vitrified tile flooring in the ground floor corridor at NSIC Software Technology Business Park,
+ Published Corrigendum Sector B-24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600 032
Work Description Providing vitrified tile flooring in the ground floor corridor at NSIC Software Technology Business Park,
I Bid Opening Sector B-24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600 032
4+ Open Negotiation/Tie-Break PDret Qluallflcatlon Please refer Tender documents.
Bids etails
+ Open Negotiation Bids Independent
External NA
3 Tenders to be Opened Monitor/Remarks
4 Open Tie-Break Bids Show Tender Value Yes
in Public Domain
I Bid Evaluation Tender Value in 6,56,629
+ Technical Evaluation Product Category Civil Works Sub category NA
4+ Financial Evaluation Contract Type Tender Bid Validity(Days) 120 Period Of 60
Work(Days)
4 Short fall Documents Location Chennai Pincode 600032 Pre Bid NA
. Meeting
4 Forfeit Tenders Place
+ AOC/Empanelment Pre Bid Meeting NA Pre Bid Meeting NA Bid STBP -
Address Date Opening NSIC
3 Short Fall Documents History Place Software
Technology
4 Tender Negotiation Business
Park
+ Tender Tiebreak Should Allow NDA | No Allow Preferential | No
Tender Bidder
I Auction Management
4 Tender cum Auction Critical Dates
4 Publish Auction Publish Date 06-Aug-2025 05:00 PM  Bid Opening Date 29-Aug-2025 03:00 PM
» Published Auction Document Download / Sale Start 06-Aug-2025 05:00 PM  Document Download / Sale End 28-Aug-2025 03:00 PM
Date Date
+ Create Auction Corrigendum Clarification Start Date 06-Aug-2025 05:00 PM  Clarification End Date 22-Aug-2025 06:00 PM
4 Publish Auction Corrigendum Bid Submission Start Date 06-Aug-2025 05:00 PM  Bid Submission End Date 28-Aug-2025 03:00 PM
4 Published Auction Corrigendum
, Freeze Auction Tender Documents
NIT Document
View Live Auction Dot Document
+ S.No | Document Name Description Size (in KB)
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https://etenders.gov.in/eprocure/app?page=ClarificationReplyList&service=page
https://etenders.gov.in/eprocure/app?page=WorkItemsPreBidDocumentList&service=page
https://etenders.gov.in/eprocure/app?page=TenderStatusLists&service=page
https://etenders.gov.in/eprocure/app?page=ExpiredTenders&service=page
https://etenders.gov.in/eprocure/app?page=ArchievedClarificationReplyList&service=page
https://etenders.gov.in/eprocure/app?page=StageTwoTenderList&service=page
https://etenders.gov.in/eprocure/app?page=NDADocumentsHistory&service=page
https://etenders.gov.in/eprocure/app?page=NDADocuments&service=page
https://etenders.gov.in/eprocure/app?page=StageTwoPublishTender&service=page
https://etenders.gov.in/eprocure/app?page=StageTwoPublishedTenderList&service=page
https://etenders.gov.in/eprocure/app?page=GemArptsValidation&service=page
https://etenders.gov.in/eprocure/app?page=CorrSearchTenders&service=page
https://etenders.gov.in/eprocure/app?page=CorrToBePublish&service=page
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Providing vitrified tile flooring in the ground floor 613.39
corridor at NSIC Software Technology Business
Park,Sector B-24, Guindy Industrial Estate,

Ekkaduthangal, Chennai- 600 032
[ﬁl Download as zip file

Document
Size (in KB)

TenderDocument06082025.pdf Providing vitrified tile 597.25
A flooring in the ground floor

corridor at NSIC Software

Technology Business

Park,Sector B-24, Guindy

Industrial Estate,

Ekkaduthangal, Chennai-

600 032

Price Bid 310.50

Tendernotice_1.pdf A

Work Item

Documents S.No | Document Type Document Name Description

1 Tender Documents

2 BOQ BOQ_278974.xIs f

Bid Openers List
S.No. Bid Opener Login Id

arulprabahar@nsic.co.in

Bid Opener Name Certificate Name
A. Arul Prabaha Anantha Raj

M. Latha Maheswari

ARUL PRABAHAR
LATHA MAHESWARI

D SAMUEL KINGSLIN
BALASUBRAMANIAN R

mlatha@nsic.co.in

dskingslin@nsic.co.in D. Samuel Kingslin

FalE R

balasubramanian@nsic.co.in R. Balasubramanian Raju

Tender Properties

Auto Tendering Process No Show Technical bid status Yes

allowed

Show Finance bid Yes Stage to disclose Bid Details in Technical Bid Opening
status Public Domain

BoQ Comparative Normal BoQ Compartive chart decimal 2

Chart model places

BoQ Comparative L Form Based BoQ No

Chart Rank Type

TIA Undertaking

S.No | Undertaking to Order
1 PPP-MII Order 2017 Agree
2 MSEs Order 2012 Agree

Tender complying with Order Reason for non compliance of Order

Tender Inviting Authority
Name DGM - STBP
Address B-24, Guindy Industrial Estate, Ekkaduthangal, Chennai- 600 032

View Modification details
Tender Creator Details
Created By R. Balasubramanian Raju
Designation Dy. General Manager (Tech.)

Created Date 06-Aug-2025 04:06 PM

O Modification Required @Tender, found in Order

Back Publish Tender

Version:1.09.22 03-Jun-2025
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TENDER
FOR PROVIDING VITRIFIED TILE FLOORING IN
THE GROUND FLOOR CORRIDOR AT NSIC STBP,
CHENNALI.

THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A Government of India Enterprise)
NSIC SOFTWARE TECHNOLOGY BUSINESS PARK,
SECTOR B-24, GUINDY INDUSTRIAL ESTSTE
EKKADUTHANGAL
CHENNAI- 600032

Tel No. 044-22250445/29500029/30
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THE NATIONAL SMALL INDUSTRIES CORPORATION LTD.
(A GOVERNMENT OF INDIA ENTERPRISE)
NSIC SOFTWARE TECHNOLOGY BUSINESS PARK,
SECTOR B-24, GUINDY INDUSTRIAL ESTSTE
EKKADUTHANGAL,
CHENNAI-600032
Tel No. Tel No. 044-22250445/29500029/30

Ref: - NSIC/STP(C)/CIVIL/TILES/2025-26 Date: 06.08.2025
M/S.  mrmmmm

Sub: Providing vitrified tile flooring in the ground floor corridor at NSIC Software
Technology Business Park, Sector B-24, Guindy Industrial Estate, Ekkaduthangal,
Chennai- 600 032.

Sir,

Tender document in respect of the above mentioned works containing 35 pages as detailed
on page 4 (Index) are forwarded herewith. Please note that Bidder is to submit tender by
uploading it online on the e-procurement portal i.e. CPP Portal, on or before 28.08.2025
upto 3:00 P.M. No consideration shall be given for delay in submission due to last
minute connectivity issue or portal issue or any other glitches.

The Tender should be signed on each page, dated and witnessed in all places provided for in
the documents; all other papers should be initialed.

The Earnest Money Deposit (EMD) as mentioned in Appendix is to be deposited through
NEFT/RTGS for which the bank details are given under ‘Notice Inviting Tender’. Tenders
without EMD or without any valid documentary proof for claiming exemption from EMD, shall
be summarily rejected. The Technical Bids will be opened on 29.08.2025 at 03:00 P.M. and
Price Bids of technically qualified bidders will be opened at a later date.

The person, signing the tender on behalf of company/firm or on behalf of another person shall
attach with tender a certified copy of proper authority/power of attorney on a non-judicial stamp
paper of requisite value duly executed in his favour by such person, company/firm and must
state specifically that he has authority to sign such tenders for and on behalf of such person
or company/firm as the case may be, and in all matters pertaining to the contract including
arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and returned along with
the tender documents.

Yours faithfully

Dy. General Manager (STBP)
Encl. 32 Pages

Signature of the bidder



Ref: - NSIC/STP(C)/CIVIL/TILES/2024-25

The National Small Industries Corporation Limited (NSIC) invites Percentage Rate tenders
from eligible and experienced contractors for providing vitrified tile flooring in the ground floor
corridor at NSIC Software Technology Business Park, Sector B-24, Guindy Industrial Estate,

NOTICE INVITING TENDER

Date: 06.08.2025

Ekkaduthangal, Chennai- 600 032.

Summary of tender inquiry is as below; however, Bidders must carefully read and understand

the complete tender document before submitting their Bid: -

1 | Tender No. & | NSIC/STP(C)/CIVIL/TILES/2024-25
Title
Providing vitrified tile flooring in the ground floor corridor at NSIC
Software Technology Business Park, Sector B-24, Guindy
Industrial Estate, Ekkaduthangal, Chennai- 600 032
2 | Estimated Rs 6,56,629/- (Rupees Six Lakhs Fifty Six Thousand Six Hundred and
cost of Work | Twenty Nine Only) (excluding GST)
3 Earnest Rs. 13,200/- (Rupees Thirteen thousand Two Hundred Only)
Money (refundable without interest)
Deposit | (to be deposited by Bidder through NEFT/RTGS on or before the last
(EMD)_/ Bid | date and time of bid submission and details of transaction made shall be
Security uploaded with Technical Bid.)
(The EMD amount of unsuccessful bidders are refundable without
interest subject to fulfilment of certain conditions as stipulated in
Instructions to Bidders hereinafter). EMD of successful bidder shall be
converted into initial performance security.
Eligibility As defined under Instructions to Bidders
Work 60 days
Completion
Time
6 Availability of | Tender document may be downloaded from Web page:
Tender https://etenders.gov.in/eprocure/app or
Document https://www.nsic.co.in/tender/Tenders/Index
7 | Address for Online submission on CPP Portal, however, original document
subr;ussmn of | towards EMD as applicable shall be submitted in office of NSIC.
Tender

The Bidders are required to enroll themselves on CPP portal as
per requirements of the portal, using a valid Digital Signature
Certificate (DSC) and valid email address and upload the
documents on CPP Portal. The instructions for submission of
Proposal on CPP portal are available online under the weblink
available at Home Page under the tab ‘Bidders Manual Kit':

https://etenders.gov.in/eprocure/app?page=BiddersMan
ualKit&service=page

For any query/clarification regarding enrolment/participation on
CPP portal, Bidder may send email to: cppp-nic@nic.in For
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VI.

VII.

VIII.

telephonic support from CPP portal, call their Helpdesk number
+910120-4200462, +910120-4001002, +910120- 4001005

8 | Last Date & |28.08.2025 upto 3:00 P.M
Time for Bid
Submission

The Earnest Money Deposit (EMD) shall be deposited by the Bidder through NEFT/RTGS
for which the Bank Account details are as under:-

ACCOUNT NAME | BANK NAME BANK A/C NO. BANK IFSC CODE

The National SBI 42028539302 SBIN0004033
Small Industries
Corporation Ltd.

The details of the transaction made shall be submitted with the Technical Bid.

The tender documents duly completed along with proof of payment of earnest money
deposit (if not eligible for exemption) will be submitted at the office of the Dy. General
Manager, NSIC Software Technology Business Park, Sector B-24, Guindy Industrial
Estate, Ekkaduthangal, Chennai- 600 032. Technical bid of the parties shall be opened on
the same day i.e., 29.08.2025 at 03.00 PM. The tender submitted without earnest money
deposit or valid proof for exemption, shall be summarily rejected.

Intending tenderers should have valid registration with appropriate authorities for statuary
taxes/GST as applicable.

NSIC reserves the right to reject any or all the tenders without assigning any reason thereof
and also not bound to accept lowest tender. Tenders with any of the prescribed conditions
not fulfilled or found incomplete in any respect are liable to be rejected.

NSIC reserves the right to cancel/annul the tender process at any stage before issuing
award of work without assigning any reason thereof.

Tender not fulfilling the prescribed conditions or found incomplete in any respect is liable
to be rejected.

Bidders may regularly visit the CPP portal/ NSIC website for any corrigendum/addendum,
pre-bid meeting replies, updated information with respect to tender and matter incidental
thereto. No separate communication will be sent to individual bidders for the above
matters. Tender as amended and uploaded on CPP Portal shall only be applicable.

Canvassing, whether directly or indirectly in connection with tender is strictly prohibited
and the tender submitted by the contractors who resort canvassing will be liable to be
summarily rejected.

Dy. General Manager (STBP)
NSIC STBP, Chennai



Ref: - NSIC/STP(C)/CIVIL/TILES/2025-26 Date: 06.08.2025
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INSTRUCTIONS TO TENDERERS

GENERAL

Tenderers are advised to acquaint themselves fully with the description of work, scope
of services, time schedule and terms and conditions including all the provisions of the
tender document before framing up their tender.

LANGUAGE OF TENDER:

The proposal submitted by the bidder and all subsequent correspondence including
documents relating to the tender exchanged between the bidder and the facilitator, shall
be written in English language.

SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to nature of work, site conditions, means
of access to the site etc. Non-familiarity with the site conditions will not be considered
a reason either for extra claims or for not carrying out the work in strict conformity with
the specifications. For site visit and any clarification/ information/ Assistance, the
intending tenderers may contact Dy General Manager (STBP), NSIC Software
Technology Business Park, B-24, Guindy Industrial Estate, Ekkaduthangal, Chennai-
600 032.

EARNEST MONEY DEPOSIT (EMD):

a) The bidder shall submit EMD on or before due date & time of submission of Bid for
an amount specified in Notice Inviting Tender hereinbefore, through RTGS / NEFT
in NSIC’s name. The bank details for transferring the EMD amount are given below:
Name of the Account Holder : The National Small Industries Corporation Ltd.

Account No. : 42028539302

IFSC Code : SBINO004033

Bank Name : SBI

Bank Branch address : Specialized SSI, Ekkaduthangal (04033)

b) Proof of EMD document (UTR no. for the RTGS / NEFT payment mode) or valid
documentary evidence for exemption from EMD is to be submitted along with the
Technical Bid.

c) Bidders registered as Micro and Small Enterprises (MSES) as defined in Public
Procurement Policy 2012 (as amended) issued by Ministry of Micro, Small and
Medium Enterprises shall be exempted from the payment of EMD on submission of
valid documentary proof.

d) The EMD will not carry any interest.

e) The EMD shall be returned to the unsuccessful bidders within 30 days of the
issuance of Work Order to the selected bidder. In case of selected bidder, the
Earnest Money Deposit will form part of performance security.

f) Bid Security (EMD) submitted by the bidder shall be forfeited, if the bidder:
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i.  Withdraws or modify or impairs or derogates from the Bid in any respect within
the period of bid validity or

ii. If it comes to notice that the information / documents furnished in its Bid is
false, misleading or forged; or

iii. Fails to furnish requisite performance security within stipulated time.

g) Non-submission of proof of EMD or valid documentary proof for exemption of EMD
within the stipulated date and time will lead to summarily rejection of the Bid.
S. QUALIFYING CRITERIA

Bidders shall meet the following technical eligibility criteria and submit valid supporting
documentary proof in support of their claim.

a. EMD of Rs. 13,200/- should be paid through RTGS/ NEFT as per bank details
mentioned in the tender document. The proof of payment of EMD should be
submitted with Technical Bid.

b. Authorised Signatory of the Bid: The Bidder shall enclose the authorization letter
in favour of signatory, the Bid is being submitted, as per details below:

I. If the bidder is a Proprietary firm, the Proprietor should sign all
documents with Proprietor’s stamp bearing his/her full name and name
of his firm with its current address.

ii. If the bidder is a Partnership Firm or LLP, the Documents should be
signed by all the designated partners of the firm/LLP with their stamp
bearing full type written names and current addresses, in addition to
Digital Signature. Alternatively, the Documents should be signed by
the partner holding Power of Attorney for the firm on duly notarized
non-judicial stamp paper of Rs.100/- with signatures of all the
Partners as per format at Annexure-I.

ii. If the bidder is a Private/Public Limited Company, the Documents
shall be signed by a person duly authorized by Board Resolution
passed by Board of Directors of the Company/ Corporation for signing the
Documents.

c. Past Performance: The Bidder must have successfully completed similar work(s)
in last 7 financial years ending 30" June 2025 as mentioned below —

One similar work costing not less than Rs. 5,25,400/-
or

Two similar works costing not less than the amount of Rs. 3,94,000/- each
or

Three similar works costing not less than Rs. 2,62,700/- each

Similar nature of work means: Similar nature work means: - “Civil works related
to Building construction, Interior works only”

The value of work mentioned above is exclusive of GST and the criteria shall be
evaluated accordingly.



g.

The Bidder should submit following documents as proof in support of the past
experience of similar work completed during last 7 years ending on 30.06.2025:-

I. Copies of contracts / work orders / agreement reflecting client & service
provider names, value of work, date of award, duration of work and Schedule
of quantities etc.

ii. Copies of Work Completion Certificate indicating work order reference and
more information like client details with contact information, value of work
completed, work duration, date of work completion shall be uploaded with the
Bid.

In case of completion certificate issued by the private institutions, TDS
certificate/ form 26AS should also be enclosed.

Certificate of Registration for GST.

Partnership Deed in case of partnership firm and Articles of Association in case of
limited Company.

Power of Attorney in favour of person who has signed the tender documents. In
case of company, the authority to sign the tender is to be given under Board
resolution.

Copy of PAN card.

The bidders would be considered technically qualified based on the above assessment
and on submission of requisite documents as mentioned in this tender. The technically
gualified bidders shall only be considered for opening of their Price Bid.

Technically qualified bidders have no right to claim for award of the work.

SUBMISSION OF TENDER

a)

b)

The expression “Tender Notice” referred to in the Tender Documents shall be
deemed to include any Notice/ Letter Inviting Tender with respect to the work
forming the subject matter of the documents and vice-versa.

The tender complete in all respects shall be submitted Online on CPP Portal.

The Bidders are required to enroll themselves on CPP portal as per requirements
of the portal, using a valid Digital Signature Certificate (DSC) and valid email
address and upload the documents on CPP Portal. The instructions for submission
of tender on CPP portal are available online under the weblink available at Home
Page under the tab ‘Bidders Manual Kit’:

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any query/clarification regarding enrolment/participation on CPP portal, Bidder
may send email to: cppp-nic@nic.in For telephonic support from CPP portal, call
their Helpdesk number: +910120-4200462, +910120-4001002, +910120-4001005

The Proposal shall be submitted in two separate covers:
i. Cover I: Technical Bid
ii. Cover IlI: Price Bid


https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

Cover-l : The participating bidder has to submitted technical bid complete in all
respect with requisite supporting documents without any conditions, otherwise the
offer shall be summarily rejected. No price details should be given or hinted at in
the Technical Bid. Bid with such details shall be summarily rejected.

Bidder shall submit the following documents with Technical Bid: -

1) Details of transaction made through NEFT/RTGS towards EMD amount (UTR
No.) or the valid documentary proof for exemption from EMD i.e. UDYAM
Registration Certificate for claiming benefit under Public Procurement Policy
2012 (as amended) as applicable.

i) Documents in support of Authorization as defined under 5(b)
i) Valid Documents in support of Past Performance as defined under para 5(c).

iv) Partnership Deed in case of partnership firm and in case of limited/ Pvt. Limited
company, copy of Memorandum of Association & Articles of Association in
case of limited Company.

v) Certificate of Registration for GST.
vi) Copies of PAN/TAN card.

vii) Form of Tender-cum-Bid Securing Declaration on Bidder’s letterhead as per
Annexure-ll

viii)Complete tender document with each page signed and stamped by the
Authorized Signatory of Bidder.

It may be clearly noted that the filled up price bid should not be submitted
along with Technical Bid. In case the filled up price bid is found inside the
technical bid, such tender shall be summarily rejected.

Cover-Il shall contain only Price Bid in prescribed format. The participating bidder
shall quote percentage premium with plus or minus. Itis to be noted that the Cover-
Il shall contain only premium percentage without any conditions i.e. deviations /
assumptions / stipulations / clarifications / comments / any other request
whatsoever otherwise the offer shall be summarily rejected.

NOTE: Technical Bid comprises of all the documents related to eligibility criteria,
terms-conditions of tender documents etc. i.e. complete tender documents except
Price Bid part.

The Price Bid / Schedule of Quantities with percentage minus or plus premium to
be charged by the tenderers for execution of the work. Price Bid with conditions
i.e. deviations / assumptions / stipulations / clarifications / comments / any other request
whatsoever is liable to be rejected.

DEVIATIONS TO TENDER CLAUSES

Tenderers are advised to submit the tender strictly based on the terms and conditions
and specification contained in the Tender Documents and not to stipulate any
deviations. Conditional tenders are liable to be rejected.



10.

11.

12.

13.

VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a minimum period
of 120 days from the date of opening of the tenders. The tenderers shall not be entitled
during the said period of 120 days, to revoke or cancel their Tender or to vary the Tender
price given or any term thereof, without the consent in writing of the Owner. In case of
tenderers revoking or canceling their tenders or varying any terms & price of an item in
regard thereof without the consent of owner in writing, Corporation shall reject their
tender forfeiting the Earnest money paid by them along with their tender without giving
any notice.

AWARD OF WORK

Corporation reserves the right to split the job into two or more parts and to award the
work to separate agencies/contractors. Work shall be awarded to the lowest bidder,
subject to the work experience and fulfilment of other terms & conditions and
specifications

ACCEPTANCE / REJECTION OF TENDER

). Corporation does not bind itself to accept the lowest tender.

ii). Corporation also reserves the right to accept or reject any tender in part or full
without assigning any reason whatsoever.

iif).  Corporation also reserves the absolute right to reject any or all the tenders at any
time solely based on the past unsatisfactory performance by the bidder(s) the
opinion/decision of NSIC regarding the same shall be final and conclusive.

FIRM RATES

The percentage tender premium quoted by bidder shall remain firm till completion
of all works even during the extended period, if any, on any account whatsoever.
It may be noted that no deviation on this account will be acceptable and offer not
containing firm tender premium shall not be considered.

It will be obligatory on the part of the tenderer to sign the tender documents for all the
components & parts. After the work is awarded, he will have to enter into an agreement
on proforma to be provided by the Corporation for work awarded, on a non-judicial
stamp paper of requisite value at his own cost within ten days from date of receipt of
acceptance work order.

Any addendum/ corrigendum issued shall form a part of the tender document. There
will not be any press notification on amendment/ corrigendum. The purchasers of the
tender document/ the prospective tenderers are required to visit NSIC web site:

https://www.nsic.co.in/Tenders/Index and CPP Portal:
https://etenders.gov.in/eprocure/app for all such amendments/ corrigenda to NIT as
well as the tender document.

Dy. General Manager (STBP)
NSIC STBP, Chennai
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GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include the plural
and vice versa.

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (NSIC) (A
Government of India Enterprise) having its registered office at “NSIC Bhawan, Okhla
Industrial Estate, New Delhi — 110020 which expression shall include its legal
representatives, successors and permitted assigns.

3. Definition

a)

b)

f)

9)

h)

The ‘Contract means and includes the documents forming the tender and
acceptance thereof together with the documents referred to therein including the
conditions, the specifications, designs, drawing and instructions issued from time to
time by the ‘Engineer-in-charge’, the formal agreement executed between the
Corporation and the Contractor, and all these documents taken together shall be
complementary to one another.

The ‘Site’ shall mean the land and / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street which may
be allotted or used for the purpose of carrying out the contract.

The ‘Contractor’ shall mean the individual or firm or company, whether corporate or
not, undertaking the works and shall include the legal personal representative or
such individual or the persons composing such firm or company and the permitted
assignee of such individual or firm or company.

The ‘Competent Authority’ means the Chairman cum Managing Director of the
Corporation and his successors.

The Engineer-in-charge means the Technical Officer of the Corporation, as the case
may be who shall supervise and be the In-charge of the works.

The Dy.General Manager (STBP) means the officer who holds the charge of that
post in the Corporation at NSIC Software Technology Business Park, Sector B-24,
Guindy Industrial Estate, Ekkaduthangal, Chennai- 600032 during the currency of
this agreement, to act on behalf of the Chairman of the NSIC Ltd.

‘IS Specification’ means the Specification of latest edition with amendments, if any,
up to time of receipt of tender by Corporation issued by the Bureau of Indian
Standards as referred to in the specifications and / or work orders.

The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance
with the prices accepted by the NSIC in the tender and / or the contract / negotiated
rates payable on completion of the works.

The ‘Final Sum’ means the amount payable under the Contract by the Corporation
to the Contractor for the full and entire execution and completion of works, in time.
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)) The ‘Date of Completion’ is the date / date(s) for completion of the whole works, set
out in the tender documents, or any subsequently amended by the Corporation.

K) A ‘Week’ means seven days without regard to the number of hours worked or not
worked in any day in a week.

l) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor's
employees) and civil commotion (in so far as both these are uninsurable ) war
(whether declared or not), invasion act of foreign enemies, hostilities civil war,
rebellion, revolution, insurrection military or usurped power, Acts of God, such as
earthquake, lightening, unprecedented floods and other causes over which the
contractor has no control and accepted as such by the Competent Authority or
causes solely due to use or occupation by the ‘Corporation’ of the part of works in
respect of which a certificate of completion has been issued.

m) ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-
in-charge, become necessary during the progress of the work to obviate any risk or
accident or failure or which become necessary for security.

n) The ‘Works’ shall mean the works to be executed in accordance with the contract or
part(s) thereof as the case may be and shall include all extra or additional, altered
or instituted works or temporary and urgent works as required for performance of
the contract.

4. Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plant, equipment and transport
which may be required in preparation of and for and in the full and entire execution and
completion of the works. The descriptions given in the Schedule of Quantities shall,
unless otherwise stated, be held, to include wastage on materials, carriage and cartage,
carrying in return of empties hoisting, setting, fitting and fixing in position and all other
labour necessary in and for the full and entire execution and completion as aforesaid in
accordance with good practice and recognized principles.

5. Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and subsoil (so far
as is practicable), the form and nature of the Site, the quantities and nature of works
and material necessary for the completion of the Works and the means of access to the
Site, the accommodation he may require and in general shall himself obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or affect this tender. No extra charges consequent on any misunderstanding
or otherwise shall be allowed.

6. Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
guoted in the Schedule of Quantities, which except as otherwise provided, cover all his
obligations under the contract and all matters and things necessary for the proper
completion and maintenance of the Works.
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7. Discrepancies and Adjustment of Errors:

The several documents forming the contract are to be taken as mutually explanatory of
one another:

7.1 (A) In the case of discrepancy between Schedules of quantities, Specifications and / or the

Drawings, the following order of preference shall be observed.

Agreement

Letter of Award

Amendment/ Corrigendum to the tender document
Schedule of Quantities (Price Bid)

Drawings

Notice Inviting Tender and Instruction to Tenderers
Special conditions

General Condition of Contract (GCC)

S@~oa0Ty

7.1 (B) If there are varying or conflicting provisions made in any document forming part of the

7.2

7.3

7.4

Contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the Works comprised therein according to drawings and
specifications or from any of his obligations under the Contract.

In case of Percentage Rate Tenders, contractor shall fill up the Schedule of Quantities/
Bill of Quantity, stating at what percentage below/above (in figures as well as in words)
the total estimated cost given in Bill of Quantity/ Price Bid, he will be willing to execute
the work. The tender submitted shall be treated as invalid if:

l. The contractor does not quote percentage above/below on the total amount of
tender or any section/sub head of the tender.

I. The percentage above/below is not quoted in figures & words both on the total
amount of tender or any section/sub head of the tender.

[I. The percentage quoted above/below is different in figures & words on the total
amount of tender or any section/sub head of the tender.

Tenders, which propose any alteration in the work specified in the said form of invitation
to tender, or in the time allowed for carrying out the work, or which contain any other
conditions of any sort including conditional rebates, will be summarily rejected.

In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors
will be asked to submit sealed revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as the
case may be, but the revised percentage quoted above/below on tendered cost or on
each sub section/ sub head should not be higher than the percentage quoted at the time
of submission of tender. The lowest tender shall be decided on the basis of revised
offers.
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7.5

7.6

7.7

7.9

In case any of such contractor refuses to submit revised offer, then it shall be treated
as withdrawal of his tender before acceptance and 50% of earnest money shall be
forfeited.

If the revised tendered amount of two more contractors received in revised offer is again
found to be equal, the lowest tender, among such contractors, shall be decided by draw
of lots in the presence of Dy. General Manager (C&P) & the lowest contractors those
have quoted equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of
each contractor. Contractor(s), whose earnest money is forfeited because of non-
submission of revised offer, shall not be allowed to participate in the re-tendering
process of the work.

The tender committee, will open tenders on due date and time and Bidder or a
representative may be present at the time.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

In case of Percentage Rate Tenders, only percentage quoted shall be considered. Any
tender containing item rates is liable to be rejected. Percentage quoted by the contractor
in percentage rate tender shall be accurately filled in figures and words, so that there is
no discrepancy.

In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures
as well as in words) at which he will be willing to execute the work. He shall also work
out the total amount of his offer and the same should be written in figures as well as in
words in such a way that no interpolation is possible. In case of figures, the word ‘Rs.’
should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g.
‘Rs. 2.15P and in case of words, the word ‘Rupees’ should precede and the word ‘Paisa’
should be written at the end.

8. Performance Security:

Contractor will deposit performance security @ five percent (5%) of the accepted tender
cost/ awarded cost as performance security within ten days (10) days from issuance of
the letter of award by NSIC. The performance security is to be paid through NEFT/
RTGS as per bank details mentioned in the tender document.

The performance security shall remain with NSIC for a period of 60 (sixty) days beyond
the date of completion of all contractual obligations of the contractor, including Defects
Liability Period (DLP). The performance security will be forfeited and credited to the
NSIC’s account in the event of a breach of contract by the contractor/ termination of
contract under any clause(s) of the contract. On expiry of a period of 60 days beyond
the Defects Liability Period, the Engineer-In-Charge shall, on demand from the
Contractor, refund to him the performance security (without any interest) provided the
Engineer-in-Charge is satisfied that there is no demand outstanding against the
Contractor.
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9. Security Deposit

Security Deposit shall be deducted from gross amount of each running bill of the
contractor @ five per cent (5 %) till the overall deducted security deposit (including
earnest money deposit) reaches five percent (5%) of the accepted tender cost/ awarded
cost. The earnest money deposit shall form part of security deposit.

9.1 Refund of Security deposit: The security deposit of 5% deducted from the each
running bill of the contractor shall be refunded along with payment of final bill after
successful completion of the work in all respect.

9.2 No interest shall be payable to the contractor against the Security Deposit furnished /
recovered from the contractor, by the Corporation under any circumstance whatsoever.
The security deposit will be forfeited and credited to the NSIC’s account in the event of
a breach of contract by the contractor/ termination of contract under any clause(s) of
the contract.

10.Deviations/Variations Extent & Pricing:

10.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions, from or
additions to, or substitutions from the original specification, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress of
the work, and (ii) to omit a part of the works in case of non-availability of a portion of
the Site or for any other reasons, and the Contractor shall be bound to carry out the
Works in accordance with any instructions given to him in writing signed by The
Engineer-in-Charge and such alterations, omissions, additions or substitutions shall
form part of the Contract as if originally provided therein and any altered, additional or
substituted work which the contractor may be carrying out on the same conditions in all
respects including price on which he agreed to do the main work. Any alterations,
omissions additions or substitutions ordered by the Engineer-In-Charge which in the
opinion of the contractor changes the original nature of the Contract, he shall carry it
out and the rates for such additional, altered or substituted work shall be determined by
the Engineer-in-Charge as per clause 10 (i) to (iii) here under of the tender document.

10.2 The time of completion of the works shall in the event of any deviations resulting in
additional cost over the Contract Sum being ordered be extended as follows if requested
by the Contractor.

a) In the proportion which the additional cost of the altered additional or
substituted work, bears to the original Contract sum; plus.

b) 25% of the time calculated in (a) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.
11.Rates for Extra/Additional Items
)) If the rate for additional, altered or substituted item of work specified in the

Schedule of Quantities the Contractor shall carry out the additional, altered or
substituted item at the same rate.
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ii)

If the rate for any altered, additional or substituted item of work is not specified
in the schedule of Quantities the rate for that item shall be derived from the rate
for the nearest similar item specified therein.

If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i) and (ii) above, the contractor
shall within 7 days of the receipt of the order to carry out the said work, inform
the Engineer-in-Charge under advice to the Accepting Authority of the rate which
he proposes to claim for such item of work, supported by analysis of the rate
claimed, and the Engineer-in-Charge shall, within One month thereatfter, after
give due consideration to the rate claimed by the Contractor determine the rate
on the basis of market rate(s). In the event of the contractor failing to inform the
Engineer-in-Charge within the stipulated period of time, the rate which he
proposes to claim, the rate for such item shall be determined by the Engineer-in
Charge on the basis of market rate(s) and shall be final.

12. Suspension of Works:

a)

b)

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge,
or consequent upon issuance of guidelines/orders by any statutory authority for
stoppage/suspension of work, suspend the progress of the works or any part
thereof for such time and in such manner as the Engineer-in-Charge may
consider necessary for any of the following reasons:

)] On account of any default on part of the Contractor; or

i) For proper execution of the Works or part thereof for reasons other than
the default of the Contractor including stoppage/suspension of works
order by any statutory authority; or

1)) For safety of the works or part thereof. The contractor shall, during such
suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the
Engineer-in-Charge.

If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. The
Contractor shall be entitled to an extension of the time equal to the period of
every such suspension plus 25%. No financial compensation for such
suspension shall be admissible to the contractor.

13.Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix or the extended
time as approved by NSIC in accordance with these conditions shall be the essence of
the Contract. The execution of the works shall commence from the 10" day after the
date on which the Corporation issues written orders to commence the work or from the
date of handing over of the site, whichever is earlier. If the Contractor commits default
in commencing the execution of the work as aforesaid, Corporation shall without
prejudice to any other right or remedy be at liberty to terminate the contract and also to
debar the contractor for a period of three years from participating in any tender invited
by the Corporation.
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13.1 As soon as possible after the Contract is concluded the Engineer-in-Charge and the
Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared
in direct relation to the time stated in the Contract documents for completion of items of
the works. It shall indicate the forecast of the dates of commencement and completion
of various trades or sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the Contract Documents.

13.2 If the work be delayed by
(a) Force majeure or
(b) Abnormally bad weather or
(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting any of
the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in
executing work not forming part of the contract, or

(f) Any other cause which, in the absolute discretion of the authority mentioned in
Appendix is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the Works.

13.3 Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may also if practicable, indicate in such request the period for which
extension is desired.

13.4 In any such case the competent authority may give a fair and reasonable extension of
time for completion of the work. Such extension shall be communicated to the
contractor by the Engineer-in-Charge and no compensation whatsoever for the
extended period, if any shall be applicable/ payable.

14.The Contractor shall arrange, at his own expense, all tools, plant and equipment hereafter
referred to as (T & P) labour, P.O.L. & electricity required for execution of the work.

15.FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute
default hereunder or give rise to any claim for damages, if any, to the extent such delays
or failure of performance is caused by occurrences such as Act of god or the public
enemy, expropriation or confiscation of facilities by Government authorities, or in
compliance with any order or request of any Governmental authorities or due acts of
war, rebellion or sabotage or fires, floods, explosions, riots or illegal joint strikes of all
the workers of all the contractors.
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16.MATERIALS

1.

All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested by the
Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in this
regard.

The contractor shall indemnify the Corporation, its representatives or employees
against any action, claim or proceeding relating to infringement or use of any patent
or design or any alleged patent or design rights and shall pay any royalties or other
charges which may be payable in respect of any article or material or part thereof
included in the Contract. In the event of any claim being made or action being
brought against the Corporation or any agent, servant or employee of the
Corporation in respect of any such matters as aforesaid, the Contractor shall
immediately be notified thereof.

All charges on account of octroi, terminal or GST and other duties on material
obtained for the Works from any source shall be borne by the Contractor.

The Engineer-in-Charge shall be entitled to have tests carried out as specified as
per relevant standard code of practice for any materials supplied by the Contractor
even for those for which, as stated above, satisfactory proof has already been
furnished, at the cost of the Contractor and the Contractor shall provide at his own
expense all facilities which the Engineer-in-Charge may require for the purpose. The
cost of materials consumed in tests shall be borne by the Contractor.

Stores and Materials required for the works, brought by the Contractor, shall be
stored by the Contractor only at places approved by the Engineer-in-Charge.
Storage and safe custody of material shall be the responsibility of the contractor.

I.  Corporation’s officials concerned with the Contract shall be entitled at any
time to inspect and examine any materials intended to be used in or on the
works, either on the Site or at factory or workshop or other place(s) where
such materials are assembled, fabricated or at any place(s) where these are
lying or from where these are being procured and the contractor shall give
such facilities as may be required for such inspection and examination.

ii.  All materials brought to the Site shall become and remain the property of the
Corporation and shall not be removed off the Site without the prior written
approval of Engineer-in-Charge of the Corporation. But whenever the works
are finally completed the Contractor shall, at his own expense forthwith, but
with the prior approval form the Corporation, remove from the Site all surplus
materials originally supplied by him and upon such removal the same shall
revert in and become the property of the contractor. However before giving
any approval as aforesaid, the corporation shall be entitled to recover or
adjust any amount given as advance to the Contractor.

17.Labour laws and payment of wages to be complied:

The contractor shall comply with the labour laws in force. No labour below the age of
eighteen years shall be employed on the works. The tenderer should make their own
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arrangement for the assign all labour trained in the particular field of work preferably
local.

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970
and the Contract Labour (R&A) Central Rules, 1971, before the commencement of the
work, and continue to have a valid license till completion of work. The contractor shall
also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall comply with the provisions of the Payments of wages act, 1936,
Minimum wages Act, 1948, Employment liability Act, 1938, Workmen’s compensation
act 1923, Industrial dispute Act, 1947, the factories act 1948, maternity benefit act 1961
and any statutory amendments or re-amendments thereof for the time being in force.

In respect of all laborers directly or indirectly employed in the work for the performance
of the contractor’s part of this contract, the contractor shall at his own expense arrange
the safety provision as per safety code framed from time to time by statutory authorities
and shall at his own expense provide for all facilities in connection therewith. In case,
the contractor fails to make arrangement and provide necessary facilities as aforesaid
he shall be responsible for any compensation for each default and in addition the
Engineer-In-Charge shall be at liberty to make arrangement and provide facilities as
aforesaid and recover the costs incurred in that behalf from the contractor.

The contractor shall be fully liable for compliance of EPF or ESI of the
labours/workmen deployed by them for carrying out the work as per prevailing
Central or State government norms and the Corporation has nothing to do with
the same. Corporation shall not beresponsible for any liability/claims whatsoever
in this regard. Further as and when demanded by the Corporation, the contractor
shall submit the proof of deductions/ deposits of such liabilities of their labors/
workmen engaged in the work to the Corporation. In case of default, the
Corporation may deduct the payments against these liabilities from the bills of
the contractor or may stop the payment of the bill till such time the compliance
is proved by the contractor.

The ESI and EPF contributions on the part of employer in respect of this contract
shall be paid by the contractor. These contributions on the part of the employer
paid by the contractor shall be reimbursed by the Engineer-in-charge to the
contractor on actual basis, as applicable subject to submission of necessary
supporting documents by the contractor to the satisfaction of the Engineer-in-
Charge.

18.Liquidated Damages for Delay

18.1

18.2

Time is essence of the contract. In case the CONTRACTOR fails to complete the
whole work within the stipulated period, and clear the site, he shall be liable to pay
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract
per week and or part thereof of the delay subject to a maximum of 10% (ten percent
only) of the value of the contract. The parties agree that this is a genuine pre-estimate
loss / damage which will be suffered on account of delay on the part of the Contractor
and the said amount will be payable on demand without there being any proof of the
actual loss of damages caused by such delay.

The amount of Compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Corporation.
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19.Defects Liability Period:

The Contractor shall be responsible to make good and remedy at his own expense
within defect liability period of 12 months from the date of completion of the work in all
respect.

20.Contractor’s Liability and Insurance

20.1.

20.2

20.3

20.4

20.5

From commencement to completion of the works, the Contractor shall take full
responsibility, care and precautions to prevent loss or damage and to minimize loss or
damage to the greatest extent possible and shall be liable for any damage or loss that
may happen to the Works or any part thereof from any cause whatsoever (save and
except the Excepted Risks) and shall at his own cost repair and make good the same
so that, at completion, the works shall be in good order and conditions and in conformity
in every respect with the requirements of the Contract and instructions of the Engineer-
in-Charge.

In the event of any loss or damage to the Works or any part thereof or to any material
or articles at the Site from any of the Excepted Risks the following provisions shall
have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
remove from the site any debris and so much of the works as shall have been
damaged.

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
proceed with the completion of the works under and in accordance with the
provisions and Conditions of the Contract, and

Provided always that the Contractor shall not be entitled to payment under the above

provisions in respect of such loss or damage as has been occasioned by any failure
on his part to perform his obligations under the Contract or not taking precautions to
prevent loss or damage or minimize the amount of such loss or damage.

The Contractor shall indemnify and keep indemnified the Corporation against all
losses and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and maintenance of
works and against all claims, demands proceedings, damages costs, charges and
expenses whatsoever in respect of or in relation thereto. Provided always that nothing
herein contained shall be deemed to render the Contractor not liable for or in respect
of or to indemnify the Corporation against any compensation or damage caused by
the Excepted Risks.

Before commencing execution of the work, the Contractor shall, without in any way
limiting his obligations and responsibilities under this condition, obtain and deposit with
the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance policy.

The Contractor shall at all times indemnify the Corporation against all claims,
damages or compensation under the provisions of Payment of Wages Act, 1936,
Minimum Wages Act. 1948, Employer's Liability Act, 1938 the Workmen'’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act.
1961 or any modifications thereof or any other law relating thereto and rules made
thereunder from time to time.
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20.6

20.7

20.8

20.9

The Contractor shall prove to the Engineer-in-Charge from time to time that he has
taken all the insurance policies referred to above and has paid the necessary
premiums for keeping the policies alive till completion of the work.

All statutory deductions as applicable like TDS, Works Contract Tax Act etc shall be
made from the due payment of the contractor.

No claim for interest will be entertained by the corporation in respect of any balance
payments or any deposits which may be held up with the corporation due to any
dispute between the corporation and contractor or in respect of any delay on the part
of the corporation in making final payment or otherwise.

The contractor shall ensure that no materials/wastes/plant, equipment etc. are
dumped at the site. In case any of the above items are dumped, the contractor shall
clear the same from the site by or before completion of the work at his own cost or
otherwise NSIC shall clear the same work at the contractor’s risk and cost after serving
7 days’ notice.

20.10 The contractor will have to make their own arrangement for facilitating movement of

labour to work site and back. Facilities are to be provided to labourers as per statutory
provision and the same shall not entail or attract any extra cost to NSIC.

21.Safety Code:

21.1

21.2

21.3

The Contractor shall at his own expense arrange for the safety provisions as appended
to these conditions or as required by the Engineer-in-Charge, in respect of all labour
directly or indirectly employed for performance of the works and shall provide all
facilities in connection therewith. In case the Contractor fails to make arrangements
and provide necessary facilities as aforesaid the Engineer-in-Charge shall be entitled
to do so and recover cost thereof from the Contractor.

The contractor shall provide and maintain at his own expenses guards, fencing and
matching when and where necessary or required by the Engineer-in-Charge for the
protection of the works or for the safety and convenience of those employed on the
works or the public.

The corporation shall not be liable for any accident, injury or for any other mishap
caused to him/them/their employees/agents and labour employed by the contractor
and for any kind of damage to the works during the execution of the contract or work
done. For any kind of such injury or loss caused to any person/persons mentioned
herein above or damages to the work, the contractor shall be exclusively liable.

22.Cancellation/ Termination of Contract in Full or in Part:

22.1

a.

If the Contractor:

At any time makes defaults in proceeding with the Works with due negligence and
continues to do so even after a notice in writing of 7 days from the Engineer-in-Charge;
or

. Commits default in complying with any of the terms and conditions of Contract and does

not remedy it or take effective steps to remedy it within 7 days after a notice in writing
is given to him in that behalf by the Engineer-in-Charge; or
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c.Fails to complete the works or items of work on or before the date(s) of completion, and
does not complete them within the period specified in a notice given in writing in that
behalf by the Engineer-in-Charge; or

d.Enters into a contract with the Corporation in connection with which commission has
been paid to any person(s) or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the term of payment have previously been
disclosed in writing to the Accepting Authority/Engineer-in-Charge; or

e.Offers or gives or agrees to give to any person in Corporation’s service or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward
for doing or for bearing to do or having done any act in relation to the abstention or
execution of this or any other Contract for the Corporation or

f. Obtains a Contract with the Corporation as a result of ring tendering or other non-
bonafide methods of competitive tendering; or

g.Being an individual or any of its partner (in case of the Contractor is a partnership firm)at
any time is adjudged insolvent or have a receiving order or order for administration of
his estate made against him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction)
under any insolvency Act for the time being in force or make any conveyance or
assignment of his affective or composition or arrangement of the benefit of his creditors
or purport so to do, or if any application be make under any insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed by him
for benefit of his creditors; or

h.Being a company, passes a resolution or the Court makes an order for liquidation of its
affairs, or a receiver or manager on behalf of the debenture holders is appointed or
circumstances shall arise which entitle the Court or debenture holders to appoint a
receiver or manager; or

i. Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with
materials not be incorporated in the work shall not be deemed to be subletting) or
attempts or assign, transfer or sublet the entire works or any portion thereof without the
prior written approval of the Accepting Authority.

22.2  The Competent Authority may, without prejudice to any other right or remedy which
shall have accrued or shall accrue thereafter to the Corporation by written notice
cancel/ terminate the contract as a whole or in part as it may deem appropriate.

22.3  The Competent Authority shall on such cancellation/ termination, be entitled to:

a. Take possession of the site and any materials, construction plant, implements,
stores, etc., thereon; and/or
b. Carry out the incomplete work by any means at the risk and cost of the Contractor.

22.4  On cancellation/ termination of the Contract, in full or in part, the Accepting Authority
shall determine the quantum of amount, if any, recoverable from the Contractor for
completion of Works or part of the works or in case the works or part of the works is
not completed, the loss or damage suffered by the Corporation. In determining the
amount credit shall be given to the Contractor for the value of the work, if any, executed
by him up to the time of cancellation of the contract, the value of contractors material
taken over and incorporated in the work and use of tools & tackle and machinery
belonging to the Contractor.
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22.5

22.6

22.7

Any excess expenditure incurred or to be incurred by the Corporation in completing
the Works or part of the Works or the excess loss or damages suffered or may be
suffered by the Corporation as aforesaid after allowing such credit shall be recovered
from any money due to the Contractor or any account, and if such money is not
sufficient the Contractor shall be called upon in writing to pay the same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the Contractor’'s
unused materials, constructional plant, implements, temporary buildings, etc. and
apply the proceeds of sale thereof towards the satisfaction of any sums due form the
Contractor under the contract and if thereafter there be any balance outstanding from
the Contractor, it shall be recovered in accordance with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation on unsold materials,
constructional plant, etc. shall be returned to the Contractor, provided always that if
cost or anticipated cost of the completion by the Corporation of the works or part of the
works is less than the amount which the Contractor would have been paid had he
completed the works or part of the works such benefit shall not accrue to the
Contractor.

23. Liability for Damage, Defects or Imperfections and Rectification thereof:

23.1

23.2

If the Contractor or his workmen or employees shall injure or destroy any part of the
building in which they may be working or any building, road, fence etc, continuous to
the premises on which the work or any part of it is being executed, or if any damage
shall happen to the work while in progress the Contractor shall upon receipt of a notice
in writing from Engineer — in-charge in that behalf, make the same good at his own
expense. Ifit shall appear to the Engineer-in-Charge or his Representative at any time
during construction or re-construction or prior to the expiration of Defects Liability
Period, that any work has been executed with unsound, imperfect or unskilled
workmanship or that any materials or articles provided by the Contractor, the
contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-in-
Charge, forthwith rectify or remove and reconstruct the work so specified in whole or
in part, as the case may require or as the case may be, and/or remove the materials
or articles at his own expense, notwithstanding that same may have been inadvertently
passed, certified and paid for and in the event of non-compliance his notice aforesaid,
the Engineer-in-Charge may rectify or remove and re-execute the work and/or remove
and replace with others the materials or articles complained of as the case may be,
by other means at the risk and expense of the Contractor.

In case of repairs and maintenance works, splashes and dropping from white
washing, painting, etc. shall be removed and surfaces cleaned simultaneously with
completion of these items of work in individual rooms, quarters or premises, etc. where
the work is done, without waiting for completion of all other items of work in the
contract. In case the Contractor fails to comply with the requirements of this condition,
the Engineer-in-Charge shall have the right to get the work done by other means at
the cost of the Contractor. Before taking such action, however, the Engineer-in-
Charge shall give three days’ notice in writing to the Contractor.

24. Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall be
final and binding) becomes necessary and Contractor is unable or unwilling at once to
carry it out, the Engineer-in-Charge may by his own or other workpeople carry it out, as
he may consider necessary. If the urgent work shall be such as the Contractor is liable

23



under the contract to carry out at his expenses incurred on it by the Corporation shall
be recoverable from the Contractor and be adjusted or set off against any sum payable
to him.

25.PAYMENTS:

25.1 The Contractor shall submit a tax invoice for an amount of executed at the accepted
premium percentage rate.

25.2 Payment shall be released as per the quantum of work executed in accordance to the
instruction and drawings issued to the contractor. Any work executed by the contractor
in violation to the tender specifications, drawings and direction of Engineer in charge
shall constitute breach of agreement and shall not qualify for the measurement and
payment. The measurement shall be jointly recorded by the contractor and
representative of NSIC. If Contractor intends to submit interim R.A Bills, these
should not be less than Rs 3.00 Lac (excluding GST) value of work executed. All
other statutory deductions and Security deposit as applicable shall be effected from
each running bills.

25.3 No escalation will be paid even in extended period, if any.

25.4 All statutory deductions as applicable like TDS, and other taxes as applicable shall be
made from the due payment of the contractor.

26.MOBILISATION ADVANCE:
No mobilization advance whatsoever shall be paid for carrying out this work.
27. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor
dies, the NSIC shall have the option of terminating the contract without levy of
compensation to the contractor.

28.ARBITRATION:-

28.1 All questions and disputes relating to the meaning of the words, terms, specifications,
operations, and instructions, mentioned in this contract and as to the quality of workmanship
or performance of the contractor any other question, claim, right, matter, or thing whatsoever
in any way arising out of correlating to the contract, specifications, operating instructions,
orders or these conditions; or otherwise concerning the performance of the contract, the
execution or failure to execute the same whether arising during the existence of the contract
or after the termination of the contract, the same shall be referred to the sole arbitrator to be
appointed by the Chairman-Cum-Managing Director of the Corporation.

28.2The Arbitrator shall have power to call for such evidence by way of affidavits or otherwise
as he thinks proper and it shall be the duty of the parties hereto to do or cause to be done, all
such things as may be necessary to enable the Arbitrator to make the award without any delay.
The Arbitrator shall give a separate award in respect of each dispute or difference referred to
him. The venue of arbitration shall be at New Delhi. The Award of the Arbitrator shall be final,
conclusive and binding on all parties to the contract.

28.3 The law under the Arbitration and Conciliation Act, 1996 as amended by the Arbitration
and Conciliation (Amendment) Act 2015 shall be applicable to such proceedings.

The cost of arbitration shall be borne by the parties to the dispute, as may be decided by the
arbitrator(s).
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28.4 The Courts in the city of Chennai shall have the exclusive jurisdiction to entertain any
application or other proceedings in respect of any disputes arising under this agreement and
any award or awards made by the Arbitrator here-in-before can be challenged in the concerned
Courts in the aforesaid city only.

Dy. General Manager (STBP)
NSIC STBP, Chennai

SIGNATURE OF THE CONTRACTOR
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Annexure - |

Bidder’s Authorization Certificate
(Power of Attorney duly notarized)

(To be Submitted by Partnership Firms/LLP on Non-Judicial Stamp Paper of Rs.100/-)

Date:
RFP No.: NSIC/STP(C)/CIVIL/TILES/2025-26

To

Dy. General Manager (STBP)

NSIC Software Technology Business Park,
Sector B-24, Guindy Industrial Estate,
Ekkaduthangal, Chennai- 600032.

< Authorised Signatory’s Name> , < Designation > is
hereby authorized to physically and digitally sign relevant documents on behalf of
< Company Name > in dealing with this tender for providing vitrified
tile flooring in the ground floor corridor at NSIC Software Technology
Business Park, Sector B-24, Guindy Industrial Estate, Ekkaduthangal,
Chennai- 600 032. He/ She is also authorized to attend meetings and submit Technical
& Commercial Proposal/ information as may be required in the course of processing
above said RFP. The signatures of Authorised Signatory are attested below.

Thanking You,
Sign:

Name:
Designation:
Seal:

Date:

Signatures of Authorized Signatory (who is authorized under this POA)

Signatures of All the designated Partners with Names (in case of Partnership Firm/LLP)

(In case of Private/ Public Limited Company, authorization through Board Resolution
shall be submitted.)
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Annexure - I
FORM OF TENDER-CUM-BID SECURITY DECLARATION
(to be submitted on Company’s Letter-head)

To
Dy. General Manager (STBP)

NSIC Software Technology Business Park,
Sector B-24, Guindy Industrial Estate,
Ekkaduthangal, Chennai- 600032.

(Name of the Work)

(a) Notice inviting tender.

(b) Instructions to Tenderers

(c) Technical Specifications

(d) General Conditions of Contract including Contractors, Labour Regulations, Model Rules for
Labour Welfare and Safety Code appended to these conditions together with the amendments
thereto if any.

(e) Special Conditions of contracts if any.

() Schedule of Quantities/ Price Bid

(g) Corrigendum/ Addendum, if any

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the terms
and conditions contained or referred to therein and in accordance in all respects with the specifications,
designs, drawings and other relevant details at the rates contained in Schedule and within the period(s)
of completion as stipulated in Appendix.

In consideration of I/We being invited to tender, I/We agree to keep the tender open for acceptance for
120 days from the due date of submission thereof and not to make any modifications in its terms and
conditions which are not acceptable to the Corporation.

A sum of Rs. 13,200/- is hereby forwarded as Earnest Money Deposit in the form of NEFT/RTGS as
per details mentioned in the tender document. The details of transactions are as under:
UTR No. Dated :

If I/IWe falil to keep the tender open as aforesaid or make any modifications in the terms and conditions
of the tender which are not acceptable to the Corporation, I/We agree that the Corporation shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely and
reject the tender.

Should this tender be accepted, | \We agree to abide by & fulfill all the terms conditions of aforesaid
document.

If after the tender is accepted, l/we fail to commence the execution of the work as provided in the
conditions. I/We agree that Corporation shall without prejudice to any other right or remedy is at liberty
to forfeit the said earnest money absolutely and reject the tender.

Signature of bidder...........................

Duly authorized to sign the tender
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APPENDIX

1. Competent Authority : C.M.D. NSIC or his
Authorized executives

2. Earnest money/Security deposit

a) Estimated cost of the Works; Rs. 6.56 lacs
b) Earnest money: Rs. 13,200/-
c) Performance Security: 5%
d) Security Deposit 5%
3. Time allowed for execution of work 60 days
4. Authority competent to decide if CMD, NSIC or his
“any other cause” of delay is beyond authorised representative

contractors control

5. Liquidated Damaged 0.5% (one half of one
percent) per week subject
to a Maximum 10% value of the
contract

6. Defect Liability Period 12 months from the date of
Completion of work in all respect

7. Authority competent to reduce CMD NSIC or his
compensation authorized executive.
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SPECIAL CONDITIONS

. During working at site, some restrictions may be imposed by Engineer-in-Charge/Security
staff of Corporation or Local Authorities regarding safety and security etc., the contractor
shall be bound to follow all such restrictions/instruction & nothing extra shall be payable
on this account.

. No compensation shall be payable to the contractor for any damage caused by rains
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities during
the execution of work. He shall make good all such damages at his own cost; and no
claim on this account will be entertained.

. No labour hutment shall be allowed in the premises. All labourers should leave the site
after day’s work. The security & Watch ward for safeguarding the contractor’s
materials/work etc. shall be arranged at his cost only.

. The percentage tender premium quoted by the bidders shall remain firm for the contract
period/extended contract period.

. If the contractor fails to proceed with the work within the stipulated time as specified from
the date of issue of letter of intent/letter to proceed with the work, the Corporation shall
reject the award of the work and the contractor shall be debarred from participating in any
tender invited by the Corporation for a period of three years.

. Execution of Work at Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/ cancellation of the
contract as per clause no. 22 of the ‘General Conditions of Contract’ shall be got executed
by the Corporation as stipulated in the said clause at the risk and cost of the contractor
and the additional expenditure, if any, incurred by the Corporation in getting the work
executed in the manner stated above, the same shall be recovered from the dues of
contractor. In case the dues of the contractor are not sufficient, the contractor shall be
liable to deposit the excess amount incurred by the Corporation as communicated by the
Engineer-in-charge within 30 days of written notice.

. The work shall be executed in accordance with the latest CPWD specification mentioned
in the Schedule of quantity and in case of any discrepancy the CPWD specifications with
latest amendments if any, shall be followed. The decision of the Engineer-In-Charge in
this regard shall be final and binding upon the contractor.

. The materials used for carrying out the work shall be of best available quality and the
contractor has to carry out the necessary testing as per CPWD specification for its
conformity with specifications and all testing charges shall be borne by the contractor.

. All the civil works, if required, like fixing of load hooks, making chases in the wall, drilling
of holes, fixing of doors and finishing of jambs, providing scaffolding for carrying out
complete works shall be arranged by the contractor and making good the damages.
Nothing extra on theses account shall be considered or paid.

10.The debris/ scrap generated during the course of execution of work shall be safely

disposed off by the contractor outside of the NSIC, Okhla complex or as directed by the
Engineer-In-Charge. Nothing extra shall be paid to the contractor on this account.

11.The contractor shall be fully responsible for the any injury or damage caused to the

workmen deployed by him at site for carrying out the work and Corporation has nothing
to do with such happenings and in no way shall be held responsible for the same.
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12.The tenderer shall quote the rate(s) exclusive of GST. GST shall be released separately
on submission of documentary proof of remittance of same.

13.Water & electricity, if required, shall be made available at site by NSIC for execution of
work without any cost. However, the contractor shall make the necessary arrangement
for extension of water/power connection to the work site from the designated points, as
per his requirement.

14.The contractor shall plan execution of work in such a manner so that there is minimum
disturbance to the occupants units/ office staff working in the Head office building.

15.The polymer concrete/ mortar to be used for the work shall be of SIKA, FOSROC, Dr.
Fixit, BASF, CICO or equivalent brand as approved by the Engineer-In-Charge.
Elastomeric compound to be used for the work shall be of SIKA, FOSROC, Dr. Fixit or
equivalent brand as approved by Engineer-In-Charge.

16.Contractor shall maintain proper record of the materials related to SBR based polymer
concrete/ mortar/primer, elastomeric materials etc. brought to site for execution of work.

17.The contractor shall co-ordinate with other agency, if any, engaged for carrying out other
works like air conditioners, installation of furniture etc. where this work proposed to be
executed.

18.Bidders should clearly note that no part of the tender document shall be modified by them
else tender submitted by such bidders shall be summarily rejected.

All communication should be addressed to Dy. General Manager (STBP) ,NSIC Software
Technology Business Park, Sector B-24, Guindy Industrial Estate, Ekkaduthangal,
Chennai- 600032.

Signature of bidder
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BILL OF QUANTITIES/ SHEDULE OF QUNATITIES
providing vitrified tile flooring in the ground floor corridor at NSIC Software
Technology Business Park, Sector B-24, Guindy Industrial Estate, Ekkaduthangal,

Chennai- 600 032

(to be submitted separately in cover — Il in excel format)

SLNo

Description

Qty

Unit

Rate
(in Rs.)

Amount

DSR No.

DISMANTLING
DEMOLISHING

AND

15

11

Dismantling tile work in floors
and roofs laid in cement mortar
including stacking material
within 50 metres lead.

15.23

111

For thickness of tiles 10 mm to
25 mm

393.93

Sgm

65.97

25987.56

15.23.1

SR

WATER PROOFING

22

Centering and  shuttering
including Grading roof for water
proofing treatment with

22.14

Cement mortar 1:4 (lcement :
4 coarse sand)

4.80

Cum

13621.67

65384.02

22.14.3

SR

FLOORING

11

Providing and laying Vitrified
tiles in floor in different sizes
(thickness to be specified by
the manufacturer) with water
absorption less than 0.08% and
conforming to 1S:15622, of
approved brand &
manufacturer, in all colours
and shade, laid on 20 mm thick
cement mortar 1:4 (1 cement: 4
coarse sand) jointing with grey
cement slurry @3.3 kg/sgm
including grouting the joints
with  white cement and
matching pigments etc. The
tiles must be cut with the zero
chipping diamond cutter only .
Laying oftiles will be done with
the notch trowel, plier, wedge,
clips of required thickness,
leveling system and rubber
mallet for placing the tiles
gently and easily:

11.41.A

3.1.1

Double charge Vvitrified tile
polished finish of size

1141.A1

3.1.11

Size of Tile 600 x 600 mm

369.28

sgm

1306.52

482471.71

11.41A11

3.21

Providing and laying Vitrified
tiles in  different  sizes
(thickness to be specified by

11.46

SR
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manufacturer), with  water
absorption less than 0.08 %
and conforming to I.S. 15622,
of approved make, in all colours
& shade, in skirting, riser of
steps, over 12 mm thick bed of
cement mortar 1:3 (1 cement: 3
coarse sand), jointing with grey
cement slurry @ 3.3 kg/ sgm
including grouting the joint with
white cement & matching
pigments etc. complete.

3.21.1

Size of Tile 600x600 mm:

56.75

sgqm

1458.78

82785.77 11.46.2

Total amount

656629.00

Tender premium percentage
quoted by bidder- Above or
below with plus or minus
sign in the cell (In figures)

%

Tender premium percentage
quoted by bidder- Above or
below with plus or minus
sign in the cell (In words)

%

Total amount with tender
premium (Rs.) (In figures)

Total amount (in words) with tender premium - Rupees

.......... (excluding GST).

GST shall be extra as per actual as per tender conditions.

Signature of tenderer with seal
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